



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

May 9, 2011

CALL NO. 108
CONTRACT ID NO. 111318
Addendum # 1

Subject: Lincoln County, HPP 0142 (009)
Letting May 20, 2011

- (1) Revised - Table of Contents - Page 2 of 96
- (2) Added - Utility Notes - Pages 21(a) & 21(b) of 96

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

Plan revisions are available at <HTTP://WWW.LYNNIMAGING.COM/KYTRANSPORTATION/>

If you have any questions, please contact us at (502) 564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:jj

Enclosures



An Equal Opportunity Employer M/F/D

TABLE OF CONTENTS

PART I	SCOPE OF WORK
	<ul style="list-style-type: none">• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES• CONTRACT NOTES• FEDERAL CONTRACT NOTES• EXPEDITE WORK ORDER• OPTION A• SPECIAL NOTE(S) APPLICABLE TO PROJECT• WASTE AND BORROWED SITES• RIGHT OF WAY NOTES• UTILITY CLEARANCE• COMMUNICATING ALL PROMISES• PERMIT(S)
PART II	SPECIFICATIONS AND STANDARD DRAWINGS
	<ul style="list-style-type: none">• SPECIFICATIONS REFERENCE• SUPPLEMENTAL SPECIFICATIONS
PART III	EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
	<ul style="list-style-type: none">• FEDERAL-AID CONSTRUCTION CONTRACTS - FHWA 1273• NONDISCRIMINATION OF EMPLOYEES• EXECUTIVE BRANCH CODE OF ETHICS• PROJECT WAGE RATES• NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EEO
PART IV	INSURANCE
PART V	BID ITEMS

UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL
SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

Lincoln County, HPP 0142 (003)
FD52 069 79423 01 U
Geneva - Stanford Road (KY 698)
Item No. 8 - 141.00

Listed below is an updated list of Utility Company's and contact people.

AT&T Kentucky	Mr. Jack Salyer AT&T Kentucky 29 Wills Branch Prestonsburg, KY. 41653 (606) 874-2715
---------------	--

City of Stanford Waterworks	Mr. Alan DeShon, Manager City of Stanford Waterworks P.O. Box 45, 842 East Main St. Stanford, KY. 40484 (606) 365-4510
-----------------------------	--

BEFORE-YOU-DIG (BUD)

The Contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for information on the location of existing underground utilities. The call is to be placed a minimum of two (2) and no more than ten (10) business days prior to excavation. The Contractor should be aware that owners of underground facilities are not required to be members of the KY 811 one-call Before-U-Dig (BUD) service. The Contractor must coordinate excavation with the utility owners, including those whom do not subscribe to KY 811. It may be necessary for the Contractor to contact the County Court Clerk to determine what utility companies have facilities in the area.

COORDINATION WITH UTILITY FACILITY OWNERS

The Contractor will be responsible for contacting all utility facility owners on the subject project to have existing facilities located in the field. The Contractor will coordinate his activities with the utility facility owners to minimize and, where possible, avoid conflicts with utility facilities.

Where conflicts with utility facilities are unavoidable the Contractor will coordinate any necessary relocation work with the facility owner.

PROTECTION OF UTILITY FACILITIES

The location of utility facilities shown on the plans may not be exact or complete. It will be the Contractor's responsibility to locate the utility facilities before excavation by calling the utility facility owner and/or the BUD one-call system. The Contractor shall determine the exact location and elevation of underground utility facilities by hand digging to expose utilities before beginning excavation in the area of underground utility facilities. The cost for repair and any other associated costs for any damage to utility facilities caused by the Contractor's operation will be borne by the Contractor.

There are no Railroad facilities associated with this project.

NOTE

AT&T Kentucky is 15% clear of proposed road work. The Road Contractor will be responsible for contacting the AT&T Kentucky and coordinating their construction. They have buried facilities located along the entire west side of the project. Construction is anticipated to take an additional 12 working days clearing the project on May 18, 2011.

City of Stanford Waterworks is 100% complete with their water line relocation work. The Road Contractor will be responsible for contacting the City of Stanford Waterworks and coordinating their construction. They have a service line that runs along the east side of the project.

All existing utilities are to remain in service until their proposed utility relocations are complete. Holidays, bad weather, and facility outages may affect the above mentioned completion dates. The above utility company completion dates are anticipated and are subject to change. They may complete relocation work sooner than anticipated or it may take longer than anticipated. It is recommended the Road Contractor contact the utility companies in order to coordinate utility relocation and roadway construction.