
 March 14, 2019 

CALL NO. 110 
CONTRACT ID NO. 195073 
ADDENDUM # 1 

Subject:  Washington County, STP 9030(025) 
Letting March 22, 2019 
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Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/. 

If you have any questions, please contact us at 502-564-3500. 

Sincerely, 

Rachel Mills, P.E. 
Director 
Division of Construction Procurement 

RM:ws 
Enclosures 



Special Note 
For Additional Environmental Commitments 

04-10008.00  Washington 115B00026N 
In addition to other environmental commitments listed in this contract, the following 
commitments also apply: 

1) The Contractor shall not go beyond the limits specified as “archaeologically cleared” or
“Archaeology APE,” and shall avoid areas identified as “Do Not Disturb.”  If no limits are
shown on the plans, the contractor shall adhere to the stipulations in the project-
specific CAP. If there is no CAP, the contractor shall confine construction work to the
previously disturbed area within the existing right of way. If the areas outside the
cleared areas are intended for use as laydown yards, vehicle parking, or any other
activity related to the construction of this project, the Contractor must clear the area for
environmental concerns.

2) In the event that human remains are encountered during project activities, all work
should be immediately stopped in the area. The area should be cordoned off, and, in
accordance with KRS 72.020, the county coroner and local law enforcement must be
contacted immediately. Upon confirmation that the human remains are not of forensic
interest, the unanticipated discovery must be reported to Nicolas Laracuente at the
Kentucky Heritage Council at (502) 892-3614 and George Crothers at the Office of State
Archaeology at (859) 257-1944.

For guidance regarding inadvertent discovery and treatment of human remains, refer to
the KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory
Council on Historic Preservation’s (ACHP) Policy Statement Regarding Treatment of
Human Remains and Grave Goods (adopted by ACHP February 23, 2007).

3) If, during the implementation of The Project, a previously unidentified
historic/archaeological property is discovered or a previously identified
historic/archaeological property is affected in an unanticipated manner, the contractor
shall (1) call KYTC DEA archaeologists at (502) 564-7250, (2) call SHPO archaeologists at
(502) 892-3614, and (3) ensure that all work within a reasonable area of the discovery
shall cease until such time as a treatment plan can be developed and implemented.
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https://transportation.ky.gov/Organizational-Resources/Policy%20Manuals%20Library/RightOfWay.pdf
https://www.achp.gov/sites/default/files/policies/2018-06/ACHPPolicyStatementRegardingTreatmentofBurialSitesHumanRemainsandFuneraryObjects0207.pdf
https://www.achp.gov/sites/default/files/policies/2018-06/ACHPPolicyStatementRegardingTreatmentofBurialSitesHumanRemainsandFuneraryObjects0207.pdf
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