



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

March 11, 2026

CALL NO. 203
CONTRACT ID NO. 262154
ADDENDUM # 1

Subject: Boyle-Mercer-Anderson Counties, STP 1271 (132)
Letting March 26, 2026

(1) Added - Radar Items Summary Sheet - Page 71A of 132

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

Phone (602) 564-3020
FAX (602) 564-7759

DIVISION OF TRAFFIC OPERATIONS

Tim Thorpe - Director

ITEMS FOR INSTALL

Project No. FD05

Project Manager:

Office Charge No.

Author of List

Author Contact

Item Number: XXXX

County: XXXX

Description: FD05 project estimate (route) (MP -MP)

Fund: 625

Function: 4260

Department: 625

District: E389

Object Code:

Program:

District Traffic Engineer needs to be of any notified Special Orders

Master code	Unit Cost	Cost
01-T-01-0000	Aluminum Cabinet (Beacon)	\$0.00
01-T-01-0010	Pole Mounted 336 Cabinet	\$722.92
01-T-01-0020	Base Mounted 332 Cabinet	\$3,046.13
01-T-01-0030	Battery Backup System (Fligg/back)	\$3,484.32
01-T-01-0040	A/C Controller	\$4,548.87
01-T-01-0050	A/C Controller (this should go with item A/C controller)	\$1,216.01
01-T-01-0200	Sign Cabinet	\$1,023.40
01-T-01-0501	Conflict Monitor Model 2018	\$621.95
01-T-01-0510	Keypad Model 242 (for 2070, plus for ped detector and railroad)	\$29.18
01-T-01-0600	Loop Detector Model 222	\$162.70
01-T-01-0700	Load Switches	\$12.09
Total		\$0.00

Master code	Unit Cost	Cost
01-T-02-0001	1-section beacon backplate	\$50.61
01-T-02-0009	Siemens 3 Section Signal	\$197.00
01-T-02-0032	Siemens 3 section backplate	\$83.99
01-T-02-0033	Siemens 4 section 12" signal (poly)	\$220.13
01-T-02-0034	Siemens 4 section 12" signal double red	\$475.69
01-T-02-0040	Siemens 5 section 12 inch signal (poly)	\$337.71
01-T-02-0041	Siemens 5 section backplate	\$193.87
01-T-02-0042	4-sec dbl red backplate only	\$447.82
01-T-02-0043	Siemens 4-sec. straight signal backplate	\$124.99
01-T-02-0051	2" wide fluorescent yellow reflective tape	\$1.89
01-T-02-0080	12 inch red/yellowbeacon	\$148.96
01-T-02-0090	Pedestrian signal housing	\$169.85
01-T-02-0099	Audible pedestrian detector	\$690.99
01-T-02-0285	Arrow Bl-Metal, Green/Yellow	\$88.00
01-T-02-0300	LED Module 12", red arrow	\$24.95
01-T-02-0310	LED Module 12", yellow arrow	\$26.73
01-T-02-0320	LED Module 12", green arrow	\$24.87
01-T-02-0330	LED Module 12", red ball	\$23.17
01-T-02-0340	LED Module 12", yellow ball	\$22.69
01-T-02-0350	LED Module 12", green ball	\$22.79
01-T-02-0365	LED Countdown Pedestrian Module	\$83.40
Total		\$0.00

Master code	Unit Cost	Cost
01-T-02-0400	Video Detection System Camera Detector, SIP	\$1,995.00
01-T-02-0401	Camera Mounting System	\$128.93
01-T-02-0504	Router (this includes power supply/antenna/cabling)	\$766.87
01-T-02-0410	Sign Hanger for 48" signs	\$123.17
01-T-02-0415	30 X 36 through 36 X 36 sign hanger (New)	\$92.29
01-T-02-0650	Pedestal mounting bracket Two-way	\$75.54
01-T-02-0660	Pedestal mounting bracket Two-way	\$154.56
01-T-02-0681	Post Top for Pedestal (realt)	\$14.92
01-T-02-0670	Pedestal	\$542.19
01-T-06-0710	Ped Detector Pole Mount FSA Box	\$20.02
01-T-06-0730	Ped Button w/o Plunger	\$86.03
01-T-17-0015	9 X 15 Countdown Ped Sign DBL Sided	\$4.88
01	Radar	
Total		\$71,220.00

Master code	Unit Cost	Cost
01-T-04-0010	Steel Strain Pole 28 foot	\$3,122.15
01-T-04-0020	Steel Strain Pole 30 foot	\$3,166.35
01-T-04-0030	Steel Strain Pole 32 foot	\$4,375.55
01-T-04-0040	Steel Strain Pole 34 foot	\$3,998.86
01-T-04-0051	Steel Strain Pole 36 foot	\$4,024.88
01-T-04-0054	Steel Strain Pole 38 foot	\$3,894.60
01-T-04-0055	Steel Strain Pole 40 foot	\$3,502.20
Total		\$0.00

Send copies to: Ted.Swansgar@ky.gov 1.6.8.12

Grant.DeRossett@ky.gov 2.3.7.9

Adam.proctor@ky.gov 4.5.10.11

Jessica.goodwin@ky.gov

Charlie.weitzel@ky.gov

Shannon.riddle@ky.gov

FINAL TOTAL \$71,220.00

Contractor Signature

that they have received all the items

updated 9/19/2022