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ADMINISTRATIVE DISTRICT - 09
CONTRACT ID - 215203

COUNTY - FLEMING

PCN - BR03531101900
STP BRZ 9030 (260)

KY 3110 (MP 0.00) ADDRESS DEFICIENCIES OF BRIDGE ON KY-3110 (0.01) OVER SAND LICK CREEK
(035B00073N). (MP 0.02), A DISTANCE OF 0.02 MILES.BRIDGE REPAIRS SYP NO. 09-10030.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:21:44.00 LONGITUDE 83:36:56.00

COUNTY - GREENUP

PCN - BR04512151900
STP BRZ 9030 (261)

KY 1215 (MP 0.00) ADDRESS DEFICIENCIES ON KY 1215 OVER TYGARTS CREEK. (045B00085N) (MP 0.028), A
DISTANCE OF 0.03 MILES.BRIDGE REPAIRS SYP NO. 09-10027.00. 
GEOGRAPHIC COORDINATES LATITUDE 38:37:50.00 LONGITUDE 82:55:36.00

121GR21D203 - STP BRZ

COMPLETION DATE(S):
COMPLETED BY 07/01/2022 APPLIES TO ENTIRE CONTRACT

COMPLETED BY 01/01/2022
INTERMEDIATE MILESTONE - ONE
BRIDGE COMPLETED
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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FEDERAL CONTRACT NOTES  
 
 
 
The Kentucky Department of Highways, in accordance with the Regulations of the United States 
Department of Transportation 23 CFR 635.112 (h), hereby notifies all bidders that failure by a 
bidder to comply with all applicable sections of the current Kentucky Standard Specifications, 
including, but not limited to the following, may result in a bid not being considered responsive 
and thus not eligible to be considered for award: 
 
 102.02 Current Rating 102.08 Preparation and Delivery of Proposals 
 102.13 Irregular Bid Proposals 102.14 Disqualification of Bidders 
 102.09 Proposal Guaranty 
 
 
 
CIVIL RIGHTS ACT OF 1964  
The Kentucky Department of Highways, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Federal Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such Act, hereby notifies all bidders that 
it will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin. 
 
 
 
NOTICE TO ALL BIDDERS  
To report bid rigging activities call: 1-800-424-9071. 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General. All information will be treated confidentially and caller anonymity will be respected. 
 
 
 
SECOND TIER SUBCONTRACTS 
Second Tier subcontracts on federally assisted projects shall be permitted. However, in the case 
of DBE’s, second tier subcontracts will only be permitted where the other subcontractor is also a 
DBE. All second tier subcontracts shall have the consent of both the Contractor and the 
Engineer. 
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DISADVANTAGED BUSINESS ENTERPRISE PROGRAM  
It is the policy of the Kentucky Transportation Cabinet (“the Cabinet”) that Disadvantaged 
Business Enterprises (“DBE”) shall have the opportunity to participate in the performance of 
highway construction projects financed in whole or in part by Federal Funds in order to create a 
level playing field for all businesses who wish to contract with the Cabinet. To that end, the 
Cabinet will comply with the regulations found in 49 CFR Part 26, and the definitions and 
requirements contained therein shall be adopted as if set out verbatim herein. 
 
The Cabinet, contractors, subcontractors, and sub-recipients shall not discriminate on the basis of 
race, color, national origin, or sex in the performance of work performed pursuant to Cabinet 
contracts. The contractor shall carry out applicable requirements of 49 CFR 26 in the award and 
administration of federally assisted highway construction projects. The contractor will include 
this provision in all its subcontracts and supply agreements pertaining to contracts with the 
Cabinet. 
 
Failure by the contractor to carry out these requirements is a material breach of its contract with 
the Cabinet, which may result in the termination of the contract or such other remedy as the 
Cabinet deems necessary. 
 
 
 
DBE GOAL  
The Disadvantaged Business Enterprise (DBE) goal established for this contract, as listed on the 
front page of the proposal, is the percentage of the total value of the contract. 
 
The contractor shall exercise all necessary and reasonable steps to ensure that Disadvantaged 
Business Enterprises participate in a least the percent of the contract as set forth above as goals 
for this contract. 
 
 
 
OBLIGATION OF CONTRACTORS  
Each contractor prequalified to perform work on Cabinet projects shall designate and make 
known to the Cabinet a liaison officer who is assigned the responsibility of effectively 
administering and promoting an active program for utilization of DBEs. 
 
If a formal goal has not been designated for the contract, all contractors are encouraged to 
consider DBEs for subcontract work as well as for the supply of material and services needed to 
perform this work. 
 
Contractors are encouraged to use the services of banks owned and controlled by minorities and 
women. 
 
  

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ

Contract ID:  215203
Page 9 of 175



CERTIFICATION OF CONTRACT GOAL 
Contractors shall include the following certification in bids for projects for which a DBE goal 
has been established. BIDS SUBMITTED WHICH DO NOT INCLUDE CERTIFICATION OF 
DBE PARTICIPATION WILL NOT BE ACCEPTED. These bids will not be considered for 
award by the Cabinet and they will be returned to the bidder. 
 
“The bidder certifies that it has secured participation by Disadvantaged Business Enterprises 
(“DBE”) in the amount of percent of the total value of this contract and that the DBE 
participation is in compliance with the requirements of 49 CFR 26 and the policies of the 
Kentucky Transportation Cabinet pertaining to the DBE Program.” 
 
The certification statement is located in the electronic bid file. All contractors must certify 
their DBE participation on that page. DBEs utilized in achieving the DBE goal must be 
certified and prequalified for the work items at the time the bid is submitted. 
 
 
 
DBE PARTICIPATION PLAN 
Lowest responsive bidders must submit the DBE Plan/ Subcontractor Request, form TC 14-35 
DBE, within 5 days of the letting. This is necessary before the Awards Committee will review 
and make a recommendation.  The project will not be considered for award prior to submission 
and approval of the apparent low bidder’s DBE Plan/Subcontractor Request. 
 

The DBE Participation Plan shall include the following: 
 
1. Name and address of DBE Subcontractor(s) and/or supplier(s) intended to be used in the 

proposed project; 
2. Description of the work each is to perform including the work item, unit, quantity, unit price 

and total amount of the work to be performed by the individual DBE. The Proposal Line 
Number, Category Number, and the Project Line Number can be found in the “material listing” 
on the Construction Procurement website under the specific letting; 

3. The dollar value of each proposed DBE subcontract and the percentage of total project 
contract value this represents. DBE participation may be counted as follows;  
a. If DBE suppliers and manufactures assume actual and contractual responsibility, the dollar 

value of materials to be furnished will be counted toward the goal as follows: 
 The entire expenditure paid to a DBE manufacturer; 
 60 percent of expenditures to DBE suppliers that are not manufacturers provided the 

supplier is a regular dealer in the product involved. A regular dealer must be engaged 
in, as its principal business and in its own name, the sale of products to the public, 
maintain an inventory and own and operate distribution equipment; and 

 The amount of fees or commissions charged by the DBE firms for a bona fide 
service, such as professional, technical, consultant, or managerial services and 
assistance in the procurement of essential personnel, facilities, equipment, materials, 
supplies, delivery of materials and supplies or for furnishing bonds, or insurance, 
providing such fees or commissions are determined to be reasonable and customary. 
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b) The dollar value of services provided by DBEs such as quality control testing, equipment 
repair and maintenance, engineering, staking, etc.; 

c) The dollar value of joint ventures. DBE credit for joint ventures will be limited to the 
dollar amount of the work actually performed by the DBE in the joint venture; 

4. Written and signed documentation of the bidder’s commitment to use a DBE contractor whose 
participation is being utilized to meet the DBE goal; and 

5. Written and signed confirmation from the DBE that it is participating in the contract as 
provided in the prime contractor’s commitment. 

 
 
 
UPON AWARD AND BEFORE A WORK ORDER WILL BE ISSUED 
Contractors must submit the signed subcontract between the contractor and the DBE contractor, 
along with the DBE’s certificate of insurance.  If the DBE is a supplier of materials for the project, 
a signed purchase order must be submitted to the Division of Construction Procurement. 
 
Changes to DBE Participation Plans must be approved by the Cabinet. The Cabinet may 
consider extenuating circumstances including, but not limited to, changes in the nature or scope 
of the project, the inability or unwillingness of a DBE to perform the work in accordance with 
the bid, and/or other circumstances beyond the control of the prime contractor. 
 
 
 
CONSIDERATION OF GOOD FAITH EFFORTS REQUESTS  
If the DBE participation submitted in the bid by the apparent lowest responsive bidder does not 
meet or exceed the DBE contract goal, the apparent lowest responsive bidder must submit a 
Good Faith Effort Package to satisfy the Cabinet that sufficient good faith efforts were made to 
meet the contract goals prior to submission of the bid. Efforts to increase the goal after bid 
submission will not be considered in justifying the good faith effort, unless the contractor can 
show that the proposed DBE was solicited prior to the letting date. DBEs utilized in achieving 
the DBE goal must be certified and prequalified for the work items at the time the bid is 
submitted. One complete set (hard copy along with an electronic copy) of this information must 
be received in the Division of Contract Procurement no later than 12:00 noon of the tenth calendar 
day after receipt of notification that they are the apparent low bidder. 
 
Where the information submitted includes repetitious solicitation letters it will be acceptable to 
submit a sample representative letter along with a distribution list of the firms solicited. 
Documentation of DBE quotations shall be a part of the good faith effort submittal as necessary 
to demonstrate compliance with the factors listed below which the Cabinet considers in judging 
good faith efforts.  This documentation may include written subcontractors’ quotations, telephone 
log notations of verbal quotations, or other types of quotation documentation. 
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The Good Faith Effort Package shall include, but may not be limited to information showing 
evidence of the following: 
 
1. Whether the bidder attended any pre-bid meetings that were scheduled by the Cabinet to 

inform DBEs of subcontracting opportunities; 
2. Whether the bidder provided solicitations through all reasonable and available means; 
3. Whether the bidder provided written notice to all DBEs listed in the DBE directory at the time 

of the letting who are prequalified in the areas of work that the bidder will be subcontracting; 
4. Whether the bidder followed up initial solicitations of interest by contacting DBEs to determine 

with certainly whether they were interested. If a reasonable amount of DBEs within the 
targeted districts do not provide an intent to quote or no DBEs are prequalified in the 
subcontracted areas, the bidder must notify the Disadvantaged Enterprise Business Liaison 
Officer (DEBLO) in the Office of Civil Rights and Small Business Development to give 
notification of the bidder’s inability to get DBE quotes; 

5. Whether the bidder selected portions of the work to be performed by DBEs in order to increase 
the likelihood of meeting the contract goals. This includes, where appropriate, breaking out 
contract work items into economically feasible units to facilitate DBE participation, even when 
the prime contractor might otherwise perform these work items with its own forces; 

6. Whether the bidder provided interested DBEs with adequate and timely information about the 
plans, specifications, and requirements of the contract; 

7. Whether the bidder negotiated in good faith with interested DBEs not rejecting them as 
unqualified without sound reasons based on a thorough investigation of their capabilities. Any 
rejection should be so noted in writing with a description as to why an agreement could not be 
reached; 

8. Whether quotations were received from interested DBE firms but were rejected as 
unacceptable without sound reasons why the quotations were considered unacceptable. The 
fact that the DBE firm’s quotation for the work is not the lowest quotation received will not in 
itself be considered as a sound reason for rejecting the quotation as unacceptable. The fact that 
the bidder has the ability and/or desire to perform the contract work with its own forces will 
not be considered a sound reason for rejecting a DBE quote. Nothing in this provision shall be 
construed to require the bidder to accept unreasonable quotes in order to satisfy DBE goals; 

9. Whether the bidder specifically negotiated with subcontractors to assume part of the 
responsibility to meet the contract DBE goal when the work to be subcontracted includes 
potential DBE participation; 

10. Whether the bidder made any efforts and/or offered assistance to interested DBEs in obtaining 
the necessary equipment, supplies, materials, insurance and/or bonding to satisfy the work 
requirements of the bid proposal; and 

11. Any other evidence that the bidder submits which may show that the bidder has made 
reasonable good faith efforts to include DBE participation. 
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FAILURE TO MEET GOOD FAITH REQUIREMENT 
Where the apparent lowest responsive bidder fails to submit sufficient participation by DBE 
firms to meet the contract goal and upon a determination by the Good Faith Committee based 
upon the information submitted that the apparent lowest responsive bidder failed to make 
sufficient reasonable efforts to meet the contract goal, the bidder will be offered the opportunity 
to meet in person for administrative reconsideration. The bidder will be notified of the 
Committee’s decision within 24 hours of its decision. The bidder will have 24 hours to request 
reconsideration of the Committee’s decision. The reconsideration meeting will be held within 
two days of the receipt of a request by the bidder for reconsideration. 
 
The request for reconsideration will be heard by the Office of the Secretary. The bidder will 
have the opportunity to present written documentation or argument concerning the issue of 
whether it met the goal or made an adequate good faith effort. The bidder will receive a written 
decision on the reconsideration explaining the basis for the finding that the bidder did or did not 
meet the goal or made adequate Good Faith efforts to do so. 
 
The result of the reconsideration process is not administratively appealable to the Cabinet or to 
the United States Department of Transportation. 
 
The Cabinet reserves the right to award the contract to the next lowest responsive bidder or to 
rebid the contract in the event that the contract is not awarded to the low bidder as the result of a 
failure to meet the good faith requirement. 
 
 
 
SANCTIONS FOR FAILURE TO MEET DBE REQUIREMENTS OF THE PROJECT  
Failure by the prime contractor to fulfill the DBE requirements of a project under contract or to 
demonstrate good faith efforts to meet the goal constitutes a breach of contract. When this 
occurs, the Cabinet will hold the prime contractor accountable, as would be the case with all 
other contract provisions. Therefore, the contractor’s failure to carry out the DBE contract 
requirements shall constitute a breach of contract and as such the Cabinet reserves the right to 
exercise all administrative remedies at its disposal including, but not limited to the following: 

 Disallow credit toward the DBE goal; 
 Withholding progress payments; 
 Withholding payment to the prime in an amount equal to the unmet portion of the contract 

goal; and/or 
 Termination of the contract. 

 
 
 

PROMPT PAYMENT 
The prime contractor will be required to pay the DBE within seven (7) working days after he or 
she has received payment from the Kentucky Transportation Cabinet for work performed or 
materials furnished. 
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CONTRACTOR REPORTING  
All contractors must keep detailed records and provide reports to the Cabinet on their progress in 
meeting the DBE requirement on any highway contract. These records may include, but shall 
not be limited to payroll, lease agreements, cancelled payroll checks, executed subcontracting 
agreements, etc. Prime contractors will be required to complete and submit a signed and 
notarized Affidavit of Subcontractor Payment (TC 18-7) and copies of checks for any 
monies paid to each DBE subcontractor or supplier utilized to meet a DBE goal.   These 
documents must be completed and signed within 7 days of being paid by the Cabinet.   
 
Payment information that needs to be reported includes date the payment is sent to the DBE, 
check number, Contract ID, amount of payment and the check date. Before Final Payment is 
made on this contract, the Prime Contractor will certify that all payments were made to the DBE 
subcontractor and/or DBE suppliers. 
 

******* IMPORTANT ******* 
Please mail the original, signed and completed TC (18-7) Affidavit of Subcontractor 
Payment form and all copies of checks for payments listed above to the following address: 
 

Office of Civil Rights and Small Business Development 
6th Floor West 200 Mero Street 

Frankfort, KY 40622 
 
The prime contractor should notify the KYTC Office of Civil Rights and Small Business 
Development seven (7) days prior to DBE contractors commencing work on the project. The 
contact in this office is Mr. Melvin Bynes.  Mr. Bynes’ current contact information is email 
address – melvin.bynes2@ky.gov and the telephone number is (502) 564-3601. 
 
 
DEFAULT OR DECERTIFICATION OF THE DBE  
If the DBE subcontractor or supplier is decertified or defaults in the performance of its work, and 
the overall goal cannot be credited for the uncompleted work, the prime contractor may utilize a 
substitute DBE or elect to fulfill the DBE goal with another DBE on a different work item. If 
after exerting good faith effort in accordance with the Cabinet’s Good Faith Effort policies and 
procedures, the prime contractor is unable to replace the DBE, then the unmet portion of the goal 
may be waived at the discretion of the Cabinet. 
 
 
PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
In accordance with the FY 2019 National Defense Authorization Act (NDAA), 2 CFR 200.216, 
and 2 CFR 200.471, Federal agencies are prohibited, after August 13, 2020, from obligating or 
expending financial assistance to obtain certain telecommunications and video surveillance 
services and equipment from specific producers.  As a result of these regulations, contractors and 
subcontractors are prohibited, on projects with federal funding participation, from providing 
telecommunication or video surveillance equipment, services, or systems produced by: 
 

 Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities) 

 Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, 
or Dahua Technology Company (or any subsidiary or affiliate of such entities) 
 

  Revised: 8/26/2020 
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LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CARGO 
PREFERENCE ACT (CPA). 

(REV 12-17-15) (1-16) 
 

SECTION 7 is expanded by the following new Article: 
 
102.10 Cargo Preference Act – Use of United States-flag vessels. 

Pursuant to Title 46CFR Part 381, the Contractor agrees 
• To utilize privately owned United States-flag commercial vessels to ship at 

least 50 percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, material, or commodities pursuant to 
this contract, to the extent such vessels are available at fair and reasonable rates for United 
States-flag commercial vessels. 

• To furnish within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-board’ commercial 
ocean bill-of-lading in English for each shipment of cargo described in paragraph 1 of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor 
bills-of-lading) and to the Division of National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 

• To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 
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INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.
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Bridging KY 1 of 4 

SPECIAL NOTE FOR TRAFFIC CONTROL ON BRIDGE REPAIR CONTRACTS
 09-10027.00     Greenup     045B00085N
09-10030.00     Fleming     035B00073N

I. TRAFFIC CONTROL GENERAL 
Except as provided herein, traffic shall be maintained in accordance with the current standard 
specifications, section 112.  The contractor will be responsible for developing and implementing 
the maintenance of traffic details with guidance through standard drawings and the MUTCD 
current editions.  The developed traffic control plan must be approved by the Engineer prior to 
implementation.  The contractor is expected to provide at a minimum the items listed in this note, 
however this note does not relieve the contractor of other items that may be necessary to comply 
with current standards.  Except for the roadway and traffic control bid items listed, all items of 
work necessary to maintain and control traffic will be paid at the lump sum bid price to 
“Maintain and Control Traffic”. 

Contrary to section 106.01, traffic control devices used on this project may be new or used in 
new condition, at the beginning of the work and maintained in like new condition until 
completion of the work. 

The contractor must notify the engineer and public information officer at least 14 calendar days 
prior to the beginning work.  Please see the Special Note for Liquidated Damages for additional 
information. 

II. TRAFFIC COORDINATOR

Furnish a traffic coordinator as per section 112.  The traffic coordinator shall inspect the project 
maintenance of traffic, at least three times daily, or as directed by the engineer, during the 
contractor’s operations and at any time a bi-directional lane closure or road closure is in place.  
The personnel shall have access on the project to a radio or telephone to be used in case of 
emergencies or accidents.  The traffic coordinator shall report all incidents throughout the work 
zone to the engineer on the project.  The contractor shall furnish the name and telephone number 
where the traffic coordinator can be contacted at all times. 

III. SIGNS

The contractor is responsible for all signage during construction.  The contractor shall adhere to 
the standard drawings and manual on uniform traffic control devices (MUTCD) for guidance.  If, 
at any time, the engineer requests a change in the maintenance of traffic signage, the contractor 
shall implement the change within 8 hours.  Failure to implement these changes within the 
required eight hours will result in liquidated damages of $5,000 per day. 

The contractor shall provide all detour signing needed for the bridge closure, if allowed in the 
contract documents.  All signing required will be incidental to the lump sum bid item “Maintain 
and Control Traffic”.   
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The department will not measure installation, maintenance, or removal for payment of any 
detour signage or standard construction signage, and will consider these incidental to “Maintain 
and Control Traffic” 

Closure signs, detour signs, and bi-directional lane closure signs should be placed no sooner than 
two weeks prior to the closing of the bridge (when applicable) or placing lane closures.  
Wayfinding detour signs should be placed a maximum of 2 miles apart unless specified by the 
engineer.  Signs shall be covered or removed within 24 hours of opening the bridge to traffic. 

Road closed signs (when applicable) should be double signed and placed a minimum of 1500’, 
1000’, and 500’ in advance of the closure, in addition to signage required by the MUTCD and 
standard drawings. 

IV. TEMPORARY PAVEMENT STRIPING

For projects where road closures are allowed in the contract documents, it is not anticipated that 
temporary pavement striping will be needed since the bridge will be closed.  However, if the 
contractor’s means and methods allows for need for temporary striping, conflicting pavement 
marking will be covered with 6” black removable tape.  However, for bi-directional lane closures 
or if the plans call for a diversion, temporary striping will be required per the plans and MUTCD.  
Contrary to the standard specifications, no direct payment will be made for any temporary 
striping, pavement striping removal, or any other temporary striping item.  If temporary striping 
is used, the contractor shall replace any temporary striping that becomes damaged or fails to 
adhere to the pavement before dark on the day of the notification.  Liquidated damages shall be 
assessed to the contractor at a rate of $500 per day for failing to replace temporary striping 
within this time limit. 

V. PROJECT PHASING & CONSTRUCTION PROCEDURES 

Project phasing shall be as directed by the plans, special notes, and the approved Traffic Control 
Plan prepared by the contractor. Maintain traffic over the bridge as long as possible.  Once work 
on the structure begins that impacts traffic, ensure work progresses to minimize the effected time 
to the public.  All materials that must be made specific for the project should be ordered and 
made prior to closure of the bridge or implementation of bi-directional lane closures so that 
delivery does not delay progress of the work, unless approved by the Engineer.  If the bridge is 
reopened prior to safety devices being in place, an approved protective barrier wall shall be 
placed in accordance to the standard drawings.  Contrary to standard specifications, no direct 
payment would be made for the barrier wall and will be considered incidental to “Maintain and 
Control Traffic”. 

For projects which require an on-site diversion to be constructed to maintain traffic, the traffic 
control plan and project schedule prepared by the contractor shall include provisions such that 
traffic is not switched to the diversion until all materials that must be made specific for the 
project are ordered and made so that use of the diversion is minimized, unless approved by the 
Engineer. 
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VI. PAVEMENT DROP-OFF 
 
Less than two inches - no protection required. Warning signs should be placed in advance and 
throughout the drop-off area. 
Two to four inches - plastic drums, vertical panels or barricades every 100 feet on tangent 
sections for speeds of 50 mph or greater. Cones may be used in place of plastic drums, panels 
and barricades during daylight hours. For tangent sections with speeds less than 50 mph and 
curves devices should be placed every 50 feet. Spacing of devices on tapered sections should be 
in accordance with the manual on uniform traffic control devices, current edition. 
 
Greater than four inches - positive separation or wedge with 3:1 or flatter slope needed.  If there 
is five feet or more distance between the edge of the pavement and the drop-off, then drums, 
panel, or barricades may be used.  If the drop-off is greater than 12 inches, positive separation is 
strongly encouraged.  If concrete barriers are used, special reflective devices or steady burn 
lights should be used for overnight installations. 
 
For temporary conditions, drop-offs greater than four inches may be protected with plastic 
drums, vertical panels or barricades for short distances during daylight hours while work is being 
done in the drop-off area. 
 
VII. VARIABLE MESSAGE SIGNS AND TEMPORARY TRAFFIC SIGNALS 
 
At the direction of the Engineer, the contractor is expected to provide up to four (4) message 
boards for use at locations determined by the Engineer.  These message boards are expected to 
be in place one week prior to the closure of the roadway and remain in place for the duration of 
the closure.  The message boards will be paid for as per the standard specifications. 
 
For projects that involve the use of lane closures, all lane closures shall be bi-directional.  The 
contractor shall provide temporary traffic signals and all labor, materials, and incidentals needed 
to maintain bi-directional traffic for the project.  For short term bi-directional lane closures, the 
use of flaggers in lieu of temporary traffic signals may be acceptable if approved by the 
Engineer.  
 
VIII. BARRICADES 
 
For projects which allow full closure, ensure a minimum of (4) type III barricades are used at 
each end of the bridge for a total of (8) type III barricades.  Contrary to the standard 
specifications, no direct payment will be made for barricades but they will be included in the 
lump sum price for “Maintain and Control Traffic”. 
 
VIII. DETOUR AND ON SITE DIVERSIONS 
 
For projects which allow a full closure of the bridge, or if necessary to detour trucks, the traffic 
control plan proposed by the contractor shall include a signed detour route for the road closure.  
The traffic control plan along with the proposed detour plan will be delivered to the engineer 7 
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days prior to the pre-construction meeting.  The proposed detour route shall meet the following 
requirements: 

1) Detour routes must remain at minimum on the same classification of roadway (i.e. 
AA, AAA, state, county, etc.) Unless written approval is obtained through the owner 
of the facility. 

2) The contractor must coordinate with other projects along the detour route in order to 
avoid ongoing construction projects along those routes. 

3) It may be determined that two detour routes would be needed if the first selected 
route cannot accommodate truck traffic.  If this occurs, the contractor is expected to 
sign both detours per the standard drawings and MUTCD.  Additional clarification 
signage between the detours may be needed at points where they diverge. 

4) For projects that involve the use of bi-directional lane closures and the temporary lane 
width per the plans or as proposed by the contractor is less than 10 feet, the contractor 
shall be required to provide a signed detour for oversized vehicles. 

The traffic control plan must be submitted and approved to allow for coordination of the public 
information officer with the closure notification.  The public must be notified of the proposed 
detour route when they are notified of the closure, 2 weeks before closure.  All time and 
expenses necessary for the development of the detour plan(s) will be incidental to the lump sum 
bid item “Maintain and Control Traffic”. 

For projects with an on-site diversion included in the construction, the preparation of traffic 
control plans for a detour and implementation of a detour will not be required, unless specified in 
the plans. 

 

IX. PAYMENT 

Unless listed as a bid item in the contract documents, payment will only be made for the 
following items: 

1. Portable Changeable Message Boards - Each 
2. Maintain and Control Traffic - Lump Sum  

All other items needed to maintain traffic in accordance with these contract documents and the 
approved traffic control plan shall be considered incidental to Maintain and Control Traffic.  
These items include but are not limited to traffic signals, signs, barrier wall, crash cushions, 
temporary guardrail, temporary and permanent pavement striping, cones, barrels, flaggers, etc.    
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GENERAL NOTES 
9-10027.00     Greenup     045B00085N 

SPECIFICATIONS: References to the Specifications are to the current Edition of the Kentucky 
Department of Highways Standard Specifications for Road and Bridge Construction including any current 
supplemental Specifications. All references to the AASHTO Specifications are to the current edition of 
the AASHTO LRFD Bridge Construction Specifications, with Interims. 

All references to NDS are to the National Design Specifications for Wood Construction, 2018 Edition. 

ON-SITE INSPECTION: Each Contractor submitting a bid for this work shall make a thorough 
inspection of the project site prior to submitting a bid and shall be thoroughly familiarized with existing 
conditions so that work can expeditiously performed after a Contract is awarded.  Submission of a bid 
will be considered evidence of this inspection having been made.  All claims resulting from the site 
conditions will not be honored by the Department of Highways.   

VERIFYING FIELD CONDITIONS: The Contractor is not to order any materials, produce any shop 
drawings, or begin any construction activities until after verifying dimensions and conditions in the field. 
Dimensions and details shown on these Plans in relation to the existing structure shall be considered 
approximate. Existing plans, if available, shall not be considered accurate. It shall be the Contractor's 
responsibility to verify such dimensions and details in the field and to notify the Project Engineer and the 
Designer of any differences. Failure to notify either may delay drawing and other approvals. Thereafter 
make the necessary approved adjustments prior to construction or ordering materials. All Specification 
requirements shall remain in effect. Any variations shall not be cause for additional compensation for a 
change in the scope of work; however, the Contractor will be paid for the quantity actually furnished at 
the unit price bid for the work. In addition, the overrun and underrun formulas may be applied to 
appropriate repairs provided that the requirement of Article 104.02.02 of the Standard Specifications  
is satisfied. The cost of all labor, equipment, surveying, and materials necessary to verify field dimensions 
shall be included in the lump sum price for "Staking". 

PLANS OF EXISTING STRUCTURE: As an aid to the Contractor, the plans of the existing structure are 
available from the Division of Maintenance, upon request.  The completeness of these drawings is not 
guaranteed and no responsibility is assumed for their accuracy.  The existing drawing number for this 
structure is 24370. 

CONSTRUCTION LOAD: The Contractor shall abide by the posted bridge limits. Storage of material on 
the bridge is prohibited.  

UTILITIES: Before beginning work, locate all existing utilities. Consider location of utilities shown on 
the drawings to be approximate only and for informational purposes only. The Department does not 
warrant the locations and assumes no responsibility for the accuracy or completeness. The Contractor 
must make his own determination. Except as shown on the Plans, work around and do not disturb existing 
utilities.  

DAMAGE OUTSIDE CONSTRUCTION LIMITS: Any area that is disturbed outside the 
environmentally cleared area shall obtain full environmental approvals prior to use. Once cleared, any 
area that is disturbed outside of the limits of the construction during the life of the project shall be 
repaired by the Contractor at his expense, should any damage result from the Contractor’s actions.  

DAMAGE TO THE STRUCTURE: The Contractor shall bear full responsibility and expense for repair 
of any and all damage to the structure, should such damage result from the Contractor’s actions.  The 
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Contractor is completely responsible for the stability of the structure from the time of mobilization until 
after the bridge has been reopened to normal traffic following completion of all work required in the 
Contract.  After completion of all operations, the structure and site shall be left in a condition that is in 
accordance with Section 105.12 of the Specifications.  
 
DIMENSIONS: Dimensions are for a normal temperature of 60 degrees Fahrenheit. Layout dimensions 
are horizontal dimensions. 
 
DISPOSAL OF MATERIALS: All materials and debris removed from or beneath the bridge shall 
become the property of the Contractor and shall be removed from the right-of-way. 
 
COMPLETION OF THE STRUCTURE: The Contractor is required to complete the structure in 
accordance with the Plans and Specifications. Material, labor, or construction operations, not otherwise 
specified, are to be included in the bid item most appropriate for the work involved and otherwise 
considered incidental to the Contract.  This may include cofferdams, shoring, excavations, backfilling, 
removal of all or parts of the existing structure, phase construction, incidental materials, labor, or 
anything else required to complete the Contract.   
 
BEFORE YOU DIG: The Contractor shall be responsible for all requirements and conformation with the 
Underground Facility Damage Prevention Act of 1994. The Contractor will be responsible for locating 
any utilities on this project. All underground utilities shall be located prior to construction. Any utilities 
disturbed or damaged as a result of the Contractor's operations will be repaired to the satisfaction of the 
utility owner at the Contractor's expense. The Contractor is advised to call (800) 752-6007 a minimum of 
two working days prior to excavation for information on the location of some, but not necessarily all 
underground utilities.  
 
OPEN FLAME AND EQUIPMENT REQUIREMENTS: No open flames, including cutting torches shall 
be allowed within 50 feet of the structure.  During the progress of work the Contractor shall keep on hand 
a minimum of two fire extinguishers rated for both electrical and wood fires.  One fire extinguisher shall 
be kept at the center of the bridge.  The other extinguisher shall be located in the general vicinity of any 
power equipment being used.  Any electrical equipment or procedure used by the Contractor shall not 
pose a potential fire hazard to the structure.  Only double insulated electrical power equipment will be 
allowed on the bridge.  Extension cords shall be adequate size to supply power to the equipment and shall 
be three-wire grounded in good working order with outer covering intact. 
 
SEAL COATING: Apply sealer in accordance with the Special Note for Timber Sealing. 
 
TIMBER REPAIR: Unless noted otherwise in the plans, this work shall consist of in-kind replacement of 
select members.  All replacement timber shall be new material in accordance with Section 818, including 
preservative treated according to Section 818.07.  The moisture content on all members shall be taken 
with a probe type meter and shall be less than 15%.  The timber is to be structural grade and somewhat 
free of heart center.  End runners shall be Oak and all other members shall be Douglass Fir or Southern 
Pine.  Members to be replaced shall be removed in a manner that does not damage the portions of the 
bridge to remain.  Fasteners for new members shall be galvanized and match the size and spacing of the 
existing fasteners.  Payment at the contract unit price is full compensation for removal and disposal of 
existing materials, furnishing and installing replacement materials and fasteners, and all incidental items 
necessary to complete the work as specified by this note and the attached detail drawings. 
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SPECIAL NOTE FOR MASONRY CRACK REPAIRS
9-10027.00     Greenup     045B00085N 

1.0 DESCRIPTION.  Perform all work in accordance with the Kentucky Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard Drawings, this Note, and 
the attached detail drawings.  Section references are to the Standard Specifications. 

This work consists of the following:  (1) Furnish all labor, materials, tools, and 
equipment; (2) Provide safe access to the bridge substructure in accordance with Section 
107.01.01; (3) Apply the injection grout; (4) Finish the repaired surface; (5) Maintain and control 
traffic; (6) Any other work specified as part of this contract. 

2.0 MATERIALS. 

2.1 Crack Repair Grout Type A.  This material shall be a single-component, 
premixed cementitious injection grout that contains no corrosive constituents.  Grout 
compounds must adhere to and match the stone as closely as possible, not only in 
appearance, color, texture, and tooling, but also in physical properties.  Jahn M30 Micro 
Injection Adhesive or an approved equal as determined by the Department’s Division of 
Materials may be used. 

2.2 Crack Repair Grout Type B.  This material shall be a single-component, 
premixed cementitious injection grout that contains any acrylic, latex, or other synthetic 
polymer bonding agent or additives.  Grout compounds must adhere to and match the 
stone as closely as possible, not only in appearance, color, texture, and tooling, but also in 
physical properties.  Jahn M40 Crack and Void Injection Grout or an approved equal as 
determined by the Department’s Division of Materials may be used. 

3.0 CONSTRUCTION.  All areas involved in the work shall be inspected by the Contractor 
to establish the extent of work, access, and need for protection of surrounding construction, 
landscaping, etc.  If conditions are not as expected, notify the Engineer immediately for 
direction.  Using the attached detail drawings, and as directed by the Engineer, identify areas to 
receive crack repairs. 

3.1 Site Preparation.  Remove all loose mortar and masonry prior to installation of 
the repair.  Sound masonry with a hammer to verify its integrity.  For hairline cracks up 
to cracks 3/16 inch   wide, use Injection Grout Type A for repairs.  For 3/16 inch to 9/16 inch 
wide cracks, use Injection Grout Type B for repairs.  

Drill a series of injection ports per the manufacturer’s recommendations. 
Wash the surface and interior of the crack using clean water to remove all dust, 

loose or deleterious material, which could prevent proper flow and/or adhesion, 
compromising the integrity of the cured injection grout. 

3.2 Mixing.  Prepare the adhesive/grout in accordance with the manufacturer’s 
recommendations. 
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3.3 Installation.  Install the grout in accordance with the manufacturer’s 
recommendations at least to the limits indicated in the Plans or as directed by the 
Engineer.  The masonry repair shall match the quality, color, pattern, and texture of the 
existing stone to the greatest extent possible. 
 
3.4 Finishing.  Remove plugs after 24 to 48 hours and repair the ports and the crack 
surface using repair mortar. 

 
4.0 MEASUREMENT.  The Department will measure the quantity of Masonry Crack 
Repair by the linear foot.  The Department will not measure preparation of the site for the 
Engineer’s access or removal and reapplication of repairs that do not satisfy the Engineer’s 
approval for color for payment and will consider them incidental to the Masonry Crack Repair.   
 
5.0 PAYMENT.  Payment at the contract unit price per linear foot is full compensation for 
all labor, access, equipment, and materials for the restoration mock-up, surface preparation, and 
furnishing, installing the crack repair adhesive/grout, finishing the crack repair surface, and 
repointing as needed around the crack repair. 
 The Department will make payment for the completed and accepted quantities under the 
following: 
 
Code   Pay Item       Pay Unit 
24824EC   Masonry Crack Repair     Linear Foot 
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SPECIAL NOTE FOR TIMBER SEALING 
9-10027.00     Greenup     045B00085N

09-10030.00      Fleming      035B00073N
These Notes or designated portions thereof, apply where so indicated on the plans,
proposals or bidding instruction.

I. DESCRIPTION. Perform all work in accordance with the Kentucky Transportation
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridges
Construction, and applicable Supplemental Specifications, and these Notes.  Section
references are to the Standard Specifications.
This work consists of:  (1) Furnish all labor, materials, tools, and equipment; (2) Clean
the bridge of dirt/leaves/cobwebs etc.; (3) Apply Seal to the bridge; (4) Maintain &
control traffic; and, (5) Any other work specified as part of this contract.

II. MATERIALS.
A. Sealer. Use the following:

Product Supplier

PolaSeal EFM Crestline Industries Inc.

B. Coverage Rate: Follow all manufacturers’ recommendations for coverage rates
except the application rate must not exceed the square footage coverage rate per
gallon of sealer. Per Andek Corporation the approximate coverage rate is 100 to
200 ft2/gal depending upon substrate.

III. CONSTRUCTION.
A. Cleaning the Surface. Dry clean the surface to remove all loose debris, dirt, mildew,

oils and grease. The surface may be damp but not wet. A dry surface is preferable
since it will allow maximum penetration of PolaSeal EFM into the substrate.
Previously painted, stained or treated surfaces may reduce treatment penetration. It is
advisable to do a test area on previously treated wood surfaces to assure adequate
performance.

B. Sealing the Surface. Apply EFM by brush, roller or low pressure spray technique.
Brush and roller techniques are more effective in aiding the product penetration of the
wood surface. Fully saturate the surface with PolaSeal EFM.When spraying a vertical
area, apply enough material to generate a slight rundown of product. For a horizontal
surface, start at one edge and work backward toward the opposite edge, applying
enough PolaSeal EFM to saturate the surface. The wood surfaces must be permitted to
dry after treatment for proper cure to take place. Full cure develops over a 2 week
period.

Any previously tested, stained or painted surface must have a test application to
assure compatibility. A test application is also recommended if exact coverage figures
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are required. Thoroughly stir or shake EFM before using. Do not apply to a frosted or
saturated surface. Do not apply if precipitation is forecast within 8 hours. Do not
spray in strong wind conditions. It is strongly advised to protect adjacent shrubbery
from overspray. Overspray will not affect most glass, metal or painted surfaces if
removed shortly after application. Remove any overspray from glass, metal or vinyl
surfaces immediately after application by wiping with a damp cloth, followed by
wiping with glass cleaner.

C. Inspection: Monitor all aspects of the project to assure compliance to this
specification. Observe and document general conditions during the entirety of the
project. Verify that each phase of work has been satisfactorily completed prior to
beginning the next phase. Phases are described as follows:

1. Dry cleaning to remove loose debris, verify and document:
a. All debris has been removed and disposed of properly.

2. Apply PolySeal EFM:
a. Apply PolySeal to the floor and entrance way to the bridge
b. Apply PolaSeal EFM to the exterior for a natural wood look
c. Apply by brush, roller or low pressure spray technique. The manufacturer’s

recommended brush and roller techniques as they are more effective in aiding the
product penetration of the wood surface. Fully saturate the surface with PolaSeal
EFM.

d. The manufacturer recommends using HVLP spray equipment.
3. Sealer application, verify and document:

a. Proper cure time for new application.
b. Full cure develops over 2-week period
c. Ambient conditions.

1. Document ambient temperature, surface temperature, relative humidity, and
dew point.

d. Application and distribution method.
e. Coverage to be complete and even.
f. Monitor material usage.
g. All work can be done with bridge open partially to traffic.

IV. MEASUREMENT
A. Seal Coating. The Department will measure the quantity per square yards of each

area sealed.

V. PAYMENT
A. Seal Coating. Payment at the contract unit price is full compensation for the

following: (1) Furnish all labor, materials, tools, and equipment; (2) Clean the
bridge surfaces; (3) Seal the bridge surfaces; (4) Maintain & control traffic; and,
(5) Any other work specified as part of this contract.
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SPECIAL NOTES FOR CLEANING AND PAINTING 

SPECIAL NOTE FOR SUFACE PREPARTAION AND PAINT APPLICATION 

SPECIAL NOTE FOR WASTE MANAGEMENT 

SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE 
MANAGEMENT 

SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS 

Bridge 035B00073N Page 1 of 10
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SPECIAL NOTE FOR SUFACE PREPARATION AND PAINT APPLICATION
09-10030.00     Fleming     035B00073N 

1. DESCRIPTION. Perform all work in accordance with the Kentucky 
Transportation Cabinet, Department of Highway’s current 
Standard Specification for Road and Bridge Construction applicable 
Supplemental Specifications, Standard Drawings, this Note and 
Attached Detailed Drawings. Section references are to the Standard 
Specifications. This work consists of the following: (1) Furnish all 
labor, materials, tools, and equipment; (2) All items included in Clean 
and Paint Structural Steel (3) Maintain and control traffic; (4) All other 
work required for this contract.

2. PREQUALIFICATION
A. Prequalification of Bidders.

Contrary section 102.02 of the Standard Specification (Current Edition) the
Department will waive the requirement for an I18 prequalification for this
work specified in this note. The contractor must be prequalified for the
appropriate work items for this contract.

3. MATERIALS.
A. Wash Water

Use clean potable water for all pressure washing.
B. Paint

Use a Class IV, Type VI paint system from the Department’s List of
Approved Materials maintained by the Division of Materials.

4. CONSTRUCTION.
A. Surface Preparation.

All structural steel shall be pressure washed to remove all loose material. All
equipment for pressure washing shall be operated at a minimum pressure of
up 4,000 psi with 0 degree spinner tip and/or fan tips as determined by the
engineer at the working location with a minimum flow rate of 3.5 gal/minute
provided that these pressures do not damage any components of the structure.
Pressure and flow rates shall be reduced to a level satisfactory to the Engineer
should any damage occur due to power washing procedures.  Pressure
washing shall be operated at distance of approximately six inches from and
perpendicular to the surface. All pressure washing wands shall be equipped
with a gauge to accurately determine the amount pressure used. Pressure
washing of any bridge element will proceed from top of wash area to bottom
of wash area. Wash water will not be released to a bridge element previously
washed. Preform all pressure washing at temperatures above 40 degrees
Fahrenheit.

Bridge 035B00073N Page 2 of 10
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B. Paint Application. 
Areas shall not be painted until they have been inspected and approved by the 
Engineer. All coatings shall be applied within manufacturers recommended 
dry film thickness range. Comply with KYTC “Standard Specifications for 
Road and Bridge Construction” Section 614.03.02 and coatings supplier 
recommended conditions for application. Allow the surfaces to be coated to 
dry before any coating is applied. The coating must be applied to a clean and 
dry surface. All coating application shall be executed using brushes, rollers, 
etc. No spray application will be permitted. The Department requires 
acceptance testing of samples obtained on a per-lot basis per-shipment. The 
Division of Materials shall perform acceptance testing. Test samples shall be 
taken at the Contractor’s paint storage site. 
Department personnel shall perform sampling. Allow (10) working days for 
testing and approval of the sampled paint. It is the Contractor’s responsibility 
to maintain an adequate inventory of approved paint. The Department shall 
assume no responsibility for lost work due to rejection of paint or approved 
paint subsequently found to be defective during the application process. 
Preform all paint application at temperatures above 40 degrees Fahrenheit or 
in accordance with manufactures specifications. 

The finish coat shall be Gray and will meet the following values. 

L* a* b* 

Gray 74.94 -1.54 3.92 

C. Inspection. 
The Cabinet will provide inspection for all items required in this contract. 
Visual inspection will be required upon completion of each work item for 
each structure component or at the discretion of the Engineer at any time. All 
visual inspection shall be performed within arm’s length distance. 
1. Surface Preparation: Visual Inspection
2. Paint Application:

Prime Coat Application Check for dry film thickness*, and defects in the
Paint.
Finish Coat Application Check for dry film thickness*, paint appearance,
color and quality of application.
*Destructive DFTs shall be used. Contractor shall repair all test locations,
cost will be considered incidental to the contract.

D. Damage to the structure. 
The Contractor shall bear all responsibility and expense for any and all 
damage to the structure during the repair work, even to the removal and 
replacement of a fallen span, should the fallen span result from the 
Contractors actions. 

Bridge 035B00073N Page 3 of 10

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ

Contract ID:  215203
Page 29 of 175



E. Safety and Protective Measures. 
The Contractor is shall take all necessary protective measures including 
worker safety and environmental regulations when performing this work. 

5. MEASUREMENT.
Clean and Paint Structural Steel: The Cabinet will measure this item by Lump
Sum, completed and accepted.

6. PAYMENT.
Clean and Paint Structural Steel: (08434): Payment at the contract unit price
for “Lump Sum” is full compensation for surface preparation, pant application
and all incidental items required to complete this work as specified in this
contract.
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SPECIAL NOTE FOR WASTE MANAGEMENT
09-10030.00     Fleming     035B00073N 

All wastes shall be collected and placed in appropriate containers on a daily basis. (SEE 
SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS). 

Industrial waste 
Dispose of industrial wastes (non-hazardous wastes) such as paint buckets, paint-contaminated 
rags, rollers, clogged spray hoses and brushes. Store industrial waste in appropriate containers, 
and appropriately labeled, prior to disposal. Industrial waste containers not covered or designed 
to prohibit entry of water, must be included in and comply with Ground Water and Surface water 
Protection requirements (SEE SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER 
SAFETY REGULATIONS - D. Groundwater and Surface water Protection). 

Hazardous Waste 
Hazardous materials shall be stored separate from paint debris. All non-reusable solvents used in 
cleaning shall be considered hazardous waste. Store solvent wastes in separate containers (i.e. 
not with the paint debris). 

The Department will provide a site on its property for the Contractor to erect a temporary storage 
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot 
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard 
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of the 
storage area must be firmly attached to metal posts and have a locked gate. The gate shall be 
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate 
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead 
and hazardous wastes. Cover the ground where the containers will be stored with a waterproof 
tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures. Drums shall be 
set on skids that are placed on the tarpaulin. There shall be an adequate aisle space between the 
rows of stored drums so that the drums and labels can be inspected at any time. Areas around roll 
off containers shall be covered with tarpaulins. Tarpaulins shall be cleaned daily to remove 
collected lead bearing debris. The storage area shall be maintained / operated  to  prevent 
releases. The storage area shall have a spill clean-up kit. The kit shall include, but not be limited 
to shovel, broom, dustpan and absorbent material for solvents. There shall be access to 
communications or alarms whenever authorized personnel are in the storage compound. 

The designated temporary storage facility shall be constructed and accepted by the Engineer 
prior to the onset of operations at the job site. The temporary storage facility shall be maintained 
during the active cleaning and painting of the bridge and return the site to its original state when 
the work is completed. 

The Contractor shall be solely responsible for the management and the disposal of all hazardous 
waste generated during the cleaning and painting operations in accordance with the Kentucky 
Revised Statutes, Chapter 224, Subchapter 46, and the Kentucky Administrative Regulations 
promulgated pursuant thereto. 
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The Kentucky Transportation Cabinet will file a Notification of Hazardous Waste Activity with 
the Kentucky Division of Waste Management to obtain an EPA Identification Number in 
accordance with 401 KAR 32:010, Section 3. The Cabinet will provide the Contractor with this 
EPA ID number to be used in hazardous waste management in compliance with 401 KAR 
32:010, Section 3 (1). 

The Contractor shall be responsible for furnishing appropriate U.S. DOT containers that are 
made or lined with materials which are compatible with the hazardous waste to be stored in 
accordance with 401 KAR 35:180, Section 3. All hazardous wastes collected at the job site 
shall be placed in those containers for transport to the storage site. The containers shall be used 
and managed at the job site and at the storage site in accordance with 401 KAR 35:180. Prior to 
the transfer of the containers of hazardous waste from the job site to the storage area, the 
containers shall be correctly sealed, labeled, marked and placarded as defined in the pre-transport 
requirements of 401 KAR 32:030. 

Each container shall be labeled “Hazardous Waste” and the date clearly marked when the 
hazardous waste is first added to the container in compliance with 401KAR 35:180, Section 
4(3). That date marked is the start date of the seventy-five (75) day storage period 

The generator for the waste under this contract is the Kentucky Transportation Cabinet. All 
records including the labels on the waste containers and the manifests shall be completed using 
the Transportation Cabinet as the generator. 

The Department requires that all hazardous waste shall be removed within seventy-five (75) days 
of the accumulation start date. The Contractor shall select a registered hazardous waste 
transporter to transport the containers of hazardous waste generated during the painting 
operations to a permitted hazardous waste treatment, storage or disposal facility. The hazardous 
waste must be manifested with a Uniform Hazardous Waste Manifest that is to be completed, in 
entirety, as per the regulations of 401 KAR 32:020 and 401 KAR 32:100. Copies of all 
manifests with the Land Disposal Restriction Notice must be provided to the Project Manager 
and the Central Office, Division of Construction. Final partial payment of 15% for the 
project will not be released until the Department receives all copies of the manifests. 

Failure to remove the hazardous waste within Seventy-Five (75) days shall result in a 
performance penalty of Two Thousand Dollars ($2,000.00) per drum per day or Eight 
Thousand Dollars ($8,000.00) per cubic yard per day that the containers are left in storage. 
This penalty is in addition to any fines that may be assessed by regulatory agencies other than the 
Transportation Cabinet. 

PAYMENT 
All cost for Industrial and Hazardous waste disposal shall be considered incidental to the lump 
sum bid for: Clean and Paint Structural Steel (08434). 
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SPECIAL NOTE FOR RECYCLABLE SURFACE PREPARATION RESIDUE 
MANAGEMENT

09-10030.00     Fleming     035B00073N 
The surface preparation debris generated at structural steel bridges shall be transported and 
recycled as a commercial substitute material in a recycling effort. All waste/debris collection, 
handling, storage, transportation, and disposal shall be the responsibility of the contractor. 

Collection, Handling, and Storage of Wastes and Surface Preparation Debris 
A “Competent Person for lead abatement” as defined by OSHA 1926.62 shall be on site during 
any operations which disturb lead. The “competent person” shall have successfully completed 
the SSPC C3 “Supervisor/Competent Person Training for De-leading of Industrial Structures” or 
equivalent training. 

All surface preparation debris shall be collected separate from waste materials and placed in 
appropriate containers on a daily basis. (See Special Note for Environment and Employee 
Safety Regulations) 

Surface preparation debris 
Surface preparation debris shall be separated from all wastes. While on-site, the surface 
preparation debris shall be managed as lead containing material. Precautions shall be taken to 
protect employees and the public from exposure to lead. Handling and storage of surface 
preparation debris shall be accomplished to prevent releases to the environment. 

The Department will provide a site on its property for the Contractor to erect a temporary storage 
facility. Store surface preparation debris and hazardous wastes at that site, in a secured six-foot 
high chain-link fence enclosure. The enclosure shall be built in accordance with Standard 
Drawing No. RFC-001-07 of the Kentucky Department of Highways Standard Drawings Book, 
with the exception that concrete is not required for installation of posts. The fence of the 
storage area shall be firmly attached to metal posts and have a locked gate. The gate shall be 
secured to the fence post by a chain and a lock. Each side of the enclosure shall have appropriate 
placards forbidding unauthorized entrance and announcing that the area is a storage site for lead 
and hazardous wastes. The ground where the containers will be stored shall be covered with a 
waterproof tarpaulin. The contractor shall maintain the tarpaulin to avoid tears or punctures. 
Drums shall be set on skids that are placed on the tarpaulin. There shall be an adequate aisle 
space between the rows of stored drums so that the drums and labels can be inspected at any 
time. Areas around roll off containers shall be covered with tarpaulins. Tarpaulins shall be 
cleaned daily to remove collected lead bearing debris. The storage area shall be maintained / 
operated to prevent releases. The storage area shall have a spill clean-up kit. The kit shall 
include, but not be limited to shovel, broom, dustpan and absorbent material for solvents. There 
shall be access to communications or alarms whenever authorized personnel are in the storage 
compound. 

The designated temporary storage facility shall be constructed and accepted by the Engineer 
prior to the onset of operations at the job site. The temporary storage facility shall be maintained 
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during the active cleaning and painting of the bridge and return the site to its original state when 
the work is completed. 

The Contractor shall be solely responsible for the management and the disposal of all surface 
preparation debris and hazardous waste generated during the cleaning and painting operations. 
Hazardous wastes shall be managed in accordance with the Kentucky Revised Statutes, Chapter 
224, Subchapter 46, and the Kentucky Administrative Regulations. 

The Contractor shall be responsible for furnishing appropriate U.S. DOT-specified containers 
that are made or lined with materials that are compatible with the surface preparation debris per 
49CFR173.213 (non-bulk containers) or 49CFR173.240 (bulk containers). All surface 
preparation debris collected at the job site shall be placed in those containers for transport to the 
storage site. Prior to the transfer of the containers of surface preparation debris from the job site 
to the storage area, the containers shall be correctly sealed, labeled, marked and placarded as 
defined in the pre-transport requirements of 49CFR172.301 (non-bulk containers) or 
49CFR172.302 (bulk containers). The Contractor shall check with the recycler and the 
transporter to insure that containers acceptable to both parties are employed. 

The Contractor shall be responsible for the quality of the surface preparation debris placed in 
disposal containers. Under NO circumstances shall the debris become wet or be co-mingled with 
miscellaneous wastes. 

Transportation and recycling 
All surface preparation debris shall be transported for recycling within 90 days of initial 
container filling operations. The contractor shall contact the recycler to arrange for the delivery 
of the surface preparation debris. The recycler is: The Doe Run Company: Resource Recycling 
Division, HC1 Box 1395, HWY 10K, Boss, MO 65440, phone (573) 626-4813, fax (573) 626- 
3304, email www.doerun.com. The contractor will complete the Doe Run Supplier Profile Form 
and provide copies of it to both Doe Run and the Engineer prior to transporting the surface 
preparation debris. 

The contractor shall select a registered hazardous material (HAZMAT) transporter for 
transportation of the surface preparation debris. The contractor shall provide the necessary waste 
storage/transportation containers. The contractor shall arrange for the pick-up of the containers 
and delivery to the recycler. 

NOTE: The contractor shall be responsible for the condition of the surface preparation 
debris provided to the recycler. Surface preparation debris that is wet debris or that is co- 
mingled with other waste will be rejected by the recycler. If that occurs, the contractor 
must dispose of the debris as a hazardous waste. The contractor must promptly inform the 
Engineer in that event so that KYTC can obtain the proper permitting from the Kentucky 
Environmental and Public Protection Cabinet. Additionally, the contractor shall be 
responsible for all transportation costs, hazardous waste disposal costs and fines that are 
incurred. 
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The contractor shall supply the Engineer with all weight tickets for the commercial substitute 
material transported and delivered to the recycler and all Certificates of Recycling issued by the 
recycler for material deliveries related to this project. Final partial payment of 15% for the 
project shall not be released until the Engineer has received these documents. 

PAYMENT 
All cost for the management and the disposal of all surface preparation debris and hazardous 
waste generated during the cleaning and painting operations shall be considered incidental to the 
lump sum bid for Clean and Paint Structural Steel (08434). 

Bridge 035B00073N Page 9 of 10

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ

Contract ID:  215203
Page 35 of 175



SPECIAL NOTE FOR ENVIRONMENTAL AND WORKER SAFETY REGULATIONS
09-10030.00     Fleming     035B00073N 

(A) Governing regulations 
The existing paint in this project may contain lead, which is classified as a hazardous (toxic) 
material. Be knowledgeable of and comply with, all lead-related environmental and health 
regulations governing the Contractor's operations. Comply with regulations current at the time 
the work is performed and all requirements herein. Collect, transport to waste storage sites, and 
store hazardous wastes in accordance with applicable environmental and health regulations. The 
contractor is solely responsible for collection, transport, storage and disposal of all industrial 
wastes. 

(B) Liabilities and Obligations 
The contractor shall be solely responsible for compliance with all applicable environmental and 
health and safety regulations to the satisfaction of the applicable government regulatory agencies 
and the Department. The Department assumes no obligations or liabilities for work stoppages or 
fines due to enforcement actions by government regulatory agencies or to related delays that the 
Department deems necessary. 

(C) State and Local Regulatory Agencies 
State and local regulatory agencies charged with enforcing most regulations affecting the 
generation of hazardous wastes and worker safety issues are: 

Kentucky Occupational Safety and Health Program, Labor Cabinet, Commonwealth of 
Kentucky, Frankfort, Kentucky 

Environmental and Public Protection Cabinet, Commonwealth of Kentucky, Frankfort, Kentucky 

(D) Groundwater and Surface water Protection 
The contractor shall prepare and implement a groundwater and surface water protection plan in 
accordance with 401 KAR 5:037 (Ground Water), KRS 224.70-110 and 401 KAR 10:031 
(Surface water) with the exception that hazardous waste or hazardous materials container 
volume is not limited to greater than 55 gallons or weight to 100 pounds. 
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Bridging KY 2020-01-28 Page 1 of 4 

SPECIAL NOTE FOR CONCRETE SEALING
09-10030.00     Fleming     035B00073N 

These Notes or designated portions thereof, apply where so indicated on 
the plans, proposals or bidding instruction. 

I. DESCRIPTION. Perform all work in accordance with the Department's 
current Standard Specifications, and applicable Supplemental 
Specifications, the attached sketches, and these Notes. Section references 
are to the Standard Specifications. 
This work consists of:  

1. Furnish all labor, materials, tools, equipment, and incidental items necessary to
complete the work. 

2. Provide safe access to the bridge, in accordance with Section 107.01.01, for the
Engineer to sound possible repair areas and for workers to complete the 
construction. 

3. Repair cracks as applicable in accordance with the Special Note for Epoxy Injection
Crack Repair. 

4. Repair delaminated or spalled areas as applicable in accordance with the Special
Note for Concrete Patching. 

5. Apply Ordinary Surface Finish
6. Prepare the surfaces to receive sealing.
7. Apply concrete sealing.
8. Any other work as specified as part of this contract.

II. MATERIALS.
A. Sealer. Use one of the following: 

Product Supplier 

Protectosil BHN Evonik Industries 

Protectosil 300S Evonik Industries 

TK-590-40 Tri-Silane 40% TK Products 

SW-244-100 Chemical Products Industries, Inc. 

TK-590-1 MS Tri-Silane TK Products 

MasterProtect H1000 BASF 

Aquanil Plus 40 ChemMasters 

SIL-ACT ATS-100 Advanced Chemical Technologies 

Certivex Penseal BTS 100% Vexcon 

Pentreat 244-40 W.R. Meadows 

Aquanil Plus 40A ChemMasters 
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Bridging KY 2020-01-28 Page 2 of 4 

B. Coverage Rate:  Follow all manufacturers recommendations for coverage rates 
except the application rate must not exceed the square footage coverage rate per 
gallon of sealer as given in the chart below.  If the manufacturer recommends a 
coverage rate greater than given in the table below, apply sealer at the rate given 
in the table below for the chosen sealers silane percentage.  

% Silane 
Coverage 

rate 
(ft2/gallon) 

100 300 
40 120 
20 60 

III. CONSTRUCTION.
A. Perform Concrete Repairs.  Repair concrete surface in accordance with the 

Special Note for Epoxy Injection Crack Repair and/or the Special Note for 
Concrete Patching Repair if included in the contract documents.  

B. Curing Compound. Contrary to Section 609.03.12 of the specifications, curing 
compound is not to be used on the deck due to potentially causing issues with the 
concrete sealer.  During the deck pour, finishing, and tining operations the Class 
AA concrete shall be kept continuously moist with the use of a mister until burlap 
or curing blankets are applied to the surface.  At no point should water be pooling 
or running off the surface or the surface of the concrete be allowed to become dry. 
After the burlap or curing blankets are installed, cure in accordance with the 
specifications.  Include all costs in the unit price bid for Class AA concrete. 
Failure to properly cure the concrete in accordance with this note and the 
specifications may result in weakened or cracked concrete.  If the concrete is 
weakened or cracked due to improper curing, the contractor will be responsible 
for providing alternates to fix the issues to the Engineer for review and the 
contractor will be solely responsible for all costs to do so, up to complete 
replacement.  Do not begin any construction on fixing any issues without approval 
of the Engineer.  

C. Apply Ordinary Surface Finish.  In addition to new concrete, areas receiving 
epoxy injection, concrete patching, and other surface imperfections, including 
areas of minor cracking, should receive Ordinary Surface Finish in accordance 
with Section 601.03.18 of the Standard Specifications.   Use mortar of the same 
cement and fine aggregate as the concrete patching, or as directed by the Engineer. 
Payment will be incidental to Concrete Sealing.  Finish surface of bridge decks in 
accordance with Section 609 of the Standard Specifications.   

D. Areas to Receive Concrete Sealing: 
1. Every exposed surface above a point 6” below ground or fill line of

abutments, wing walls, end bent and pier caps, pedestals, back walls, 
columns, and exposed footings.   

2. All exposed surfaces of concrete deck, barrier walls, parapets, curbs, and
plinths. 
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Bridging KY 2020-01-28  Page 3 of 4 
 

3. Prestressed Concrete I-Girders, Concrete Beams, and Spread Prestressed 
Concrete Box Beams: The underneath surfaces of slab overhangs outside of 
exterior concrete girders and to the exterior side and bottom of exterior 
concrete girders and beams.   

4. Adjacent Prestressed Concrete Composite Box Beams: Full length of the 
exterior face of all exterior beams from the top of the box beam to 1’-0” 
underneath the beams. 

5. Prestressed Non-Composite Box Beams: All faces of all beams, including 
surfaces to be covered with a waterproofing membrane, except take care to 
ensure that the grout pockets are not sealed.  

6. If the contract documents include the Special Note for Concrete Coating, do 
not apply concrete sealer to the areas where Concrete Coating is specified.   

E. Cleaning the Concrete Surfaces to be sealed. Dry clean the concrete to 
remove all loose debris. Remove all visible hydrocarbons from the surface 
with detergent approved by the manufacturer of the deck sealant. Pressure 
wash all surfaces to be sealed at 2000 to 3000 psi. Install pressure 
gauges at each wand to verify pressure. Use 30° fan tip or as 
recommended by the manufacturer of the sealant. Hold pressure washing 
wand a minimum of 45° from the surfaces with a maximum stand-off 
distance of 12 inches. 

F. Sealing the Concrete. Allow new concrete to cure a minimum 28 days 
prior to application of sealer. Monitor weather conditions prior to sealer 
application. Refer to manufacturer’s recommendations for proper ambient 
conditions. Do not apply sealer if precipitation is anticipated within the 
time stated by the manufacturer. Allow the concrete  to dry 24 hours 
(after washing or rain event) before sealer application. The bridge deck can 
be reopened to traffic while drying. Sealer must be applied within 48 
hours of washing or the concrete must be rewashed. Divide the concrete 
into predefined areas of specific square footage to aid in determining 
usage. Comply with manufacturer’s usage recommendation. Using a low-
pressure pump, apply sealer and spread evenly with broom or squeegee; 
do not allow pooling to remain. When each predefined area is complete, 
measure the amount of sealer used to verify proper usage. After sealing, 
follow manufacturer’s recommended cure time before opening to traffic. On 
vertical surfaces, apply the sealer in a flooding application from the bottom 
up, so the material runs down 6 to 8 inches below the spray pattern. 

G. Inspection: Monitor all aspects of the project to assure compliance to this 
specification. Observe and document general conditions during the entirety of 
the project. Verify that each phase of work has been satisfactorily completed 
prior to beginning the next phase. Phases are described as follows: 

1. Dry cleaning to remove loose debris, verify and document: 
a. All debris has been removed and disposed of properly.   

2. Removal of hydrocarbons, verify and document: 
a. The manufacturer’s recommended detergent is used for removal. 
b. Hydrocarbons have been satisfactorily removed. 
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3. Pressure washing, verify and document: 
a. Washing pressure at the wand. 
b. Tip size used. 
c. Wash angle and stand-off distance. 
d. The concrete is satisfactorily cleaned. 

4. Sealer application, verify and document: 
a. Proper cure time for new concrete. 
b. Concrete surface is dry. 
c. Document time since washed. 
d. Was the bridge deck opened to traffic after washing? 
e. Document ambient temperature, surface temperature, relative humidity, 

and dew point. 
f. Application and distribution method. 
g. Coverage to be complete and even. 
h. Material is not allowed to remain pooled. 
i. Monitor material usage. 
j. No traffic on the bridge decks until proper cure time is allowed. 

 
IV. MEASUREMENT 

A. Concrete Sealing. The Department will measure the quantity per square feet 
of each area sealed. 

 
V. PAYMENT 

A. Concrete Sealing. Payment at the contract unit price per square feet is full 
compensation for the following: (1) Furnish all labor, materials, tools, and 
equipment; (2) Cleaning; (3) Sealing; (4) Maintain & control traffic; and, (5) 
Any other work specified as part of this contract. 
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SPECIAL NOTE FOR DRYSTONE REPLACEMENT 
09-10030.00     Fleming     035B00073N 

1.0 DESCRIPTION.  Perform all work in accordance with the Kentucky Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard Drawings, this Note, and 
the attached detail drawings (Bridge Rehabilitation Plans).  Section references are to the 
Standard Specifications. 

This work consists of the following: 

(1) Furnish all labor, materials, tools, and equipment; (2) Provide safe access to the bridge
substructure and approach retaining walls in accordance with Section 107.01.01, for workers to
complete the construction; (3) Remove the deteriorated/broken/shifted stones; (4) Brush clean
and prepare the surfaces; (5) Install replacement stones; (6) Remove and reset the existing
approach railing top stones to a plumb orientation; (7) Maintain and control traffic; (8) Any other
work specified as part of this Contract.

2.0 CONTRACTOR QUALIFICATIONS. The Contractor, Supervisor and workers 
performing this work must be qualified to perform restoration of historic structures conforming 
to the Secretary of Interior Standards for the Treatment of Historical Properties.  Contractors 
may be prequalified in the Kentucky Transportation Cabinet in at least one of the following 
Work Areas A, E1, E2, E3, E5, and/or I16.   

The work described in this note is a specialty work item and shall be performed by or under the 
supervision of at least a certified drystone mason with experience equal or equivalent to a 
Journeyman Mason (Level 2) per the certification requirements specified by the Dry Stone 
Conservancy.  Specialty item work that may be accomplished by Contractors that are certified 
for that item, but not necessarily prequalified by the Department, will require a submission of a 
Subcontract.  The Prime Contractor should submit evidence of experience performing the 
requested work items for the specialty Subcontractor.  

The submittal should include company personnel and equipment used for the work.  The District 
Office and the Engineer of Record will review and determine whether to approve or disapprove 
the request. 

The Contractor must submit, with their bid, their qualifications to perform the work.  The 
documentation of the Contractor’s qualifications shall include, but is not limited to, the 
following: 

a. A description and location of three projects performed in the last four years involving the
rehabilitation of historic drystone masonry structures.

b. Three references familiar with the quality of work performed by the Contractor.
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3.0 MATERIALS. 

3.1 Replacement Stone.  Whenever possible, stones that are good condition shall be 
reused. Replacement stone selected shall match in type, color, shape, size, texture and 
finish-profile the appearance of the existing historic stone units. 

4.0 CONSTRUCTION.  All areas involved in the work shall be inspected by the Contractor 
to establish the extent of work, access, and need for protection of surrounding construction, 
landscaping, etc.  If conditions are not as expected, notify the Engineer immediately for 
direction.  Using the attached detail drawings, and as directed by the Engineer, identify areas to 
receive replacement stones.  All work should be in accordance with ASTM C1722, Standard 
Guide for Repair and Restoration of Dimension Stone, except as amended by these notes and 
detail drawings.   

4.1 Site Preparation.  Dismantle the existing stone retaining walls to the extents 
necessary to access stones to be replaced as shown in the detail drawings.  Match-mark 
removed stones for re-assembly.  Stockpile the dismantled stones in an acceptable 
location as directed by the Engineer.  The Contractor is responsible for the design and 
construction of all temporary supports during construction.  Removed stone, which is in 
good condition, is encouraged to be reused as much as possible. 

4.2 Erection, Installation, Application.  The Contractor shall recreate the original 
existing conditions by replacing and/or resetting the drystone masonry approach retaining 
walls as needed, ensuring that the top stones are plumb. 

5.0 MEASUREMENT.  The Department will measure the quantity of Drystone 
Replacement by the square feet of surface covered (or the largest face only where corner units 
are replaced).  The Department will not measure preparation of the site for the Engineer’s 
inspection access.  Removal and reapplication of repairs that do not meet the Engineer’s 
requirements shall be incidental to the Drystone Replacement.   

6.0 PAYMENT.  Payment at the Contract unit price per square foot is full compensation for 
all labor, access, temporary supports, equipment, and materials for the restoration mock-up, 
surface preparation, removal and resetting of adjacent stones, furnishing and installing the 
replacement stones.   

The Department will make payment for the completed and accepted quantities under the 
following: 

Code Pay Unit 
25081ED 

Pay Item
DRYSTONE REPLACEMENT SQFT 
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Environmental Compliance Plan (ECP) 

Special Note for 
Environmental Compliance Plan (ECP) 

Project: A4 D9 045B00085N Greenup Item No: 9-10027 

Process 
Document: 

-1 Bridge No 045B00085N 

Current Workflow 
Step: 

ENV Updates County: Greenup 

Subject: ECP- 045B00085N Status Submitted 

The following ECP checklist outlines responsibilities of the Contractor and/or 
the KYTC to ensure all environmental commitments are met. Please pay special 
attention to: 

- Commitment Description (commitment made to resource agencies) 
- Responsible Party  
- Compliance Document (how compliance is to be documented) 

If you have any question please email BKY_Env@doc.e-builder.net. 
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Environmental Compliance Plan (ECP)    9-10030 
 

Special Note for 
Environmental Compliance Plan (ECP)   
 

Project: A4 D9 035B00073N Fleming Item No: 9-10030 

Process 
Document: 

-1 Bridge No 035B00073N 

Current Workflow 
Step: 

ENV Updates County: Fleming 

Subject: ECP- 035B00073N Status Submitted 

 

The following ECP checklist outlines responsibilities of the Contractor and/or 
the KYTC to ensure all environmental commitments are met. Please pay special 
attention to: 

- Commitment Description (commitment made to resource agencies) 
- Responsible Party  
- Compliance Document (how compliance is to be documented) 

 
If you have any question please email BKY_Env@doc.e-builder.net. 
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SPECIAL NOTE 

FOR SEDIMENT PREVENTION AND EROSION CONTROL 

FOR IMPACT REGARDLESS OF SIZE OF THE DISTRUBED AREA 

Potential impacts to gray bat foraging habitat and habitat for federally listed fish and mussel 
species will be minimized by implementing erosion prevention and sediment control measures.  

As required under Section 213 of the KYTC Standard Specifications, prior to onsite activities a 
site-specific Erosion Control Plan including BMPs to ensure continuous erosion control 
throughout the construction and post construction period. The plan will identify individual 
Disturbed Drainage Areas (DDA) where storm water from the construction area will be 
discharged off site or into waters of the Commonwealth.  

Should the Contractor fail to create a BMP Plan or provide and maintain the necessary erosion 
control, Liquidated Damages will apply at the rate specified in the contract. If no rate is 
specified, Liquidated Damages will be applied at the rate specified in Section 108 of the 
Standard Specifications. 

The erosion prevention and sediment controls proposed are presented below. 

• The location of the individual erosion prevention/sediment control measures will be
identified by the Resident Engineer and Contractor. The Contractor will place erosion
control devices as identified in the site-specific BMP Plan prior to beginning work.

• Mulch will be placed, during grade and drain activities, across all areas where no work
will be conducted for a period of 14 consecutive days.

• Tree clearing within the riparian zone will be minimized. Trees to be removed will be
determined by the resident engineer and the contractor prior to disturbance. (Note: Any
“Special Note for Tree Clearing Restrictions” must be adhered to.)

• Silt fence, or other approved method as appropriate, will be installed at the edge of waters
within the project corridors to eliminate the deposition of rock and debris in the streams
during construction activities. In the unforeseen event that unintended debris does enter
the streams, the resident engineer will halt the contributing activity until appropriate
remedial actions have been implemented.

• To the maximum extent plausible, construction activities will take place during low-flow
periods.

• Equipment staging and cleaning areas will be located to eliminate direct inputs to waters
of the Commonwealth. These areas will be located such that effluent will be filtered
through vegetated areas and appropriate sediment controls prior to discharge offsite.
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Page 2 of 3 

• Concrete will be poured in a manner to avoid spills into the streams. In the unforeseen
event that a spill does occur, the USFWS will be notified, and the resident engineer will
immediately halt the activity until remedial measures have been implemented.

• KYTC proposes to stabilize areas disturbed during construction activities through
vegetation establishment and placement of riprap and geotextile fabric. Re-vegetation of
the disturbed areas will allow thermoregulation of water within the streams, establish
long-term, regenerative stabilization of the stream banks, and provide nutrients to the
aquatic macroinvertebrate community through inputs of organic material.

• Areas disturbed during construction and not stabilized with rip rap and erosion blanket
will be seeded using a standard seed mix. Depending on project slope and project
location, application rates and seed mix types will vary. The Contractor shall perform all
final seeding and protection, in accordance with the plans and Section 212 of KYTC
Standard Specifications.

• Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as
needed to verify compliance with Section 221 of KYTC Standard Specifications The
Engineer’s inspections shall be performed a minimum of once per month and within
seven (7) days after a storm of ½ inch or greater. Copies of the Engineer’s inspections
shall not be provided to the Contractor unless improvements to the BMPs are required.
The Contractor shall initiate corrective action within 24 hours of any reported deficiency
and complete the work within five (5) days. The Engineer shall use Form TC 63-61 A for
this report. Inspections performed by the Engineer do not relieve the Contractor of any
responsibility for compliance. If corrections are not made within the five (5) days
specified, the liquidated damages will apply at the rate specified in the Liquidated
Damages note in the contract.

• Contrary to Sections 212.05 and 213.05, unless listed in the proposal, bid items for
temporary BMPs and items for permanent erosion control will not be measured for
payment and will be replaced with one lump sum item for the services. Payment will be
pro-rated based on the Project Schedule as submitted by the Contractor and as agreed to
by the Engineer.

• The Contractor shall be responsible for applying “good engineering practices.” The 
Contractor may use any temporary BMPs and permanent BMPs that fall within 
the guidance of the current Standard Specifications, KYTC’s Best Management 
Practices manual, and with the approval of the KYTC Engineer.

FOR IMPACT GREATER THAN 1.0 ACRE 

When the total disturbed area for a project, including laydown and waste/borrow areas, is greater 
than 1.0 acre, the Contractor shall be responsible for filing the Kentucky Pollution discharge 
Elimination System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division 
of Water (DOW).  The Contractor will be responsible for following the KPDES requirements of 
local Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI 
shall name the Contractor as the Facility Operator and include the KYTC Contract ID Number 
(CID) for reference. For grouped contracts with more than one structure, each structure will be 
treated independently in regards to disturbed area unless another structure is within 0.25 mile of 
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the structure. For structures within 0.25 mile of each other, the total disturbed area will be the 
sum of the combined disturbed areas. The Contractor shall be responsible for filing the KPDES 
permit Notice of Termination (NOT) with the Kentucky DOW and any local MS4 Program that 
has jurisdiction. The NOT shall be filed after the Engineer agrees the project is stabilized or the 
project has been formally accepted. 

The Contractor shall perform all temporary erosion/sediment control functions including: 
providing a Best Management Practice (BMP) Plan, conducting required inspections, modifying 
the BMP Plan documents as construction progresses, and documenting the installation and 
maintenance of BMPs in conformance with the KPDES KYR10 permit effective on August 1, 
2009, or a permit re-issued to replace that KYR10 permit. This work shall be conducted in 
conformance with the requirements of Section 213 of the KYTC current Department of 
Highways, Standard Specifications for Road and Bridge Construction (Standard Specifications). 

The Contractor shall be responsible for the examination of the soils to be encountered and make 
his own independent determination of the temporary BMPs that will be required to accomplish 
effective erosion prevention and sediment control. The Contractor shall provide the Engineer 
copies of all documents required by the KPDES permit at the time they are prepared. 
 

 

 

If there are any questions regarding this note, please contact Danny Peake, Director, 
Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 40601, Phone 
(502) 564-7250. 
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SPECIAL NOTE 

For Additional Environmental Commitments

IN ADDITION TO OTHER ENVIRONMENTAL COMMITMENTS LISTED IN THIS CONTRACT, THE 
FOLLOWING COMMITMENTS ALSO APPLY, AS THIS IS A FEDERALLY FUNDED UNDERTAKING AS 
DEFINED IN SECTION 106 OF THE NATIONAL HISTORIC PRESERVATION ACT, 36 CFR 800.16(Z): 

1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the
bridge. The cleared area is shown as “Archaeologically Cleared Area” or “Environmentally
Cleared Area” on the concept plans and/or the map attached to this note or included elsewhere
in the proposal. Likewise, any areas that must be avoided have been labeled “Do Not Disturb.”
The contractor shall install snow fencing to clearly delineate the boundary of the project lying
within the bounds of the archeologically cleared area and right of way/easements.  This snow
fence shall be paid for per linear foot measured.  If the Contractor requests additional area, and
as a result additional delineation is required, the additional snow fence will not be paid and will
be considered incidental to the original line item for snow fence.

If the Contractor deems it necessary to use additional areas outside the Archaeologically/
Environmentally Cleared Area for any purposes—e.g., laydown yards, vehicle parking, parking
cranes, delivering beams, borrow areas, waste areas, etc.—the Contractor must first get a
written agreement with the landowner (assuming the additional area is outside the right-of-
way). Then the Contractor shall seek approval of the use of the site—whether within or outside
the right-of-way—by both the KYTC Section Supervisor and the Bridging Kentucky Environmental
Lead at BKY_Env@docs.e-builder.net. The Contractor shall provide a map of the area(s) to be
used, including access points, and property-owner agreements. The BKY Environmental Team
will complete initial field investigations for archaeological, historical, ecological, and other
environmental clearances. If any potentially significant site or resources are found, the KYTC has
the right to deny the use of the proposed site.  The maps and property owner agreements are to
be submitted at least ten (10) business days prior to the Preconstruction Conference, or sixty
(60) days prior to the Contractors access to the site, for coordination and review by the KYTC
District and Bridging Kentucky Team.

A Liquidated Damage of $50,000 will be assessed whenever the Contractor has used any
restricted areas. The fee will be assessed on a per bridge basis, whether the contract involves
bridge bundles or a single bridge. In addition, all fines, fees, penalties, remediation costs, and
other damages related to breaches of Threatened and Endangered Species Act Section 7,
National Historic Preservation Act Section 106, Clean Water Act Sections 401 and 404, Kentucky
General Permit for Stormwater Discharges KYR10, Environmental Protection Agency
requirements, State Historic Preservation Office requirements, and other related permitting
agencies will be paid by the Contractor, including all associated costs and burdens placed upon
the Kentucky Transportation Cabinet.

2) In the event that human remains are encountered during project activities, all work should be
immediately stopped in the area. The area should be cordoned off, and, in accordance with KRS
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72.020, the county coroner and local law enforcement must be contacted immediately. Upon 
confirmation that the human remains are not of forensic interest, the unanticipated discovery 
must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614, 
George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA 
archaeologists at (502) 564-7250. 

For guidance regarding inadvertent discovery and treatment of human remains, refer to the 
KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic 
Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave 
Goods (adopted by ACHP February 23, 2007). 

3) If, during the implementation of The Project, a previously unidentified historic/ archaeological 
property is discovered or a previously identified historic/archaeological property is affected in 
an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 564-
7250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a 
reasonable area of the discovery shall cease until such time as a treatment plan can be 
developed and implemented. 
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NOTE:  Latitude, Longitude and Elevation are approximate based on Google Earth

Environmentally Cleared Area Bridge

Brown Cover Bridge Rd x
KY 7

Tygarts Creek

Image Source: Google Maps

ID: 045B00085N
Item No.: 9-10027

N

Brown 
Cover B

ridge R
d

38°37'52.14"N
82°55'37.91"W
535 ft elev

38°37'50.76"N
82°55'38.77"W
550 ft elev

38°37'50.28"N
82°55'38.76"W
563 ft elev

38°37'48.18"N
82°55'37.13"W
561 ft elev

38°37'52.38"N
82°55'37.54"W
539 ft elev

38°37'52.86"N
82°55'35.88"W
551 ft elev

38°37'48.01"N
82°55'36.51"W
552 ft elev

38°37'48.29"N
82°55'35.89"W
543 ft elev

38°37'50.93"N
82°55'34.37"W
546 ft elev

38°37'50.35"N
82°55'34.46"W
535 ft elev

38°37'52.59"N
82°55'35.18"W
551 ft elev
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Note: Latitude, Longitude and Elevation are approximate based on Google Earth

Environmentally Cleared Area

Goddard Bridge Road (KY 3110)

Sand Lick Creek and Tributary

Deck Extent

Covered Bridge

38°21'45.70"N
83°36'57.44"W
709 ft elev

38°21'45.83"N
83°36'53.43"W
705 ft elev

38°21'43.07"N
83°36'53.32"W
708 ft elev

38°21'42.96"N
83°36'54.89"W
704 ft elev

38°21'42.55"N
83°36'54.99"W
704 ft elev

38°21'42.49"N
83°36'57.30"W
719 ft elev

ID: 035B00073N
Item No.: 9-10030

N

Image Source: Google Earth
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Kentucky Transportation Cabinet 

Highway District __ (1) 

And 

__________________(2), Construction 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 

Groundwater protection plan 

For Highway Construction Activities 

For 

[Project Description](1) 

Project: CID ## - #### 
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Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District __ (1) 

2. Resident Engineer: (2) 

   

3. Contractor name: (2) 

  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) (1) 

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss (1) 

7. County (project mid-point) (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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A. Site description: 

1. Nature of Construction Activity (from letting project description) (1)

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved (1)

4. Estimate of total project area (acres) (1)

5. Estimate of area to be disturbed (acres) (1)

6. Post construction runoff coefficient will be included in the project drainage
folder.  Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.(1)

7. Data describing existing soil condition (1) & (2)

8. Data describing existing discharge water quality (if any) (1) & (2)

9. Receiving water name (1)

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11. Site map – Project layout sheet plus the erosion control sheets in the
project plans that depict Disturbed Drainage Areas (DDAs) and related
information.   These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point.  These plans define the limits of areas to be disturbed
and the location of control measures.  Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences.   The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 
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B.  Sediment and Erosion Control Measures: 

1. Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point.  Project managers and
designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific.  The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

2. Following award of the contract, the contractor and resident engineer will
annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities.  The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

3. As DDAs are prepared for construction, the following will be addressed
for the project as a whole or for each DDA as appropriate:

� Construction Access – This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

� At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.
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� Clearing and Grubbing – The following BMP’s will be considered
and used where appropriate.

• Leaving areas undisturbed when possible.

• Silt basins to provide silt volume for large areas.

• Silt Traps Type A for small areas.

• Silt Traps Type C in front of existing   and drop inlets which
are to be saved

• Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

• Brush and/or other barriers to slow and/or divert runoff.

• Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

• Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

• Non-standard or innovative methods.
� Cut & Fill and placement of drainage structures  - The BMP Plan

will be modified to show additional BMP’s such as:

• Silt Traps Type B in ditches and/or drainways as they are
completed

• Silt Traps Type C in front of pipes after they are placed

• Channel Lining

• Erosion Control Blanket

• Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

• Non-standard or innovative methods
� Profile and X-Section in place – The BMP Plan will be modified to

show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

• Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

• Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket.

• Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days. 

• Special BMP’s such as Karst Policy
� Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will

result from modifications during this phase of construction.
Probably changes include:

• Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 
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• Permanent Seeding and Protection 

• Placing Sod 

• Planting trees and/or shrubs where they are included in the 
project 

� BMP’s including Storm Water Management Devices such as 
velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  :    (1)               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 

 
All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 

 
All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

4. Spill Prevention 

 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 

� Good Housekeeping: 
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The following good housekeeping practices will be followed onsite during the 
construction project. 
 

• An effort will be made to store only enough product required to do the 
job 

• All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

• Products will be kept in their original containers with the original 
manufacturer’s label 

• Substances will not be mixed with one another unless recommended 
by the manufacturer 

• Whenever possible, all of the product will be used up before disposing 
of the container 

• Manufacturers’ recommendations for proper use and disposal will be 
followed 

• The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
� Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

• Products will be kept in original containers unless they are not 
resealable 

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

• Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

• If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

� Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
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products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

� Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

� Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

� Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

� Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

• Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery. 
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• The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

• Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

• Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1) 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

• Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

• Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1) 
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F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

� All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

� Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

� Inspection reports will be written, signed, dated, and kept on file. 
� Areas at final grade will be seeded and mulched within 14 days. 
� Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

� All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

� Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

� Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

� Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

� Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

� Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

� All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

 
 
 
 

G.  Non – Storm Water discharges 
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It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

� Water from water line flushings. 
� Water form cleaning concrete trucks and equipment. 
� Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
� Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 

� Contractors statement: (3) 
 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, K, or related handling of hazardous waste, solid waste or 
special waste, K, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) K. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, K., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
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_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 

 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 

Subcontractor 

Name: 
Address: 
Address: 

Phone: 

The part of BMP plan this subcontractor is responsible to implement is: 

I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 

Signed __________________title______________,   _____________________ 
 Typed or printed name1                                                   signature 

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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Project Information   
Note – (1) = Design      (2) = Construction     (3) = Contractor 

1. Owner – Kentucky Transportation Cabinet, District 9   (1) 

2. Resident Engineer: (2) 
   

3. Contractor Name: (2) 

 Address: (2) 
 
 
 Phone number: (2) 
 Contact: (2) 

Contractor’s agent responsible for compliance with KPDES permit requirements: (3) 
 

4. Project Control Number: (2) 

5. Route (Address):  KY 3110 over Sand Lick Creek     (1) 

6. Latitude/Longitude (project mid-point):  38°21'44.4"  /   83°36'55.6"     (1) 

7. County (project mid-point):    Fleming County   (1) 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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A. Site Description 

1. Nature of Construction Activity (from letting project description):
Rehabilitation of KY 3110 Bridge (035B00073N) over Sand Lick Creek includes:
(1) placing erosion protection around substructure units, (2) sealing/painting the
exterior, (3) replacing missing timber pins in the diagonals, (4) replacing
downstream timber near east approach, (5) repairing damage to top of stone wall
(northwest corner near KY 32), (6) replacing broken/missing running boards on
thru truss span, and (7) cleaning and painting steel bents. Substructure concrete
will be sealed.    (1)

2. Order of major soil disturbing activities:   (2) and (3)

3. Projected volume of material to be moved:   (3)

4. Estimate of total project area (acres):   (3)

5. Estimate of area to be disturbed (acres):   (3)

6. Post construction runoff coefficient will be included in the project drainage
folder.  Persons needing information pertaining to the runoff coefficient will
contact the resident engineer to request this information. (1)

7. Data describing existing soil condition:  The soils mapped within the project
area by USDA, Natural Resources Conservation Service, consist of
predominantly Nolin silt loam, 0 to 3 percent slopes, frequently flooded (No) (Soil
Survey Staff 2019). Nolin soils are found on floodplains, are fine-silty alluvium
derived from sedimentary rock, and are well drained.     (1) & (2)

8. Data describing existing discharge water quality (if any):  (2)

9. Receiving water name:  Sand Lick Creek   (1)

10. TMDLs and Pollutants of Concern in Receiving Waters:  (1 DEA)

11. Site map:   Project layout sheet plus the erosion control sheets in the project
plans that depict Disturbed Drainage Areas (DDAs) and related information.
These sheets depict the existing project conditions with areas delineated by DDA
(drainage area bounded by watershed breaks and right of way limits), the storm
water discharge locations (either as a point discharge or as overland flow) and
the areas that drain to each discharge point.  These plans define the limits of
areas to be disturbed and the location of control measures.  Controls will be
either site specific as designated by the designer or will be annotated by the
contractor and resident engineer before disturbance commences. The project
layout sheet shows the surface waters and wetlands.
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12. Potential sources of pollutants:  The primary source of pollutants is solids that 
are mobilized during storm events. Other sources of pollutants include 
oil/fuel/grease from servicing and operating construction equipment, concrete 
washout water, sanitary wastes and trash/debris.     (3) 

B. Sediment and Erosion Control Measures 

1. Plans for highway construction projects will include erosion control sheets that 
depict Disturbed Drainage Areas (DDAs) and related information.  These plan 
sheets will show the existing project conditions with areas delineated by DDA 
within the right of way limits, the discharge points and the areas that drain to 
each discharge point.  Project managers and designers will analyze the DDAs 
and identify Best Management Practices (BMPs) that are site specific.  The 
balance of the BMPs for the project will be listed in the bid documents for 
selection and use by the contractor on the project with approval by the resident 
engineer. 

Projects that do not have DDAs annotated on the erosion control sheets will 
employ the same concepts for development and managing BMP plans. 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs for each 
of the DDAs that will be disturbed at the outset of the project.  This annotation will 
be accompanied by an order of work that reflects the order or sequence of major 
soil moving activities.  The remaining DDAs are to be designated as “Do Not 
Disturb” until the contractor and resident engineer prepare the plan for BMPs to 
be employed. The initial BMP’s shall be for the first phase (generally Clearing 
and Grubbing) and shall be modified as needed as the project changes phases. 
The BMP Plan will be modified to reflect disturbance in additional DDA’s as the 
work progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

3. As DDAs are prepared for construction, the following will be addressed for the 
project as a whole or for each DDA as appropriate: 

 Construction Access—This is the first land-disturbing activity. As soon 
as construction begins, bare areas will be stabilized with gravel and 
temporary mulch and/or vegetation. 

 Sources—At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. Areas that 
are a source of pollutants will receive appropriate cover or BMPs to arrest 
the introduction of pollutants into storm water.  Areas that have not been 
opened by the contractor will be inspected periodically (once per month) to 
determine if there is a need to employ BMPs to keep pollutants from 
entering storm water.  
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 Clearing and Grubbing—The following BMP’s will be considered and 
used where appropriate.  

• Leaving areas undisturbed when possible. 
• Silt basins to provide silt volume for large areas. 
• Silt Traps Type A for small areas. 
• Silt Traps Type C in front of existing   and drop inlets which are to 

be saved. 
• Diversion ditches to catch sheet runoff and carry it to basins or 

traps or to divert it around areas to be disturbed. 
• Brush and/or other barriers to slow and/or divert runoff. 
• Silt fences to catch sheet runoff on short slopes. For longer slopes, 

multiple rows of silt fence may be considered. 
• Temporary mulch for areas which are not feasible for the fore 

mentioned types of protections. 
• Non-standard or innovative methods. 

 Cut and Fill and Placement of Drainage Structures—The BMP Plan will 
be modified to show additional BMP’s such as:  

• Silt Traps Type B in ditches and/or drainways as they are 
completed. 

• Silt Traps Type C in front of pipes after they are placed. 
• Channel Lining. 
• Erosion Control Blanket. 
• Non-standard or innovative methods.  

 Profile and X-Section in Place—The BMP Plan will be modified to show 
elimination of BMP’s which had to be removed and the addition of new 
BMP’s as the roadway was shaped. Probably changes include: 

• Silt Trap Type A, Brush and/or other barriers, Temporary mulch, 
and any other BMP which had to be removed for final grading to 
take place. 

• Additional Silt Traps Type B and Type C to be placed as final 
drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket. 
• Temporary mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
• Special BMP’s such as Karst Policy. 

 Finish Work (Paving, Seeding, Protect, etc.)—A final BMP Plan will 
result from modifications during this phase of construction. Probable 
changes include: 
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• Removal of Silt Traps Type B from ditches and drainways if they 
are protected with other BMP’s which are sufficient to control 
erosion, i.e. Erosion Control Blanket, or Permanent Seeding and 
Protection on moderate grades. 

• Permanent Seeding and Protection. 
• Placing Sod. 
• Planting trees and/or shrubs where they are included in the project. 

 BMP’s, including Storm Water Management Devices such as velocity 
dissipation devices and Karst policy BMP’s, to be installed during 
construction to control the pollutants in storm water discharges that will 
occur after construction has been completed are: (3)      

C. Other Control Measures 

1. Solid Materials 

No solid materials, including building materials, shall be discharged to waters of 
the commonwealth, except as authorized by a Section 404 permit. 

2. Waste Materials 

All waste materials that may leach pollutants (paint and paint containers, caulk 
tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) will be 
collected and stored in appropriate covered waste containers.  Waste containers 
shall be removed from the project site on a sufficiently frequent basis as to not 
allow wastes to become a source of pollution. All personnel will be instructed 
regarding the correct procedure for waste disposal. Wastes will be disposed in 
accordance with appropriate regulations.  Notices stating these practices will be 
posted in the office. 

3. Hazardous Waste 

All hazardous waste materials will be managed and disposed of in the manner 
specified by local or state regulation.  The contractor shall notify the Section 
Engineer if there any hazardous wastes being generated at the project site and 
how these wastes are being managed. Site personnel will be instructed with 
regard to proper storage and handling of hazardous wastes when required.  The 
Transportation Cabinet will file for generator, registration when appropriate, with 
the Division of Waste Management and advise the contractor regarding waste 
management requirements. 

4. Spill Prevention 

The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
(3) 
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 Good Housekeeping   

The following good housekeeping practices will be followed onsite during 
the construction project. 

• An effort will be made to store only enough product required to do 
the job. 

• All materials stored onsite will be stored in a neat, orderly manner 
in their appropriate containers and, if possible, under a roof or other 
enclosure. 

• Products will be kept in their original containers with the original 
manufacturer’s label. 

• Substances will not be mixed with one another unless 
recommended by the manufacturer. 

• Whenever possible, all of the product will be used up before 
disposing of the container. 

• Manufacturers’ recommendations for proper use and disposal will 
be followed. 

• The site contractor will inspect daily to ensure proper use and 
disposal of materials onsite. 

 Hazardous Products 

These practices will be used to reduce the risks associated with any and 
all hazardous materials. 

• Products will be kept in original containers unless they are not 
resealable. 

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained. 

• Contractor will follow procedures recommended by the 
manufacturer when handling hazardous materials. 

• If surplus product must be disposed of, manufacturers’ or 
state/local recommended methods for proper disposal will be 
followed. 

5.  Product-specific Practices 

The following product-specific practices will be followed onsite: 

 Petroleum Products  

• Vehicles and equipment that are fueled and maintained on site will 
be monitored for leaks, and receive regular preventative 
maintenance to reduce the chance of leakage.  Petroleum products 
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onsite will be stored in tightly sealed containers, which are clearly 
labeled and will be protected from exposure to weather. 

• The contractor shall prepare an Oil Pollution Spill Prevention 
Control and Countermeasure plan when the project that involves 
the storage of petroleum products in 55 gallon or larger containers 
with a total combined storage capacity of 1,320 gallons.  This is a 
requirement of 40 CFR 112. 

• This project (will / will not) (3) have over 1,320 gallons of petroleum 
products with a total capacity, sum of all containers 55 gallon 
capacity and larger.  

 Fertilizers 

Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, 
fertilizer will be covered with mulch or blankets or worked into the soil to 
limit exposure to storm water. Storage will be in a covered shed.  The 
contents of any partially used bags of fertilizer will be transferred to a 
sealable plastic bin to avoid spills. 

 Paints 

All containers will be tightly sealed and stored indoors or under roof when 
not being used.  Excess paint or paint wash water will not be discharged 
to the drainage or storm sewer system but will be properly disposed of 
according to manufacturers’ instructions or state and local regulations. 

 Concrete Truck Washout 

Concrete truck mixers and chutes will not be washed on pavement, near 
storm drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or 
sinkhole. Where possible, excess concrete and wash water will be 
discharged to areas prepared for pouring new concrete, flat areas to be 
paved that are away from ditches or drainage system features, or other 
locations that will not drain off site. Where this approach is not possible, a 
shallow earthen wash basin will be excavated away from ditches to 
receive the wash water. 

 Spill Control Practices 

In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will 
be followed for spill prevention and cleanup: 

• Manufacturers’ recommended methods for spill cleanup will be 
clearly posted. All personnel will be made aware of procedures and 
the location of the information and cleanup supplies. 
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• Materials and equipment necessary for spill cleanup will be kept in 
the material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, 
sand, sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery. 

• The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

• Spills of toxic or hazardous material will be reported to the 
appropriate state/local agency as required by KRS 224 and 
applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent 
spills from reoccurring and improve spill response and cleanup.  

• Spills of products will be cleaned up promptly. Wastes from spill 
clean-up will be disposed in accordance with appropriate 
regulations. 

D. Other State and Local Plans 

This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been approved 
by other state or local officials.  Upon submittal of the NOI, other requirements for 
surface water protection are incorporated by reference into and are enforceable 
under this permit (even if they are not specifically included in this BMP plan).  This 
provision does not apply to master or comprehensive plans, non-enforceable 
guidelines or technical guidance documents that are not identified in a specific plan 
or permit issued for the construction site by state or local officials. (1) 

E. Maintenance 

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ

Contract ID:  215203
Page 78 of 175



KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 10 of 15 
Revised 3/4/2016 

1. The BMP plan shall include a clear description of the maintenance procedures 
necessary to keep the control measures in good and effective operating 
condition.  

2. Maintenance of BMPs during construction shall be a result of weekly and post 
rain event inspections with action being taken by the contractor to correct 
deficiencies. 

3. Post Construction maintenance will be a function of normal highway maintenance 
operations. Following final project acceptance by the cabinet, district highway 
crews will be responsible for identification and correction of deficiencies 
regarding ground cover and cleaning of storm water BMPs. The project manager 
shall identify any BMPs that will be for the purpose of post construction storm 
water management with specific guidance for any non-routine maintenance. (1) 

 
 
 

F. Inspections 

Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 

 All erosion prevention and sediment control measures will be inspected at 
least once each week and following any rain of one-half inch or more. 

 Inspections will be conducted by individuals that have successfully 
completed KEPSC-RI course as required by Section 213.02.02 of the 
Standard Specifications for Road and Bridge Construction, current edition. 

 Inspection reports will be written, signed, dated, and kept on file. 

 Areas at final grade will be seeded and mulched within 14 days.   

 Areas that are not at final grade where construction has ceased for a 
period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that area.  

 All measures will be maintained in good working order. If a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it has 
reached halfway up the height of the fence.   

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 
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 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches promptly 
repaired. Areas that are eroding or scouring will be repaired and re-
seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will be 
repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected weekly 
for conditions that represent a release or possible release of pollutants to 
the environment. 

G. Non–Storm Water Discharges 

It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 

 Water from water line flushings. 

 Water form cleaning concrete trucks and equipment. 

 Pavement wash waters (where no spills or leaks of toxic or hazardous 
materials have occurred). 

 Uncontaminated groundwater and rain water (from dewatering during 
excavation). 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 

H. Groundwater Protection Plan (3) 

This plan serves as the groundwater protection plan as required by 401 KAR 5:037.  

 Contractors statement: (3) 

The following activities, as enumerated by 401 KAR 5:037 Section 2, require the 
preparation and implementation of a groundwater protection plan, and will or may be 
may be conducted as part of this construction project: 

_____2.  (e) Land treatment or land disposal of a pollutant; 
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_____2. (f) Storing…or related handling of hazardous waste, solid waste or 
special waste…in tanks, drums, or other containers, or in piles (does not include 
wastes managed in a container placed for collection and removal of municipal 
solid waste for disposal off site); 

_____2. (g) …handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 

_____2. (j) Storing or related handling of road oils, dust suppressants at a central 
location; 

_____2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 

_____2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes (does not include bore holes for the purpose of explosive 
demolition); 

Or, check the following only if there are no qualifying activities: 

_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 

The contractor is responsible for the preparation of a plan that addresses the 401 
KAR 5:037 Section 3. (3)  Elements of site specific groundwater protection plan: 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are addressed in 
Section C: Other Control Measures. 

(d) Implementation schedule—all practices required to prevent pollution of 
groundwater are to be in place prior to conducting the activity; 

(e) Training is required as a part of the ground water protection plan.  All 
employees of the contractor, sub-contractor, and resident engineer 
personnel will be trained to understand the nature and requirements of 
this plan as they pertain to their job function(s). Training will be 
accomplished within one week of employment and annually thereafter.  
A record of training will be maintained by the contractor with a copy 
provided to the resident engineer. 
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(f) Areas of the project and groundwater plan activities will be inspected 
as part of the weekly sediment and erosion control inspections  

(g) Certification (see signature page).  
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Contractor and Resident Engineer Plan Certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the Project Information 
section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gathered 
and evaluated the information submitted.  Based on my inquiry of the person or persons who manage the 
system, or those persons directly responsible for gathering the information, the information submitted is, 
to the best of my knowledge and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment for 
knowing violations. Further, this plan complies with the requirements of 401 KAR 5:037. By this 
certification, the undersigned state that the individuals signing the plan have reviewed the terms of the 
plan and will implement its provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
     Signed __________________      ______________,   _____________________ 

     Typed or printed name2            Title                             Signature 
 

 
(3) Signed __________________      ______________,   _____________________ 
                 Typed or printed name1         Title                             Signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly 
Road, Frankfort, Kentucky 40601. Reference the Project Control Number (PCN) and 
KPDES number when one has been issued.  

2. KYTC note: to be signed by the Chief District Engineer or a person designated to have 
the authority to sign reports by such a person (usually the resident engineer) in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing to: 
Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one has been 
issued. 
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Sub-Contractor Certification 

The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  Name: 
         Address: 
  
 
 
            Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general Kentucky Pollutant 
Discharge Elimination System permit that authorizes the storm water discharges, the BMP plan that has 
been developed to manage the quality of water to be discharged as a result of storm events associated 
with the construction site activity and management of non-storm water pollutant sources identified as part 
of this certification. 
 
 
Signed __________________       __________________,        ____________________  
            Typed or printed name1          Title                                           Signature 
 

1.  Sub-Contractor Note: to be signed by a person who is the owner, a responsible corporate 
officer, a general partner or the proprietor or a person designated to have the authority to 
sign reports by such a person in accordance with 401 KAR 5:060 Section 9. This delegation 
shall be in writing to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort, 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES number when 
one has been issued. 
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Bridge 045B00085N 1 of 1 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS

09-10027.00     Greenup     045B00085N 
I. COMPLETION DATE. 

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 
selected, notify the Department in writing of the date selected at least two weeks prior to 
beginning work and provide a proposed project schedule. All work is to be completed by the 
specified contract completion date.  The Contractor is allotted 30 calendar days once the bridge 
is closed to complete all work to safely reopen the structure with no lane closures.  At a 
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for 
materials used shall be completed per Division 600 of the Standard Specifications.  Guardrail 
shall be installed to the satisfaction of the Engineer prior to reopening the bridge to traffic unless 
prior approval is obtained from the engineer for use of temporary railing. 

The Engineer will begin charging calendar days for a structure on the day the Contractor closes 
the structure to traffic, regardless of holidays or seasonal weather limitations.  

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction, Section 108.09, when either the allotted number of calendar days or the specified 
completion date is exceeded.  

 Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 
during the months of December, January, February and March when the contract time has 
expired on any individual bridge. Contract time will be charged during these months. All 
construction must be completed in accordance with the weather limitations specified in Section 
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 
inclement weather or temperature limitations that occur due to starting work on the Contract or a 
structure late in the construction season. 

Any approval of cold weather plans or allowance of construction operations to occur outside 
Section 606 and/or Section 601 does not alleviate the 30 day maximum bridge closure.  In the 
event the closure lasts longer than 30 calendar days as specified, liquidated damages will apply 
to all excess days regardless of weather limitations. 
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Bridge 035B00073N 1 of 1 

SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND 
LIQUIDATED DAMAGES ON BRIDGE REPAIR CONTRACTS 

9-10030.00     Fleming     035B00073N

I. COMPLETION DATE. 

Upon Notice to Proceed, the Contractor has the option of selecting the Begin Work date. Once 
selected, notify the Department in writing of the date selected at least two weeks prior to 
beginning work and provide a proposed project schedule. All work is to be completed by the 
specified contract completion date.  The Contractor is allotted 45 calendar days once the bridge 
is closed to complete all work to safely reopen the structure with no lane closures.  At a 
minimum, prior to reopening the bridge to traffic, all strength requirements and curing for 
materials used shall be completed per Division 600 of the Standard Specifications. 

The Contractor shall communicate the intended work schedule in advance to the Fleming County 
Tourism Group and the Goddard White Church.  An effort to avoid conflict between 
construction activities and local special events should be made. 

The Engineer will begin charging calendar days for a structure on the day the Contractor closes 
the structure to traffic, regardless of holidays or seasonal weather limitations.  

II. LIQUIDATED DAMAGES.

Liquidated damages will be assessed to the Contractor in accordance with the Transportation 
Cabinet, Department of Highway’s current Standard Specifications for Road and Bridge 
Construction, Section 108.09, when either the allotted number of calendar days or the specified 
completion date is exceeded.  

 Contrary to the Standard Specifications, liquidated damages will be assessed to the Contractor 
during the months of December, January, February and March when the contract time has 
expired on any individual bridge. Contract time will be charged during these months. All 
construction must be completed in accordance with the weather limitations specified in Section 
606 and/or Section 601 as applicable. No extension of Contract time will be granted due to 
inclement weather or temperature limitations that occur due to starting work on the Contract or a 
structure late in the construction season. 

Any approval of cold weather plans or allowance of construction operations to occur outside 
Section 606 and/or Section 601 does not alleviate the 45 day maximum bridge closure.  In the 
event the closure lasts longer than 45 calendar days as specified, liquidated damages will apply 
to all excess days regardless of weather limitations. 
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SPECIAL NOTE 

Tree Clearing Restriction
09-10030.00     F leming     035B00073N

09-10027.00     Greenup     045B00085N

DUE TO THE RECOVEREY PLAN FOR ENDANGERED BATS, NO TREE 
CLEARING IS PERMITTED FROM JUNE 1 THROUGH JULY 31. 

If there are any questions regarding this note, please contact Danny Peake, 
Director, Division of Environmental Analysis, 200 Mero Street, Frankfort, KY 
40601, Phone: (502) 564-7250. 
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Special Note for Bridge Demolition, Renovation and Asbestos Abatement 
 
If the project includes any bridge demolition or renovation, the successful bidder is 
required to notify Kentucky Division for Air Quality (KDAQ) via filing of form (DEP 7036) a 
minimum of 10 working days prior to commencement of any bridge demolition or 
renovation work. 
 
Any available information regarding possible asbestos containing materials (ACM) on or 
within bridges to be affected by the project has been included in the bid documents.  These 
are to be included with the Contractor’s notification filed with the KDAQ. If not included in 
the bid documents, the Department will provide that information to the successful bidder 
for inclusion in the KDAQ notice as soon as possible.  If there are no documents stating 
otherwise, the bidders should assume there are no asbestos containing materials that will 
in any way affect the work.  
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Asbestos Inspection Report 

To: Tom Springer, QK4, Inc.

Date:  May 2, 2019

Conducted By:  Russell H. Brooks, LFI, Inc.
Kentucky Accredited Asbestos Inspector #I18-06-9270

Project and Structure Identification

Project: Greenup County: Item No. 9-10027

Structure ID: #045B00085N

Structure Location: Bennett'S Mill Cov Over Over Tygarts Creek, Greenup County, Kentucky

Sample Description:  No suspect asbestos containing (ACM) were observed

Inspection Date: May 1, 2019 

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth. 

No suspect asbestos containing (ACM) were observed. 
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Asbestos Inspection Report 

To: Tom Springer, QK4, Inc.

Date:  May 2, 2019

Conducted By:  Russell H. Brooks, LFI, Inc.
Kentucky Accredited Asbestos Inspector #I18-06-9270

Project and Structure Identification

Project: Fleming County: Item No. 9-10030

Structure ID: #035B00073N

Structure Location: Ky-3110 Over Sand Lick Creek, Fleming County, Kentucky

Sample Description:  No suspect asbestos containing (ACM) were observed

Inspection Date: May 1, 2019 

Results and Recommendations

The asbestos inspection was performed in accordance with current United States Environmental 
Protection Agency (US EPA) regulations, specifically 40 CFR Part 61, Asbestos National Emissions 
Standards for Hazardous Air Pollutants (NESHAP) revision, final rule effective November 20, 1990.

It is recommended that this report accompany the 10-Day Notice of Intent for Demolition 
(DEP7036 Form) which is to be submitted to the Kentucky Division of Air Quality prior to 
abatement, demolition, or renovation of any building or structure in the Commonwealth. 

No suspect asbestos containing (ACM) were observed. 
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UTILITIES AND RAIL CERTIFICATION NOTE 

Greenup County 
ADDRESS DEFICIENCIES ON BENNETT'S MILL COV (KY 3112) OVER TYGARTS CREEK.  (045B00085N) 

ITEM NUMBER: 09-10027.00 

 
 
 
 

Page 1 of 3 

Form Revised 6/24/16 

PROJECT NOTES ON UTILITIES 

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to 
KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction 
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k). 
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or 
construction boundaries of the project to be worked using the procedure set forth in KRS 
367.4909(9)(k).  This temporary field locating of the project excavation boundary shall take place prior 
to submitting an excavation location request to the underground utility protection Kentucky Contact 
Center.  For large projects, the awarded contractor shall work with the impacted utilities to determine 
when additional white lining of the remainder of the project site will take place.  This provision shall not 
alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 
in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 
avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 
with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 
Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 
of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 
been determined using data garnered by varied means and with varying degrees of accuracy: from the 
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 
specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 
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Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 
are to be contacted through their individual Protection Notification Center.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities in the 
area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal. 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Not Applicable 

 
*The Contractor is fully responsible for protection of all utilities listed above* 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 
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THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 
 

 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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PROJECT NOTES ON UTILITIES 

For all projects under 2000 Linear feet which require a normal excavation locate request pursuant to 
KRS 367.4901-4917, the awarded contractor shall field mark the proposed excavation or construction 
boundaries of the project (also called white lining) using the procedure set forth in KRS 367.4909(9)(k). 
For all projects over 2000 linear feet, which are defined as a “Large Project” in KRS 367.4903(18), the 
awarded contractor shall initially mark the first 2000 linear feet minimally of proposed excavation or 
construction boundaries of the project to be worked using the procedure set forth in KRS 
367.4909(9)(k).  This temporary field locating of the project excavation boundary shall take place prior 
to submitting an excavation location request to the underground utility protection Kentucky Contact 
Center.  For large projects, the awarded contractor shall work with the impacted utilities to determine 
when additional white lining of the remainder of the project site will take place.  This provision shall not 
alter or relieve the awarded contractor from complying with requirements of KRS 367.4905 to 367.4917 
in their entirety. 

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed. 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where possible, 
avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely to conflict 
with the existing utilities beyond minor facility adjustments.  Where conflicts with utility facilities are 
unavoidable, the contractor will coordinate any necessary relocation work with the facility owner and 
Resident Engineer.  The Kentucky Transportation Cabinet maintains the right to remove or alter portions 
of this contract if a utility conflict occurs.   The utility facilities as noted in the previous section(s) have 
been determined using data garnered by varied means and with varying degrees of accuracy: from the 
facility owners, a result of S.U.E., field inspections, and/or reviews of record drawings. The facilities 
defined may not be inclusive of all utilities in the project scope and are not Level A quality, unless 
specified as such.  It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating. 

The contractor shall make every effort to protect underground facilities from damage as prescribed in 
the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 367.4901 to 
367.4917.  It is the contractor’s responsibility to determine and take steps necessary to be in compliance 
with federal and state damage prevention directives.  The contractor is instructed to contact KY 811 for 
the location of existing underground utilities.  Contact shall be made a minimum of two (2) and no more 
than ten (10) business days prior to excavation.    The contractor shall submit Excavation Locate 
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Requests to the Kentucky Contact Center (KY 811) via web ticket entry.  The submission of this request 
does not relieve the contractor from the responsibility of contacting non-member facility owners, whom 
are to be contacted through their individual Protection Notification Center.  It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities in the 
area.  Non-compliance with these directives can result in the enforcement of penalties. 

Utility coordination efforts determined that no significant utility relocation work is required to complete 
the project.  Any work pertaining to these utility facilities is defined in the bid package and is to be 
carried out as instructed by the Kentucky Transportation Cabinet. The contractor will be responsible for 
any coordination or adjustments that are discussed or quantified in the proposal. 

 
 

 
 

NOTE: DO NOT DISTURB THE FOLLOWING FACILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 

Not Applicable 

 
*The Contractor is fully responsible for protection of all utilities listed above* 

 
 

 
 

THE FOLLOWING FACILITY OWNERS ARE RELOCATING/ADJUSTING THEIR FACILITIES WITHIN THE 
PROJECT LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION 

Not Applicable 

 
 

 
 

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ

Contract ID:  215203
Page 103 of 175



UTILITIES AND RAIL CERTIFICATION NOTE 

Fleming County 
ADDRESS DEFICIENCIES ON KY-3110 OVER SAND LICK CREEK.  (035B00073N) 

ITEM NUMBER: 09-10030.00 

 
 
 
 

Page 3 of 4 

Form Revised 6/24/16 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE OWNER OR 
THEIR SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

Not Applicable 

 
 

 
 

THE FOLLOWING FACILITY OWNERS HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT 

Not Applicable 

 
 

 
 

RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

☒  No Rail Involvement    ☐  Rail Involved    ☐  Rail Adjacent     
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AREA FACILITY OWNER CONTACT LIST 
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Kentucky Transportation  
Cabinet Project:  
 

 
N O T I C E 

 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

NATIONWIDE SECTION 404 PERMIT AUTHORIZATION 

 

DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

KENTUCKY DIVISION OF WATER 

SECTION 401 WATER QUALITY CERTIFICATION 

 
PROJECT DESCRIPTION: Bridge Rehabilitation 

Bennett’s Mill Covered Bridge Road over Tygarts Creek  
Greenup County, KY 

                                                   KYTC Item No. 9-10027

The Sections 404 and 401 activities for this project have previously been permitted under the 
authority of the Department of the Army, Section 404 Nationwide Permit Number 3, 
Maintenance Projects (with additional Kentucky Regional General Conditions), and the 
Kentucky Division of Water, Section 401 General Water Quality Certification.  For these 
authorized permits to be valid, the attached conditions must be followed.  The contractor shall 
post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a 
conspicuous location at the project site, with unencumbered public access, for the duration of 
construction and comply with the general conditions required. 
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Kentucky Transportation  
Cabinet Project:  
 

Locations Impacting Water Quality 

Station-Location Description 
Bridge ID: 

045B00085N 
Bennett’s Mill Covered Bridge Road over Tygarts Creek project will 
entail rehabilitating the existing bridge with the same current geometrics (bridge 
width, length, hydraulic opening, etc.). The project may involve the removal of 
debris and/or sediment. 

 

This project involves work near and/or within Jurisdictional Waters of the United States as 
defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3 
General Section 404 permit. The Division of Water conditionally certified this General Permit. 
Importantly, one of those conditions regards the use of heavy equipment in any stream channel, 
or streambed.  If there is need to cross the stream channel with heavy equipment, or conduct 
work within the stream channel, a work platform or temporary crossing, is authorized.  This 
should be constructed with clean rock and sufficient pipe to allow stream flow to continue, 
unimpeded.  Other conditions may be found under the heading, General Certification—
Nationwide Permit # 3 Maintenance Projects. 

In order for this authorization to be valid, the attached conditions must be followed.  The 
contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous 
location at the project site, for the duration of the construction, and comply with the general 
conditions as required. 

To more readily expedite construction, the contractor may elect to alter the design, or perform 
the work in a manner different from what was originally proposed and specified.  Prior to 
commencing such alternative work, the contractor shall obtain written permission from the 
Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental 
Analysis.  If such changes necessitate further permitting, then the contractor will be responsible 
for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water.  A copy 
of any request to the Corps of Engineers or Division of Water to alter this proposal and 
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit 
Coordinator, for office records and for informational purposes. 
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Terms for Nationwide Permit No. 3 – Maintenance Projects 
 

(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable structure or fill, 
or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided that the structure or fill is not to 
be put to uses differing from those uses specified or contemplated for it in the original permit or the most recently 
authorized modification.  Minor deviations in the structure's configuration or filled area, including those due to changes 
in materials, construction techniques, requirements of other regulatory agencies, or current construction codes or 
safety standards that are necessary to make the repair, rehabilitation, or replacement are authorized.  This NWP also 
authorizes the removal of previously authorized structures or fills.  Any stream channel modification is limited to the 
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such modifications, including 
the removal of material from the stream channel, must be immediately adjacent to the project.  This NWP also 
authorizes the removal of accumulated sediment and debris within, and in the immediate vicinity of, the structure or 
fill.  This NWP also authorizes the repair, rehabilitation, or replacement of those structures or fills destroyed or 
damaged by storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 
commenced, or is under contract to commence, within two years of the date of their destruction or damage.  In 
cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the district 
engineer, provided the permittee can demonstrate funding, contract, or other similar delays. 
 
(b) This NWP also authorizes the removal of accumulated sediments and debris outside the immediate vicinity of 
existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.).  The removal of sediment is 
limited to the minimum necessary to restore the waterway in the vicinity of the structure to the approximate 
dimensions that existed when the structure was built, but cannot extend farther than 200 feet in any direction from 
the structure.  This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments blocking 
or restricting outfall and intake structures or to maintenance dredging to remove accumulated sediments from canals 
associated with outfall and intake structures.  All dredged or excavated materials must be deposited and retained 
in an area that has no waters of the United States unless otherwise specifically approved by the district engineer 
under separate authorization. 
 
(c) This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats, 
necessary to conduct the maintenance activity.  Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, work, and discharges, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.  
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by expected high 
flows.  After conducting the maintenance activity, temporary fills must be removed in their entirety and the affected 
areas returned to pre-construction elevations.  The areas affected by temporary fills must be revegetated, as 
appropriate. 
 
(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation.  This NWP does 
not authorize beach restoration.  This NWP does not authorize new stream channelization or stream relocation 
projects. 
 
 Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-
construction notification to the district engineer prior to commencing the activity (see general condition 32).  The 
pre-construction notification must include information regarding the original design capacities and configurations of the 
outfalls, intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899 
and section 404 of the Clean Water Act (Sections 10 and 404)) 
 
 Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized 
structure or fill that does not qualify for the Clean Water Act section 404(f) exemption for maintenance. 
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 MATTHEW G. BEVIN  CHARLES G. SNAVELY 
 GOVERNOR SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
                         DEPARTMENT FOR ENVIRONMENTAL PROTECTION                   R.  BRUCE SCOTT  

                                                                                                                                                                                                                                                                           COMMISSIONER 
 

 

300 SOWER BOULEVARD 

FRANKFORT, KENTUCKY 40601 

KentuckyUnbridledSpirit.com  An Equal Opportunity Employer M/F/D 

 

 
General Certification--Nationwide Permit # 3 

Maintenance 
 

This General Certification is issued March 19, 2017, in conformity with the 
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C. 
§1341), as well as Kentucky Statute KRS 224.16-050. 

 
For this and all nationwide permits, the definition of surface water is as per 401 

KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded 
waters; marshes and wetlands; and any subterranean waters flowing in well-defined 
channels and having a demonstrable hydrologic connection with the surface.  Lagoons 
used for waste treatment and effluent ditches that are situated on property owned, leased, 
or under valid easement by a permitted discharger are not considered to be surface 
waters of the commonwealth.  
 

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean 
Water Act (CWA) that it has reasonable assurances that applicable water quality 
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established 
pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will not be violated for the 
activity covered under NATIONWIDE PERMIT 3, namely Maintenance, provided that the 
following conditions are met: 
 

1. The activity will not occur within surface waters of the Commonwealth identified by 
the Kentucky Division of Water as Outstanding State or National Resource Water, 
Cold Water Aquatic Habitat, or Exceptional Waters.  
 

2. The activity will not occur within surface waters of the Commonwealth identified as 
perpetually-protected (e.g. deed restriction, conservation easement) mitigation 
sites.  

 
3. The activity will impact less than 1/2 acre of wetland/marsh. 

 
4. The activity will impact less than 300 linear feet of surface waters of the 

Commonwealth.   
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General Certification--Nationwide Permit # 3 
Maintenance 
Page 2 
 

 

5. The Kentucky Division of Water may require submission of a formal application for 
an individual certification for any project if the project has been determined to likely 
have a significant adverse effect upon water quality or degrade the waters of the 
Commonwealth so that existing uses of the water body or downstream waters are 
precluded. 

 
6. Activities that do not meet the conditions of this General Water Quality Certification 

require an Individual Section 401 Water Quality Certification.   
 

7. Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions: 

 
 Projects requiring in-stream stormwater detention/retention basins shall 

require individual water quality certifications. 
 Erosion and sedimentation pollution control plans and Best Management 

Practices must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that violations of state 
water quality standards do not occur. 

 Sediment and erosion control measures, such as check-dams constructed 
of any material, silt fencing, hay bales, etc., shall not be placed within 
surface waters of the Commonwealth, either temporarily or permanently, 
without prior approval by the Kentucky Division of Water’s Water Quality 
Certification Section.  If placement of sediment and erosion control 
measures in surface waters is unavoidable, design and placement of 
temporary erosion control measures shall not be conducted in such a 
manner that may result in instability of streams that are adjacent to, 
upstream, or downstream of the structures.  All sediment and erosion 
control devices shall be removed and the natural grade restored within the 
completion timeline of the activities.    

 Measures shall be taken to prevent or control spills of fuels, lubricants, or 
other toxic materials used in construction from entering the watercourse. 

 Removal of riparian vegetation shall be limited to that necessary for 
equipment access.  

 To the maximum extent practicable, all in-stream work under this 
certification shall be performed under low-flow conditions.  

 Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it shall 
be performed in such a manner and duration as to minimize turbidity and 
disturbance to substrates and bank or riparian vegetation.   

 Any fill shall be of such composition that it will not adversely affect the 
biological, chemical, or physical properties of the receiving waters and/or 
cause violations of water quality standards.  If rip-rap is utilized, it should be 
of such weight and size that bank stress or slump conditions will not be 
created because of its placement. 
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 If there are water supply intakes located downstream that may be affected 
by increased turbidity and suspended solids, the permittee shall notify the 
operator when such work will be done. 

 Should evidence of stream pollution or jurisdictional wetland impairment 
and/or violations of water quality standards occur as a result of this activity 
(either from a spill or other forms of water pollution), the Kentucky Division 
of Water shall be notified immediately by calling (800) 928-2380. 

 
Non-compliance with the conditions of this general certification or violation of 

Kentucky state water quality standards may result in civil penalties. 
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   Louisville D
istrict 

                    The follow
ing G

eneral C
onditions m

ust be follow
ed in order for any authorization by N

W
P

 to be valid: 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

  
1. N

avigation. (a) N
o activity m

ay cause m
ore than a m

inim
al adverse effect on 

navigation. (b) A
ny safety lights and signals prescribed by the U

S
 C

oast G
uard, through 

regulations or otherw
ise, m

ust be installed and m
aintained at the perm

ittee's expense on 
authorized facilities in navigable w

aters of the U
nited States. 

(c) The perm
ittee understands and agrees that, if future operations by the U

nited 
S

tates require the rem
oval, relocation, or other alteration, of the structure or w

ork herein 
authorized, or if, in the opinion of the S

ecretary of the A
rm

y or his authorized representative, 
said structure or w

ork shall cause unreasonable obstruction to the free navigation of the 
navigable w

aters, the perm
ittee w

ill be required, upon due notice from
 the C

orps of E
ngineers, to 

rem
ove, relocate, or alter the structural w

ork or obstructions caused thereby, w
ithout expense to 

the U
nited States. N

o claim
 shall be m

ade against the U
nited S

tates on account of any such 
rem

oval or alteration. 
2. A

quatic Life M
ovem

ents. N
o activity m

ay substantially disrupt the necessary life 
cycle m

ovem
ents of those species of aquatic life indigenous to the w

aterbody, including those 
species that norm

ally m
igrate through the area, unless the activity's prim

ary purpose is to 
im

pound w
ater.  A

ll perm
anent and tem

porary crossings of w
aterbodies shall be suitably 

culverted, bridged, or otherw
ise designed and constructed to m

aintain low
 flow

s to sustain the 
m

ovem
ent of those aquatic species.  

3. S
paw

ning A
reas. Activities in spaw

ning areas during spaw
ning seasons m

ust be 
avoided to the m

axim
um

 extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or dow

nstream
 sm

othering by substantial turbidity) of an im
portant 

spaw
ning area are not authorized. 

4. M
igratory B

ird B
reeding A

reas. A
ctivities in w

aters of the U
nited States that serve 

as breeding areas for m
igratory birds m

ust be avoided to the m
axim

um
 extent practicable. 

5. S
hellfish B

eds. N
o activity m

ay occur in areas of concentrated shellfish populations, 
unless the activity is directly related to a shellfish harvesting activity authorized by N

W
Ps 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by N
W

P 27. 
6. S

uitable M
aterial. N

o activity m
ay use unsuitable m

aterial (e.g., trash, debris, car 
bodies, asphalt, etc.). M

aterial used for construction or discharged m
ust be free from

 toxic 
pollutants in toxic am

ounts (see Section 307 of the C
lean W

ater Act). 
7. W

ater S
upply Intakes. N

o activity m
ay occur in the proxim

ity of a public w
ater 

supply intake, except w
here the activity is for the repair or im

provem
ent of public w

ater supply 
intake structures or adjacent bank stabilization. 

8. A
dverse Effects From

 Im
poundm

ents. If the activity creates an im
poundm

ent of 
w

ater, adverse effects to the aquatic system
 due to accelerating the passage of w

ater, and/or 
restricting its flow

 m
ust be m

inim
ized to the m

axim
um

 extent practicable. 
9. M

anagem
ent of W

ater Flow
s. To the m

axim
um

 extent practicable, the pre-
construction course, condition, capacity, and location of open w

aters m
ust be m

aintained for 
each activity, including stream

 channelization, storm
 w

ater m
anagem

ent activities, and 
tem

porary and perm
anent road crossings, except as provided below

. The activity m
ust be 

constructed to w
ithstand expected high flow

s. The activity m
ust not restrict or im

pede the 
passage of norm

al or high flow
s, unless the prim

ary purpose of the activity is to im
pound w

ater 
or m

anage high flow
s. The activity m

ay alter the pre-construction course, condition, capacity, 
and location of open w

aters if it benefits the aquatic environm
ent (e.g., stream

 restoration or 
relocation activities). 

10. Fills W
ithin 100-Y

ear Floodplains. The activity m
ust com

ply w
ith applicable FE

M
A

-
approved state or local floodplain m

anagem
ent requirem

ents. 
11. E

quipm
ent. H

eavy equipm
ent w

orking in w
etlands or m

udflats m
ust be placed on 

m
ats, or other m

easures m
ust be taken to m

inim
ize soil disturbance. 

12. S
oil E

rosion and S
edim

ent C
ontrols. A

ppropriate soil erosion and sedim
ent controls 

m
ust be used and m

aintained in effective operating condition during construction, and all exposed 
soil and other fills, as w

ell as any w
ork below

 the ordinary high w
ater m

ark or high tide line, m
ust 

be perm
anently stabilized at the earliest practicable date. P

erm
ittees are encouraged to perform

 
w

ork w
ithin w

aters of the U
nited S

tates during periods of low
-flow

 or no-flow
, or during low

 tides. 
13. R

em
oval of Tem

porary Fills. Tem
porary fills m

ust be rem
oved in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas m
ust be 

revegetated, as appropriate. 
14. P

roper M
aintenance. A

ny authorized structure or fill shall be properly m
aintained, 

including m
aintenance to ensure public safety and com

pliance w
ith applicable N

W
P general 

conditions, as w
ell as any activity-specific conditions added by the district engineer to an N

W
P 

authorization. 
15. Single and C

om
plete P

roject. The activity m
ust be a single and com

plete project. 
The sam

e N
W

P cannot be used m
ore than once for the sam

e single and com
plete project.   

16. W
ild and Scenic R

ivers. (a) N
o activity m

ay occur in a com
ponent of the N

ational 
W

ild and S
cenic R

iver S
ystem

, or in a river officially designated by C
ongress as a “study river” for 

possible inclusion in the system
 w

hile the river is in an official study status, unless the appropriate 
Federal agency w

ith direct m
anagem

ent responsibility for such river, has determ
ined in w

riting that 
the proposed activity w

ill not adversely affect the W
ild and S

cenic R
iver designation or study 

status. 
(b) If a proposed N

W
P activity w

ill occur in a com
ponent of the N

ational W
ild and Scenic 

R
iver S

ystem
, or in a river officially designated by C

ongress as a “study river” for possible 
inclusion in the system

 w
hile the river is in an official study status, the perm

ittee m
ust subm

it a pre-
construction notification (see general condition 32). The district engineer w

ill coordinate the P
C

N
 

w
ith the Federal agency w

ith direct m
anagem

ent responsibility for that river. The perm
ittee shall 

not begin the N
W

P activity until notified by the district engineer that the Federal agency w
ith direct 

m
anagem

ent responsibility for that river has determ
ined in w

riting that the proposed N
W

P activity 
w

ill not adversely affect the W
ild and Scenic R

iver designation or study status. 
(c) Inform

ation on W
ild and S

cenic R
ivers m

ay be obtained from
 the appropriate Federal 

land m
anagem

ent agency responsible for the designated W
ild and Scenic R

iver or study river 
(e.g., N

ational P
ark S

ervice, U
.S. Forest S

ervice, B
ureau of Land M

anagem
ent, U

.S. Fish and 
W

ildlife S
ervice). Inform

ation on these rivers is also available at: http://w
w

w
.rivers.gov/ 

17. Tribal R
ights. N

o activity m
ay im

pair tribal rights (including treaty rights), protected 
tribal resources, or tribal lands. 

18. E
ndangered S

pecies. (a) N
o activity is authorized under any N

W
P

 w
hich is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 
a species proposed for such designation, as identified under the Federal E

ndangered S
pecies Act 

(E
S

A
), or w

hich w
ill directly or indirectly destroy or adversely m

odify the critical habitat of such 
species. N

o activity is authorized under any N
W

P w
hich “m

ay affect” a listed species or critical 
habitat, unless section 7 consultation addressing the effects of the proposed activity has been 
com

pleted. D
irect effects are the im

m
ediate effects on the listed species and critical habitat 

caused by the N
W

P activity.  Indirect effects are those effects on listed species and critical habitat 
that are caused by the N

W
P activity and are later in tim

e, but still are reasonably certain to occur. 
(b) Federal agencies should follow

 their ow
n procedures for com

plying w
ith the 

requirem
ents of the E

SA
. If pre-construction notification is required for the proposed activity, the 

Federal perm
ittee m

ust provide the district engineer w
ith the appropriate docum

entation to 
dem

onstrate com
pliance w

ith those requirem
ents. The district engineer w

ill verify that the 
appropriate docum

entation has been subm
itted. If the appropriate docum

entation has not been 
subm

itted, additional ESA
 section 7 consultation m

ay be necessary for the activity and the 
respective federal agency w

ould be responsible for fulfilling its obligation under section 7 of the 
E

SA
.  

2017 N
ationw

ide P
erm

it G
eneral C

onditions
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(c) N
on-federal perm

ittees m
ust subm

it a pre-construction notification (P
C

N
) to the 

district engineer if any listed species or designated critical habitat m
ight be affected or is in the 

vicinity of the activity, or if the activity is located in designated critical habitat, and shall not begin 
w

ork on the activity until notified by the district engineer that the requirem
ents of the E

SA
 have 

been satisfied and that the activity is authorized. For activities that m
ight affect Federally-listed 

endangered or threatened species or designated critical habitat, the P
C

N
 m

ust include the 
nam

e(s) of the endangered or threatened species that m
ight be affected by the proposed activity 

or that utilize the designated critical habitat that m
ight be affected by the proposed w

ork. The 
district engineer w

ill determ
ine w

hether the proposed activity “m
ay affect” or w

ill have “no effect” 
to listed species and designated critical habitat and w

ill notify the non-Federal applicant of the 
C

orps’ determ
ination w

ithin 45 days of receipt of a com
plete P

C
N

. In cases w
here the non-

Federal applicant has identified listed species or critical habitat that m
ight be affected or is in the 

vicinity of the activity, and has so notified the C
orps, the applicant shall not begin w

ork until the 
C

orps has provided notification the proposed activities w
ill have “no effect” on listed species or 

critical habitat, or until S
ection 7 consultation has been com

pleted. If the non-Federal applicant 
has not heard back from

 the C
orps w

ithin 45 days, the applicant m
ust still w

ait for notification 
from

 C
orps. 

(d) A
s a result of form

al or inform
al consultation w

ith the U
SFW

S or N
M

FS
 the district 

engineer m
ay add species-specific perm

it conditions to the N
W

Ps. 
(e) A

uthorization of an activity by a N
W

P does not authorize the “take” of a threatened 
or endangered species as defined under the ES

A. In the absence of separate authorization 
(e.g., an ES

A S
ection 10 P

erm
it, a B

iological O
pinion w

ith “incidental take” provisions, etc.) from
 

the U
S

FW
S or the N

M
FS

, the E
ndangered S

pecies A
ct prohibits any person subject to the 

jurisdiction of the U
nited States to take a listed species, w

here "take" m
eans to harass, harm

, 
pursue, hunt, shoot, w

ound, kill, trap, capture, or collect, or to attem
pt to engage in any such 

conduct. The w
ord “harm

” in the definition of “take'' m
eans an act w

hich actually kills or injures 
w

ildlife. S
uch an act m

ay include significant habitat m
odification or degradation w

here it actually 
kills or injures w

ildlife by significantly im
pairing essential behavioral patterns, including breeding, 

feeding or sheltering. 
(f) If the non-federal perm

ittee has a valid E
SA

 section 10(a)(1)(B
) incidental take 

perm
it w

ith an approved H
abitat C

onservation Plan for a project or a group of projects that 
includes the proposed N

W
P activity, the non-federal applicant should provide a copy of that ES

A 
section 10(a)(1)(B

) perm
it w

ith the P
C

N
 required by paragraph (c) of this general condition.  The 

district engineer w
ill review

 the E
SA

 section 10(a)(1)(B
) perm

it, and if he or she determ
ines that 

it covers the proposed N
W

P activity, including any incidental take of listed species that m
ight 

occur as a result of conducting the proposed N
W

P activity, the district engineer does not need to 
conduct a separate section 7 consultation for the proposed N

W
P activity.  The district engineer 

w
ill notify the non-federal applicant w

ithin 45 days of receipt of a com
plete P

C
N

 w
hether the 

E
SA

 section 10(a)(1)(B
) perm

it covers the proposed N
W

P activity or w
hether additional ES

A 
section 7 consultation is required. 

(g) Inform
ation on the location of threatened and endangered species and their critical 

habitat can be obtained directly from
 the offices of the U

S
FW

S and N
M

FS
 or their w

orld w
ide 

w
eb pages at http://w

w
w

.fw
s.gov/ or http://w

w
w

.fw
s.gov/ipac  and 

http://w
w

w
.nm

fs.noaa.gov/pr/species/esa  respectively. 
19. M

igratory B
irds and B

ald and G
olden E

agles. The perm
ittee is responsible for 

ensuring their action com
plies w

ith the M
igratory Bird Treaty Act and the B

ald and G
olden E

agle 
P

rotection A
ct.  The perm

ittee is responsible for contacting appropriate local office of the U
.S

. 
Fish and W

ildlife S
ervice to determ

ine applicable m
easures to reduce im

pacts to m
igratory birds 

or eagles, including w
hether “incidental take” perm

its are necessary and available under the 
M

igratory B
ird Treaty A

ct or B
ald and G

olden E
agle P

rotection A
ct for a particular activity. 

20. H
istoric P

roperties. (a) In cases w
here the district engineer determ

ines that the 
activity m

ay have the potential to cause effects to properties listed, or eligible for listing, in the 
N

ational R
egister of H

istoric P
laces, the activity is not authorized, until the requirem

ents of 
S

ection 106 of the N
ational H

istoric P
reservation Act (N

H
P

A
) have been satisfied. 

(b) Federal perm
ittees should follow

 their ow
n procedures for com

plying w
ith the 

requirem
ents of S

ection 106 of the N
ational H

istoric P
reservation Act. If pre-construction 

notification is required for the proposed N
W

P activity, the Federal perm
ittee m

ust provide the 
district engineer w

ith the appropriate docum
entation to dem

onstrate com
pliance w

ith those 

requirem
ents. The district engineer w

ill verify that the appropriate docum
entation has been 

subm
itted.  If the appropriate docum

entation is not subm
itted, then additional consultation under 

section 106 m
ay be necessary.  The respective federal agency is responsible for fulfilling its 

obligation to com
ply w

ith section 106. 
(c) N

on-federal perm
ittees m

ust subm
it a pre-construction notification to the district 

engineer if the N
W

P activity m
ight have the potential to cause effects to any historic properties 

listed on, determ
ined to be eligible for listing on, or potentially eligible for listing on the N

ational 
R

egister of H
istoric P

laces, including previously unidentified properties.  For such activities, the 
pre-construction notification m

ust state w
hich historic properties m

ight have the potential to be 
affected by the proposed activity or include a vicinity m

ap indicating the location of the historic 
properties or the potential for the presence of historic properties. Assistance regarding inform

ation 
on the location of or potential for the presence of historic properties can be sought from

 the State 
H

istoric P
reservation O

fficer, Tribal H
istoric P

reservation O
fficer, or designated tribal 

representative, as appropriate, and the N
ational R

egister of H
istoric P

laces (see 33 C
FR

 
330.4(g)). W

hen review
ing pre-construction notifications, district engineers w

ill com
ply w

ith the 
current procedures for addressing the requirem

ents of S
ection 106 of the N

ational H
istoric 

P
reservation A

ct. The district engineer shall m
ake a reasonable and good faith effort to carry out 

appropriate identification efforts, w
hich m

ay include background research, consultation, oral 
history interview

s, sam
ple field investigation, and field survey. B

ased on the inform
ation subm

itted 
in the P

C
N

 and these identification efforts, the district engineer shall determ
ine w

hether the 
proposed N

W
P activity has the potential to cause an effect on the historic properties.  S

ection 106 
consultation is not required w

hen the district engineer determ
ines that the activity does not have 

the potential to cause effects on historic properties (see 36 C
FR

 800.3(a)).  S
ection 106 

consultation is required w
hen the district engineer determ

ines that the activity has the potential to 
cause effects on historic properties.  The district engineer w

ill conduct consultation w
ith consulting 

parties identified under 36 C
FR

 800.2(c) w
hen he or she m

akes any of the follow
ing effect 

determ
inations for the purposes of section 106 of the N

H
P

A: no historic properties affected, no 
adverse effect, and adverse effect. W

here the non-Federal applicant has identified historic 
properties on w

hich the activity m
ight have the potential to cause effects and notified the C

orps, 
the non-Federal applicant shall not begin the activity until notified by the district engineer either 
that the activity has no potential to cause effects to historic properties or that N

H
P

A section 106 
consultation has been com

pleted.   
(d)  For non-federal perm

ittees, the district engineer w
ill notify the prospective perm

ittee 
w

ithin 45 days of receipt of a com
plete pre-construction notification w

hether N
H

P
A

 section 106 
consultation is required.  If N

H
PA

 section 106 consultation is required, the district engineer w
ill 

notify the non-Federal applicant that he or she cannot begin the activity until S
ection 106 

consultation is com
pleted. If the non-Federal applicant has not heard back from

 the C
orps w

ithin 
45 days, the applicant m

ust still w
ait for notification from

 the C
orps. 

(e)  P
rospective perm

ittees should be aw
are that section 110k of the N

H
P

A
 (54 U

.S.C
. 

306113) prevents the C
orps from

 granting a perm
it or other assistance to an applicant w

ho, w
ith 

intent to avoid the requirem
ents of S

ection 106 of the N
H

P
A, has intentionally significantly 

adversely affected a historic property to w
hich the perm

it w
ould relate, or having legal pow

er to 
prevent it, allow

ed such significant adverse effect to occur, unless the C
orps, after consultation 

w
ith the A

dvisory C
ouncil on H

istoric P
reservation (A

C
H

P
), determ

ines that circum
stances justify 

granting such assistance despite the adverse effect created or perm
itted by the applicant.  If 

circum
stances justify granting the assistance, the C

orps is required to notify the A
C

H
P and provide 

docum
entation specifying the circum

stances, the degree of dam
age to the integrity of any historic 

properties affected, and proposed m
itigation.  This docum

entation m
ust include any view

s 
obtained from

 the applicant, S
H

PO
/TH

P
O

, appropriate Indian tribes if the undertaking occurs on or 
affects historic properties on tribal lands or affects properties of interest to those tribes, and other 
parties know

n to have a legitim
ate interest in the im

pacts to the activity on historic properties. 
21.  D

iscovery of P
reviously U

nknow
n R

em
ains and A

rtifacts. If you discover any 
previously unknow

n historic, cultural or archeological rem
ains and artifacts w

hile accom
plishing 

the activity authorized by this perm
it, you m

ust im
m

ediately notify the district engineer of w
hat you 

have found, and to the m
axim

um
 extent practicable, avoid construction activities that m

ay affect 
the rem

ains and artifacts until the required coordination has been com
pleted. The district engineer 

w
ill initiate the Federal, Tribal and state coordination required to determ

ine if the item
s or rem

ains 
w

arrant recovery effort or if the site is eligible for listing in the N
ational R

egister of H
istoric Places. 
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22. D
esignated C

ritical R
esource W

aters. C
ritical resource w

aters include, N
O

AA
-

m
anaged m

arine sanctuaries and m
arine m

onum
ents, and N

ational E
stuarine R

esearch 
R

eserves. The district engineer m
ay designate, after notice and opportunity for public com

m
ent, 

additional w
aters officially designated by a state as having particular environm

ental or ecological 
significance, such as outstanding national resource w

aters or state natural heritage sites. The 
district engineer m

ay also designate additional critical resource w
aters after notice and 

opportunity for public com
m

ent.  
(a) D

ischarges of dredged or fill m
aterial into w

aters of the U
S

 are not authorized by 
N

W
Ps 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity 

w
ithin, or directly affecting, critical resource w

aters, including w
etlands adjacent to such w

aters. 
(b) For N

W
Ps 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 

54, notification is required in accordance w
ith general condition 32, for any activity proposed in 

the designated critical resource w
aters including w

etlands adjacent to those w
aters. The district 

engineer m
ay authorize activities under these N

W
Ps only after it is determ

ined that the im
pacts 

to the critical resource w
aters w

ill be no m
ore than m

inim
al. 

23. M
itigation. The district engineer w

ill consider the follow
ing factors w

hen 
determ

ining appropriate and practicable m
itigation necessary to ensure that the individual and 

cum
ulative adverse environm

ental effects are no m
ore than m

inim
al: 

(a) The activity m
ust be designed and constructed to avoid and m

inim
ize adverse 

effects, both tem
porary and perm

anent, to w
aters of the U

nited States to the m
axim

um
 extent 

practicable at the project site (i.e., on site). 
(b) M

itigation in all its form
s (avoiding, m

inim
izing, rectifying, reducing, or 

com
pensating for resource losses) w

ill be required to the extent necessary to ensure that the 
individual and cum

ulative adverse environm
ental effects are no m

ore than m
inim

al. 
(c) C

om
pensatory m

itigation at a m
inim

um
 one-for-one ratio w

ill be required for all 
w

etland losses that exceed 1/10-acre and require pre-construction notification, unless the district 
engineer determ

ines in w
riting that either som

e other form
 of m

itigation w
ould be m

ore 
environm

entally appropriate or the adverse effects of the proposed activity are m
inim

al, and 
provides a project-specific w

aiver of this requirem
ent. For w

etland losses of 1/10-acre or less 
that require pre-construction notification, the district engineer m

ay determ
ine on a case-by-case 

basis that com
pensatory m

itigation is required to ensure that the activity results in m
inim

al 
adverse environm

ental effects. 
(d)  For losses of stream

s or other open w
aters that require pre-construction 

notification, the district engineer m
ay require com

pensatory m
itigation to ensure that the activity 

results in no m
ore than m

inim
al adverse environm

ental effects.  C
om

pensatory m
itigation for 

losses of stream
s should be provided, if practicable, through stream

 rehabilitation, 
enhancem

ent, or preservation, since stream
s are difficult-to-replace resources (see 33 C

FR
 

332.3(e)(3)).  
(e)  C

om
pensatory m

itigation plans for N
W

P activities in or near stream
s or other open 

w
aters w

ill norm
ally include a requirem

ent for the restoration or enhancem
ent, m

aintenance, and 
legal protection (e.g. conservation easem

ents) of riparian areas next to open w
aters.  In som

e 
cases, the restoration or m

aintenance/protection of riparian areas m
ay be the only 

com
pensatory m

itigation required.  R
estored riparian areas should consist of native species.  

The w
idth of the required riparian area w

ill address docum
ented w

ater quality or aquatic habitat 
loss concerns.  N

orm
ally, the riparian area w

ill be 25 to 50 feet w
ide on each side of the stream

, 
but the district engineer m

ay require slightly w
ider riparian areas to address docum

ented w
ater 

quality or habitat loss concerns.  If it is not possible to restore or m
aintain/protect a riparian area 

on the both sides of a stream
 or if the w

aterbody is a lake or coastal w
aters. Then restoring or 

m
aintaining/protecting a riparian area along a single bank or shoreline m

ay be sufficient.  W
here 

both w
etlands and open w

aters exist on the project site, the district engineer w
ill determ

ine the 
appropriate com

pensatory m
itigation (e.g. riparian areas and/or w

etlands com
pensation) based 

on w
hat is best for the aquatic environm

ental on a w
atershed basis.  In cases w

here riparian 
areas are determ

ined to be the m
ost appropriate form

 of m
inim

ization or com
pensatory 

m
itigation, the district engineer m

ay w
aive or reduce the requirem

ent to provide w
etland 

com
pensatory m

itigation for w
etland losses. 

(f) C
om

pensatory m
itigation projects provided to offset losses of aquatic resources 

m
ust com

ply w
ith the applicable provisions of 33 C

FR
 part 332. 

(1) The prospective perm
ittee is responsible for proposing an appropriate com

pensatory 
m

itigation option if com
pensatory m

itigation is necessary to ensure that the activity results in no 
m

ore than m
inim

al adverse environm
ental effects.  For the N

W
Ps, the preferred m

echanism
 for 

providing com
pensatory m

itigation is m
itigation bank credits or in-lieu fee program

 credits (see 33 
C

FR
 332.3(b)(2) and (3)).  H

ow
ever, if an appropriate num

ber and type of m
itigation bank or in-lieu 

credits are not available at the tim
e the P

C
N

 is subm
itted to the district engineer, the district 

engineer m
ay approve the use of perm

ittee-responsible m
itigation if the use of m

itigation bank or 
in-lieu fee program

 credits is not appropriate and practicable. 
(2) The am

ount of com
pensatory m

itigation required by the district engineer m
ust be 

sufficient to ensure that the authorized activity results in no m
ore than m

inim
al individual and 

cum
ulative adverse environm

ental effects (see 33 C
FR

 330.1(e)(3)).  (S
ee also 33 C

FR
 332.3(f).) 

(3) S
ince the likelihood of success is greater and the im

pacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first com

pensatory m
itigation 

option considered for perm
ittee-responsible m

itigation. 
(4) If perm

ittee-responsible m
itigation is the proposed option, the prospective perm

ittee 
is responsible for subm

itting a m
itigation plan. A conceptual or detailed m

itigation plan m
ay be 

used by the district engineer to m
ake the decision on the N

W
P verification request, but a final 

m
itigation plan that addresses the applicable requirem

ents of 33 C
FR

 332.4(c)(2) through (14) 
m

ust be approved by the district engineer before the perm
ittee begins w

ork in w
aters of the U

nited 
S

tates, unless the district engineer determ
ines that prior approval of the final m

itigation plan is not 
practicable or not necessary to ensure tim

ely com
pletion of the required com

pensatory m
itigation 

(see 33 C
FR

 332.3(k)(3)).  
(5) If m

itigation bank or in-lieu fee program
 credits are the proposed option, the 

m
itigation plan only needs to address the baseline conditions at the im

pact site and the num
ber of 

credits to be provided. 
(6) C

om
pensatory m

itigation requirem
ents (e.g., resource type and am

ount to be 
provided as com

pensatory m
itigation, site protection, ecological perform

ance standards, 
m

onitoring requirem
ents) m

ay be addressed through conditions added to the N
W

P authorization, 
instead of com

ponents of a com
pensatory m

itigation plan.  
(g) C

om
pensatory m

itigation w
ill not be used to increase the acreage losses allow

ed by 
the acreage lim

its of the N
W

Ps. For exam
ple, if an N

W
P has an acreage lim

it of 1/2-acre, it cannot 
be used to authorize any project resulting in the loss of greater than 1/2-acre of w

aters of the 
U

nited States, even if com
pensatory m

itigation is provided that replaces or restores som
e of the 

lost w
aters. H

ow
ever, com

pensatory m
itigation can and should be used, as necessary, to ensure 

that an N
W

P activity already m
eeting the established acreage lim

its also satisfies the m
inim

al 
im

pact requirem
ent for the N

W
Ps. 

(h) P
erm

ittees m
ay propose the use of m

itigation banks, in-lieu fee program
s, or 

separate perm
ittee-responsible m

itigation. W
hen developing a com

pensatory m
itigation proposal, 

the perm
ittee m

ust consider appropriate and practicable options consistent w
ith the fram

ew
ork at 

33 C
FR

 332.3(b).   For activities resulting in the loss of m
arine or estuarine resources, perm

ittee-
responsible com

pensatory m
itigation m

ay be environm
entally preferable if there are no m

itigation 
banks or in-lieu fee program

s in the area that have m
arine or estuarine credits available for sale or 

transfer to the perm
ittee. For perm

ittee-responsible m
itigation, the special conditions of the N

W
P 

verification m
ust clearly indicate the party or parties responsible for the im

plem
entation and 

perform
ance of the com

pensatory m
itigation project, and, if required, its long-term

 m
anagem

ent. 
(i) W

here certain functions and services of w
aters of the U

nited S
tates are perm

anently 
adversely affected by a regulated activity, such as discharges of dredged or fill m

aterial into w
aters 

of the U
nited S

tates that w
ill convert a forested or scrub-shrub w

etland to a herbaceous w
etland in 

a perm
anently m

aintained utility line right-of-w
ay, m

itigation m
ay be required to reduce the 

adverse environm
ental effects of the activity to the no m

ore than m
inim

al level.  
24.  S

afety of Im
poundm

ent S
tructures. To ensure that all im

poundm
ent structures are 

safely designed, the district engineer m
ay require non-Federal applicants to dem

onstrate that the 
structures com

ply w
ith established state dam

 safety criteria or have been designed by qualified 
persons. The district engineer m

ay also require docum
entation that the design has been 

independently review
ed by sim

ilarly qualified persons, and appropriate m
odifications m

ade to 
ensure safety. 

25. W
ater Q

uality. W
here S

tates and authorized Tribes, or E
PA

 w
here applicable, have 

not previously certified com
pliance of an N

W
P w

ith C
W

A S
ection 401, individual 401 W

ater Q
uality 
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C
ertification m

ust be obtained or w
aived (see 33 C

FR
 330.4(c)). The district engineer or S

tate or 
Tribe m

ay require additional w
ater quality m

anagem
ent m

easures to ensure that the authorized 
activity does not result in m

ore than m
inim

al degradation of w
ater quality. 

26. C
oastal Zone M

anagem
ent. In coastal states w

here an N
W

P has not previously 
received a state coastal zone m

anagem
ent consistency concurrence, an individual state coastal 

zone m
anagem

ent consistency concurrence m
ust be obtained, or a presum

ption of concurrence 
m

ust occur (see 33 C
FR

 330.4(d)). The district engineer or a State m
ay require additional 

m
easures to ensure that the authorized activity is consistent w

ith state coastal zone 
m

anagem
ent requirem

ents. 
27. R

egional and C
ase-B

y-C
ase C

onditions. The activity m
ust com

ply w
ith any 

regional conditions that m
ay have been added by the D

ivision E
ngineer (see 33 C

FR
 330.4(e)) 

and w
ith any case specific conditions added by the C

orps or by the state, Indian Tribe, or 
U

S
E

PA
 in its section 401 W

ater Q
uality C

ertification, or by the state in its C
oastal Zone 

M
anagem

ent Act consistency determ
ination. 

28. U
se of M

ultiple N
ationw

ide P
erm

its. The use of m
ore than one N

W
P for a single 

and com
plete project is prohibited, except w

hen the acreage loss of w
aters of the U

nited States 
authorized by the N

W
Ps does not exceed the acreage lim

it of the N
W

P w
ith the highest 

specified acreage lim
it. For exam

ple, if a road crossing over tidal w
aters is constructed under 

N
W

P 14, w
ith associated bank stabilization authorized by N

W
P 13, the m

axim
um

 acreage loss 
of w

aters of the U
nited S

tates for the total project cannot exceed 1/3-acre. 
29. Transfer of N

ationw
ide P

erm
it V

erifications. If the perm
ittee sells the property 

associated w
ith a nationw

ide perm
it verification, the perm

ittee m
ay transfer the nationw

ide 
perm

it verification to the new
 ow

ner by subm
itting a letter to the appropriate C

orps district office 
to validate the transfer. A

 copy of the nationw
ide perm

it verification m
ust be attached to the 

letter, and the letter m
ust contain the follow

ing statem
ent and signature: “W

hen the structures or 
w

ork authorized by this nationw
ide perm

it are still in existence at the tim
e the property is 

transferred, the term
s and conditions of this nationw

ide perm
it, including any special conditions, 

w
ill continue to be binding on the new

 ow
ner(s) of the property. To validate the transfer of this 

nationw
ide perm

it and the associated liabilities associated w
ith com

pliance w
ith its term

s and 
conditions, have the transferee sign and date below

.” 
 _____________________________________________ 
(Transferee) 
 _____________________________________________ 
(D

ate) 
 30. C

om
pliance C

ertification. E
ach perm

ittee w
ho receives an N

W
P verification letter 

from
 the C

orps m
ust provide a signed certification docum

enting com
pletion of the authorized 

activity and im
plem

entation of any required com
pensatory m

itigation.   The success of any 
required perm

ittee-responsible m
itigation, including the achievem

ent of ecological perform
ance 

standards, w
ill be addressed separately by the district engineer. The C

orps w
ill provide the 

perm
ittee the certification docum

ent w
ith the N

W
P verification letter.  The certification docum

ent 
w

ill include: (a) A
 statem

ent that the authorized w
ork w

as done in accordance w
ith the N

W
P 

authorization, including any general, regional, or activity-specific conditions; 
(b) A

 statem
ent that the im

plem
entation of any required com

pensatory m
itigation w

as 
com

pleted in accordance w
ith the perm

it conditions. If credits from
 a m

itigation bank or in-lieu 
fee program

 are used to satisfy the com
pensatory m

itigation requirem
ents, the certification m

ust 
include the docum

entation required by 33 C
FR

 332.3(l)(3) to confirm
 that the perm

ittee secured 
the appropriate num

ber and resource type of credits; and 
(c) The signature of the perm

ittee certifying the com
pletion of the w

ork and m
itigation. 

The com
pleted certification docum

ent m
ust be subm

itted to the district engineer w
ithin 30 days 

of com
pletion of the authorized activity or the im

plem
entation of any required com

pensatory 
m

itigation, w
hichever occurs later. 

 
31. Activities A

ffecting S
tructures or W

orks B
uilt by the U

nited S
tates.  If an N

W
P 

activity also requires perm
ission from

 the C
orps pursuant to 33 U

.S.C
. 408 because it w

ill alter 
or tem

porarily or perm
anently occupy or use a U

.S. A
rm

y C
orps of Engineers (U

S
A

C
E

) federally 

authorized C
ivil W

orks project (a “U
S

A
C

E project”), the prospective perm
ittee m

ust subm
it a pre-

construction notification.  S
ee paragraph (b)(10) of general condition 32.  A

n activity that requires 
S

ection 408 perm
ission is not authorized by the N

W
P until the appropriate C

orps office issues the 
section 408 perm

ission to altar, occupy, or use the U
SA

C
E project, and the district engineer issues 

a w
ritten N

W
P verification. 

32. P
re-C

onstruction N
otification (P

C
N

). (a) Tim
ing. W

here required by the term
s of the 

N
W

P, the prospective perm
ittee m

ust notify the district engineer by subm
itting a pre-construction 

notification (P
C

N
) as early as possible. The district engineer m

ust determ
ine if the P

C
N

 is 
com

plete w
ithin 30 calendar days of the date of receipt and, if the PC

N
 is determ

ined to be 
incom

plete, notify the prospective perm
ittee w

ithin that 30 day period to request the additional 
inform

ation necessary to m
ake the P

C
N

 com
plete. As a general rule, district engineers w

ill request 
additional inform

ation necessary to m
ake the P

C
N

 com
plete only once. H

ow
ever, if the 

prospective perm
ittee does not provide all of the requested inform

ation, then the district engineer 
w

ill notify the prospective perm
ittee that the P

C
N

 is still incom
plete and the P

C
N

 review
 process 

w
ill not com

m
ence until all of the requested inform

ation has been received by the district engineer. 
The prospective perm

ittee shall not begin the activity until either: 
(1) H

e or she is notified in w
riting by the district engineer that the activity m

ay proceed 
under the N

W
P w

ith any special conditions im
posed by the district or division engineer; or 

(2) 45 calendar days have passed from
 the district engineer’s receipt of the com

plete 
P

C
N

 and the prospective perm
ittee has not received w

ritten notice from
 the district or division 

engineer. H
ow

ever, if the perm
ittee w

as required to notify the C
orps pursuant to general condition 

18 that listed species or critical habitat m
ight be affected or in the vicinity of the project, or to notify 

the C
orps pursuant to general condition 20 that the activity m

ight have the potential to cause 
effects to historic properties, the perm

ittee cannot begin the activity until receiving w
ritten 

notification from
 the C

orps that there is “no effect” on listed species or “no potential to cause 
effects” on historic properties, or that any consultation required under S

ection 7 of the E
ndangered 

S
pecies A

ct (see 33 C
FR

 330.4(f)) and/or S
ection 106 of the N

ational H
istoric P

reservation (see 
33 C

FR
 330.4(g)) has been com

pleted. A
lso, w

ork cannot begin under N
W

Ps 21, 49, or 50 until 
the perm

ittee has received w
ritten approval from

 the C
orps. If the proposed activity requires a 

w
ritten w

aiver to exceed specified lim
its of an N

W
P, the perm

ittee m
ay not begin the activity until 

the district engineer issues the w
aiver. If the district or division engineer notifies the perm

ittee in 
w

riting that an individual perm
it is required w

ithin 45 calendar days of receipt of a com
plete P

C
N

, 
the perm

ittee cannot begin the activity until an individual perm
it has been obtained. S

ubsequently, 
the perm

ittee’s right to proceed under the N
W

P m
ay be m

odified, suspended, or revoked only in 
accordance w

ith the procedure set forth in 33 C
FR

 330.5(d)(2). 
(b) C

ontents of P
re-C

onstruction N
otification: The P

C
N

 m
ust be in w

riting and include 
the follow

ing inform
ation: 

(1) N
am

e, address and telephone num
bers of the prospective perm

ittee; 
(2) Location of the proposed activity; 
(3) Identify the specific N

W
P or N

W
P

(s) the prospective perm
ittee w

ants to use to 
authorize the proposed activity; 

(4) A
 description of the proposed activity; the activity’s purpose; direct and indirect 

adverse environm
ental effects the activity w

ould cause, including the anticipated am
ount of loss of 

w
etlands, other special aquatic sites, and other w

aters expected to result from
 the N

W
P activity, in 

acres, linear feet, or other appropriate unit of m
easure; a description of any proposed m

itigation 
m

easures intended to reduce the adverse environm
ental effects caused by the proposed activity; 

and any other N
W

P
(s), regional general perm

it(s), or individual perm
it(s) used or intended to be 

used to authorize any part of the proposed project or any related activity, including other separate 
and distant crossings for linear projects that require D

epartm
ent of the A

rm
y authorization but do 

not require pre-construction notification. The description of the proposed activity and any proposed 
m

itigation m
easures should be sufficiently detailed to allow

 the district engineer to determ
ine that 

the adverse environm
ental effects of the activity w

ill be no m
ore than m

inim
al and to determ

ine the 
need for com

pensatory m
itigation or other m

itigation m
easures. For single and com

plete linear 
projects, the P

C
N

 m
ust include the quantity of anticipated losses of w

etlands, other special aquatic 
sites, and other w

ater for each single and com
plete crossing of those w

etlands, other special 
aquatic sites, and other w

aters.  Sketches should be provided w
hen necessary to show

 that the 
activity com

plies w
ith the term

s of the N
W

P. (S
ketches usually clarify the project and w

hen 
provided results in a quicker decision. Sketches should contain sufficient detail to provide an 
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illustrative description of the proposed activity (e.g., a conceptual plan), but do not need to be 
detailed engineering plans); 

(5) The P
C

N
 m

ust include a delineation of w
etlands, other special aquatic sites, and 

other w
aters, such as lakes and ponds, and perennial, interm

ittent, and ephem
eral stream

s, on 
the project site. W

etland delineations m
ust be prepared in accordance w

ith the current m
ethod 

required by the C
orps. The perm

ittee m
ay ask the C

orps to delineate the special aquatic sites 
and other w

aters on the project site, but there m
ay be a delay if the C

orps does the delineation, 
especially if the project site is large or contains m

any w
etlands, other special aquatic sites, and 

other w
aters.  Furtherm

ore, the 45 day period w
ill not start until the delineation has been 

subm
itted to or com

pleted by the C
orps, as appropriate; 

(6) If the proposed activity w
ill result in the loss of greater than 1/10-acre of w

etlands 
and a P

C
N

 is required, the prospective perm
ittee m

ust subm
it a statem

ent describing how
 the 

m
itigation requirem

ent w
ill be satisfied, or explaining w

hy the adverse environm
ental effects are 

no m
ore than m

inim
al and w

hy com
pensatory m

itigation should not be required. As an 
alternative, the prospective perm

ittee m
ay subm

it a conceptual or detailed m
itigation plan. 

(7)  For non-federal perm
ittees, if any listed species or designated critical habitat m

ight 
be affected or is in the vicinity of the project, or if the project is located in designated critical 
habitat, for non-Federal applicants the P

C
N

 m
ust include the nam

e(s) of those endangered or 
threatened species that m

ight be affected by the proposed activity or utilize the designated 
critical habitat that m

ay be affected by the proposed activity. For any N
W

P activity that requires 
pre-construction notification, Federal perm

ittees m
ust provide docum

entation dem
onstrating 

com
pliance w

ith the E
ndangered S

pecies A
ct; 

(8) For non-federal perm
ittees, if the N

W
P activity m

ight have the potential to cause 
effects to a historic property listed on, determ

ined to be eligible for listing on, or potentially 
eligible for listing on, the N

ational R
egister of H

istoric P
laces, the P

C
N

 m
ust state w

hich historic 
property m

ight have the potential to be affected by the proposed activity or include a vicinity m
ap 

indicating the location of the historic property. Federal perm
ittees m

ust provide docum
entation 

dem
onstrating com

pliance w
ith S

ection 106 of the N
ational H

istoric Preservation Act. 
(9) For an activity that w

ill occur in a com
ponent of the N

ational W
ild and S

cenic 
R

iver S
ystem

, or in a river officially designated by C
ongress as a “study river” for possible 

inclusion in the system
 w

hile the river is in an official study status, the P
C

N
 m

ust identify the 
W

ild and S
cenic R

iver or the “study river” (see general condition 16); and 
 

(10) For an activity that requires perm
ission from

 the C
orps pursuant to 33 U

.S
.C

. 408 
because it w

ill alter or tem
porarily or perm

anently occupy or use a U
.S

. A
rm

y C
orps of 

E
ngineers federally authorized civil w

orks project, the pre-construction notification m
ust include 

a statem
ent confirm

ing that the project proponent has subm
itted a w

ritten request for section 
408 perm

ission from
 the C

orps office having jurisdiction over that U
SA

C
E

 project. 
(c) Form

 of P
C

N
 N

otification: The standard individual perm
it application form

 (Form
 

E
N

G
 4345) m

ay be used, but the com
pleted application form

 m
ust clearly indicate that it is an 

N
W

P P
C

N
 and m

ust include all of the inform
ation required in paragraphs (b)(1) through (10) of 

this general condition. A letter containing the required inform
ation m

ay also be used. A
pplicants 

m
ay provide electronic files of P

C
N

s and supporting m
aterials if the district engineer has 

established tools and procedures for electronic subm
ittals. 

(d) A
gency C

oordination: (1) The district engineer w
ill consider any com

m
ents from

 
Federal and state agencies concerning the proposed activity’s com

pliance w
ith the term

s and 
conditions of the N

W
Ps and the need for m

itigation to reduce the project’s adverse 
environm

ental effects so that they are no m
ore than m

inim
al. 

(2) A
gency coordination is required for: (i) all N

W
P activities that require 

preconstruction notification and result in the loss of greater than 1/2-acre of w
aters of the U

nited 
S

tates; (ii) N
W

P 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction 
notification and w

ill result in the loss of greater than 300 linear feet of stream
 bed; (iii) N

W
P 13 

activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or involve 
discharges of dredged or fill m

aterial into special aquatic sites; and (iv) N
W

P 54 activities in 
excess of 500 linear feet, or that extend into the w

aterbody m
ore than 30 feet from

 the m
ean low

 
w

ater line or ordinary high w
ater m

ark. 
(3) W

hen agency coordination is required, the district engineer w
ill im

m
ediately 

provide (e.g., via e-m
ail, facsim

ile transm
ission, overnight m

ail, or other expeditious m
anner) a 

copy of the com
plete P

C
N

 to the appropriate Federal or state offices (FW
S, state natural 

resource or w
ater quality agency, E

PA
, and, if appropriate, the N

M
FS

). W
ith the exception of N

W
P 

37, these agencies w
ill have 10 calendar days from

 the date the m
aterial is transm

itted to notify 
the district engineer via telephone, facsim

ile transm
ission, or e-m

ail that they intend to provide 
substantive, sites pecific com

m
ents. The com

m
ents m

ust explain w
hy the agency believes the 

adverse environm
ental effects w

ill be m
ore than m

inim
al. If so contacted by an agency, the district 

engineer w
ill w

ait an additional 15 calendar days before m
aking a decision on the pre-construction 

notification. The district engineer w
ill fully consider agency com

m
ents received w

ithin the specified 
tim

e fram
e concerning the proposed activity’s com

pliance w
ith the term

s and conditions of the 
N

W
Ps, including the need for m

itigation to ensure the net adverse environm
ental effects of the 

proposed activity are no m
ore than m

inim
al. The district engineer w

ill provide no response to the 
resource agency, except as provided below

. The district engineer w
ill indicate in the adm

inistrative 
record associated w

ith each pre-construction notification that the resource agencies’ concerns 
w

ere considered. For N
W

P 37, the em
ergency w

atershed protection and rehabilitation activity m
ay 

proceed im
m

ediately in cases w
here there is an unacceptable hazard to life or a significant loss of 

property or econom
ic hardship w

ill occur. The district engineer w
ill consider any com

m
ents 

received to decide w
hether the N

W
P 37 authorization should be m

odified, suspended, or revoked 
in accordance w

ith the procedures at 33 C
FR

 330.5. 
(4) In cases of w

here the prospective perm
ittee is not a Federal agency, the district 

engineer w
ill provide a response to N

M
FS

 w
ithin 30 calendar days of receipt of any E

ssential Fish 
H

abitat conservation recom
m

endations, as required by S
ection 305(b)(4)(B

) of the M
agnuson-

S
tevens Fishery C

onservation and M
anagem

ent Act.  
(5) A

pplicants are encouraged to provide the C
orps w

ith either electronic files or m
ultiple 

copies of P
C

N
 notifications to expedite agency coordination. 

Further Inform
ation 

1. D
istrict E

ngineers have authority to determ
ine if an activity com

plies w
ith the term

s 
and conditions of an N

W
P. 

2. N
W

Ps do not obviate the need to obtain other federal, state, or local perm
its, 

approvals, or authorizations required by law
. 

3. N
W

Ps do not grant any property rights or exclusive privileges. 
4. N

W
Ps do not authorize any injury to the property or rights of others. 

5. N
W

Ps do not authorize interference w
ith any existing or proposed Federal project 

(see general condition 31). 
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Kentucky Transportation  
Cabinet Project:  
 

 
N O T I C E 

 

DEPARTMENT OF THE ARMY 

CORPS OF ENGINEERS 

NATIONWIDE SECTION 404 PERMIT AUTHORIZATION 

 

DEPARTMENT FOR ENVIRONMENTAL PROTECTION 

KENTUCKY DIVISION OF WATER 

SECTION 401 WATER QUALITY CERTIFICATION 

 
PROJECT DESCRIPTION: Bridge Rehabilitation 

KY 3110 over Sand Lick Creek  
Fleming County, KY 

                                                   KYTC Item No. 9-10030

The Sections 404 and 401 activities for this project have previously been permitted under the 
authority of the Department of the Army, Section 404 Nationwide Permit Number 3, 
Maintenance Projects (with additional Kentucky Regional General Conditions), and the 
Kentucky Division of Water, Section 401 General Water Quality Certification.  For these 
authorized permits to be valid, the attached conditions must be followed.  The contractor shall 
post a copy of this Nationwide Permit Number 3 and General Water Quality Certification in a 
conspicuous location at the project site, with unencumbered public access, for the duration of 
construction and comply with the general conditions required. 
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Kentucky Transportation  
Cabinet Project:  
 

Locations Impacting Water Quality 

Station-Location Description 
Bridge ID: 

035B00073N 
KY 3110 over Sand Lick Creek project will entail rehabilitating the existing 
bridge with the same current geometrics (bridge width, length, hydraulic opening, 
etc.). The project may involve the removal of debris and/or sediment. 

 

This project involves work near and/or within Jurisdictional Waters of the United States as 
defined by the U. S. Army Corps of Engineers; therefore, requiring a Nationwide Number 3 
General Section 404 permit. The Division of Water conditionally certified this General Permit. 
Importantly, one of those conditions regards the use of heavy equipment in any stream channel, 
or streambed.  If there is need to cross the stream channel with heavy equipment, or conduct 
work within the stream channel, a work platform or temporary crossing, is authorized.  This 
should be constructed with clean rock and sufficient pipe to allow stream flow to continue, 
unimpeded.  Other conditions may be found under the heading, General Certification—
Nationwide Permit # 3 Maintenance Projects. 

In order for this authorization to be valid, the attached conditions must be followed.  The 
contractor shall post a copy of this Nationwide Permit Number 3 Approval in a conspicuous 
location at the project site, for the duration of the construction, and comply with the general 
conditions as required. 

To more readily expedite construction, the contractor may elect to alter the design, or perform 
the work in a manner different from what was originally proposed and specified.  Prior to 
commencing such alternative work, the contractor shall obtain written permission from the 
Division of Construction and the Kentucky Transportation Cabinet, Division of Environmental 
Analysis.  If such changes necessitate further permitting, then the contractor will be responsible 
for applying to the U. S. Army Corps of Engineers and the Kentucky Division of Water.  A copy 
of any request to the Corps of Engineers or Division of Water to alter this proposal and 
subsequent responses shall be forwarded to the Division of Environmental Analysis, DA Permit 
Coordinator, for office records and for informational purposes. 
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Terms for Nationwide Permit No. 3 – Maintenance Projects 
 

(a) The repair, rehabilitation, or replacement of any previously authorized, currently serviceable structure or fill, 
or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided that the structure or fill is not to 
be put to uses differing from those uses specified or contemplated for it in the original permit or the most recently 
authorized modification.  Minor deviations in the structure's configuration or filled area, including those due to changes 
in materials, construction techniques, requirements of other regulatory agencies, or current construction codes or 
safety standards that are necessary to make the repair, rehabilitation, or replacement are authorized.  This NWP also 
authorizes the removal of previously authorized structures or fills.  Any stream channel modification is limited to the 
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such modifications, including 
the removal of material from the stream channel, must be immediately adjacent to the project.  This NWP also 
authorizes the removal of accumulated sediment and debris within, and in the immediate vicinity of, the structure or 
fill.  This NWP also authorizes the repair, rehabilitation, or replacement of those structures or fills destroyed or 
damaged by storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 
commenced, or is under contract to commence, within two years of the date of their destruction or damage.  In 
cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit may be waived by the district 
engineer, provided the permittee can demonstrate funding, contract, or other similar delays. 
 
(b) This NWP also authorizes the removal of accumulated sediments and debris outside the immediate vicinity of 
existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.).  The removal of sediment is 
limited to the minimum necessary to restore the waterway in the vicinity of the structure to the approximate 
dimensions that existed when the structure was built, but cannot extend farther than 200 feet in any direction from 
the structure.  This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments blocking 
or restricting outfall and intake structures or to maintenance dredging to remove accumulated sediments from canals 
associated with outfall and intake structures.  All dredged or excavated materials must be deposited and retained 
in an area that has no waters of the United States unless otherwise specifically approved by the district engineer 
under separate authorization. 
 
(c) This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats, 
necessary to conduct the maintenance activity.  Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, work, and discharges, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.  
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by expected high 
flows.  After conducting the maintenance activity, temporary fills must be removed in their entirety and the affected 
areas returned to pre-construction elevations.  The areas affected by temporary fills must be revegetated, as 
appropriate. 
 
(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation.  This NWP does 
not authorize beach restoration.  This NWP does not authorize new stream channelization or stream relocation 
projects. 
 
 Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-
construction notification to the district engineer prior to commencing the activity (see general condition 32).  The 
pre-construction notification must include information regarding the original design capacities and configurations of the 
outfalls, intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899 
and section 404 of the Clean Water Act (Sections 10 and 404)) 
 
 Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized 
structure or fill that does not qualify for the Clean Water Act section 404(f) exemption for maintenance. 
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 MATTHEW G. BEVIN  CHARLES G. SNAVELY 
 GOVERNOR SECRETARY 

ENERGY AND ENVIRONMENT CABINET 
                         DEPARTMENT FOR ENVIRONMENTAL PROTECTION                   R.  BRUCE SCOTT  

                                                                                                                                                                                                                                                                           COMMISSIONER 
 

 

300 SOWER BOULEVARD 

FRANKFORT, KENTUCKY 40601 

KentuckyUnbridledSpirit.com  An Equal Opportunity Employer M/F/D 

 

 
General Certification--Nationwide Permit # 3 

Maintenance 
 

This General Certification is issued March 19, 2017, in conformity with the 
requirements of Section 401 of the Clean Water Act of 1977, as amended (33 U.S.C. 
§1341), as well as Kentucky Statute KRS 224.16-050. 

 
For this and all nationwide permits, the definition of surface water is as per 401 

KAR 10:001 Chapter 10, Section 1(80): Surface Waters means those waters having well-
defined banks and beds, either constantly or intermittently flowing; lakes and impounded 
waters; marshes and wetlands; and any subterranean waters flowing in well-defined 
channels and having a demonstrable hydrologic connection with the surface.  Lagoons 
used for waste treatment and effluent ditches that are situated on property owned, leased, 
or under valid easement by a permitted discharger are not considered to be surface 
waters of the commonwealth.  
 

The Commonwealth of Kentucky hereby certifies under Section 401 of the Clean 
Water Act (CWA) that it has reasonable assurances that applicable water quality 
standards under Kentucky Administrative Regulations Title 401, Chapter 10, established 
pursuant to Sections 301, 302, 304, 306 and 307 of the CWA, will not be violated for the 
activity covered under NATIONWIDE PERMIT 3, namely Maintenance, provided that the 
following conditions are met: 
 

1. The activity will not occur within surface waters of the Commonwealth identified by 
the Kentucky Division of Water as Outstanding State or National Resource Water, 
Cold Water Aquatic Habitat, or Exceptional Waters.  
 

2. The activity will not occur within surface waters of the Commonwealth identified as 
perpetually-protected (e.g. deed restriction, conservation easement) mitigation 
sites.  

 
3. The activity will impact less than 1/2 acre of wetland/marsh. 

 
4. The activity will impact less than 300 linear feet of surface waters of the 

Commonwealth.   
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General Certification--Nationwide Permit # 3 
Maintenance 
Page 2 
 

 

5. The Kentucky Division of Water may require submission of a formal application for 
an individual certification for any project if the project has been determined to likely 
have a significant adverse effect upon water quality or degrade the waters of the 
Commonwealth so that existing uses of the water body or downstream waters are 
precluded. 

 
6. Activities that do not meet the conditions of this General Water Quality Certification 

require an Individual Section 401 Water Quality Certification.   
 

7. Activities qualifying for coverage under this General Water Quality Certification are 
subject to the following conditions: 

 
 Projects requiring in-stream stormwater detention/retention basins shall 

require individual water quality certifications. 
 Erosion and sedimentation pollution control plans and Best Management 

Practices must be designed, installed, and maintained in effective operating 
condition at all times during construction activities so that violations of state 
water quality standards do not occur. 

 Sediment and erosion control measures, such as check-dams constructed 
of any material, silt fencing, hay bales, etc., shall not be placed within 
surface waters of the Commonwealth, either temporarily or permanently, 
without prior approval by the Kentucky Division of Water’s Water Quality 
Certification Section.  If placement of sediment and erosion control 
measures in surface waters is unavoidable, design and placement of 
temporary erosion control measures shall not be conducted in such a 
manner that may result in instability of streams that are adjacent to, 
upstream, or downstream of the structures.  All sediment and erosion 
control devices shall be removed and the natural grade restored within the 
completion timeline of the activities.    

 Measures shall be taken to prevent or control spills of fuels, lubricants, or 
other toxic materials used in construction from entering the watercourse. 

 Removal of riparian vegetation shall be limited to that necessary for 
equipment access.  

 To the maximum extent practicable, all in-stream work under this 
certification shall be performed under low-flow conditions.  

 Heavy equipment, e.g. bulldozers, backhoes, draglines, etc., if required for 
this project, should not be used or operated within the stream channel.  In 
those instances in which such in-stream work is unavoidable, then it shall 
be performed in such a manner and duration as to minimize turbidity and 
disturbance to substrates and bank or riparian vegetation.   

 Any fill shall be of such composition that it will not adversely affect the 
biological, chemical, or physical properties of the receiving waters and/or 
cause violations of water quality standards.  If rip-rap is utilized, it should be 
of such weight and size that bank stress or slump conditions will not be 
created because of its placement. 
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General Certification--Nationwide Permit # 3 
Maintenance 
Page 3 
 

 

 If there are water supply intakes located downstream that may be affected 
by increased turbidity and suspended solids, the permittee shall notify the 
operator when such work will be done. 

 Should evidence of stream pollution or jurisdictional wetland impairment 
and/or violations of water quality standards occur as a result of this activity 
(either from a spill or other forms of water pollution), the Kentucky Division 
of Water shall be notified immediately by calling (800) 928-2380. 

 
Non-compliance with the conditions of this general certification or violation of 

Kentucky state water quality standards may result in civil penalties. 
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   Louisville D
istrict 

                    The follow
ing G

eneral C
onditions m

ust be follow
ed in order for any authorization by N

W
P

 to be valid: 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

  
1. N

avigation. (a) N
o activity m

ay cause m
ore than a m

inim
al adverse effect on 

navigation. (b) A
ny safety lights and signals prescribed by the U

S
 C

oast G
uard, through 

regulations or otherw
ise, m

ust be installed and m
aintained at the perm

ittee's expense on 
authorized facilities in navigable w

aters of the U
nited States. 

(c) The perm
ittee understands and agrees that, if future operations by the U

nited 
S

tates require the rem
oval, relocation, or other alteration, of the structure or w

ork herein 
authorized, or if, in the opinion of the S

ecretary of the A
rm

y or his authorized representative, 
said structure or w

ork shall cause unreasonable obstruction to the free navigation of the 
navigable w

aters, the perm
ittee w

ill be required, upon due notice from
 the C

orps of E
ngineers, to 

rem
ove, relocate, or alter the structural w

ork or obstructions caused thereby, w
ithout expense to 

the U
nited States. N

o claim
 shall be m

ade against the U
nited S

tates on account of any such 
rem

oval or alteration. 
2. A

quatic Life M
ovem

ents. N
o activity m

ay substantially disrupt the necessary life 
cycle m

ovem
ents of those species of aquatic life indigenous to the w

aterbody, including those 
species that norm

ally m
igrate through the area, unless the activity's prim

ary purpose is to 
im

pound w
ater.  A

ll perm
anent and tem

porary crossings of w
aterbodies shall be suitably 

culverted, bridged, or otherw
ise designed and constructed to m

aintain low
 flow

s to sustain the 
m

ovem
ent of those aquatic species.  

3. S
paw

ning A
reas. Activities in spaw

ning areas during spaw
ning seasons m

ust be 
avoided to the m

axim
um

 extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or dow

nstream
 sm

othering by substantial turbidity) of an im
portant 

spaw
ning area are not authorized. 

4. M
igratory B

ird B
reeding A

reas. A
ctivities in w

aters of the U
nited States that serve 

as breeding areas for m
igratory birds m

ust be avoided to the m
axim

um
 extent practicable. 

5. S
hellfish B

eds. N
o activity m

ay occur in areas of concentrated shellfish populations, 
unless the activity is directly related to a shellfish harvesting activity authorized by N

W
Ps 4 and 

48, or is a shellfish seeding or habitat restoration activity authorized by N
W

P 27. 
6. S

uitable M
aterial. N

o activity m
ay use unsuitable m

aterial (e.g., trash, debris, car 
bodies, asphalt, etc.). M

aterial used for construction or discharged m
ust be free from

 toxic 
pollutants in toxic am

ounts (see Section 307 of the C
lean W

ater Act). 
7. W

ater S
upply Intakes. N

o activity m
ay occur in the proxim

ity of a public w
ater 

supply intake, except w
here the activity is for the repair or im

provem
ent of public w

ater supply 
intake structures or adjacent bank stabilization. 

8. A
dverse Effects From

 Im
poundm

ents. If the activity creates an im
poundm

ent of 
w

ater, adverse effects to the aquatic system
 due to accelerating the passage of w

ater, and/or 
restricting its flow

 m
ust be m

inim
ized to the m

axim
um

 extent practicable. 
9. M

anagem
ent of W

ater Flow
s. To the m

axim
um

 extent practicable, the pre-
construction course, condition, capacity, and location of open w

aters m
ust be m

aintained for 
each activity, including stream

 channelization, storm
 w

ater m
anagem

ent activities, and 
tem

porary and perm
anent road crossings, except as provided below

. The activity m
ust be 

constructed to w
ithstand expected high flow

s. The activity m
ust not restrict or im

pede the 
passage of norm

al or high flow
s, unless the prim

ary purpose of the activity is to im
pound w

ater 
or m

anage high flow
s. The activity m

ay alter the pre-construction course, condition, capacity, 
and location of open w

aters if it benefits the aquatic environm
ent (e.g., stream

 restoration or 
relocation activities). 

10. Fills W
ithin 100-Y

ear Floodplains. The activity m
ust com

ply w
ith applicable FE

M
A

-
approved state or local floodplain m

anagem
ent requirem

ents. 
11. E

quipm
ent. H

eavy equipm
ent w

orking in w
etlands or m

udflats m
ust be placed on 

m
ats, or other m

easures m
ust be taken to m

inim
ize soil disturbance. 

12. S
oil E

rosion and S
edim

ent C
ontrols. A

ppropriate soil erosion and sedim
ent controls 

m
ust be used and m

aintained in effective operating condition during construction, and all exposed 
soil and other fills, as w

ell as any w
ork below

 the ordinary high w
ater m

ark or high tide line, m
ust 

be perm
anently stabilized at the earliest practicable date. P

erm
ittees are encouraged to perform

 
w

ork w
ithin w

aters of the U
nited S

tates during periods of low
-flow

 or no-flow
, or during low

 tides. 
13. R

em
oval of Tem

porary Fills. Tem
porary fills m

ust be rem
oved in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas m
ust be 

revegetated, as appropriate. 
14. P

roper M
aintenance. A

ny authorized structure or fill shall be properly m
aintained, 

including m
aintenance to ensure public safety and com

pliance w
ith applicable N

W
P general 

conditions, as w
ell as any activity-specific conditions added by the district engineer to an N

W
P 

authorization. 
15. Single and C

om
plete P

roject. The activity m
ust be a single and com

plete project. 
The sam

e N
W

P cannot be used m
ore than once for the sam

e single and com
plete project.   

16. W
ild and Scenic R

ivers. (a) N
o activity m

ay occur in a com
ponent of the N

ational 
W

ild and S
cenic R

iver S
ystem

, or in a river officially designated by C
ongress as a “study river” for 

possible inclusion in the system
 w

hile the river is in an official study status, unless the appropriate 
Federal agency w

ith direct m
anagem

ent responsibility for such river, has determ
ined in w

riting that 
the proposed activity w

ill not adversely affect the W
ild and S

cenic R
iver designation or study 

status. 
(b) If a proposed N

W
P activity w

ill occur in a com
ponent of the N

ational W
ild and Scenic 

R
iver S

ystem
, or in a river officially designated by C

ongress as a “study river” for possible 
inclusion in the system

 w
hile the river is in an official study status, the perm

ittee m
ust subm

it a pre-
construction notification (see general condition 32). The district engineer w

ill coordinate the P
C

N
 

w
ith the Federal agency w

ith direct m
anagem

ent responsibility for that river. The perm
ittee shall 

not begin the N
W

P activity until notified by the district engineer that the Federal agency w
ith direct 

m
anagem

ent responsibility for that river has determ
ined in w

riting that the proposed N
W

P activity 
w

ill not adversely affect the W
ild and Scenic R

iver designation or study status. 
(c) Inform

ation on W
ild and S

cenic R
ivers m

ay be obtained from
 the appropriate Federal 

land m
anagem

ent agency responsible for the designated W
ild and Scenic R

iver or study river 
(e.g., N

ational P
ark S

ervice, U
.S. Forest S

ervice, B
ureau of Land M

anagem
ent, U

.S. Fish and 
W

ildlife S
ervice). Inform

ation on these rivers is also available at: http://w
w

w
.rivers.gov/ 

17. Tribal R
ights. N

o activity m
ay im

pair tribal rights (including treaty rights), protected 
tribal resources, or tribal lands. 

18. E
ndangered S

pecies. (a) N
o activity is authorized under any N

W
P

 w
hich is likely to 

directly or indirectly jeopardize the continued existence of a threatened or endangered species or 
a species proposed for such designation, as identified under the Federal E

ndangered S
pecies Act 

(E
S

A
), or w

hich w
ill directly or indirectly destroy or adversely m

odify the critical habitat of such 
species. N

o activity is authorized under any N
W

P w
hich “m

ay affect” a listed species or critical 
habitat, unless section 7 consultation addressing the effects of the proposed activity has been 
com

pleted. D
irect effects are the im

m
ediate effects on the listed species and critical habitat 

caused by the N
W

P activity.  Indirect effects are those effects on listed species and critical habitat 
that are caused by the N

W
P activity and are later in tim

e, but still are reasonably certain to occur. 
(b) Federal agencies should follow

 their ow
n procedures for com

plying w
ith the 

requirem
ents of the E

SA
. If pre-construction notification is required for the proposed activity, the 

Federal perm
ittee m

ust provide the district engineer w
ith the appropriate docum

entation to 
dem

onstrate com
pliance w

ith those requirem
ents. The district engineer w

ill verify that the 
appropriate docum

entation has been subm
itted. If the appropriate docum

entation has not been 
subm

itted, additional ESA
 section 7 consultation m

ay be necessary for the activity and the 
respective federal agency w

ould be responsible for fulfilling its obligation under section 7 of the 
E

SA
.  

2017 N
ationw

ide P
erm

it G
eneral C

onditions
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(c) N
on-federal perm

ittees m
ust subm

it a pre-construction notification (P
C

N
) to the 

district engineer if any listed species or designated critical habitat m
ight be affected or is in the 

vicinity of the activity, or if the activity is located in designated critical habitat, and shall not begin 
w

ork on the activity until notified by the district engineer that the requirem
ents of the E

SA
 have 

been satisfied and that the activity is authorized. For activities that m
ight affect Federally-listed 

endangered or threatened species or designated critical habitat, the P
C

N
 m

ust include the 
nam

e(s) of the endangered or threatened species that m
ight be affected by the proposed activity 

or that utilize the designated critical habitat that m
ight be affected by the proposed w

ork. The 
district engineer w

ill determ
ine w

hether the proposed activity “m
ay affect” or w

ill have “no effect” 
to listed species and designated critical habitat and w

ill notify the non-Federal applicant of the 
C

orps’ determ
ination w

ithin 45 days of receipt of a com
plete P

C
N

. In cases w
here the non-

Federal applicant has identified listed species or critical habitat that m
ight be affected or is in the 

vicinity of the activity, and has so notified the C
orps, the applicant shall not begin w

ork until the 
C

orps has provided notification the proposed activities w
ill have “no effect” on listed species or 

critical habitat, or until S
ection 7 consultation has been com

pleted. If the non-Federal applicant 
has not heard back from

 the C
orps w

ithin 45 days, the applicant m
ust still w

ait for notification 
from

 C
orps. 

(d) A
s a result of form

al or inform
al consultation w

ith the U
SFW

S or N
M

FS
 the district 

engineer m
ay add species-specific perm

it conditions to the N
W

Ps. 
(e) A

uthorization of an activity by a N
W

P does not authorize the “take” of a threatened 
or endangered species as defined under the ES

A. In the absence of separate authorization 
(e.g., an ES

A S
ection 10 P

erm
it, a B

iological O
pinion w

ith “incidental take” provisions, etc.) from
 

the U
S

FW
S or the N

M
FS

, the E
ndangered S

pecies A
ct prohibits any person subject to the 

jurisdiction of the U
nited States to take a listed species, w

here "take" m
eans to harass, harm

, 
pursue, hunt, shoot, w

ound, kill, trap, capture, or collect, or to attem
pt to engage in any such 

conduct. The w
ord “harm

” in the definition of “take'' m
eans an act w

hich actually kills or injures 
w

ildlife. S
uch an act m

ay include significant habitat m
odification or degradation w

here it actually 
kills or injures w

ildlife by significantly im
pairing essential behavioral patterns, including breeding, 

feeding or sheltering. 
(f) If the non-federal perm

ittee has a valid E
SA

 section 10(a)(1)(B
) incidental take 

perm
it w

ith an approved H
abitat C

onservation Plan for a project or a group of projects that 
includes the proposed N

W
P activity, the non-federal applicant should provide a copy of that ES

A 
section 10(a)(1)(B

) perm
it w

ith the P
C

N
 required by paragraph (c) of this general condition.  The 

district engineer w
ill review

 the E
SA

 section 10(a)(1)(B
) perm

it, and if he or she determ
ines that 

it covers the proposed N
W

P activity, including any incidental take of listed species that m
ight 

occur as a result of conducting the proposed N
W

P activity, the district engineer does not need to 
conduct a separate section 7 consultation for the proposed N

W
P activity.  The district engineer 

w
ill notify the non-federal applicant w

ithin 45 days of receipt of a com
plete P

C
N

 w
hether the 

E
SA

 section 10(a)(1)(B
) perm

it covers the proposed N
W

P activity or w
hether additional ES

A 
section 7 consultation is required. 

(g) Inform
ation on the location of threatened and endangered species and their critical 

habitat can be obtained directly from
 the offices of the U

S
FW

S and N
M

FS
 or their w

orld w
ide 

w
eb pages at http://w

w
w

.fw
s.gov/ or http://w

w
w

.fw
s.gov/ipac  and 

http://w
w

w
.nm

fs.noaa.gov/pr/species/esa  respectively. 
19. M

igratory B
irds and B

ald and G
olden E

agles. The perm
ittee is responsible for 

ensuring their action com
plies w

ith the M
igratory Bird Treaty Act and the B

ald and G
olden E

agle 
P

rotection A
ct.  The perm

ittee is responsible for contacting appropriate local office of the U
.S

. 
Fish and W

ildlife S
ervice to determ

ine applicable m
easures to reduce im

pacts to m
igratory birds 

or eagles, including w
hether “incidental take” perm

its are necessary and available under the 
M

igratory B
ird Treaty A

ct or B
ald and G

olden E
agle P

rotection A
ct for a particular activity. 

20. H
istoric P

roperties. (a) In cases w
here the district engineer determ

ines that the 
activity m

ay have the potential to cause effects to properties listed, or eligible for listing, in the 
N

ational R
egister of H

istoric P
laces, the activity is not authorized, until the requirem

ents of 
S

ection 106 of the N
ational H

istoric P
reservation Act (N

H
P

A
) have been satisfied. 

(b) Federal perm
ittees should follow

 their ow
n procedures for com

plying w
ith the 

requirem
ents of S

ection 106 of the N
ational H

istoric P
reservation Act. If pre-construction 

notification is required for the proposed N
W

P activity, the Federal perm
ittee m

ust provide the 
district engineer w

ith the appropriate docum
entation to dem

onstrate com
pliance w

ith those 

requirem
ents. The district engineer w

ill verify that the appropriate docum
entation has been 

subm
itted.  If the appropriate docum

entation is not subm
itted, then additional consultation under 

section 106 m
ay be necessary.  The respective federal agency is responsible for fulfilling its 

obligation to com
ply w

ith section 106. 
(c) N

on-federal perm
ittees m

ust subm
it a pre-construction notification to the district 

engineer if the N
W

P activity m
ight have the potential to cause effects to any historic properties 

listed on, determ
ined to be eligible for listing on, or potentially eligible for listing on the N

ational 
R

egister of H
istoric P

laces, including previously unidentified properties.  For such activities, the 
pre-construction notification m

ust state w
hich historic properties m

ight have the potential to be 
affected by the proposed activity or include a vicinity m

ap indicating the location of the historic 
properties or the potential for the presence of historic properties. Assistance regarding inform

ation 
on the location of or potential for the presence of historic properties can be sought from

 the State 
H

istoric P
reservation O

fficer, Tribal H
istoric P

reservation O
fficer, or designated tribal 

representative, as appropriate, and the N
ational R

egister of H
istoric P

laces (see 33 C
FR

 
330.4(g)). W

hen review
ing pre-construction notifications, district engineers w

ill com
ply w

ith the 
current procedures for addressing the requirem

ents of S
ection 106 of the N

ational H
istoric 

P
reservation A

ct. The district engineer shall m
ake a reasonable and good faith effort to carry out 

appropriate identification efforts, w
hich m

ay include background research, consultation, oral 
history interview

s, sam
ple field investigation, and field survey. B

ased on the inform
ation subm

itted 
in the P

C
N

 and these identification efforts, the district engineer shall determ
ine w

hether the 
proposed N

W
P activity has the potential to cause an effect on the historic properties.  S

ection 106 
consultation is not required w

hen the district engineer determ
ines that the activity does not have 

the potential to cause effects on historic properties (see 36 C
FR

 800.3(a)).  S
ection 106 

consultation is required w
hen the district engineer determ

ines that the activity has the potential to 
cause effects on historic properties.  The district engineer w

ill conduct consultation w
ith consulting 

parties identified under 36 C
FR

 800.2(c) w
hen he or she m

akes any of the follow
ing effect 

determ
inations for the purposes of section 106 of the N

H
P

A: no historic properties affected, no 
adverse effect, and adverse effect. W

here the non-Federal applicant has identified historic 
properties on w

hich the activity m
ight have the potential to cause effects and notified the C

orps, 
the non-Federal applicant shall not begin the activity until notified by the district engineer either 
that the activity has no potential to cause effects to historic properties or that N

H
P

A section 106 
consultation has been com

pleted.   
(d)  For non-federal perm

ittees, the district engineer w
ill notify the prospective perm

ittee 
w

ithin 45 days of receipt of a com
plete pre-construction notification w

hether N
H

P
A

 section 106 
consultation is required.  If N

H
PA

 section 106 consultation is required, the district engineer w
ill 

notify the non-Federal applicant that he or she cannot begin the activity until S
ection 106 

consultation is com
pleted. If the non-Federal applicant has not heard back from

 the C
orps w

ithin 
45 days, the applicant m

ust still w
ait for notification from

 the C
orps. 

(e)  P
rospective perm

ittees should be aw
are that section 110k of the N

H
P

A
 (54 U

.S.C
. 

306113) prevents the C
orps from

 granting a perm
it or other assistance to an applicant w

ho, w
ith 

intent to avoid the requirem
ents of S

ection 106 of the N
H

P
A, has intentionally significantly 

adversely affected a historic property to w
hich the perm

it w
ould relate, or having legal pow

er to 
prevent it, allow

ed such significant adverse effect to occur, unless the C
orps, after consultation 

w
ith the A

dvisory C
ouncil on H

istoric P
reservation (A

C
H

P
), determ

ines that circum
stances justify 

granting such assistance despite the adverse effect created or perm
itted by the applicant.  If 

circum
stances justify granting the assistance, the C

orps is required to notify the A
C

H
P and provide 

docum
entation specifying the circum

stances, the degree of dam
age to the integrity of any historic 

properties affected, and proposed m
itigation.  This docum

entation m
ust include any view

s 
obtained from

 the applicant, S
H

PO
/TH

P
O

, appropriate Indian tribes if the undertaking occurs on or 
affects historic properties on tribal lands or affects properties of interest to those tribes, and other 
parties know

n to have a legitim
ate interest in the im

pacts to the activity on historic properties. 
21.  D

iscovery of P
reviously U

nknow
n R

em
ains and A

rtifacts. If you discover any 
previously unknow

n historic, cultural or archeological rem
ains and artifacts w

hile accom
plishing 

the activity authorized by this perm
it, you m

ust im
m

ediately notify the district engineer of w
hat you 

have found, and to the m
axim

um
 extent practicable, avoid construction activities that m

ay affect 
the rem

ains and artifacts until the required coordination has been com
pleted. The district engineer 

w
ill initiate the Federal, Tribal and state coordination required to determ

ine if the item
s or rem

ains 
w

arrant recovery effort or if the site is eligible for listing in the N
ational R

egister of H
istoric Places. 
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22. D
esignated C

ritical R
esource W

aters. C
ritical resource w

aters include, N
O

AA
-

m
anaged m

arine sanctuaries and m
arine m

onum
ents, and N

ational E
stuarine R

esearch 
R

eserves. The district engineer m
ay designate, after notice and opportunity for public com

m
ent, 

additional w
aters officially designated by a state as having particular environm

ental or ecological 
significance, such as outstanding national resource w

aters or state natural heritage sites. The 
district engineer m

ay also designate additional critical resource w
aters after notice and 

opportunity for public com
m

ent.  
(a) D

ischarges of dredged or fill m
aterial into w

aters of the U
S

 are not authorized by 
N

W
Ps 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity 

w
ithin, or directly affecting, critical resource w

aters, including w
etlands adjacent to such w

aters. 
(b) For N

W
Ps 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 

54, notification is required in accordance w
ith general condition 32, for any activity proposed in 

the designated critical resource w
aters including w

etlands adjacent to those w
aters. The district 

engineer m
ay authorize activities under these N

W
Ps only after it is determ

ined that the im
pacts 

to the critical resource w
aters w

ill be no m
ore than m

inim
al. 

23. M
itigation. The district engineer w

ill consider the follow
ing factors w

hen 
determ

ining appropriate and practicable m
itigation necessary to ensure that the individual and 

cum
ulative adverse environm

ental effects are no m
ore than m

inim
al: 

(a) The activity m
ust be designed and constructed to avoid and m

inim
ize adverse 

effects, both tem
porary and perm

anent, to w
aters of the U

nited States to the m
axim

um
 extent 

practicable at the project site (i.e., on site). 
(b) M

itigation in all its form
s (avoiding, m

inim
izing, rectifying, reducing, or 

com
pensating for resource losses) w

ill be required to the extent necessary to ensure that the 
individual and cum

ulative adverse environm
ental effects are no m

ore than m
inim

al. 
(c) C

om
pensatory m

itigation at a m
inim

um
 one-for-one ratio w

ill be required for all 
w

etland losses that exceed 1/10-acre and require pre-construction notification, unless the district 
engineer determ

ines in w
riting that either som

e other form
 of m

itigation w
ould be m

ore 
environm

entally appropriate or the adverse effects of the proposed activity are m
inim

al, and 
provides a project-specific w

aiver of this requirem
ent. For w

etland losses of 1/10-acre or less 
that require pre-construction notification, the district engineer m

ay determ
ine on a case-by-case 

basis that com
pensatory m

itigation is required to ensure that the activity results in m
inim

al 
adverse environm

ental effects. 
(d)  For losses of stream

s or other open w
aters that require pre-construction 

notification, the district engineer m
ay require com

pensatory m
itigation to ensure that the activity 

results in no m
ore than m

inim
al adverse environm

ental effects.  C
om

pensatory m
itigation for 

losses of stream
s should be provided, if practicable, through stream

 rehabilitation, 
enhancem

ent, or preservation, since stream
s are difficult-to-replace resources (see 33 C

FR
 

332.3(e)(3)).  
(e)  C

om
pensatory m

itigation plans for N
W

P activities in or near stream
s or other open 

w
aters w

ill norm
ally include a requirem

ent for the restoration or enhancem
ent, m

aintenance, and 
legal protection (e.g. conservation easem

ents) of riparian areas next to open w
aters.  In som

e 
cases, the restoration or m

aintenance/protection of riparian areas m
ay be the only 

com
pensatory m

itigation required.  R
estored riparian areas should consist of native species.  

The w
idth of the required riparian area w

ill address docum
ented w

ater quality or aquatic habitat 
loss concerns.  N

orm
ally, the riparian area w

ill be 25 to 50 feet w
ide on each side of the stream

, 
but the district engineer m

ay require slightly w
ider riparian areas to address docum

ented w
ater 

quality or habitat loss concerns.  If it is not possible to restore or m
aintain/protect a riparian area 

on the both sides of a stream
 or if the w

aterbody is a lake or coastal w
aters. Then restoring or 

m
aintaining/protecting a riparian area along a single bank or shoreline m

ay be sufficient.  W
here 

both w
etlands and open w

aters exist on the project site, the district engineer w
ill determ

ine the 
appropriate com

pensatory m
itigation (e.g. riparian areas and/or w

etlands com
pensation) based 

on w
hat is best for the aquatic environm

ental on a w
atershed basis.  In cases w

here riparian 
areas are determ

ined to be the m
ost appropriate form

 of m
inim

ization or com
pensatory 

m
itigation, the district engineer m

ay w
aive or reduce the requirem

ent to provide w
etland 

com
pensatory m

itigation for w
etland losses. 

(f) C
om

pensatory m
itigation projects provided to offset losses of aquatic resources 

m
ust com

ply w
ith the applicable provisions of 33 C

FR
 part 332. 

(1) The prospective perm
ittee is responsible for proposing an appropriate com

pensatory 
m

itigation option if com
pensatory m

itigation is necessary to ensure that the activity results in no 
m

ore than m
inim

al adverse environm
ental effects.  For the N

W
Ps, the preferred m

echanism
 for 

providing com
pensatory m

itigation is m
itigation bank credits or in-lieu fee program

 credits (see 33 
C

FR
 332.3(b)(2) and (3)).  H

ow
ever, if an appropriate num

ber and type of m
itigation bank or in-lieu 

credits are not available at the tim
e the P

C
N

 is subm
itted to the district engineer, the district 

engineer m
ay approve the use of perm

ittee-responsible m
itigation if the use of m

itigation bank or 
in-lieu fee program

 credits is not appropriate and practicable. 
(2) The am

ount of com
pensatory m

itigation required by the district engineer m
ust be 

sufficient to ensure that the authorized activity results in no m
ore than m

inim
al individual and 

cum
ulative adverse environm

ental effects (see 33 C
FR

 330.1(e)(3)).  (S
ee also 33 C

FR
 332.3(f).) 

(3) S
ince the likelihood of success is greater and the im

pacts to potentially valuable 
uplands are reduced, aquatic resource restoration should be the first com

pensatory m
itigation 

option considered for perm
ittee-responsible m

itigation. 
(4) If perm

ittee-responsible m
itigation is the proposed option, the prospective perm

ittee 
is responsible for subm

itting a m
itigation plan. A conceptual or detailed m

itigation plan m
ay be 

used by the district engineer to m
ake the decision on the N

W
P verification request, but a final 

m
itigation plan that addresses the applicable requirem

ents of 33 C
FR

 332.4(c)(2) through (14) 
m

ust be approved by the district engineer before the perm
ittee begins w

ork in w
aters of the U

nited 
S

tates, unless the district engineer determ
ines that prior approval of the final m

itigation plan is not 
practicable or not necessary to ensure tim

ely com
pletion of the required com

pensatory m
itigation 

(see 33 C
FR

 332.3(k)(3)).  
(5) If m

itigation bank or in-lieu fee program
 credits are the proposed option, the 

m
itigation plan only needs to address the baseline conditions at the im

pact site and the num
ber of 

credits to be provided. 
(6) C

om
pensatory m

itigation requirem
ents (e.g., resource type and am

ount to be 
provided as com

pensatory m
itigation, site protection, ecological perform

ance standards, 
m

onitoring requirem
ents) m

ay be addressed through conditions added to the N
W

P authorization, 
instead of com

ponents of a com
pensatory m

itigation plan.  
(g) C

om
pensatory m

itigation w
ill not be used to increase the acreage losses allow

ed by 
the acreage lim

its of the N
W

Ps. For exam
ple, if an N

W
P has an acreage lim

it of 1/2-acre, it cannot 
be used to authorize any project resulting in the loss of greater than 1/2-acre of w

aters of the 
U

nited States, even if com
pensatory m

itigation is provided that replaces or restores som
e of the 

lost w
aters. H

ow
ever, com

pensatory m
itigation can and should be used, as necessary, to ensure 

that an N
W

P activity already m
eeting the established acreage lim

its also satisfies the m
inim

al 
im

pact requirem
ent for the N

W
Ps. 

(h) P
erm

ittees m
ay propose the use of m

itigation banks, in-lieu fee program
s, or 

separate perm
ittee-responsible m

itigation. W
hen developing a com

pensatory m
itigation proposal, 

the perm
ittee m

ust consider appropriate and practicable options consistent w
ith the fram

ew
ork at 

33 C
FR

 332.3(b).   For activities resulting in the loss of m
arine or estuarine resources, perm

ittee-
responsible com

pensatory m
itigation m

ay be environm
entally preferable if there are no m

itigation 
banks or in-lieu fee program

s in the area that have m
arine or estuarine credits available for sale or 

transfer to the perm
ittee. For perm

ittee-responsible m
itigation, the special conditions of the N

W
P 

verification m
ust clearly indicate the party or parties responsible for the im

plem
entation and 

perform
ance of the com

pensatory m
itigation project, and, if required, its long-term

 m
anagem

ent. 
(i) W

here certain functions and services of w
aters of the U

nited S
tates are perm

anently 
adversely affected by a regulated activity, such as discharges of dredged or fill m

aterial into w
aters 

of the U
nited S

tates that w
ill convert a forested or scrub-shrub w

etland to a herbaceous w
etland in 

a perm
anently m

aintained utility line right-of-w
ay, m

itigation m
ay be required to reduce the 

adverse environm
ental effects of the activity to the no m

ore than m
inim

al level.  
24.  S

afety of Im
poundm

ent S
tructures. To ensure that all im

poundm
ent structures are 

safely designed, the district engineer m
ay require non-Federal applicants to dem

onstrate that the 
structures com

ply w
ith established state dam

 safety criteria or have been designed by qualified 
persons. The district engineer m

ay also require docum
entation that the design has been 

independently review
ed by sim

ilarly qualified persons, and appropriate m
odifications m

ade to 
ensure safety. 

25. W
ater Q

uality. W
here S

tates and authorized Tribes, or E
PA

 w
here applicable, have 

not previously certified com
pliance of an N

W
P w

ith C
W

A S
ection 401, individual 401 W

ater Q
uality 
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C
ertification m

ust be obtained or w
aived (see 33 C

FR
 330.4(c)). The district engineer or S

tate or 
Tribe m

ay require additional w
ater quality m

anagem
ent m

easures to ensure that the authorized 
activity does not result in m

ore than m
inim

al degradation of w
ater quality. 

26. C
oastal Zone M

anagem
ent. In coastal states w

here an N
W

P has not previously 
received a state coastal zone m

anagem
ent consistency concurrence, an individual state coastal 

zone m
anagem

ent consistency concurrence m
ust be obtained, or a presum

ption of concurrence 
m

ust occur (see 33 C
FR

 330.4(d)). The district engineer or a State m
ay require additional 

m
easures to ensure that the authorized activity is consistent w

ith state coastal zone 
m

anagem
ent requirem

ents. 
27. R

egional and C
ase-B

y-C
ase C

onditions. The activity m
ust com

ply w
ith any 

regional conditions that m
ay have been added by the D

ivision E
ngineer (see 33 C

FR
 330.4(e)) 

and w
ith any case specific conditions added by the C

orps or by the state, Indian Tribe, or 
U

S
E

PA
 in its section 401 W

ater Q
uality C

ertification, or by the state in its C
oastal Zone 

M
anagem

ent Act consistency determ
ination. 

28. U
se of M

ultiple N
ationw

ide P
erm

its. The use of m
ore than one N

W
P for a single 

and com
plete project is prohibited, except w

hen the acreage loss of w
aters of the U

nited States 
authorized by the N

W
Ps does not exceed the acreage lim

it of the N
W

P w
ith the highest 

specified acreage lim
it. For exam

ple, if a road crossing over tidal w
aters is constructed under 

N
W

P 14, w
ith associated bank stabilization authorized by N

W
P 13, the m

axim
um

 acreage loss 
of w

aters of the U
nited S

tates for the total project cannot exceed 1/3-acre. 
29. Transfer of N

ationw
ide P

erm
it V

erifications. If the perm
ittee sells the property 

associated w
ith a nationw

ide perm
it verification, the perm

ittee m
ay transfer the nationw

ide 
perm

it verification to the new
 ow

ner by subm
itting a letter to the appropriate C

orps district office 
to validate the transfer. A

 copy of the nationw
ide perm

it verification m
ust be attached to the 

letter, and the letter m
ust contain the follow

ing statem
ent and signature: “W

hen the structures or 
w

ork authorized by this nationw
ide perm

it are still in existence at the tim
e the property is 

transferred, the term
s and conditions of this nationw

ide perm
it, including any special conditions, 

w
ill continue to be binding on the new

 ow
ner(s) of the property. To validate the transfer of this 

nationw
ide perm

it and the associated liabilities associated w
ith com

pliance w
ith its term

s and 
conditions, have the transferee sign and date below

.” 
 _____________________________________________ 
(Transferee) 
 _____________________________________________ 
(D

ate) 
 30. C

om
pliance C

ertification. E
ach perm

ittee w
ho receives an N

W
P verification letter 

from
 the C

orps m
ust provide a signed certification docum

enting com
pletion of the authorized 

activity and im
plem

entation of any required com
pensatory m

itigation.   The success of any 
required perm

ittee-responsible m
itigation, including the achievem

ent of ecological perform
ance 

standards, w
ill be addressed separately by the district engineer. The C

orps w
ill provide the 

perm
ittee the certification docum

ent w
ith the N

W
P verification letter.  The certification docum

ent 
w

ill include: (a) A
 statem

ent that the authorized w
ork w

as done in accordance w
ith the N

W
P 

authorization, including any general, regional, or activity-specific conditions; 
(b) A

 statem
ent that the im

plem
entation of any required com

pensatory m
itigation w

as 
com

pleted in accordance w
ith the perm

it conditions. If credits from
 a m

itigation bank or in-lieu 
fee program

 are used to satisfy the com
pensatory m

itigation requirem
ents, the certification m

ust 
include the docum

entation required by 33 C
FR

 332.3(l)(3) to confirm
 that the perm

ittee secured 
the appropriate num

ber and resource type of credits; and 
(c) The signature of the perm

ittee certifying the com
pletion of the w

ork and m
itigation. 

The com
pleted certification docum

ent m
ust be subm

itted to the district engineer w
ithin 30 days 

of com
pletion of the authorized activity or the im

plem
entation of any required com

pensatory 
m

itigation, w
hichever occurs later. 

 
31. Activities A

ffecting S
tructures or W

orks B
uilt by the U

nited S
tates.  If an N

W
P 

activity also requires perm
ission from

 the C
orps pursuant to 33 U

.S.C
. 408 because it w

ill alter 
or tem

porarily or perm
anently occupy or use a U

.S. A
rm

y C
orps of Engineers (U

S
A

C
E

) federally 

authorized C
ivil W

orks project (a “U
S

A
C

E project”), the prospective perm
ittee m

ust subm
it a pre-

construction notification.  S
ee paragraph (b)(10) of general condition 32.  A

n activity that requires 
S

ection 408 perm
ission is not authorized by the N

W
P until the appropriate C

orps office issues the 
section 408 perm

ission to altar, occupy, or use the U
SA

C
E project, and the district engineer issues 

a w
ritten N

W
P verification. 

32. P
re-C

onstruction N
otification (P

C
N

). (a) Tim
ing. W

here required by the term
s of the 

N
W

P, the prospective perm
ittee m

ust notify the district engineer by subm
itting a pre-construction 

notification (P
C

N
) as early as possible. The district engineer m

ust determ
ine if the P

C
N

 is 
com

plete w
ithin 30 calendar days of the date of receipt and, if the PC

N
 is determ

ined to be 
incom

plete, notify the prospective perm
ittee w

ithin that 30 day period to request the additional 
inform

ation necessary to m
ake the P

C
N

 com
plete. As a general rule, district engineers w

ill request 
additional inform

ation necessary to m
ake the P

C
N

 com
plete only once. H

ow
ever, if the 

prospective perm
ittee does not provide all of the requested inform

ation, then the district engineer 
w

ill notify the prospective perm
ittee that the P

C
N

 is still incom
plete and the P

C
N

 review
 process 

w
ill not com

m
ence until all of the requested inform

ation has been received by the district engineer. 
The prospective perm

ittee shall not begin the activity until either: 
(1) H

e or she is notified in w
riting by the district engineer that the activity m

ay proceed 
under the N

W
P w

ith any special conditions im
posed by the district or division engineer; or 

(2) 45 calendar days have passed from
 the district engineer’s receipt of the com

plete 
P

C
N

 and the prospective perm
ittee has not received w

ritten notice from
 the district or division 

engineer. H
ow

ever, if the perm
ittee w

as required to notify the C
orps pursuant to general condition 

18 that listed species or critical habitat m
ight be affected or in the vicinity of the project, or to notify 

the C
orps pursuant to general condition 20 that the activity m

ight have the potential to cause 
effects to historic properties, the perm

ittee cannot begin the activity until receiving w
ritten 

notification from
 the C

orps that there is “no effect” on listed species or “no potential to cause 
effects” on historic properties, or that any consultation required under S

ection 7 of the E
ndangered 

S
pecies A

ct (see 33 C
FR

 330.4(f)) and/or S
ection 106 of the N

ational H
istoric P

reservation (see 
33 C

FR
 330.4(g)) has been com

pleted. A
lso, w

ork cannot begin under N
W

Ps 21, 49, or 50 until 
the perm

ittee has received w
ritten approval from

 the C
orps. If the proposed activity requires a 

w
ritten w

aiver to exceed specified lim
its of an N

W
P, the perm

ittee m
ay not begin the activity until 

the district engineer issues the w
aiver. If the district or division engineer notifies the perm

ittee in 
w

riting that an individual perm
it is required w

ithin 45 calendar days of receipt of a com
plete P

C
N

, 
the perm

ittee cannot begin the activity until an individual perm
it has been obtained. S

ubsequently, 
the perm

ittee’s right to proceed under the N
W

P m
ay be m

odified, suspended, or revoked only in 
accordance w

ith the procedure set forth in 33 C
FR

 330.5(d)(2). 
(b) C

ontents of P
re-C

onstruction N
otification: The P

C
N

 m
ust be in w

riting and include 
the follow

ing inform
ation: 

(1) N
am

e, address and telephone num
bers of the prospective perm

ittee; 
(2) Location of the proposed activity; 
(3) Identify the specific N

W
P or N

W
P

(s) the prospective perm
ittee w

ants to use to 
authorize the proposed activity; 

(4) A
 description of the proposed activity; the activity’s purpose; direct and indirect 

adverse environm
ental effects the activity w

ould cause, including the anticipated am
ount of loss of 

w
etlands, other special aquatic sites, and other w

aters expected to result from
 the N

W
P activity, in 

acres, linear feet, or other appropriate unit of m
easure; a description of any proposed m

itigation 
m

easures intended to reduce the adverse environm
ental effects caused by the proposed activity; 

and any other N
W

P
(s), regional general perm

it(s), or individual perm
it(s) used or intended to be 

used to authorize any part of the proposed project or any related activity, including other separate 
and distant crossings for linear projects that require D

epartm
ent of the A

rm
y authorization but do 

not require pre-construction notification. The description of the proposed activity and any proposed 
m

itigation m
easures should be sufficiently detailed to allow

 the district engineer to determ
ine that 

the adverse environm
ental effects of the activity w

ill be no m
ore than m

inim
al and to determ

ine the 
need for com

pensatory m
itigation or other m

itigation m
easures. For single and com

plete linear 
projects, the P

C
N

 m
ust include the quantity of anticipated losses of w

etlands, other special aquatic 
sites, and other w

ater for each single and com
plete crossing of those w

etlands, other special 
aquatic sites, and other w

aters.  Sketches should be provided w
hen necessary to show

 that the 
activity com

plies w
ith the term

s of the N
W

P. (S
ketches usually clarify the project and w

hen 
provided results in a quicker decision. Sketches should contain sufficient detail to provide an 
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illustrative description of the proposed activity (e.g., a conceptual plan), but do not need to be 
detailed engineering plans); 

(5) The P
C

N
 m

ust include a delineation of w
etlands, other special aquatic sites, and 

other w
aters, such as lakes and ponds, and perennial, interm

ittent, and ephem
eral stream

s, on 
the project site. W

etland delineations m
ust be prepared in accordance w

ith the current m
ethod 

required by the C
orps. The perm

ittee m
ay ask the C

orps to delineate the special aquatic sites 
and other w

aters on the project site, but there m
ay be a delay if the C

orps does the delineation, 
especially if the project site is large or contains m

any w
etlands, other special aquatic sites, and 

other w
aters.  Furtherm

ore, the 45 day period w
ill not start until the delineation has been 

subm
itted to or com

pleted by the C
orps, as appropriate; 

(6) If the proposed activity w
ill result in the loss of greater than 1/10-acre of w

etlands 
and a P

C
N

 is required, the prospective perm
ittee m

ust subm
it a statem

ent describing how
 the 

m
itigation requirem

ent w
ill be satisfied, or explaining w

hy the adverse environm
ental effects are 

no m
ore than m

inim
al and w

hy com
pensatory m

itigation should not be required. As an 
alternative, the prospective perm

ittee m
ay subm

it a conceptual or detailed m
itigation plan. 

(7)  For non-federal perm
ittees, if any listed species or designated critical habitat m

ight 
be affected or is in the vicinity of the project, or if the project is located in designated critical 
habitat, for non-Federal applicants the P

C
N

 m
ust include the nam

e(s) of those endangered or 
threatened species that m

ight be affected by the proposed activity or utilize the designated 
critical habitat that m

ay be affected by the proposed activity. For any N
W

P activity that requires 
pre-construction notification, Federal perm

ittees m
ust provide docum

entation dem
onstrating 

com
pliance w

ith the E
ndangered S

pecies A
ct; 

(8) For non-federal perm
ittees, if the N

W
P activity m

ight have the potential to cause 
effects to a historic property listed on, determ

ined to be eligible for listing on, or potentially 
eligible for listing on, the N

ational R
egister of H

istoric P
laces, the P

C
N

 m
ust state w

hich historic 
property m

ight have the potential to be affected by the proposed activity or include a vicinity m
ap 

indicating the location of the historic property. Federal perm
ittees m

ust provide docum
entation 

dem
onstrating com

pliance w
ith S

ection 106 of the N
ational H

istoric Preservation Act. 
(9) For an activity that w

ill occur in a com
ponent of the N

ational W
ild and S

cenic 
R

iver S
ystem

, or in a river officially designated by C
ongress as a “study river” for possible 

inclusion in the system
 w

hile the river is in an official study status, the P
C

N
 m

ust identify the 
W

ild and S
cenic R

iver or the “study river” (see general condition 16); and 
 

(10) For an activity that requires perm
ission from

 the C
orps pursuant to 33 U

.S
.C

. 408 
because it w

ill alter or tem
porarily or perm

anently occupy or use a U
.S

. A
rm

y C
orps of 

E
ngineers federally authorized civil w

orks project, the pre-construction notification m
ust include 

a statem
ent confirm

ing that the project proponent has subm
itted a w

ritten request for section 
408 perm

ission from
 the C

orps office having jurisdiction over that U
SA

C
E

 project. 
(c) Form

 of P
C

N
 N

otification: The standard individual perm
it application form

 (Form
 

E
N

G
 4345) m

ay be used, but the com
pleted application form

 m
ust clearly indicate that it is an 

N
W

P P
C

N
 and m

ust include all of the inform
ation required in paragraphs (b)(1) through (10) of 

this general condition. A letter containing the required inform
ation m

ay also be used. A
pplicants 

m
ay provide electronic files of P

C
N

s and supporting m
aterials if the district engineer has 

established tools and procedures for electronic subm
ittals. 

(d) A
gency C

oordination: (1) The district engineer w
ill consider any com

m
ents from

 
Federal and state agencies concerning the proposed activity’s com

pliance w
ith the term

s and 
conditions of the N

W
Ps and the need for m

itigation to reduce the project’s adverse 
environm

ental effects so that they are no m
ore than m

inim
al. 

(2) A
gency coordination is required for: (i) all N

W
P activities that require 

preconstruction notification and result in the loss of greater than 1/2-acre of w
aters of the U

nited 
S

tates; (ii) N
W

P 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that require pre-construction 
notification and w

ill result in the loss of greater than 300 linear feet of stream
 bed; (iii) N

W
P 13 

activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or involve 
discharges of dredged or fill m

aterial into special aquatic sites; and (iv) N
W

P 54 activities in 
excess of 500 linear feet, or that extend into the w

aterbody m
ore than 30 feet from

 the m
ean low

 
w

ater line or ordinary high w
ater m

ark. 
(3) W

hen agency coordination is required, the district engineer w
ill im

m
ediately 

provide (e.g., via e-m
ail, facsim

ile transm
ission, overnight m

ail, or other expeditious m
anner) a 

copy of the com
plete P

C
N

 to the appropriate Federal or state offices (FW
S, state natural 

resource or w
ater quality agency, E

PA
, and, if appropriate, the N

M
FS

). W
ith the exception of N

W
P 

37, these agencies w
ill have 10 calendar days from

 the date the m
aterial is transm

itted to notify 
the district engineer via telephone, facsim

ile transm
ission, or e-m

ail that they intend to provide 
substantive, sites pecific com

m
ents. The com

m
ents m

ust explain w
hy the agency believes the 

adverse environm
ental effects w

ill be m
ore than m

inim
al. If so contacted by an agency, the district 

engineer w
ill w

ait an additional 15 calendar days before m
aking a decision on the pre-construction 

notification. The district engineer w
ill fully consider agency com

m
ents received w

ithin the specified 
tim

e fram
e concerning the proposed activity’s com

pliance w
ith the term

s and conditions of the 
N

W
Ps, including the need for m

itigation to ensure the net adverse environm
ental effects of the 

proposed activity are no m
ore than m

inim
al. The district engineer w

ill provide no response to the 
resource agency, except as provided below

. The district engineer w
ill indicate in the adm

inistrative 
record associated w

ith each pre-construction notification that the resource agencies’ concerns 
w

ere considered. For N
W

P 37, the em
ergency w

atershed protection and rehabilitation activity m
ay 

proceed im
m

ediately in cases w
here there is an unacceptable hazard to life or a significant loss of 

property or econom
ic hardship w

ill occur. The district engineer w
ill consider any com

m
ents 

received to decide w
hether the N

W
P 37 authorization should be m

odified, suspended, or revoked 
in accordance w

ith the procedures at 33 C
FR

 330.5. 
(4) In cases of w

here the prospective perm
ittee is not a Federal agency, the district 

engineer w
ill provide a response to N

M
FS

 w
ithin 30 calendar days of receipt of any E

ssential Fish 
H

abitat conservation recom
m

endations, as required by S
ection 305(b)(4)(B

) of the M
agnuson-

S
tevens Fishery C

onservation and M
anagem

ent Act.  
(5) A

pplicants are encouraged to provide the C
orps w

ith either electronic files or m
ultiple 

copies of P
C

N
 notifications to expedite agency coordination. 

Further Inform
ation 

1. D
istrict E

ngineers have authority to determ
ine if an activity com

plies w
ith the term

s 
and conditions of an N

W
P. 

2. N
W

Ps do not obviate the need to obtain other federal, state, or local perm
its, 

approvals, or authorizations required by law
. 

3. N
W

Ps do not grant any property rights or exclusive privileges. 
4. N

W
Ps do not authorize any injury to the property or rights of others. 

5. N
W

Ps do not authorize interference w
ith any existing or proposed Federal project 

(see general condition 31). 
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Communicate All Promises A4 D9 035B00073N Fleming
9:28:57 PM, 3/2/2020

A4 D9 035B00073N Fleming
Communicate All Promises:#1

Subject: Historic Preservation commitments
Creator: Springer, Tom
Date Created: 11.21.2019 01:52PM 

Status: Closed 

Commitments The KY SHPO's offic has issued a No Adverse Effect finding based on the 
following commitments, which now must be implemented (see 
attached SHPO letter of Nov-15, 2019):

- Only the steel is to be cleaned with a pressure washer. This pressure 
washer will be at 4000 psi and localized to the steel bents. All other 
portions of the bridge will be washed gently with water. 

- As per the recommendations by the Covered Bridge Authority, the 
steel bents will be painted a non-metallic silver-grey to look as it does 
now while still sealing the material after cleaning.

- Concrete sealing on the piers/bents will be clear an similar to previous 
sealants. 

- The timber repairs are minimal enough that a qualified timber worker 
is not required.

- All timber will be sealed with a clear, no gloss PolySeal EFM, which 
also contains a fir retardant. Within the past few years No Char, a fire 
retardant, was deployed on the sides of the bridge. BKY will confirm 
that the PolySeal will no adversely impact the sides of the bridge 
before applying the sealant in that area. 

- All stone work will be completed by a certified drystone mason with 
experience equal or equivalent to the level of Journeyman Mason per 
the certification requirements specified by the Dry Stone Conservancy. 

Two ditches are forming on the north and south sides of the east 
abutment due to frequent high, fast moving water. Because of this, 
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cyclopean stone is needed for erosion control. This area already has 
some smaller stone laid during previous work, BKY has agreed to use 
smaller size stone as appropriate, to limit visual impact. This stone will 
be around the timber and steel bents as well as the concrete and stone 
piers. It will not cause adverse pressure to these structural aspects nor 
will it cause water to be trapped around the timber bents. 

- Contractors will coordinate with the Fleming County Tourism Group 
and the Church during the construction period. Specifically, a 
communications not will be included to ensure communication 
regarding activity dates and blackout dates for the community.

Discipline Category Environmental
Initiator Comments

Comments
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 02483 CHANNEL LINING CLASS II          70.00 TON
0010 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0015 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0020 02726 STAKING           1.00 LS
0025 08019 CYCLOPEAN STONE RIP RAP           7.00 TON
0030 08434 CLEAN & PAINT STRUCTURAL STEEL           1.00 LS
0035 21476ED SNOW FENCE       1,300.00 LF
0040 23378EC CONCRETE SEALING         685.00 SQFT
0045 23957EX SEAL COATING         395.00 SQYD
0050 25080ED TIMBER REPAIR - See sheet S3 of the plans           1.00 LS
0055 25081ED DRYSTONE REPLACEMENT - See Sheet S3 of the plans          90.00 SQFT
0060 02569 DEMOBILIZATION           1.00 LS

121GR21D203 - STP BRZCONTRACT ID: 215203 BR03531101900

KY 3110 ADDRESS DEFICIENCIES OF BRIDGE ON KY-3110 (0.01) OVER SAND LICK CREEK (035B00073N).
BRIDGE REPAIRS, A DISTANCE OF .02 MILES.

Project
Line No Bid Code DESCRIPTION Quantity Unit

0065 02545 CLEARING AND GRUBBING - Less than 1 acre           1.00 LS
0070 02650 MAINTAIN & CONTROL TRAFFIC           1.00 LS
0075 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0080 02726 STAKING           1.00 LS
0085 08019 CYCLOPEAN STONE RIP RAP         255.00 TON
0090 21415ND EROSION CONTROL           1.00 LS
0095 21476ED SNOW FENCE       1,350.00 LF
0100 23957EX SEAL COATING       1,194.00 SQYD
0105 24824EC MASONRY CRACK REPAIR           4.00 LF
0110 25080ED TIMBER REPAIR           1.00 LS
0115 02569 DEMOBILIZATION           1.00 LS

121GR21D203 - STP BRZCONTRACT ID: 215203 BR04512151900

KY 1215 ADDRESS DEFICIENCIES ON KY 1215 OVER TYGARTS CREEK. (045B00085N) BRIDGE REPAIRS, A
DISTANCE OF .03 MILES.
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2020. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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1I 

 1

SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ

Contract ID:  215203
Page 137 of 175



1I 

 2

12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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KENTUCKY TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

EMPLOYMENT REQUIREMENTS 
RELATING TO 

NONDISCRIMINATION OF EMPLOYEES 
(APPLICABLE TO FEDERAL-AID SYSTEM CONTRACTS) 

AN ACT OF THE KENTUCKY GENERAL ASSEMBLY 
TO PREVENT DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 The contract on this project, in accordance 
with KRS Chapter 344, provides that during the 
performance of this contract, the contractor agrees 
as follows: 
 1.  The contractor shall not fail or refuse to 
hire, or shall not discharge any individual, or 
otherwise discriminate against an individual with 
respect to his compensation, terms, conditions, or 
privileges of employment, because of such 
individual's race, color, religion, national origin, 
sex, disability or age (forty and above); or limit, 
segregate, or classify his employees in any way 
which would deprive or tend to deprive an 
individual of employment opportunities or 
otherwise adversely affect his status as an 
employee, because of such individual's race, color, 
religion, national origin, sex, disability or age forty 
(40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and 
applicants for employment, notices to be provided 
setting forth the provisions of this 
nondiscrimination clause. 

2.  The contractor shall not print or publish 
or cause to be printed or published a notice or 
advertisement relating to employment by such an 
employer or membership in or any classification or 
referral for employment by the employment agency, 
indicating any preference, limitation, specification, 
or discrimination, based on race, color, religion, 
national origin, sex, or age forty (40) and over, or 
because the person is a qualified individual with a 
disability, except that such a notice or advertisement 
may indicate a preference, limitation, or 
specification based on religion, national origin, sex, 
or age forty (40) and over, or because the person is 
a qualified individual with a disability, when 
religion, national origin, sex, or age forty (40) and 
over, or because the person is a qualified individual 
with a disability, is a bona fide occupational 
qualification for employment. 
 3.  If the contractor is in control of 
apprenticeship or other training or retraining, 
including on-the-job training programs, he shall not 
discriminate against an individual because of his 
race, color, religion, national origin, sex, disability 
or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 

 4.  The contractor will send to each labor 
union or representative of workers with which he 
has a collective bargaining agreement or other 
contract or understanding, a notice to be provided 
advising the said labor union or workers' 
representative of the contractor's commitments 
under this section, and shall post copies of the 
notice in conspicuous places available to employees 
and applicants for employment.  The contractor will 
take such action with respect to any subcontract or 
purchase order as the administrating agency may 
direct as a means of enforcing such provisions, 
including sanctions for non-compliance. 

Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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U@?̀LÔI�̂K??OPaI�@?NLQ�M�̀JQFO�AFPO.L?QR�

����������������������������������K4S/T����������UV32W/T�

?@?A.KLALJO55555555555555555555556�995B:������������;=577�
>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>>�
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��g528R�d0kE28Al�e2BA:0qA/l�e:04R2k�e2BA�c34258l�e5pA/�̀/2DA8�
��@A5/i20�Y3iiq�W�hEAA:�Y0//5pl�e5pA/�e54R�95:A�̀2iiA/l�
��e/Ak04R�d08E5:A�fARRA/l�h0:mMYAE281�̂0VBA/l�h0:mMYAE281�
��̂/A8kEA/l�f081�Y:04RA/l�a58k/ARA�aE2BBA/l�f3/60kA�@/281A/l�
��r2S/0R5/�JBA/0R5/l�h0i58�̀/2::A/

��@_J7e�?�M�C4BE0:R�X3RAV08�W�_0mA/l�@3882RA�K5oo:AV08l�
��@3882RA�JBA/0R5/�W�d2nA/l�@/53R�e3VB�JBA/0R5/l�f21A�_02:�
��fARRA/l�_02:�e0DA1�̀2RkEA4l�fk/Ap�JBA/0R5/l�̂388A:�Nc/AA�
��C2/Tl�h0RA/�Y:04RA/�

��@_J7e�>�M�a024458�h5/mA/�Nc/AA�C2/Tl�aAVA8R�c2824EA/l�
��L8D2/58VA8R0:�M�K3k:A0/;�_0120R258;�̂5n2k�W�90o0/1534�h04RA�
��M�XADA:4�C�W�Yl�d28A/�W�̀/2::A/�Nc/AA�C2/Tl�̂388A:�Y:04RA/l�
��W�̂388A:�d3kmA/�Nc/AA�C2/Tl�̀2/AkR2580:�W�95/2o58R0:�
��Y5/28il�C2/�̂/0km�̀/2::A/4�NC::�̂qBA4Tl�e5p1A/VA8�W�
��Y:04RA/4l�̂/5n:A/�W�a58k/ARA�̂A4RA/�26�X0S5/A/�24�7R2:2oA1�
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L1?EB;MC3;�D3A;CB=?�

����������������������������������>NOPQ����������HRSTUPQ�

0NVWRPRQX���
�����M>3AJ�5YYYYYYYYYYYYYYYYYYYYYZ�:[Y:\������������5]Y\:�
�����M>3AJ�:YYYYYYYYYYYYYYYYYYYYYZ�:[Y]5������������5]Y\:�
�����M>3AJ�[YYYYYYYYYYYYYYYYYYYYYZ�:[Y]\������������5]Y\:�
�����M>3AJ�̂YYYYYYYYYYYYYYYYYYYYYZ�:̂Y5\������������5]Y\:�

0123>=>?�D01??BHBD1CB3;?�

��M>3AJ�5�/�1USTU�K�D_RSTU�Ẁ�DWTaRPOPb�1QVPQOWQ�1VNOPcPTO�
��LWRdPRb�1QefNgO�JgNTOb�1QefNgOb�2NOaf�CR_ad�<_ceb�DNRePTOPR�
��CPThPRb�DPcPTO�INQWT�CPThPRb�DgPNTSTU�Ẁ�INafSTPQb�
��DWTaRPOPb�<PcWgSOSWTb�<RPhUSTUb�=TiSRWTcPTONg�/�;_agPNR@�
��>NhSNOSWT@�CWjSa�K�ENkNRhW_Q�LNQOP�/�0PiPg�<b�HgNUePRQWTb�
��MRNhP�DfPadPRb�ENTh�<SUUSTU�K�ENTh�2Nad�HSggSTUb�ESUflNm�
��INRdPR�JgNaPRb�0NThQaNeSTU@�IPQf�ENThgPR�K�JgNaPRb�J_hhgPRb�
��>NSgRWNhb�>Se/RNe�K�MRW_OPRb�>SUfO/Ẁ/LNmb�?SUT@�M_NRh�>NSg�
��K�HPTaP�BTQONggPRb�?SUTNg�JPRQWTb�?W_Th�2NRRSPR�BTQONggPRb�
��?OWRc�K�?NTSONRm�?PlPRb�?lNcePRb�CR_ad�?eWOOPR�K�<_cePRb�
��LRPadSTU�Ẁ�DWTaRPOP�HWRcQb�MPTPRNg�DgPNT_e�

��M>3AJ�:�/�2NOOPR�2WNRh�INT�n?NTSONRm�K�?OWRc�?PlPRob�
��2RSadcNQWT�CPThPRb�IWRONR�ISjPR�3ePRNOWRb�?aǸ Ẁgh�2_SghPRb�
��2_RTPR�K�LPghPRb�2_QfNccPRb�DfNST�?Nl�3ePRNOWRb�DWTaRPOP�
��?Nl�3ePRNOWRb�<PadfNTh�?aWl�INTb�<Rm�DPcPTO�ENThgPRb�
��=TiSRWTcPTONg�/�;_agPNR@�>NhSNOSWT@�CWjSa�K�ENkNRhW_Q�LNQOP�
��/�0PiPg�Db�HWRdgS̀O�3ePRNOWR�̀WR�INQWTNRmb�HWRc�?POOPRb�
��MRPPT�DWTaRPOP�D_OOSTUb�ENTh�3ePRNOPh�MRW_OPR�K�MRSThPR�
��INafSTP�3ePRNOWRb�GNadfNccPRb�JNiPcPTO�2RPNdPRb�JNiSTU�
��GWSTO�INafSTPb�JSePgNmPRb�JgNQOSa�JSeP�H_QSWTb�JWlPR�<RSiPT�
��MPWRUSN�2_UUm�K�LfPPg�2NRRWlb�JWlPR�JWQO�EWgP�<SUUPRb�
��JRPaNQO�INTfWgP�?POOPRb�LNgd/2PfSTh�CNcePRb�LNgd/2PfSTh�
��CRPTafPRb�?NTh�2gNQOPRb�DWTaRPOP�DfSeePRb�?_R̀NaP�MRSThPRb�
��pSVRNOWR�3ePRNOWRb�LNUWT�<RSggPR

��M>3AJ�[�/�1QefNgO�0_OPcNT�K�>NdPRb�M_TTSOP�;WkkgPcNTb�
��M_TTSOP�3ePRNOWR�K�ISjPRb�MRW_O�J_ce�3ePRNOWRb�?ShP�>NSg�
��?POOPRb�>NSg�JNiPh�<SOafPQb�?aRPl�3ePRNOWRb�C_TTPg�nHRPP�
��1SRob�LNOPR�2gNQOPR�

��M>3AJ�̂�/�DNSQQWT�LWRdPR�nHRPP�1SRob�DPcPTO�HSTSQfPRb�
��=TiSRWTcPTONg�/�;_agPNR@�>NhSNOSWT@�CWjSa�K�ENkNRhW_Q�LNQOP�
��/�0PiPgQ�1�K�2b�ISTPR�K�<RSggPR�nHRPP�1SRob�C_TTPg�2gNQOPRb�
��K�C_TTPg�I_adPR�nHRPP�1SRob�<SRPaOSWTNg�K�EWRSkWTONg�
��2WRSTUb�1SR�CRNad�<RSggPRQ�n1gg�CmePQob�JWlhPRcPT�K�
��2gNQOPRQb�CRWjgPR�K�DWTaRPOP�CPQOPR�S̀�0NVWRPR�SQ�AOSgSkPh�
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./0123245���
�����6789:�;<<<<<<<<<<<<<<<<<<<<<=�>?<>@������������;A<@>�
�����6789:�><<<<<<<<<<<<<<<<<<<<<=�>?<A;������������;A<@>�
�����6789:�?<<<<<<<<<<<<<<<<<<<<<=�>?<A@������������;A<@>�
�����6789:�B<<<<<<<<<<<<<<<<<<<<<=�>B<;@������������;A<@>�

.CD87E7F�G.CFFHIHGCJH8KF�

��6789:�;�L�CMNOM�P�GQ2NOM�1R�G1OS23T3U�C4034T14�C0/T3V3OT�
��W12X32U�C4YZ/[T�:[/OTU�C4YZ/[TU�D/TSZ�J2QSX�\QVYU�G/2Y3OT32�
��J3O]32U�G3V3OT�̂/41O�J3O]32U�G[3/ONOM�1R�̂/SZNO34U�
��G1OS23T3U�\3V1[NTN1OU�\23]MNOMU�EO_N21OV3OT/[�L�KQS[3/2̀�
��7/]N/TN1Ò�J1aNS�P�b/c/2]1Q4�W/4T3�L�.3_3[�\U�I[/MY3241OU�
��62/]3�GZ3SX32U�b/O]�\NMMNOM�P�b/O]�D/SX�IN[[NOMU�bNMZd/e�
��̂/2X32�:[/S32U�./O]4S/YNOM̀�̂34Z�b/O][32�P�:[/S32U�:Q]][32U�
��7/N[21/]U�7NYL2/Y�P�621QT32U�7NMZTL1RLW/eU�FNMÒ�6Q/2]�7/N[�
��P�I3OS3�HO4T/[[32U�FNMO/[�:3241OU�F1QO]�D/22N32�HO4T/[[32U�
��FT12V�P�F/ONT/2e�F3d32U�Fd/VY32U�J2QSX�FY1TT32�P�\QVY32U�
��W23SXNOM�1R�G1OS23T3�I12V4U�63O32/[�G[3/OQY�

��6789:�>�L�D/TT32�D1/2]�̂/O�fF/ONT/2e�P�FT12V�F3d32gU�
��D2NSXV/41O�J3O]32U�̂12T/2�̂Na32�8Y32/T12U�FS/RR1[]�DQN[]32U�
��DQ2O32�P�W3[]32U�DQ4Z/VV32U�GZ/NO�F/d�8Y32/T12U�G1OS23T3�
��F/d�8Y32/T12U�\3SXZ/O]�FS1d�̂/OU�\2e�G3V3OT�b/O][32U�
��EO_N21OV3OT/[�L�KQS[3/2̀�7/]N/TN1Ò�J1aNS�P�b/c/2]1Q4�W/4T3�
��L�.3_3[�GU�I12X[NRT�8Y32/T12�R12�̂/41O/2eU�I12V�F3TT32U�
��6233O�G1OS23T3�GQTTNOMU�b/O]�8Y32/T3]�621QT32�P�62NO]32�
��̂/SZNO3�8Y32/T12U�h/SXZ/VV32U�:/_3V3OT�D23/X32U�:/_NOM�
��h1NOT�̂/SZNO3U�:NY3[/e32U�:[/4TNS�:NY3�IQ4N1OU�:1d32�\2N_3O�
��6312MN/�DQMMe�P�WZ33[�D/221dU�:1d32�:14T�b1[3�\NMM32U�
��:23S/4T�̂/OZ1[3�F3TT32U�W/[XLD3ZNO]�J/VY32U�W/[XLD3ZNO]�
��J23OSZ32U�F/O]�D[/4T32U�G1OS23T3�GZNYY32U�FQ2R/S3�62NO]32U�
��iN02/T12�8Y32/T12U�W/M1O�\2N[[32

��6789:�?�L�C4YZ/[T�.QT3V/O�P�7/X32U�6QOONT3�K1cc[3V/OU�
��6QOONT3�8Y32/T12�P�̂Na32U�621QT�:QVY�8Y32/T12U�FN]3�7/N[�
��F3TT32U�7/N[�:/_3]�\NTSZ34U�FS23d�8Y32/T12U�JQOO3[�fI233�
��CN2gU�W/T32�D[/4T32�

��6789:�B�L�G/N441O�W12X32�fI233�CN2gU�G3V3OT�INON4Z32U�
��EO_N21OV3OT/[�L�KQS[3/2̀�7/]N/TN1Ò�J1aNS�P�b/c/2]1Q4�W/4T3�
��L�.3_3[4�C�P�DU�̂NO32�P�\2N[[32�fI233�CN2gU�JQOO3[�D[/4T32U�
��P�JQOO3[�̂QSX32�fI233�CN2gU�\N23STN1O/[�P�b12Nc1OT/[�
��D12NOMU�CN2�J2/SX�\2N[[324�fC[[�JeY34gU�:1d]32V3O�P�
��D[/4T324U�J21a[32�P�G1OS23T3�J34T32�NR�./01232�N4�9TN[Nc3]�

LLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLLL�
�:CHKjj;>LjjA�j@k;;k>jjA�

DCJb̀�D897D8K̀�D8l.È�G.C7m̀�IClEJJÈ�I.ÊHK6̀�I7CKm.HK̀�
bC77HF8K̀�hEFFĈHKÈ�̂C\HF8K̀�̂E7GE7̀��̂8KJ68̂E7l̀�KHGb8.CF̀�
78DE7JF8K̀�FG8JJ�P�W88\I87\�G89KJHEF5�

����������������������������������7/T34����������I2NOM34�

:CHKJE7���
�����D2N]M3kEnQNYV3OT�J3O]32��
�����/O]k12�G1OT/NOV3OT�DQN[]32<<=�;o<pj�������������A<pj�
�����D2Q4Z�P�71[[32<<<<<<<<<<<<<<=�>;<?j�������������A<pj�
�����E[3_/T3]�J/OX4U��
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�����/0112314567�89:7;�<:=>?1�@��
�����A15>�BC501D1E0FFFFFFFFFFFFFFG�HHFIJ�������������KFLJ�
�����/5E>C35M0=E?�@��
�����8501:C35M0=E?FFFFFFFFFFFFFFFG�HHFJK�������������KFLJ�
�����/2:5NFFFFFFFFFFFFFFFFFFFFFFFG�HOFPJ�������������KFLJ�
QQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQ�
�RBSTJJOHQJOU�JKVJOVHJOK�

<WBXYZT[�\BAAB]ST[�\WBT][�̂B/_T�@�_8ZT�X_̀T]SZ/a�

����������������������������������W501M����������b:=E?1M�

RBST]ZW�cd15eN�@�d=?fg5N����
<:=>?1M�Q�\h5:>:5=3M�Q����
A=?f02931M�Q�/0:=2=E?i���
�����<:=>?1�Zjh=2D1E0�]1E>1:��
�����5E>�X9E05=ED1E0�<h=3>1:FFFFFG�HJFUI�������������LFJk�
�����<:hMf�@�W9331:FFFFFFFFFFFFFFG�HIFIL�������������LFJk�
�����Z31e501>�]5E7M;��
�����/0112314567�89:7;�<:=>?1�@��
�����A15>�BC501D1E0FFFFFFFFFFFFFFG�HlFIL�������������LFJk�
�����/5E>C35M0=E?�@�8501:��
�����<35M0=E?FFFFFFFFFFFFFFFFFFFFG�HlFOl�������������LFJk�
�����/2:5NFFFFFFFFFFFFFFFFFFFFFFFG�HIFPL�������������LFJk�
QQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQ�
�RBSTJOOPQJJl�JkVJOVHJOP�

BTmZW/_T[�<WZXYSTWSm\Z[�<̀AAS]][�XBWW_AA[�\WBn/_T[�dBWmST[�
dZTWn[�oZbbZW/_T[�ABẀZ[�̂BWS_T[�̂ZBmZ[�TZA/_T[�_AmdB̂[�/dZA<n[�
/RZTXZW[�]WŜ<AZ�@�8B/dST\]_T�X_̀T]SZ/a�

����������������������������������W501M����������b:=E?1M�

RBST]ZW���
�����<:hMf�@�W9331:FFFFFFFFFFFFFFG�HHFJJ������������OHFKH�
�����/2:5N[�/5E>C35M0[�R9g1:��
�����]993M[�8501:C35M0�@�/015D��
�����X315E=E?FFFFFFFFFFFFFFFFFFFFG�HIFJJ������������OHFKH�
QQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQ�
�RBSTOJUHQJJI�OHVJOVHJOP�

<_nm[�XBW]ZW[�ZAAS_]][�\WZZT̀R[�AZ8S/�5E>�W_8BT�X_̀T]SZ/�

����������������������������������W501M����������b:=E?1M�

R5=E01:Ma���
�����<:=>?1M;�A967M;�m5DM;��
�����]1EM=9E�]9g1:M�@�ZE1:?=p1>��
�����/hCM050=9EMFFFFFFFFFFFFFFFFFG�IIFII������������OPFKJ�
�����R9g1:�\1E1:50=E?�b56=3=0=1MFG�IJFJL������������OPFKJ�
QQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQ�
�RÀ ĴHlPQJJI�JkVJOVHJHJ�

<_nm[�XBW]ZW[�ZAAS_]][�\WZZT̀R[�AZ8S/�@�W_8BT�X_̀T]SZ/a�

����������������������������������W501M����������b:=E?1M�

R3hDC1:�5E>�/015Dq=001:FFFFFFFFFFG�IUFJK������������HOFlP�
QQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQQ�
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./012345�10//677�839:;<=>�?9@AB5�C0770DE45�C/04D5�F0G645�6H34�I�
/6.3/DG64�16J4DE3GK�

����������������������������������/9;<:����������L=M>N<:�

O@PQR<=:�9>S�OMT<AM;;<=:UUUUUUUUUV�WXUYZ������������Z[U\]�
^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂�
�O7JFY_YX̂YYW�ỲaYZaXYXY�

./312E4/EbC35�.J77EDD5�10//677�8H<:;<=>�?9@AB5�L/0427E4�
8H<:;<=>�;c=<<̂AdP=;c:B5�C/0eG645�?0/bE45�?34/e5�f3LL3/G645�
70/J35�F0/E645�F30b35�437G645�67b?0F5�G?37.e5�GO3413/5�D/EF.73�I�
�H0G?E4CD64�16J4DE3G�

����������������������������������/9;<:����������L=M>N<:�

O7JF.3/UUUUUUUUUUUUUUUUUUUUUUUUUUV�W\U[X������������XYU]̀�
^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂^̂�
��GJ2eXYZŶZ\Y�ZYaỲaXYYZ�

����������������������������������/9;<:����������L=M>N<:�

D=Pgh�S=Mi<=:K���
�����C/6JO�ZUUUUUUUUUUUUUUUUUUUUUV�Z\U_]�������������]UWj�
�����C/6JO�XUUUUUUUUUUUUUUUUUUUUUV�Z\U\̀�������������]UWj�
�����C/6JO�WUUUUUUUUUUUUUUUUUUUUUV�Z\Ù\�������������]UWj�
�����C/6JO�jUUUUUUUUUUUUUUUUUUUUUV�Z\U[\�������������]UWj�

D/J12�b/Ek3/�170GGELE10DE64G�

�C/6JO�Z�̂�FdRM@<�.9;gc�D=Pgh�D<>S<=�

�C/6JO�X�̂�C=<9:<=l�DM=<�1c9>N<=l�I�F<gc9>Mg�D<>S<=�

��C/6JO�W�̂�GM>N@<�0m@<�bPQTl�L@9;R<Sl�G<QM̂;=9M@<=�d=�Od@<�
��D=9M@<=�nc<>�P:<S�;d�TP@@�RPM@SM>N�Q9;<=M9@:�9>S�<oPMTQ<>;l�
��D9>S<Q�0m@<�bPQTl�bM:;=MRP;d=l�FMm<=l�I�D=Pgh�F<gc9>Mg�

��C/6JO�j�̂�3Pg@MS�I�6;c<=�?<9ip�39=;cQdiM>N�3oPMTQ<>;�I�
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 9.2% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Fleming County. 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(Executive Order 11246) 
 
1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 
Employment Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 
aggregate work force in each trade on all construction work in the covered area, are as follows: 
 
 GOALS FOR MINORITY GOALS FOR FEMALE 
 PARTICIPATION PARTICIPATION IN 
 IN EACH TRADE EACH TRADE 
 
 2.9% 6.9% 
 

 
 These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally-assisted) 
performed in the covered area.  If the contractor performs construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally involved and non-federally 
involved construction. 
 
 The Contractor's compliance with the Executive Order and the regulations in CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth 
in 41 CFR 60-4, 3(a), and its efforts to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort 
to employ minorities and women evenly on each of its projects.  The transfer of minority or female employees or trainees 
from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 
within ten (10) working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction 
work under the contract resulting from this solicitation.  The notification shall list the name, address and telephone number of 
the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 
performed.  The notification shall be mailed to: 
 

Evelyn Teague, Regional Director 
Office of Federal Contract Compliance Programs  

61 Forsyth Street, SW, Suite 7B75 
Atlanta, Georgia  30303-8609 

 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Greenup County. 
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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PART V  
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 2/22/21
Page 1 of 1

215203

Section:  0001 - BRIDGE - 035B00073N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 02483 CHANNEL LINING CLASS II 70.00 TON $
0020 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0030 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0040 02726 STAKING 1.00 LS $
0050 08019 CYCLOPEAN STONE RIP RAP 7.00 TON $
0060 08434 CLEAN & PAINT STRUCTURAL STEEL 1.00 LS $
0070 21476ED SNOW FENCE 1,300.00 LF $
0080 23378EC CONCRETE SEALING 685.00 SQFT $
0090 23957EX SEAL COATING 395.00 SQYD $

0100 25080ED
TIMBER REPAIR
See sheet S3 of the plans 1.00 LS $

0110 25081ED
DRYSTONE REPLACEMENT
See Sheet S3 of the plans 90.00 SQFT $

Section:  0002 - BRIDGE - 045B00085N
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0120 02545
CLEARING AND GRUBBING
Less than 1 acre 1.00 LS $

0130 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0140 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0150 02726 STAKING 1.00 LS $
0160 08019 CYCLOPEAN STONE RIP RAP 255.00 TON $
0170 21415ND EROSION CONTROL 1.00 LS $
0180 21476ED SNOW FENCE 1,350.00 LF $
0190 23957EX SEAL COATING 1,194.00 SQYD $
0200 24824EC MASONRY CRACK REPAIR 4.00 LF $
0210 25080ED TIMBER REPAIR 1.00 LS $

Section:  0003 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0220 02569 DEMOBILIZATION 1.00 LS $

GREENUP - FLEMING COUNTIES
121GR21D203 - STP BRZ
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