
January 14, 2020 

CALL NO. 301 
CONTRACT ID NO. 202038 
ADDENDUM # 1 

Subject:  MCLEAN COUNTY, FD04 075 1412 004-005 
 Letting January 24, 2020 

(1)Revised – Special Notes for Slide Repair – Pages 10-15 of 55
(2)Revised – Traffic Control Plan – Pages 23-25 of 55
(3)Revised – Summary Sheet – Page 28 of 55
(4)Revised – Detail Drawings – Pages 35-36 of 55
(5)Revised – Proposal Bid Items – Page 55 of 55

Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/. 

If you have any questions, please contact us at 502-564-3500. 

Sincerely, 

Rachel Mills, P.E. 
Director 
Division of Construction Procurement 

RM:mr 
Enclosures 

CKCOMMONWEALTH OF KENTU Y

TRANSPORTATION CABINET
www.transportation.ky.gov/Andy Beshear

GOVERNOR

Jim Gray
ASECRET RY

MEOAEAN QU L PPORTUNITY MPLOYER /F/D



SPECIAL NOTES FOR SLIDE REPAIR 

I. DESCRIPTION

Except as provided herein, perform all work in accordance with the Department's 2019 Standard 
and supplemental Specifications, Special Provisions and Special Notes, and Standard and Sepia 
Drawings, current editions.  Article references are to the Standard Specifications. 

Perform the following work: (1) Maintain and Control Traffic; (2) Site Preparation and 
Erosion control; (3) Excavation; (4) Furnish and install Drilled Railroad Rails; (5) 
Furnish and install wall cribbing; (6) Place geotextile fabric and backfill the cribbed 
railroads rails; (7) Install new culvert pipe; (8) Reconstruct roadway (8) Staking; 
(9) Restoration and Final Dressing; and (10) All other work required by the contract.

II. MATERIALS

Except as provided herein or as directed by the Engineer, the Department will sample and test all 
materials in accordance with the Department's Sampling Manual.  Make the materials available 
for sampling a sufficient time in advance of the use of the materials to allow for the necessary 
time for testing unless otherwise specified in these Notes. 

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Erosion Control.  See Erosion Control Plan.

C. Railroad Rails.  Furnish new or recycled used railroad rails classified with a nominal
weight of 136 lb/yd or greater.  Use only visibly straight recycled railroad rails with no
splices.  The Engineer will verify rail nominal weights by manufacturer’s stamp.  Provide
Certification for nominal weight if the manufacturer’s stamp is unidentifiable.

D. Wall Cribbing.  Furnish Steel “W” Beam Guardrail elements, new or used, for wall
cribbing.  Use only structurally sound, rust free, un-spliced, straight elements.  The
Engineer will use visual inspection to determine acceptability.

E. Backfill material for Drilled Sockets.  Use the following for backfill material for
drilled sockets: concrete; free flowing sand; pea gravel, crushed limestone, or crushed
sandstone.  Use backfill material with one hundred percent (100%) passing a one-half
(1/2) inch sieve.  Do not use auger tailings.  The Engineer will use visual inspection
and/or material testing, as applicable to determine acceptability.

F. Backfill for Crib Wall.  Use Crushed Limestone Size No. 2 meeting the requirements
of Section 805.  The Engineer will use visual inspection and/or material testing, as
applicable to determine acceptability.
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G. DGA.  Furnish Dense Graded Aggregate (DGA).  See Section 305.  Do not use Crushed
Stone Base in lieu of DGA.

H. Culvert Pipe.  Furnish 18 inch culvert pipe, bedding, and backfill materials conforming
to 701.02 and the Standard Drawings, except reinforced concrete pipe will not be allowed.
Select pipe for minimum fill cover height and pH range medium.

I. Seeding and Protection.  See Special Note for Erosion Control.  Furnish Seed Mixture
No. 1.

J. Geotextile Fabric.  Furnish Geotextile Fabric Class 2 according to Section 843.

K. Guardrail.  See Special Note for Guardrail.

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Staking. See Special Note for Staking,

C. Erosion Control.  See Erosion Control Plan.

D. Site Preparation.  Be responsible for all site preparation, including but not limited to,
clearing and grubbing, excavation, embankment, and removal of all obstructions or any other
items; regrading, reshaping, adding and compacting of suitable materials on the existing
roadway and shoulders to provide proper template for surfacing; temporary pollution and
erosion control; disposal, of excess and waste materials and debris; and final dressing,
cleanup, and seeding and protection.  The Department has not determined the area to be
Cleared and Grubbed and the bidder must draw his own conclusions.  Obtain the
Engineer’s approval of all site grading.  Provide positive drainage upon completion of
construction.

E. Drilled Railroad Rails.  See summary for site locations and estimated quantities of
materials required.  Contrary to the attached tables and drawings for drilled railroad rails,
install only one (1) row of railroad rails on three (3) foot centers.  The depth to rock
shown on the location summary and drawings is approximate only and the bidder must
draw his own conclusions.  Use a minimum length of 20 feet of rail in each socket.

THE DEPARTMENT WILL ALLOW ABSOLUTELY NO CHANGE IN SCOPE 
OF WORK OR INCREASE IN QUANTITIES WITHOUT PRIOR WRITTEN 
APPROVAL FROM THE TEBM (Transportation Engineering Branch Manager) 
FOR PROJECT DELIVERY AND PRESERVATION.  THE DEPARTMENT 
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WILL NOT BE LIABLE FOR PAYMENTS DUE TO UNAUTHORIZED 
ADDITIONAL WORK. 

Install used railroad rail piling in drilled sockets in rock or stable material under the 
landslides (see figure 1) or the eroded areas (see figure 2) as project location dictates or 
as directed by the Engineer.  Drill the socket and install the railroad rails into holes at 
slide locations.  Drill sockets into solid rock, if possible.  The Department will monitor 
each hole, which will serve as a sounding for the rail to be installed in it.  Embed the 
railroad rail into solid rock no less than one-half the free end length of the rail (See figure 
1 and figure 2).  If solid rock cannot be obtained, the Engineer will determine the length 
of embedment required in other stable foundation.  Allow adequate size of the drilled 
socket to allow free insertion of the railroad rail, but the maximum socket size is 1 foot in 
diameter. 

After drilling each hole, immediately install railroad rail with the flanges positioned 
perpendicular to the direction of the landslide or break (see figure 3).  Determine the 
length of rail needed to reestablish pavement and shoulder typical section.  Cut off excess 
rail flush with the proposed ground line.  Use cutoffs elsewhere in the project if possible; 
retain possession of unusable cutoffs. 

After installing each railroad rail, immediately backfill the drilled hole with the approved 
materials.  Shovel the backfill material into the hole in small amounts.  Avoid bridging 
between the rail and the sides of the hole.  Do not use auger tailings as backfill material. 

If the Engineer determines double or triple rows are required, stagger the rows to obtain 
the required spacing.  Keep the spacing between the rows of rails as close as is practical; 
do not space between the rows of more than two (2) feet, if possible.  See figure 3 (Case 
II and Case III) for the diagrams showing two (2) or three (3) rows of rails.  Select the 
spacing as per Table 1 for all rail.  The Department shall approve the selection prior to 
work being performed. 

F. Installation of Wall Cribbing.  Crib any exposed portion of railroad rail before
placing backfill.  Install cribbing as shown on Figure 1 or Figure 2 or as directed by the
Engineer.  Extend wall cribbing 12 feet below the existing ground line.  If bedded rock is
encountered, install the cribbing to the bedded rock only.  Install wall cribbing on the
railroad rail piling.  Lap, bolt or weld, and attach cribbing solid to the drilled railroad
rails.  The Engineer may direct changes to these procedures.

G. Excavation and Backfill.  Excavate the repair area to provide a platform for drilling
the used railroad rails.  Excavate as necessary for slopes, ditches, shoulders, and drainage.
Place geotextile geotextile fabric as directed by the Engineer, and then backfill behind
cribbed railroad rails.  Construct backfill up to approximately the existing shoulder
elevation. Provide positive drainage upon completion of construction.
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H. Culvert Pipe.  Construct 18 inch culvert pipe at a location above the slide area
determined by the Engineer at the time of construction according to Section 701.03, with
positive projection rather than end structures.  The Department will not require wrapping
joints with geotextile fabric.  Provide positive drainage upon completion of construction.

I, Pavement and Shoulder Restoration.  Restore pavement and shoulders by milling the 
existing asphalt pavement and constructing DGA, Asphalt Base, and Asphalt Surface as 
shown on the Typical Section and as directed by the Engineer.  Provide positive drainage 
upon completion of construction.   

J. Embankment Restoration.  Do not use excavated spoil material from the site as fill
material.  Warp and tie slopes and ditches into adjacent undisturbed slopes and ditches.
Provide positive drainage upon completion of construction.

K. Disposal of Waste.  Dispose of all removed concrete, debris, and other waste and
debris off the Right-of-Way at sites obtained by the Contractor at no additional cost to
the Department.  See Special Note for Waste and Borrow.

L. On-Site Inspection.  Each Contractor submitting a bid for this work shall make a
thorough inspection of the site prior to submitting his bid and shall thoroughly familiarize
themselves with the existing conditions so that the work can be expeditiously performed
after a contract is awarded.  Submission of a bid will be considered evidence of this
inspection having been made.

M. Right of Way Limits.  The Department has not established exact limits of the Right-of-
Way.  Limit work activities to obvious Right-of-Way, permanent or temporary easements,
and work areas secured by the Department through consent and release of the adjacent
property owners.  Be responsible for all encroachments onto private lands.

N. Property Damage.  Be responsible for all damage to public and/or private property
resulting from the work.  Restore damaged roadway features and private property at no
additional cost to the Department.

O. Coordination with Utility Companies.  Utility locations are not shown on plans or in
the proposal for this project and have not been located by the Department.  Locate all
underground, above ground and overhead utilities prior to beginning construction.  Be
responsible for contacting and maintaining liaison with all utility companies that have
utilities located within the project limits.  Notify the Engineer and the utility owner(s)
immediately when it is discovered or anticipated that any utility conflict could delay
the Contractor’s operations.  Do not disturb existing overhead or underground utilities.
Be responsible for repairing all utility damage that occurs as a result of the work.

It is anticipated that an overhead power line will need to be temporarily de-energized 
and/or adjusted.  Working days will not be charged for those days on which work on the 
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controlling item is delayed, as provided in the Specifications.  If the total delay exceeds 
ten working days, an extension of the specified completion date will be negotiated with 
the Contractor for delay to the Contractor's work; however no extension will be granted 
for any delay caused by the Contractor’s failure to notify the Engineer and/or the utility 
company as specified above when a conflict is discovered or anticipated as specified.  
Comply with applicable sections of Chapter 107. 

P. Final Dressing, Clean Up, and Seeding and Protection.  Apply Final Dressing;
Class A to all disturbed earthen areas, both on and off the right-of-way.  Sow with Seed
Mixture No. 1.  See Special Note for Erosion Control

IV. METHOD OF MEASUREMENT

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  The Department will measure Site Preparation as a single Lump
Sum.

C. Erosion Control.  See Erosion Control Plan.

D. Railroad Rails-Drilled.  The Department will measure Drilled Railroad Rails in
Linear Feet of finished in-place length.  The Department will not measure cutoffs, excess,
and waste.  If the Engineer determines from the sounding obtained at a drilled socket that
railroad rail piling cannot be used in that socket, the depth of the socket shall be
measured, and 50% of the depth shall be paid as “Railroad Rails-Drilled”.

E. Wall Cribbing.  The Department will measure Wall Cribbing in square feet of
finished in-place area.  The Department will not measure laps, cutoffs, excess, and waste.

F. Geotextile Fabric Class 2.  The Department will measure Geotextile Fabric Class 2 in
square yards of finished in-place area.  The Department will not measure laps, cut offs, or
waste.

G. Excavation and Backfill.  The Department will field measure Excavation and
Backfill in cubic yards according to 204.04.08 or other accepted methods of
measurement as directed by the Engineer.

H. Culvert Pipe.  See Section 701.04.01.  Contrary to Sections 701.04.10 through
701.04.13, the Department will not measure Embankment in Place, Roadway Excavation,
Pipe Undercut, or Structure Excavation Unclassified.

I. Clearing and Grubbing, Seeding and Protection, Fertilizer, Temporary and
Permanent Erosion Control, Temporary and Permanent Pollution Control, and
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Waste Disposal.  The Department will not measure Clearing and Grubbing, Final 
Dressing, Seeding and Protection, Temporary and Permanent Erosion Control, 
Temporary and Permanent Pollution Control, and Waste Disposal, but shall be incidental 
to Site Preparation. 

V. BASIS OF PAYMENT

A. Maintain and Control Traffic.  See Traffic Control Plan.

B. Site Preparation.  Accept payment at the Contract Lump Sum unit price as full
compensation for all materials, labor, and equipment for all site preparation, including but
not limited to, clearing and grubbing, excavation, embankment, and removal of all
obstructions or any other items; temporary pollution and erosion control; disposal, of excess
and waste materials and debris; and final dressing, cleanup, and seeding and protection.

C. Railroad Rail-Drilled.  Accept payment at the Contract unit price as full
compensation for all materials, labor, equipment, and incidentals for drilling the socket,
furnishing and installing the railroad rails, and backfilling the installed rail.

D. Wall Cribbing.  Accept payment at the Contract unit price as full compensation for
all materials, labor, equipment, and incidentals for the completed and accepted quantities.

E. Geotextile Fabric Class 2.  Accept payment at the contract bid price per square yard
as full compensation for all labor, equipment, materials, and incidentals for furnishing
and constructing the fabric.

F. Excavation and Backfill.  Accept payment at the Contract unit price as full
compensation for all materials, labor, equipment, and incidentals for excavating and
backfilling the cribbed railroad rails.

G. Culvert Pipe.  See Section 701.05.
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TRAFFIC CONTROL PLAN 

TRAFFIC CONTROL GENERAL 

Except as specified herein, maintain and control traffic in accordance with the 2019 Standard and 
Supplemental Specifications, Special provisions and Special Notes, and the Standard and Sepia 
Drawings, current editions.  Except for the roadway and traffic control bid items listed, furnish all 
other items necessary to maintain and control traffic incidental to the Contract lump sum price 
Maintain and Control Traffic. 

Contrary to Section 106.01, furnish new, or used in like new condition, traffic control devices, at the 
beginning of the work and maintain the devices in like new condition until completion of the work. 

PROJECT PHASING & CONSTRUCTION PROCEDURES 

At the discretion of the Engineer, the Department may specify days and hours when lane closures 
will not be allowed.  Prior to beginning work, provide a proposed lane closure and work schedule for 
the approval of the Engineer.  The Department will provide public notification.  Notify the Engineer 
immediately and obtain prior approval of any proposed deviations from the approved schedule. 

Maintain alternating one way traffic during construction.  Unless directed otherwise by the Engineer, 
provide a minimum clear lane width of 9 feet.  If traffic should be stopped due to construction 
operations, and a school bus on an official run arrives on the scene, immediately make provisions for 
the passage of the bus. 

If the Engineer determines that work site conditions require all traffic be stopped while drilling 
operations are in progress, stop traffic for the length of time required to drill and set one rail.  
Allow all waiting traffic to pass before starting the next hole.  If an emergency vehicle or school 
bus is present in the queue, stop drilling and allow traffic to pass immediately. 

LANE CLOSURES 

Except as permitted by the Engineer, do not leave lane closures in place during non-working hours. 
If permitted, the Engineer may require additional signing and/or traffic control devices. 

CHANGEABLE MESSAGE SIGNS 

Provide changeable message signs in advance of and within the project at locations determined by 
the Engineer.  If work is in progress concurrently in both directions or if more than one lane closure 
is in place in the same direction of travel, provide additional changeable message signs as directed 
by the Engineer.  The Engineer may vary the designated locations as the work progresses.  The 
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Engineer will determine the messages to be displayed.  In the event of damage or 
mechanical/electrical failure, repair or replace the Changeable Message Sign within 24 hours.  The 
Department will measure for payment the maximum number of Changeable Message Signs in 
concurrent use at the same time on a single day on all sections of the contract.  The Department 
will measure individual Changeable Message Signs only once for payment, regardless of how 
many times they are set, reset, removed, and relocated during the duration of the project.  The 
Department will not measure replacements for damaged Changeable Message Signs or for signs 
the Engineer directs be replaced due to poor condition or readability.  Retain possession of the 
Changeable Message Signs upon completion of the work. 
SIGNS 

Sign posts and splices shall be compliant with NCHRP 350 or MASH.  Manufacturer’s 
documentation validating this compliance shall be provided to the Engineer prior to installation.  
Signs, including any splices, shall be installed according to manufacturer’s specifications and 
installation recommendations.  Contrary to section 112.04.02, only long-term signs (signs intended 
to be continuously in place for more than 3 days) will be measured for payment.  Short-term signs 
(signs intended to be left in place for 3 days or less) will not be measured for payment but will be 
incidental to Maintain and Control Traffic. 

BARRICADES 

The Department will not measure Barricades used in lieu of barrels and cones for channelization or 
delineation, but shall be incidental to Maintain and Control Traffic according to Section 112.04.01. 
The Department will measure Barricades used for protection of pavement and/or shoulder removal 
areas according to Section 112.04.04.  Retain possession of the barricades upon completion of the 
work. 

PAVEMENT EDGE DROP-OFFS 

Do not allow a difference in elevation of a pavement edge between opposing directions of traffic or 
lanes that traffic is expected to cross in a lane change situation greater than 1½”.  Place warning 
signs ((MUTCD W8-9, W8-9A, or W8-11) in advance of and at 1500 feet intervals throughout the 
drop-off area.  Dual post the signs on both sides of the traveled way.  Wedge transverse transitions 
between newly surfaced pavement and the existing pavement areas that traffic may cross with 
asphalt mixture for leveling and wedging.  Remove wedges prior to placement of the final surface 
course. 

Treat pavement edges that traffic is not expected to cross, except accidentally, as follows: 

Less than 2” - No protection required. 

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  The 
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Traffic Control Plan 
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Engineer will allow cones in lieu of plastic drums, panels, and barricades during 
daylight working hours only.  Wedge drop-offs within 10 feet of traffic with DGA or 
asphalt mixture for leveling and wedging as directed or approved by the Engineer 
with a 1:1 or flatter slope in daylight working hours, or 3:1 or flatter slope during 
nighttime hours or when work is not active in the drop-off area. 

Greater than 4” – Protect drop-offs greater than 4 inches within 10 feet of traffic by 
placing drums, vertical panels, or barricades every 25 feet.  The Engineer will not 
allow the use of cones in lieu of drums, vertical panels, or barricades for drop-offs 
greater than 4”.  Place  Type III Barricades directly in front of the drop-off  facing on 
coming traffic in both directions of travel.  Provide warning signs as shown on the 
Standard Drawings or as directed by the Engineer. 

Guardrail Installations – Either existing or new guardrail shall be in place during 
periods when lane closures are prohibited by the Traffic Control Plan.  Protect with 
lane closure during active operations.  Protect partially completed guardrail 
installations with a shoulder closure during non-working hours. 

Pedestrians and Bicyclists – Protect Pedestrians and Bicyclists as directed by the 
Engineer. 
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PROPOSAL BID ITEMS

Report Date 1/14/20
Page 1 of 1

202038

Section:  0001 - SLIDE REPAIR
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 500.00 TON $
0020 00221 CL2 ASPH BASE 0.75D PG64-22 470.00 TON $
0030 00301 CL2 ASPH SURF 0.38D PG64-22 120.00 TON $
0040 00462 CULVERT PIPE-18 IN 75.00 LF $
0050 02014 BARRICADE-TYPE III 8.00 EACH $
0060 02562 TEMPORARY SIGNS 300.00 SQFT $

0070 02603
FABRIC-GEOTEXTILE CLASS 2
(REVISED: 1-14-20) 850.00 SQYD $

0080 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0090 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $
0100 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0110 02677 ASPHALT PAVE MILLING & TEXTURING 35.00 TON $
0120 02726 STAKING 1.00 LS $
0130 03234 RAILROAD RAILS-DRILLED 940.00 LF $
0140 03235 EXCAVATION AND BACKFILL 1,000.00 CUYD $
0150 03236 CRIBBING 1,680.00 SQFT $
0160 06510 PAVE STRIPING-TEMP PAINT-4 IN 2,000.00 LF $
0170 06514 PAVE STRIPING-PERM PAINT-4 IN 1,000.00 LF $
0180 20257NC SITE PREPARATION 1.00 LS $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0190 02569 DEMOBILIZATION 1.00 LS $
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