
eProposal Jan-2009

CALL NO.  303

CONTRACT ID.  191220

MARION COUNTY

FED/STATE PROJECT NUMBER  FD04 078 0049 023-025

DESCRIPTION  LORETTO ROAD (KY 49 )

WORK TYPE  GRADE, DRAIN & SURFACE WITH BRIDGE

PRIMARY COMPLETION DATE  100 WORKING DAYS

LETTING DATE:  July      26,2019
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 AM EASTERN DAYLIGHT TIME  July 26,2019.  Bids will be publicly 
announced at 10:00 AM EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.
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ADMINISTRATIVE DISTRICT - 04
CONTRACT ID - 191220

COUNTY - MARION

PCN - DE07800491920
FD04 078 0049 023-025

LORETTO ROAD (KY 49 ) (MP 23.350) IMPROVE SAFETY, MOBILITY & GEOMETRICS ON KY 49 NEAR SOUTHERN
KY 52 INTERSECTION (MP 24.980), A DISTANCE OF 01.63 MILES.GRADE, DRAIN & SURFACE WITH BRIDGE SYP
NO. 04-08803.00. 
GEOGRAPHIC COORDINATES LATITUDE 37:36:54.00 LONGITUDE 85:21:16.00

FD04 078 0049 023-025

COMPLETION DATE(S):
100 WORKING Days APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected.

BID SUBMITTAL
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives. When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center. Non-compliance with 
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the 
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070. 
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For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT 
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by fax (502) 564-7299 or email to 
kytc.projectquestions@ky.gov.  The Department will attempt to answer all submitted questions.  
The Department reserves the right not to answer if the question is not pertinent or does not aid in 
clarifying the project intent.  

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/contract).  The 
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will 
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor. The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS
The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance 
and Administration Cabinet, the Auditor of Public Accounts, and the Legislative Research 
Commission, or their duly authorized representatives, shall have access to any books, documents, 
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of 
financial audit or program review. Records and other prequalification information confidentially 
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and 
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor also recognizes 
that any books, documents, papers, records, or other evidence, received during a financial audit 
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or 
the Auditor of Public Accounts over documents that are eligible for production and review, the 
Finance and Administration Cabinet shall review the dispute and issue a determination, in 
accordance with Secretary's Order 11-004. 

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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ASPHALT MIXTURE

Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 lbs/sy per inch of depth.

 
INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for

resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and

tapers, and road and street approaches, as applicable.  Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as

directed by the Engineer.  In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right

of way limit or back of the signal detector, whichever is the farthest back of the mainline.  Surface or resurface these areas as directed

by the Engineer.  The Department will not measure placing and compacting for separate payment but shall be incidental to the

Contract unit price for the asphalt mixtures.

 
FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an

established Contract unit price of $1.00.  The Department will calculate actual adjustment quantities after work is completed.  If

existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional

monies with a change order.

 
ASPHALT PAVEMENT RIDE QUALITY CATEGORY A

The Department will apply Pavement Rideability Requirements on this project in accordance with Section 410, Category A.

 
OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or

greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specifications.  The Department will require joint cores as described in Section 402.03.02 for surface mixtures only.  The Department

will accept compaction of all other asphalt mixtures according to OPTION B.
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SPECIAL NOTE FOR NON-TRACKING TACK COAT 
 
1. DESCRIPTION AND USEAGE.  This specification covers the requirements and 

practices for applying a non-tracking tack asphalt coating.  Place this material on the 
existing pavement course, prior to placement of a new asphalt pavement layer.  Use when 
expedited paving is necessary or when asphalt tracking would negatively impact the 
surrounding area.  This material is not suitable for other uses.  Ensure material can 
“break” within 15 minutes under conditions listed in 3.2.  

 
2. MATERIALS, EQUIPMENT, AND PERSONNEL. 

 
2.1   Non-Tracking Tack.  Provide material conforming to Subsection 2.1.1. 

 
2.1.1 Provide a tack conforming to the following material requirements: 
 

Property Specification Test Procedure 
  Viscosity, SFS, 77  F 20 – 100 AASHTO T 72 
  Sieve, % 0.3 max. AASHTO T 59 
  Asphalt Residue1, % 50 min. AASHTO T 59 
  Oil Distillate, % 1.0 max. AASHTO T 59 
  Residue Penetration, 77  F 20 max. AASHTO T 49 
  Original Dynamic Shear (G*/sin ), 82  C 1.0 min. AASHTO T 315 
  Softening Point,  F 149 min. AASHTO T 53 
  Solubility, % 97.5 min. AASHTO T 44 

  
1 Bring sample to 212 F over a 10-15 minute period.  Maintain 212 F for 15-20 minutes 
or until 30-40 mL of water has distilled.  Continue distillation as specified in T59. 
 
2.2. Equipment.  Provide a distributor truck capable of heating, circulating, and 

spraying the tack between 170 F and 180 F.  Do not exceed 180 F.  Circulate the 
material while heating.  As required by the manufacturer, ensure the spray bar is 
equipped with #1 or #2 ¼” V-slot Etnyre nozzles.  Other nozzles are not 
acceptable.  Arrange the nozzles in the following patterns from left to right:   

 
 
 

 
  
 
 
 
 
 

Ensure the bar can be raised to between 14 and 18” from the roadway.    
 

Nozzle number(s) Activity Orientation 
1 On Vertical 
2 Off - 
3 On Horizontal 

4 & 5 Off - 
6 On Horizontal 

 
Continue 2 off and 1 on pattern through rest of spray bar system. 
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 2

2.3   Personnel.  Ensure the tack supplier has provided training to the contractor on the 
installation procedures for this product.  Make a technical representative from the 
supplier available at the request of the Engineer. 

 
3. CONSTRUCTION. 
 

3.1 Surface Preparation.  Prior to the application of the non-tracking tack, ensure the 
pavement surface is thoroughly dry and free from dust or any other debris that would 
inhibit adhesion.  Clean the surface by scraping, sweeping, and the use of compressed air. 
Ensure this preparation process occurs shortly before application to prevent the return of 
debris pavement.  If rain is expected within one hour after application, do not apply 
material.   Apply material only when the surface is dry, and no precipitation is expected. 

 
3.2 Non-tracking Tack Application.  Ensure the roadway temperature is a minimum 
of   40 F and rising during the application of the tack. This material is not suitable for use 
in colder temperatures.  Prior to applying the tack, demonstrate competence in applying 
the tack according to this note to the satisfaction of the Engineer.  Heat the tack in the 
distributor to between 170 – 180 F.  After initial heating to between 170 – 180 F, the 
material may be sprayed between 165 F and 180 F.  Do not apply outside this 
temperature range.  Apply material at a rate of 0.50 pounds (0.06 gallons) per square 
yard.  Ensure full coverage of the material on the pavement surface. Full coverage of this 
material is critical. If full coverage is not achieved, material application rate may be 
increased to ensure full coverage.  Do not heat material more than twice in one day.   
 
3.3 Non-tracking Tack Certification.  Furnish the tacks certification to the Engineer 
stating the material conforms to all requirements herein prior to use.   

 
3.4 Sampling and Testing.  The Department will require a sample of non-tracking 
tack be taken from the distributor at a rate of one sample per 15,000 tons of mix.  Take 
two 1 gallon samples of the heated material and forward the sample to the Division of 
Materials for testing within 7 days.  Ensure the product temperature is between 170 and 
180 °F at the time of sampling.   

 
4. MEASUREMENT.  The Department will measure the quantity of non-tracking tack in 

tons.  The Department will not measure for payment any extra materials, labor, methods, 
equipment, or construction techniques used to satisfy the requirements of this note.  The 
Department will not measure for payment any trial applications of non-tracking tack, the 
cleaning of the pavement surface, or furnishing and placing the adhesive.  The 
Department will consider all such items incidental to the non-tracking tack. 

 
5. PAYMENT. The Department will pay for the non-tracking tack at the Contract unit bid 

price and apply an adjustment for each manufacturer’s lot of material based on the degree 
of compliance as defined in the following schedule.  When a sample fails on two or more 
tests, the Department may add the deductions, but the total deduction will not exceed 100 
percent. 

 

MARION COUNTY
FD04 078 0049 023-025

Contract ID:  191220
Page 11 of 76



 3

 
 
 
 
 
 
 
 

Non-Tracking Tack Price Adjustment Schedule 
Test Specification 100% Pay 90% Pay 80% Pay 50% Pay 0% Pay 

Viscosity, SFS, 77  F 20 – 100 19 - 102 17 - 18 15 - 16 14 13 

   103 - 105 106 - 107 108 - 109  110 

Sieve, % 0.30 max.    0.40 0.41 - 0.50 0.51 - 0.60 0.61 - 0.70  0.71 

Asphalt Residue, % 50 min.  49.0 48.5 – 48.9 48.0 – 48.4 47.5-47.9  47.4 

Oil Distillate, % 1.0 max.       1.0 1.1-1.5 1.6 - 1.7  1.8-1.9 2.0 

Residue Penetration, 77 ° F 20 max.  21 22 - 23 24 - 25 26 - 27  28 

Original Dynamic Shear (G*/sin ), 82  C 1.0 min.       0.95 0.92 – 0.94 0.90 – 0.91 0.85 - 0.89  0.84 

Softening Point, º F 149 min. 145 142 - 144 140 - 141 138 - 139  137 
Solubility, % 97.5 min.    97.0 96.8 – 96.9 96.6 – 96.7 96.4 – 96.5  96.3  
  
 
 
Code   Pay Item     Pay Unit 
24970EC                     Asphalt Material for Tack Non-Tracking        Ton   
  
  
 
 
 
 
 
 
April 30, 2018 
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SPECIAL NOTE 

For Tree Removal

Marion County
KY-49 Road Improvements

Item No. 4-8803

NO CLEARING OF TREES 5 INCHES OR GREATER (DIAMETER 
BREAST HEIGHT) FROM JUNE 1 – JULY 31

If there are any questions regarding this note, please contact Division of 
Environmental Analysis, 200 Mero Street, Frankfort, KY  40601, Phone: (502) 564-
7250.
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February 5, 2019 
 

SPECIAL NOTE FOR GEOCOMPOSITE REINFORCEMENT FOR ASPHALT 
 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s Current Standard Specifications for Road and 
Bridge Construction. 
 
1.0  DESCRIPTION. This specification covers geocomposites used as an interlayer in 
asphalt pavements. 
 
2.0  MATERIALS AND EQUIPMENT. 

2.1 Geocomposite.  The geocomposite shall consist of a geogrid component with a 
non‐woven geotextile (paving fabric) backing. Furnish fiberglass‐reinforced or polyester 
geogrid coated with an elastomeric polymer.  Ensure the geogrid forms a stable network 
such that the ribs, filaments, or yarns retain their dimensional stability, including 
selvages.  Furnish geogrid with a non‐woven paving fabric backing composed of long 
chain synthetic polymers that are 95 percent by weight polyolefins or polyesters.  

A)  Physical Requirements.  Furnish the specified geogrid type conforming to the 
Physical Requirements Table and ASTM D 4759.  Ensure that each geogrid 
shipment is accompanied by a manufacturer’s certification listing minimum 
average roll specification values (MARV) of each lot number for those properties 
listed in the table below.  Furnish geogrid with a non‐woven geotextile backing 
that conforms to AASHTO M288 Type II paving fabric. 

 

PROPERTY  TEST METHOD  SPECIFICATION 

Geogrid Tensile Strength, 
lb/in (min.) 

ASTM D6637 Test 
Method A  560 

Geogrid Elongation, % (max.)  ASTM D6637  < 3 

Melting Point of Paving Fabric 

Component, F (min.) 
ASTM D 276  320 

Grid Size, inch (min/max)  Calipered  0.5/1.25 

 
B)  Packaging, Shipment, and Storage.  Ensure that each roll is labeled with the 

manufacturer’s name, product type, style number, lot number, roll number, 
manufactured date, roll dimensions, chemical composition, and applicable 
physical properties.  Protect the geocomposite from direct sunlight, ultraviolet 
rays, flames, aggressive chemicals, mud, dirt, dust, and debris during all periods 
of shipment and storage.  Keep geocomposite dry until installation, and do not 
store directly on the ground.   
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2.2 Asphalt Distributor.  Conform to 406.02.05. 
2.3 Rolling Equipment.  Use pneumatic‐tired rollers that weigh at least 12 tons and 

have 7 to 9 tires capable of inflation pressures up to 125 psi.  Maintain an inflation 

pressure in all tires within  5 psi of the manufacturer’s recommended pressure.  
Arrange the tires so that the gap between the tires of the front axle is covered by the 
tires of the rear axle.  Mount wheels to provide equal contact pressure under each 
wheel.  Use a tire tread that is satisfactory to the Engineer.  Maintain tire size and 
inflation pressure such that the contact pressure is at least 80 psi. 
 
3.0  CONSTRUCTION. 

3.1 Geocomposite Representative.  Ensure that a representative of the 
geocomposite manufacturer is on the project when work begins, and remains on call as 
the project progresses, to advise the Engineer. 

3.2 Weather Restrictions.  Do not place the geocomposite when weather 
conditions, in the opinion of the Engineer, are not suitable.  Ensure the air and 
pavement temperatures are sufficient to allow the tack coat to hold the geocomposite 

in place.  Specifically, ensure the temperature is at least 50 F and rising. 
3.3 Surface Preparation.  Perform any needed base repairs and repair all potholes, 

cracks greater the 1/4 inch, and any badly damaged or rough pavement, which may 
require milling or placement of leveling, course.  Ensure the surface is dry, clean, dust‐

free, and between 40 and 140 F.  Unless the geocomposite is precoated with an 
adhesive, apply tack according to the manufacturer’s recommendations. This tack coat 
will not be measured for payment and will be considered incidental to the 
geocomposite. Distributor truck must be calibrated to supply the tack at the 
manufacturer’s recommended rate before the job begins and this calibration is to be 
witnessed by the representative of the geocomposite manufacturer on the project. No 
work to install the geocomposite shall take place unless a representative from the 
geocomposite manufacture is on site. 

3.4 Geocomposite Placement.  Place the geocomposite while the tack coat is still 
tacky/broken.  Keep the material flat and wrinkle free throughout the installation.  Roll 
the geocomposite until the adhesive is activated or the geocomposite is seated in the 
tack coat.  Clean the roller with an asphalt release agent.  Brooming may be required.  
On sharp curves, cut the edges and fold the geocomposite over in the direction of the 
placement of the asphalt overlay.  Overlap side joints by one to 2 inches.  Overlap all 
end‐of‐roll joints by 3 to 6 inches.  Ensure that the overlaps are shingled in the direction 
of paving. 

3.5 Asphalt Placement.  Place the asphalt overlay at a minimum 2‐inch compacted 
thickness.  Pave over the geocomposite on the same day of its placement.  Except for 
paving equipment and vehicles, allow no traffic on the grid. Do not place tack coat on 
top of the interlayer grid. 

3.6 Geocomposite Repair.  Repair any visible distress that occurs due to movement 
of the geocomposite immediately after rolling.  For small areas, remove the asphalt 
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mixture from the affected area; replace the geocomposite in its original position, and 
replace, level, and compact the asphalt mixture.  Cut the geocomposite if necessary for 
it to lie flat. 

3.7 Sampling and Testing.  The Department will sample the geocomposite at the 
project site according to ASTM D 4354 and KM 64‐113 at a frequency the Engineer 
determines.  The Department will test the geocomposite for all properties possible given 
the testing equipment availability.  When the Department determines that an individual 
sample fails to meet any specification requirement, the Department will reject that roll 
and sample two additional rolls from the same lot.  When the Department determines 
that either of these two additional samples fails to comply with any part of the 
specification, the Department will reject the entire quantity of rolls represented by that 
sample. 
 
4.0  MEASUREMENT.  The Department will measure the quantity of geocomposite in 
square yards.  The Department will not measure geocomposite when the contract 
indicates that the geocomposite are incidental to the work being performed or when no 
separate bid item for geocomposite is listed in the proposal.  The Department will not 
measure providing the geocomposite manufacturer’s representative for payment and 
will consider it incidental to the geocomposite. Tack coat, applied per the geocomposite 
manufacturer’s recommendations, will not be paid and will be considered incidental to 
the geocomposite. 
 
5.0  PAYMENT.  The Department will make payment for the installed and accepted 
quantities under the following: 
 
Code    Pay Item          Pay Unit  
25010EC  Geocomposite Reinforcement for Asphalt  Square Yard 
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Special Note for Pipeline Inspection
Page 1 of 4

SPECIAL NOTE FOR PIPELINE INSPECTION

1.0 DESCRIPTION.  The Department will perform visual inspections on all pipe on the 
project. A video inspection will be required on projects having more than 250 linear feet of storm 
sewer and/or culvert pipe and on routes with an ADT of greater than 1,000 vehicles. Conduct 
video inspections on all pipe located under the roadway and 50 percent of the remaining pipe not 
under the roadway. Storm sewer runs and outfall pipes not under the roadway take precedence 
over rural entrance pipes. Contractors performing this item of work must be prequalified with the 
Department in the work type J51 (Video Pipe Inspection and Cleaning). Deflection testing shall 
be completed using a mandrel in accordance with the procedure outlined below or by physical 
measurement for pipes greater than 36inches in diameter. Mandrel testing for deflection must be 
completed prior to the video inspection testing. Unless otherwise noted, Section references 
herein are to the Department’s 2019 Standard Specifications for Road and Bridge Construction.

2.0 VIDEO INSPECTION.  Ensure pipe is clear of water, debris or obstructions. Complete 
the video inspection and any necessary measurement prior to placing the final surface over any 
pipe. When paving will not be delayed, take measurements 30 days or more after the completion 
of earthwork to within 1 foot of the finished subgrade. Notify the Engineer a minimum of 24 
hours in advance of inspection and notify the Engineer immediately if distresses or locations of 
improper installation are logged.

2.1 INSPECTION FOR DEFECTS AND DISTRESSES

A) Begin at the outlet end and proceed through to the inlet at a speed less than or equal to
30 ft/minute. Remove blockages that will prohibit a continuous operation.

B) Document locations of all observed defects and distresses including but not limited to:
cracking, spalling, slabbing, exposed reinforcing steel, sags, joint offsets, joint
separations, deflections, improper joints/connections, blockages, leaks, rips, tears,
buckling, deviation from line and grade, damaged coatings/paved inverts, and other
anomalies not consistent with a properly installed pipe.

C) During the video inspection provide a continuous 360 degree pan of every pipe joint.

D) Identify and measure all cracks greater than 0.1” and joint separations greater than
0.5”.

E) Video Inspections are conducted from junction to junction which defines a pipe run. A
junction is defined as a headwall, drop box inlet, curb box inlet, manhole, buried
junction, or other structure that disturbs the continuity of the pipe. Multiple pipe
inspections may be conducted from a single set up location, but each pipe run must be on
a separate video file and all locations are to be referenced from nearest junction relative
to that pipe run.

F) Record and submit all data on the TC 64-765 and TC 64-766 forms.

3.0 MANDREL TESTING. Mandrel testing will be used for deflection testing. For use on 
Corrugated Metal Pipe, High Density Polyethylene Pipe, and Polyvinyl Chloride Pipe, 
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Special Note for Pipeline Inspection
Page 2 of 4

use a mandrel device with an odd number of legs (9 minimum) having a length not less 
than the outside diameter of the mandrel. The diameter of the mandrel at any point shall 
not be less than the diameter specified in Section 3.6. Mandrels can be a fixed size or a 
variable size. 

3.1 Use a proving ring or other method recommended by the mandrel manufacturer to 
verify mandrel diameter prior to inspection. Provide verification documentation for each 
size mandrel to the Engineer.

3.2 All deflection measurements are to be based off of the AASHTO Nominal 
Diameters. Refer to the chart in section 3.6.

3.3 Begin by using a mandrel set to the 5.0% deflection limit. Place the mandrel in 
the inlet end of the pipe and pull through to the outlet end. If resistance is met prior to 
completing the entire run, record the maximum distance achieved from the inlet side, 
then remove the mandrel and continue the inspection from the outlet end of the pipe 
toward the inlet end. Record the maximum distance achieved from the outlet side.

3.4 If no resistance is met at 5.0% then the inspection is complete. If resistance 
occurred at 5.0% then repeat 3.1 and 3.2 with the mandrel set to the 10.0% deflection 
limit. If the deflection of entire pipe run cannot be verified with the mandrel then 
immediately notify the Engineer.

3.5 Care must be taken when using a mandrel in all pipe material types and 
lining/coating scenarios. Pipe damaged during the mandrel inspection will be video 
inspected to determine the extent of the damage. If the damaged pipe was video inspected 
prior to mandrel inspection then a new video inspection is warranted and supersedes the 
first video inspection. Immediately notify the Engineer of any damages incurred during 
the mandrel inspection and submit a revised video inspection report.

3.6 AASHTO Nominal Diameters and Maximum Deflection Limits.  

Base Pipe Diameter AASHTO Nominal 
Diameter

Max. Deflection Limit

5.0% 10.0%

(inches) (inches) (inches)

15 14.76 14.02 13.28

18 17.72 16.83 15.95

24 23.62 22.44 21.26

30 29.53 28.05 26.58

36 35.43 33.66 31.89

42 41.34 39.27 37.21

48 47.24 44.88 42.52

54 53.15 50.49 47.84

60 59.06 56.11 53.15
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Special Note for Pipeline Inspection
Page 3 of 4

4.0 PHYSICAL MEASUREMENT OF PIPE DEFLECTION. Alternate method for 
deflection testing when there is available access or the pipe is greater than 36 inches in diameter, 
as per 4.1. Use a contact or non-contact distance instrument. A leveling device is recommended 
for establishing or verifying vertical and horizontal control.

4.1 Physical measurements may be taken after installation and compared to the
AASHTO Nominal Diameter of the pipe as per Section 3.6. When this method is used, 
determine the smallest interior diameter of the pipe as measured through the center point 
of the pipe (D2). All measurements are to be taken from the inside crest of the 
corrugation. Take the D2 measurements at the most deflected portion of the pipe run in 
question and at intervals no greater than ten (10) feet through the run. Calculate the 
deflection as follows:

% Deflection = [(AASHTO Nominal Diameter - D2) / AASHTO Nominal Diameter] x 100%

Note: The Engineer may require that preset monitoring points be established in the 
culvert prior to backfilling. For these points the pre-installation measured diameter (D1) 
is measured and recorded. Deflection may then be calculated from the following formula:

% Deflection = [(D1 – D2) /D1] (100%)

4.2 Record and submit all data.

5.0 DEDUCTION SCHEDULE.  All pipe deductions shall be handled in accordance with 
the tables shown below. 

FLEXIBLE PIPE DEFLECTION 

Amount of Deflection (%) Payment

0.0 to 5.0 100% of the Unit Bid Price

5.1 to 9.9 50% of the Unit Bid Price (1)

10 or greater Remove and Replace (2)

(1) Provide Structural Analysis for HDPE and metal pipe.  Based on the structural analysis, pipe may 
be allowed to remain in place at the reduced unit price. (2)  The Department may allow the pipe to 
remain in place with no pay to the Contractor in instances where it is in the best interest to the public and 
where the structural analysis demonstrates that the pipe should function adequately.

 RIGID PIPE REMEDIATION TABLE  PIPE

Crack Width (inches) Payment

• 0.1 100% of the Unit Bid Price

Greater than 0.1 Remediate or Replace (1)

(1) Provide the Department in writing a method for repairing the 
observed cracking. Do not begin work until the method has been 
approved.
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Special Note for Pipeline Inspection
Page 4 of 4

6.0 PAYMENT.  The Department will measure the quantity in linear feet of pipe to inspect. 
The Department will make payment for the completed and accepted quantities under the 
following:

Code Pay Item Pay Unit
24814EC Pipeline Inspection  Linear Foot
10065NS Pipe Deflection Deduction Dollars
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KENTUCKY TRANSPORTATION CABINET 
Department of Highways 

DIVISION OF RIGHT OF WAY & UTILITIES 

TC 62-226 
Rev. 01/2016 

Page 1 of 1 
 

 RIGHT OF WAY CERTIFICATION  
 

 Original  Re-Certification RIGHT OF WAY CERTIFICATION 
ITEM # COUNTY PROJECT # (STATE) PROJECT # (FEDERAL) 

04-8803 Marion 1100 FD04 078 89555 01R       
PROJECT DESCRIPTION  
Spot Improvements on KY 49 MP 23.350 to 24.980 as per the KY 49 Planning Study 

 No Additional Right of Way Required 
Construction will be within the limits of the existing right of way.  The right of way was acquired in accordance to FHWA regulations 
under the Uniform Relocation Assistance and Real Property Acquisitions Policy Act of 1970, as amended. No additional right of way or 
relocation assistance were required for this project. 

 Condition # 1 (Additional Right of Way Required and Cleared) 
All necessary right of way, including control of access rights when applicable, have been acquired including legal and physical 
possession. Trial or appeal of cases may be pending in court but legal possession has been obtained. There may be some improvements 
remaining on the right-of-way, but all occupants have vacated the lands and improvements, and KYTC has physical possession and the 
rights to remove, salvage, or demolish all improvements and enter on all land. Just Compensation has been paid or deposited with the 
court. All relocations have been relocated to decent, safe, and sanitary housing or that KYTC has made available to displaced persons 
adequate replacement housing in accordance with the provisions of the current FHWA directive. 

 Condition # 2 (Additional Right of Way Required with Exception) 
The right of way has not been fully acquired, the right to occupy and to use all rights-of-way required for the proper execution of the 
project has been acquired. Some parcels may be pending in court and on other parcels full legal possession has not been obtained, but 
right of entry has been obtained, the occupants of all lands and improvements have vacated, and KYTC has physical possession and right 
to remove, salvage, or demolish all improvements. Just Compensation has been paid or deposited with the court for most parcels. Just 
Compensation for all pending parcels will be paid or deposited with the court prior to AWARD of construction contract 

 Condition # 3 (Additional Right of Way Required with Exception) 
The acquisition or right of occupancy and use of a few remaining parcels are not complete and/or some parcels still have occupants. All 
remaining occupants have had replacement housing made available to them in accordance with 49 CFR 24.204. KYTC is hereby 
requesting authorization to advertise this project for bids and to proceed with bid letting even though the necessary right of way will not 
be fully acquired, and/or some occupants will not be relocated, and/or the just compensation will not be paid or deposited with the 
court for some parcels until after bid letting. KYTC will fully meet all the requirements outlined in 23 CFR 635.309(c)(3) and 49 CFR 
24.102(j) and will expedite completion of all acquisitions, relocations, and full payments after bid letting and prior to 
AWARD of the construction contract or force account construction. 
Total Number of Parcels on Project 8 EXCEPTION (S) Parcel # ANTICIPATED DATE OF POSSESSION WITH EXPLANATION  

Number of Parcels That Have Been Acquired             
Signed Deed 6             
Condemnation 2             
Signed ROE 2             
Notes/ Comments (Use Additional Sheet if necessary) 
      
 
 
 
 

LPA RW Project Manager Right of Way Supervisor 
Printed Name       Printed Name Michael H. Price 

Signature  Signature  
Date       Date 02/19/19 

Right of Way Director FHWA 
Printed Name       Printed Name       

Signature  Signature  
Date       Date       

 

Michael H. Priceeceeeeeeeee

2019.02.26 
06:42:51 -06'00'
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UTILITIES AND RAIL CERTIFICATION NOTE 

 

 
 
 
 
 
 

                                                                                     Page 1 of 3  Form Revised 6/24/16 
   

MARION COUNTY 
FD04 078 89555 

KY 49 SPOT IMPROVEMENT 
ITEM #4‐8803.00 

GENERAL PROJECT NOTE ON UTILITY PROTECTION 
N/A 

 N/A 

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS 
 

 

N/A 

                   *The Contractor is fully responsible for protection of all utilities listed above* 

 
THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 

LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION  
 

MARION COUNTY WATER DISTRICT 

INTER‐COUNTY RECC 

EAST KY POWER 

WINDSTREAM 

SPECTRUM 

 
 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT 

 
 

 

 

N/A.  

 
THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD  

CONTRACTOR AS INCLUDED IN THIS CONTRACT 
 

 

N/A 

 

 

THE FOLLOWING RAIL COMPANIES HAVE FACILITIES IN CONJUNCTION WITH THIS PROJECT AS NOTED 

   
 ☒ No Rail Involved       ☐ Minimal Rail Involved (See Below)       ☐  Rail Involved (See Below) 
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UTILITIES AND RAIL CERTIFICATION NOTE 

 

 
 
 
 
 
 

                                                                                     Page 2 of 3  Form Revised 6/24/16 
   

MARION COUNTY 
FD04 078 89555 

KY 49 SPOT IMPROVEMENT 
ITEM #4‐8803.00 

 

 

 

 

 

 

 

 

 
 

UNDERGROUND FACILITY DAMAGE PROTECTION – BEFORE YOU DIG 

The contractor shall make every effort to protect underground facilities from damage as prescribed 
in the Underground Facility Damage Protection Act of 1994, Kentucky Revised Statute KRS 
367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take steps necessary 
to be in compliance with federal and state damage prevention directives.  The contractor is 
instructed to contact KY 811 for the location of existing underground utilities.  Contact shall be 
made a minimum of two (2) and no more than ten (10) business days prior to excavation.   
 

The contractor shall submit Excavation Locate Requests to the Kentucky Contact Center (KY 811) 
via web ticket entry.  The submission of this request does not relieve the contractor from the 
responsibility of contacting non-member facility owners, whom are to be contacted through their 
individual Protection Notification Center.  It may be necessary for the contractor to contact the 
County Court Clerk to determine what utility companies have facilities in the area.  Non-
compliance with these directives can result in the enforcement of penalties.   

 
SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES 

 

The contractor will be responsible for contacting all utility facility owners on the subject project to 
coordinate his activities.  The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is unlikely 
to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts with utility 
facilities are unavoidable, the contractor will coordinate any necessary relocation work with the 
facility owner and Resident Engineer.  The Kentucky Transportation Cabinet maintains the right 
to remove or alter portions of this contract if a utility conflict occurs.  
 

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of S.U.E., 
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UTILITIES AND RAIL CERTIFICATION NOTE 

 

 
 
 
 
 
 

                                                                                     Page 3 of 3  Form Revised 6/24/16 
   

MARION COUNTY 
FD04 078 89555 

KY 49 SPOT IMPROVEMENT 
ITEM #4‐8803.00 

field inspections, and/or reviews of record drawings. The facilities defined may not be inclusive of 
all utilities in the project scope and are not Level A quality, unless specified as such.  It is the 
contractor’s responsibility to verify all utilities and their respective locations before excavating. 
   
Please  Note:  The  information  presented  in  this  Utility  Note  is  informational  in  nature  and  the 
information contained herein is not guaranteed. 

 

 

 

AREA UTILITIES CONTACT LIST 

Utility Company/Agency                Contact Name    Contact Information 

INTER‐COUNTY RECC      BUD GRIFFITH    859‐516‐3329 

EAST KY POWER COOPERATIVE   GARRY HARVEY    859‐745‐9601 

MARION COUNTY WATER DISTRICT  JIMMY MUDD    270‐692‐2004 

WINDSTREAM        STEVE JOHNSON    859‐357‐6209 

SPECTRUM          MARK HARLOW    859‐626‐4899 
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SPECIAL NOTE  
 

Filing of eNOI for KPDES Construction Stormwater Permit 
 

County: Marion Route: KY 49  
Item No.: 4-8803 KDOW Submittal ID:  ac7b6c98-3d86-408d-a05c-

cfbb5748d53b 
Project Description:  Improve Safety, Mobility and Geometrics on KY-49 near 
Southern KY-52 Intersection 

 
A Notice of Intent for obtaining coverage under the Kentucky Pollutant Discharge 
Elimination System (KPDES) General Permit for Stormwater Discharges 
Associated with Construction Activities (KYR10) has been drafted, copy of which is 
attached. Upon award, the Contractor will be identified in Section III of the form as 
the “Building Contractor” and it will be submitted for approval to the Kentucky 
Division of Water. The Contractor shall be responsible for advancing the work in a 
manner that is compliant with all applicable and appropriate KYTC specifications 
for sediment and erosion control as well as meeting the requirements of the KYR10 
permit and the KDOW. 

 
If there are any questions regarding this note, please contact David Waldner, 
Director, Division of Environmental Analysis, TCOB, 200 Mero Street, Frankfort, 
KY  40622, Phone: (502) 564-7250. 
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KENTUCKY POLLUTION DISCHARGE

ELIMINATION SYSTEM (KPDES)
Notice of Intent (NOI) for coverage of Storm Water Discharge

Associated with Construction Activities Under the KPDES Storm
Water General Permit KYR100000

Click here for Instructions
(Controls/KPDES_FormKYR10_Instructions.htm)

Click here to obtain information and a copy of the KPDES General Permit.
(http://dep.ky.gov/formslibrary/Documents/KYR10PermitPage.pdf)

(*) indicates a required field; (✓) indicates a field may be required based on user input or is an
optionally required field

Reason for Submittal:(*)

Application for New Permit Coverage

Agency Interest ID:

Agency Interest ID

Permit Number:(✓)

KPDES Permit Number

If change to existing permit coverage is requested, describe the changes for which modification of coverage is being sought:(✓)

ELIGIBILITY: 
Stormwater discharges associated with construction activities disturbing individually one (1) acre or more, including, in the case of a common plan of development,
contiguous construction activities that cumulatively equal one (1) acre or more of disturbance.

EXCLUSIONS: 
The following are excluded from coverage under this general permit: 
1) Are conducted at or on properties that have obtained an individual KPDES permit for the discharge of other wastewaters which requires the development and
implementation of a Best Management Practices (BMP) plan; 
2) Any operation that the DOW determines an individual permit would better address the discharges from that operation; 
3) Any project that discharges to an Impaired Water listed in the most recent Integrated Report, §305(b) as impaired for sediment and for which an approved TMDL has
been developed. 

SECTION I -- FACILITY OPERATOR INFORMATION (PERMITTEE)

Company Name:(✓)

KYTC District 4

First Name:(✓)

Paul

M.I.:

MI

Last Name:(✓)

Sanders

Mailing Address:(*)

634 East Dixie Ave

City:(*)

Elizabethtown

State:(*)

Kentucky

Zip:(*)

42701

eMail Address:(*)

Paul.Sanders@ky.gov

Business Phone:(*)

2707665066

Alternate Phone:

Phone

SECTION II -- GENERAL SITE LOCATION INFORMATION

Project Name:(*)

4-8803

Status of Owner/Operator(*)

State Government

SIC Code(*)

1611 Highway and Street Const

Company Name:(✓)

KYTC Department of Highways District 4

First Name:(✓)

Paul

M.I.:

MI

Last Name:(✓)

Sanders

Site Physical Address:(*)

KY 49 @ KY 52

City:(*)

Loretto

State:(*)

Kentucky

Zip:(*)

40033

County:(*)

Marion

Latitude(decimal degrees)(*)DMS to DD Converter
(https://www.fcc.gov/media/radio/dms-decimal)

37.61500

Longitude(decimal degrees)(*)

-85.35444

SECTION III -- SPECIFIC SITE ACTIVITY INFORMATION 

Project Description:(*)

Improve Safety, Mobility and Geometrics on KY-49 near Southern KY-52 Intersection

     a. For single projects provide the following information
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Total Number of Acres in Project:(✓)

24.7

Total Number of Acres Disturbed:(✓)

24.7

Anticipated Start Date:(✓) Anticipated Completion Date:(✓)

     b. For common plans of development provide the following information

Total Number of Acres in Project:(✓)

# Acre(s)

Total Number of Acres Disturbed:(✓)

# Acre(s)

Number of individual lots in development, if applicable:(✓)

# lot(s)

Number of lots in development:(✓)

# lot(s)

Total acreage of lots intended to be developed:(✓)

Project Acres

Number of acres intended to be disturbed at any one time:(✓)

Disturbed Acres

Anticipated Start Date:(✓) Anticipated Completion Date:(✓)

List Building Contractor(s) at the time of Application:(*)

SECTION IV -- IF THE PERMITTED SITE DISCHARGES TO A WATER BODY THE FOLLOWING INFORMATION IS REQUIRED 

Discharge Point(s):

SECTION V -- IF THE PERMITTED SITE DISCHARGES TO A MS4 THE FOLLOWING INFORMATION IS REQUIRED 

Name of MS4:

 

Date of application/notification to the MS4 for construction site permit coverage:

Date

Discharge Point(s):(*)

SECTION VI -- WILL THE PROJECT REQUIRE CONSTRUCTION ACTIVITIES IN A WATER BODY OR THE RIPARIAN ZONE?

Will the project require construction activities in a water body or the riparian zone?:
(*)

Yes

If Yes, describe scope of activity: (✓) Culvert Extension

Is a Clean Water Act 404 permit required?:(*) Yes

+ 
Company Name

Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete
Delete

Crab Run
Crab Run
Crab Run
Crab Run
Crab Run
Crab Run
Crab Run
Crab Run
Crab Run
Crab Run

-85.35025
-85.349829
-85.355809
-85.351828
-85.352137
-85.359062
-85.351228
-85.351263
-85.352453
-85.365891

37.613794
37.613904
37.614591
37.614626
37.614765
37.614965
37.615208
37.615371
37.615384
37.615508

No
No
No
No
No
No
No
No
No
No

1
2
3
4
5
6
7
8
9
10

Unnamed Tributary? Latitude Longitude Receiving Water Name

+ 
Latitude Longitude
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Is a Clean Water Act 401 Water Quality Certification required?:(*) No

SECTION VII -- NOI PREPARER INFORMATION

First Name:(*)

Joseph

M.I.:

M

Last Name:(*)

Ferguson

Company Name:(*)

KYTC Department of Highways District 4

Mailing Address:(*)

634 East Dixie Ave

City:(*)

Elizabethtown

State:(*)

Kentucky

Zip:(*)

42701

eMail Address:(*)

joseph.ferguson@ky.gov

Business Phone:(*)

2707665066

Alternate Phone:

Phone

SECTION VIII -- ATTACHMENTS

Facility Location Map:(*) Upload file

Supplemental Information: Upload file

SECTION IX -- CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on my inquiry of the person or persons who manage the system, or those persons
directly responsible for gathering the information submitted is, to the best of my knowledge and belief, true, accurate, and complete. I am aware that there are significant
penalties for submitting false information, including the possibility of fine and imprisonment for knowing violations.

Signature:(*)

Signature

Title:(*)

Title

First Name:(*)

First Name

M.I.:

MI

Last Name:(*)

Last Name

eMail Address:(*)

eMail Address

Business Phone:(*)

Phone

Alternate Phone:

Phone

Signature Date:(*)

Date

Click to Save Values for Future Retrieval Click to Submit to EEC
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 1 of 15 
 
Revised 3/4/2016 

 
 

Kentucky Transportation Cabinet 
 

Highway District __ (1) 
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

Improve Safety, Mobility and Geometrics on KY-49 
near Southern KY-52 Intersection 

 
Project: CID ## - #### 
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KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 2 of 15 
 
Revised 3/4/2016 

Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District __ (1) 

2. Resident Engineer: (2) 
   

3. Contractor name: (2) 
  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) (1) 
KY 49 at KY 52 Intersection 
Loretto, KY 40033 

6. Latitude/Longitude (project mid-point) dd/mm/ss, dd/mm/ss (1) 
37.615/-85.354444 

7. County (project mid-point) (1) 
Marion 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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A. Site description: 

1. Nature of Construction Activity (from letting project description) (1) 
Improve Safety, Mobility and Geometrics on KY-49 near Southern KY-52 
Intersection 

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved (1) 
54,548 Cu Yd 

4. Estimate of total project area (acres) (1) 
24.7 

5. Estimate of area to be disturbed (acres) (1) 
24.7 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information.(1) 

7. Data describing existing soil condition (1) & (2) 

Soil Group Soil Symbol 
Hydrologic 
Soil Group 

Erosion 
Hazard 

Beasley Silt Loam Ba C Moderate 
Beasley Silt Clay Loam Bc C Severe 

Faywood Silty Clay Loam Fa C Severe 
Lowell Silty Clay Loam Lo C Severe 

Nicholson Silt Loam Nh C Moderate 
Nolin Silt Loam No B Slight 

Lowell-Sandview Silt Loams uLso C Moderate 

8. Data describing existing discharge water quality (if any) (1) & (2) 
None 

9. Receiving water name (1) 
Crab Run 

10.  TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA) 
No TMDL or 303d listing for Crab Run 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
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information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  

 

12.  Potential sources of pollutants: 
 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
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be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 

 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

 Leaving areas undisturbed when possible. 
 Silt basins to provide silt volume for large areas. 
 Silt Traps Type A for small areas. 
 Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
 Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
 Brush and/or other barriers to slow and/or divert runoff. 
 Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
 Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
 Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

 Silt Traps Type B in ditches and/or drainways as they are 
completed 

 Silt Traps Type C in front of pipes after they are placed 
 Channel Lining 
 Erosion Control Blanket 
 Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
 Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
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addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

 Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

 Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

 Additional Channel Lining and/or Erosion Control Blanket.  
 Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
 Special BMP’s such as Karst Policy 

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

 Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

 Permanent Seeding and Protection 
 Placing Sod 
 Planting trees and/or shrubs where they are included in the 

project 
 BMP’s including Storm Water Management Devices such as 

velocity dissipation devices and Karst policy BMP’s to be installed 
during construction to control the pollutants in storm water 
discharges that will occur after construction has been completed 
are  :    (1)               

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 
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3. Hazardous Waste 
 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Section Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

4. Spill Prevention 
 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
 
 Good Housekeeping: 

 
The following good housekeeping practices will be followed onsite during the 
construction project. 
 

 An effort will be made to store only enough product required to do the 
job 

 All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

 Products will be kept in their original containers with the original 
manufacturer’s label 

 Substances will not be mixed with one another unless recommended 
by the manufacturer 

 Whenever possible, all of the product will be used up before disposing 
of the container 

 Manufacturers’ recommendations for proper use and disposal will be 
followed 

 The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

 Products will be kept in original containers unless they are not 
resealable 
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 Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

 Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

 If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
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Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

 Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

 Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

 All spills will be cleaned up immediately after discovery. 
 The spill area will be kept well ventilated and personnel will wear 

appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

 Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

 The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

 Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. (1) 
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E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

 Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

 Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance. (1) 

 
 
 

F. Inspections 
 
Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

 Inspections will be conducted by individuals that have successfully 
completed the KEPSC-RI course as required by Section 213.02.02 of 
the Standard Specifications for Road and Bridge Construction, current 
edition. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 
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 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 50 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

 
 
 
 

G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 
 Contractors statement: (3) 

 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
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_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
 
_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
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function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  

MARION COUNTY
FD04 078 0049 023-025

Contract ID:  191220
Page 57 of 76



KyTC BMP Plan for Project CID ## - #### 

KPDES BMP Plan  Page 14 of 15 
 
Revised 3/4/2016 

Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2019 and Standard 
Drawings, Edition of 2016. 
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SUPPLEMENTAL SPECIFICATIONS  

The contractor shall use the Supplemental Specifications that are effective at the time of letting. 
The Supplemental Specifications can be found at the following link: 

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 
 

This Special Note will apply when indicated on the plans or in the proposal.   
 
1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 
the locations shown on the plans or designated by the Engineer.  Remove and retain 
possession of variable message signs when they are no longer needed on the project. 
 
2.0 MATERIALS. 
 

2.1 General.  Use LED Variable Message Signs Class I, II, or III, as appropriate, 
from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 
require a daytime and nighttime demonstration.  The Engineer will make a final decision 
within 30 days after all required information is received. 
 

2.2 Sign and Controls.  All signs must: 
 
1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 
2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 
message; and additions of new messages. 

3) Provide a controller consisting of: 
a) Keyboard or keypad. 
b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 
viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 
pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 
4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 
communication software capable of immediately updating the message, 
providing complete sign status, and allowing message library queries and 
updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 
pavement during use, and lower the sign during travel. 

6) Be Highway Orange on all exterior surfaces of the trailer, supports, and 
controller cabinet. 

7) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 
during snow, rain and other inclement weather. 

8) Provide the driver board as part of a module.  All modules are interchangeable, 
and have plug and socket arrangements for disconnection and reconnection.  
Printed circuit boards associated with driver boards have a conformable coating 
to protect against moisture. 

9) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 
stabilized clear plastic (polycarbonate, acrylic, or other approved material) 
angled to prevent glare. 

10) Provide a flat black UV protected coating on the sign hardware, character PCB, 
and appropriate lens areas. 

11) Provide a photocell control to provide automatic dimming. 
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12) Allow an on-off flashing sequence at an adjustable rate. 
13) Provide a sight to aim the message. 
14) Provide a LED display color of approximately 590 nm amber. 
15) Provide a controller that is password protected. 
16) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  
17) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 
 

/KEEP/RIGHT// 
/KEEP/LEFT// 
/LOOSE/GRAVEL/AHEAD/ 
/RD WORK/NEXT/**MILES/ 
/TWO WAY/TRAFFIC/AHEAD/ 
/PAINT/CREW/AHEAD/ 
/REDUCE/SPEED/**MPH/ 
/BRIDGE/WORK/***0 FT/ 
/MAX/SPEED/**MPH/ 
/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 
/ICY/BRIDGE/AHEAD/  /ONE 
LANE/BRIDGE/AHEAD/ 
/ROUGH/ROAD/AHEAD/ 
/MERGING/TRAFFIC/AHEAD/ 
/NEXT/***/MILES/ 
/HEAVY/TRAFFIC/AHEAD/ 
/SPEED/LIMIT/**MPH/ 
/BUMP/AHEAD/ 
/TWO/WAY/TRAFFIC/

 
*Insert numerals as directed by the Engineer. 
Add other messages during the project when required by the Engineer. 
 

2.3 Power. 
 

1) Design solar panels to yield 10 percent or greater additional charge than 
sign consumption.  Provide direct wiring for operation of the sign or arrow 
board from an external power source to provide energy backup for 21 days 
without sunlight and an on-board system charger with the ability to 
recharge completely discharged batteries in 24 hours. 
 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 
designated on the plans or by the Engineer.  Ensure the bottom of the message panel 
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 
areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 
than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.   

Maintain the sign in proper working order, including repair of any damage done 
by others, until completion of the project.  When the sign becomes inoperative, 
immediately repair or replace the sign.  Repetitive problems with the same unit will 
be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 
unnecessary messages lessen the impact of the sign.  Ensure the message is displayed 
in either one or 2 phases with each phase having no more than 3 lines of text.  When 
no message is needed, but it is necessary to know if the sign is operable, flash only a 
pixel. 

When the sign is not needed, move it outside the clear zone or where the 
Engineer directs.  Variable Message Signs are the property of the Contractor and 
shall be removed from the project when no longer needed.  The Department will not 
assume ownership of these signs. 
 
4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 
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the actual number of individual signs acceptably furnished and operated during 
the project. The Department will not measure signs replaced due to damage or 
rejection. 
 
5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 
unit price each.  The Department will not pay for signs replaced due to damage or 
rejection.  Payment is full compensation for furnishing all materials, labor, 
equipment, and service necessary to, operate, move, repair, and maintain or replace 
the variable message signs. The Department will make payment for the completed 
and accepted quantities under the following: 
 
Code Pay Item        Pay Unit 
02671 Portable Changeable Message Sign  Each 
 

Effective June 15, 2012 
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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 EXECUTIVE BRANCH CODE OF ETHICS 
 
 
In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed 
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part: 
 
 KRS 11A.040 (7) provides: 
 

No present or former public servant shall, within six (6) months following termination of his office or 
employment, accept employment, compensation, or other economic benefit from any person or business 
that contracts or does business with, or is regulated by, the state in matters in which he was directly 
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an 
individual from returning to the same business, firm, occupation, or profession in which he was involved 
prior to taking office or beginning his term of employment, or for which he received, prior to his state 
employment, a professional degree or license, provided that, for a period of six (6) months, he 
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of 
ministerial functions, including but not limited to filing tax returns, filing applications for permits or 
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from 
receiving public funds disbursed through entitlement programs. 

 
 KRS 11A.040 (9) states: 
 
 A former public servant shall not represent a person or business before a state agency in a matter in 

which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

 
a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not as a way to obtain private 
benefits. 
 
If you have worked for the executive branch of state government within the past six months, you may be subject 
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are 
contemplating representation of another before a state agency. 
 
Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 
 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954. 
 
 
 Revised: January 27, 2017 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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PART IV  
 

INSURANCE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Refer to  
Kentucky Standard Specifications for Road and Bridge Construction, 

 current edition 
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BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 6/26/19
Page 1 of 3

191220

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00003 CRUSHED STONE BASE 12,550.00 TON $
0020 00008 CEMENT STABILIZED ROADBED 25,845.00 SQYD $
0030 00100 ASPHALT SEAL AGGREGATE 131.00 TON $
0040 00103 ASPHALT SEAL COAT 15.70 TON $
0050 00190 LEVELING & WEDGING PG64-22 104.00 TON $
0060 00221 CL2 ASPH BASE 0.75D PG64-22 6,331.00 TON $
0070 00301 CL2 ASPH SURF 0.38D PG64-22 1,925.00 TON $
0080 00358 ASPHALT CURING SEAL 26.00 TON $
0090 02542 CEMENT 507.00 TON $
0100 02702 SAND FOR BLOTTER 65.00 TON $

0110 24970EC
ASPHALT MATERIAL FOR TACK NON-
TRACKING 11.40 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0120 00078 CRUSHED AGGREGATE SIZE NO 2 5,471.00 TON $

0130 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 25.00 EACH $

0140 02014 BARRICADE-TYPE III 7.00 EACH $
0150 02091 REMOVE PAVEMENT 5,767.00 SQYD $
0160 02159 TEMP DITCH 2,882.00 LF $
0170 02160 CLEAN TEMP DITCH 1,441.00 LF $
0180 02230 EMBANKMENT IN PLACE 106,511.00 CUYD $

0190 02242
WATER
(FOR DUST CONTROL) 60.00 MGAL $

0200 02351 GUARDRAIL-STEEL W BEAM-S FACE 1,250.00 LF $
0210 02367 GUARDRAIL END TREATMENT TYPE 1 4.00 EACH $
0220 02429 RIGHT-OF-WAY MONUMENT TYPE 1 37.00 EACH $
0230 02432 WITNESS POST 3.00 EACH $
0240 02483 CHANNEL LINING CLASS II 948.00 TON $

0250 02545
CLEARING AND GRUBBING
(APPROXIMATELY 24.7 ACRES) 1.00 LS $

0260 02562 TEMPORARY SIGNS 620.00 SQFT $
0270 02585 EDGE KEY 60.00 LF $
0280 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 1,664.00 SQYD $2.00 $ $3,328.00
0290 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0300 02701 TEMP SILT FENCE 2,882.00 LF $
0310 02703 SILT TRAP TYPE A 25.00 EACH $
0320 02704 SILT TRAP TYPE B 25.00 EACH $
0330 02705 SILT TRAP TYPE C 25.00 EACH $
0340 02706 CLEAN SILT TRAP TYPE A 25.00 EACH $
0350 02707 CLEAN SILT TRAP TYPE B 25.00 EACH $
0360 02708 CLEAN SILT TRAP TYPE C 25.00 EACH $
0370 02726 STAKING 1.00 LS $
0380 02731 REMOVE STRUCTURE 1.00 LS $
0390 05950 EROSION CONTROL BLANKET 16,995.00 SQYD $
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PROPOSAL BID ITEMS

Report Date 6/26/19
Page 2 of 3

191220

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0400 05952 TEMP MULCH 79,614.00 SQYD $
0410 05953 TEMP SEEDING AND PROTECTION 59,710.00 SQYD $
0420 05963 INITIAL FERTILIZER .60 TON $
0430 05964 MAINTENANCE FERTILIZER .60 TON $
0440 05985 SEEDING AND PROTECTION 81,758.00 SQYD $
0450 05989 SPECIAL SEEDING CROWN VETCH 22,938.00 SQYD $
0460 05990 SODDING 110.00 SQYD $
0470 05992 AGRICULTURAL LIMESTONE 74.00 TON $
0480 06510 PAVE STRIPING-TEMP PAINT-4 IN 46,102.00 LF $
0490 06514 PAVE STRIPING-PERM PAINT-4 IN 25,932.00 LF $
0500 06568 PAVE MARKING-THERMO STOP BAR-24IN 60.00 LF $
0510 10020NS FUEL ADJUSTMENT 38,618.00 DOLL $1.00 $ $38,618.00
0520 10030NS ASPHALT ADJUSTMENT 32,882.00 DOLL $1.00 $ $32,882.00
0530 20191ED OBJECT MARKER TY 3 4.00 EACH $
0540 20362ES403 SHOULDER RUMBLE STRIPS-SAWED 12,126.00 LF $
0550 21289ED LONGITUDINAL EDGE KEY 102.00 LF $
0560 22861EN HIGH STRENGTH GEOTEXTILE FABRIC TY V 13,801.00 SQYD $
0570 23649EC DRAIN POND 1.00 LS $
0580 24814EC PIPELINE INSPECTION 219.00 LF $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0590 00440 ENTRANCE PIPE-15 IN 265.00 LF $
0600 00462 CULVERT PIPE-18 IN 201.00 LF $
0610 00466 CULVERT PIPE-30 IN 81.00 LF $
0620 00470 CULVERT PIPE-48 IN 156.00 LF $
0630 01000 PERFORATED PIPE-4 IN 203.00 LF $
0640 01010 NON-PERFORATED PIPE-4 IN 84.00 LF $
0650 01020 PERF PIPE HEADWALL TY 1-4 IN 2.00 EACH $
0660 01024 PERF PIPE HEADWALL TY 2-4 IN 1.00 EACH $
0670 01028 PERF PIPE HEADWALL TY 3-4 IN 4.00 EACH $
0680 01216 PIPE CULVERT HEADWALL-48 IN 2.00 EACH $
0690 01370 METAL END SECTION TY 1-15 IN 10.00 EACH $
0700 01450 S & F BOX INLET-OUTLET-18 IN 4.00 EACH $
0710 01452 S & F BOX INLET-OUTLET-30 IN 2.00 EACH $

Section:  0004 - BRIDGE - CULVERT - STA. 142+58.47 - DWG. 27736
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0720 08002 STRUCTURE EXCAV-SOLID ROCK 331.00 CUYD $
0730 08003 FOUNDATION PREPARATION 1.00 LS $
0740 08100 CONCRETE-CLASS A 344.40 CUYD $
0750 08150 STEEL REINFORCEMENT 32,168.00 LB $

Section:  0005 - DEMOBILIZATION &/OR MOBILIZATION
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PROPOSAL BID ITEMS

Report Date 6/26/19
Page 3 of 3

191220

Section:  0005 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0760 02568 MOBILIZATION 1.00 LS $
0770 02569 DEMOBILIZATION 1.00 LS $
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