eProposal Jan-2009

Kentudkiy™

UNBRIDLED SPIRIT ™

CALL NO. 306

CONTRACT ID. 191060

POWELL COUNTY

FED/STATE PROJECT NUMBER FD39 099 2026 002-004
DESCRIPTION MAPLE STREET(KY-2026)

WORK TYPE ASPHALT PAVEMENT & ROADWAY REHAB
PRIMARY COMPLETION DATE 7/1/2020

LETTING DATE: October 25,2019
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME October 25,2019. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 10
CONTRACT ID - 191060
FD39 099 2026 002-004
COUNTY - POWELL

PCN - DE09920261949
FD39 099 2026 002-004

MAPLE STREET(KY-2026) (MP 2.0) ASPHALT PAVEMENT REHABILITATION AND CULVERT REPLACEMENT ON
KY-2026 FROM MP 2.0 TO MP 4.2 (MP 4.2), A DISTANCE OF 02.20 MILES.ASPHALT PAVEMENT & ROADWAY
REHAB

GEOGRAPHIC COORDINATES LATITUDE 83:51:43.00 LONGITUDE 37:51:14.00

COMPLETION DATE(S):
COMPLETED BY 07/01/2020 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital 1D from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For _all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severa
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legidative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor aso recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018
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ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixturesto be 110 Ibs/sy per inch of depth.

DGA BASE
Unless otherwise noted, the Department estimates the rate of application for DGA Base to be 115 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 Ibs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

OPTION B
Be advised that the Department will control and accept compaction of asphalt mixtures furnished on this project under OPTION B in
accordance with Sections 402 and 403.
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POWELL COUNTY
KY 2026
MAPLE STREET
(M.P.2.0 - M.P. 4.2)
CULVERT REPLACEMENT
& ROADWAY REHABILITATION
PROJECT #: CBO1 099 2026 003-004
PROGRAM CODE #: 95055
PROJECT #: FD39 099 2026 002-004
PROGRAM CODE #: 10349
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GENERAL SUMMARY

ITEM PROJECT
CODE 'TEM UNIT TOTAL
2014 |BARRICADE TYPE Il EACH 4
2231 |STRUCTURAL GRANULAR BACKFILL (1) CY. 156
2562 | TEMPORARY SIGNS SF. 350
2569 |DEMOBILIZATION LS. 1
2650 |MAINTAIN & CONTROL TRAFFIC LS. 1
2671 |PORTABLE CHANGEABLE MESSAGE SIGN EACH 2
2676 |MOBILIZATION FOR MILL & TEXT. LS. 1
2726 |STAKING LS. 1
2731 |REMOVE STRUCTURE (2) LS. 1
6510 |PAVE STRIPING-TEMP PAINT-4 IN LF. 18,000
6514 |PAVE STRIPING-PERM PAINT-4 IN LF. 40,128

23911EC |GROUT (3) C.Y. 10

24649EN |[ALUM. STRUCTURAL PLATE BOX CULVERT (5) | L.S. 1

20071EC |JOINT ADHESIVE LS. 4,429

22861EN |HIGH STRENGTH GEOTEXTILE FABRICTY V (4)| S.Y. 1,690

21415ND |EROSION CONTROL LS. 1

1) TO BE USED AT THE CULVERT REPLACEMENT

2) REMOVE EXISTING CONTECH ALUMINUM BOX CULVERT

3)

TO BE USED AT THE CULVERT REPLACEMENT AS DIRECTED BY THE ENGINEER.

(4) INCLUDED 500 SQ.YD. TO BE USED AT THE BASE FAILURE REPAIR. | |
(5) SEE CULVERT DETAILS SHEET 2 AND SHEET 3 FOR ADDITIONAL INFORMATION ON THIS BID ITEM.
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PAVING SUMMARY

. | w O
o = = -
ITEM tE | 2% s g D
ITEM unit | 28 | & - B
CODE s 8 i d o 3o
O L [ =2 X -
Q () N o
(4 < L
m 14
7 |DGABASE TON | 50 507 556
78 |CRUSHED AGGREGATE SIZE NO. 2 (4) TON 500 800
190 |LEVEL & WEDGING PG64-22 (3) TON 61 61
221 |CLASS 2 ASPH BASE 0.75 D PG 64-22 TON | 33 1,090 1123
307 |CLASS 2 ASPH SURF 0.38 B PG 64-22 TON 6 893 899
356 |ASPHALT MATERIAL FOR TACK (5) TON | 041 41 42
2677 |ASPHALT PAVE MILLING & TEXTURING | TON 36 36
2024 |JPC PAVEMENT -10 IN/24 SY. |67 67

(1) ALL ASPHALT MIXTURES ARE ESTIMATED AT 110 LBS. PER SQ. YD. PER INCH OF DEPTH

(2) DGA BASE ESTIMATED AT 115 LBS. PER SQ. YD PER INCH OF DEPTH

(4) 300 TONS TO BE USED FOR LINING EXISTING DITCH. SEE DETAIL SHEET FOR LOCATIO

NS.

(5) ESTIMATED AT 0.84 LBS. PER SQ. YRD.

)
)
(3) TO BE USED FOR LEVEL AND WEDGE ANY SETTLEMENT OF THE REPAIR AREAS.
)
)
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KY 2026 COORDINATE CONTROL
KENTUCKY SINGLE ZONE

CONTROL POINT 501 (OUTSIDE PLAN SHEET)
X = 5466051.1051
Y = 3840216.6179
ELEV = 641.3979'

CONTROL POINT 500
X = 5466340.2378

Y = 3840243.8118
ELEV = 640.1927'

CENTERLINE

Project Name: KY 2026

STATION NORTHING EASTING
Element: Linear
POB ( ) 47+79.99 3840227.87 5466053.76
PC ( ) 49+27.04 3840219.40 5466200.56
Tangent Direction: S 86A41'46" E
Tangent Length: 147.05

Element: Circular

PC ( ) 49+27.04 3840219.40 5466200.56
PI ( ) 50+39.17 3840212.94 5466312.50
cc ( ) 3840893.28 5466239.46
PT ( ) 51+49.27 3840243.01 5466420.52
Radius: 675.00
Delta: 18A51'47" Left
Degree of Curvature(Arc): 8A29'18"
Length: 222.22
Tangent: 112.13
Chord: 221.22
Middle oOrdinate: 9.12
External: 9.25
Tangent Direction: S 86A41'46" E
Radial Direction: S 3A18'14" w
Chord Direction: N 83A52'20" E
Radial Direction: S 15A33'33" E
Tangent Direction: N 74A26'27" E
Element: Linear
PT ( ) 51+49.27 3840243.01 5466420.52
PC ( ) 52+02.68 3840257.34 5466471.98
Tangent Direction: N 74A26'27" E
Tangent Length: 53.41
Element: Circular
PC ( ) 52+02.68 3840257.34 5466471.98
PI ( ) 52+93.04 3840281.58 5466559.03
cc ( ) 3839987.60 5466547.08
PT ( ) 53+77.50 3840250.36 5466643.83
Radius: 280.00
Delta: 35A46'20" Right
Degree of Curvature(Arc): 20A27'46"
Length: 174.82
Tangent: 90.36

Page 1
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chord:

MiddTe oOrdinate:

Tangent
Radial
Chord
Radial
Tangent

Element: Linear
PT

POE

Tangent

External:
Direction:
Direction:
Direction:
Direction:
Direction:

( )
( )

Direction:

Tangent Length:

nununnmz

tes
171.99

E
15A33'33" E
87A40'23" E
20A12'47" w
69A47'13" E

53+77.50
54+64.09
69A47'13" E
86.60
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GENERAL NOTES

165. BEFORE YOU DIG
THE CONTRACTOR IS INSTRUCTED TO CALL 1-800-752-6007 TO REACH KY 811, THE ONE-CALL SYSTEM
FOR INFORMATION ON THE LOCATION OF EXISTING UNDERGROUND UTILITIES. THE CALL IS TO BE
PLACED A MINIMUM OF TWO (2) AND NO MORE THAN TEN (10) DAYS PRIOR TO EXCAVATION. THE
CONTRACTOR SHOULD BE AWARE THAT OWNERS OF UNDERGROUND FACILITIES ARE NOT REQUIRED
TO BE MEMBERS OF THE KY 811 ONE-CALL BEFORE-U-DIG(BUD) SERVICE. THE CONTRACTOR MUST
COORDINATE EXCAVATION WITH THE UTILITY OWNERS, INCLUDING THOSE WHOM DO NOT SUBSCRIBE
KY 8I1. IT MAY BE NECESSARY FOR THE CONTRACTOR TO CONTACT THE COUNTY COURT CLERK TO
DETERMINE WHAT UTILITY COMPANIES HAVE FACILITIES IN THE AREA.

. COMPACTION OF ASPHALT MIXTURES
THE DEPARTMENT WILL ACCEPT THE COMPACTION OF ASPHALT MIXTURES FURNISHED ON THIS PROJECT
BY OPTION B ACCORDING TO SUBSECTIONS 402.03.02 AND 402.03.10 OF THE STANDARD SPECIFICATIONS.

. STANDARD DRAWINGS
STANDARD DRAWINGS ARE NOT ATTACHED TO THESE PLANS. A STANDARD DRAWING BOOK AND THE
HEADWALL SUPPLEMENTAL BOOK MAY BE OBTAINED FROM THE POLICY SUPPORT BRANCH OF THE
DEPARTMENT OF ADMINISTRATIVE SERVICES IN FRANKFORT, KY, AT (502)564-3670.

ASPHALT MILLING
ALL THE ASPHALT MILLING SHALL BECOME THE PROPERTY OF THE CONTRACTOR.

EDGE KEY
THIS WORK INCLUDES CUTTING OUT THE EXISTING ASPHALT SURFACE TO A MINIMUM DEPTH AND WIDTH
AS DETAILED ELSEWHERE IN THE PLANS, OR AS DIRECTED BY THE PROJECT ENGINEER, SO THAT THE NEW
SURFACE MAY HEEL INTO THE EXISTING SURFACE. THE CONTRACT PRICE PER LINEAR FOOT FOR *EDGE
KEY" INCLUDES ALL NECESSARY MATERIALS, LABOR, AND EQUIPMENT NECESSARY TO PERFORM THE
WORK AND DISPOSE OF THE REMOVED ASPHALT MATERIAL.

REMOVE STRUCTURE
THE EXISTING STRUCTURE SHALL BE REMOVED IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.
ALL MATERIAL SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF IN
ACCORDANCE WITH THE STANDARD SPECIFICATIONS. ALL ITEMS AND WORK NECESSARY TO REMOVE
THE EXISTING STRUCTURES SHALL BE PAID UNDER THE LUMP SUM ITEM °REMOVE STRUCTURE." THIS
INCLUDES BUT NOT LIMITED TO SAW CUTTING EXISTING ASPHALT PAVEMENT.

PROPERTY DAMAGE
THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DAMAGE TO PUBLIC AND/OR PRIVATE PROPERTY
RESULTING FROM THE WORK. RESTORE ALL DISTURBED FEATURES/AREAS IN LIKE KIND MATERIALS
AND DESIGN TO THE EXISTING OR PROPOSED GRADES, AS APPLICABLE, AT NO ADDITIONAL COST TO THE
DEPARTMENT OR OWNER.

SEWER MANHOLES
THE CONTRACTOR SHALL EXERCISE CAUTION WHEN WORKING AROUND EXISTING MANHOLES. AS
DIRECTED BY THE ENGINEER, ADJUST MILLING AND PAVING AROUND THE MANHOLES TO MINIMIZE
ELEVATION DIFFERENCE BETWEEN FINAL PAVEMENT SURFACE AND TOP OF MANHOLES.

TEMPORARY EROSION CONTROL
SEE SPECIAL NOTES FOR EROSION CONTROL.

GENERAL NOTES

POWELL COUNTY
KY 2026 (MAPLE STREET)
CULVERT REPLACEMENT
& ROADWAY REHABILITATION
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r mems mmm= BEFORE YOU DIG == s —I

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system
for information on the location of existing underground utilities. The call is to be placed

a minimum of two (2) and no more than ten (10) business days prior to excavation. The
contractor should be aware that owners of underground facilities are not required to be
members of the KY 811 one-call Before-U-Dig (BUD) service. The contractor must coordinate
excavation with the utility owners, including those whom do not subscribe to KY 811. It

may be necessary for the contractor to contact the County Court Clerk to determine what
utility companies have facilities in the area.

LOCATE EXISTING UTILITIES

UTILITY LOCATIONS SHOWN ON THE PLAN SHEET ARE APPROXIMATE.

IT WILL BE THE ROAD CONTRACTOR’S RESPONSIBILITY TO LOCATE UTILITIES BEFORE
EXCAVATING BY CALLING THE VARIOUS UTILITY OWNERS AND BY EXAMINING ANY
SUPPLEMENTAL INFORMATION PROVIDED BY THE CABINET AND/OR UTILITY OWNER.
THE ROAD CONTRACTOR SHALL DETERMINE THE EXACT LOCATION AND ELEVATION

OF UTILITIES BY HAND DIGGING OR OTHER METHODS AS APPROVED BY THE ENGINEER
TO EXPOSE UTILITIES BEFORE HE EXCAVATES IN THE AREA OF A UTILITY.
REPRESENTATIVES FROM UTILITY COMPANIES SHALL BE ON-SITE DURING EXCAVATION.
THE COST FOR REPAIR AND ANY OTHER ASSOCIATED COSTS FOR ANY DAMAGE TO
UTILITIES CAUSED BY THE ROAD CONTRACTORS OPERATIONS SHALL BE BORNE BY

THE ROAD CONTRACTOR.

Electric

170 Halls Lane
Stanton, KY 40380
Todd Peyton
(859)744-4251

Telephone/Telecommunications
AT&T -KY

29 Wills Branch

Prestonsburg, KY 41653

Jack Salyer

(606)424-9328

Crystal Broadband
P.O. Box 180336

4141 North Kedzie Rd.
Chicago, IL 60618
Janathan Kurien
Operation Manager
(606)663-9328

Water & Sewer Company
Stanton Water District
525 Washington St.

#107

Stanton, KY 40380
(606)663-6474

Red River Waste
321 E College Ave
Stanton, KY 40380
(606)663-9797

Detal Nautral Gas
3617 Lexington Road
Winchester, KY 40391
(859)744-6171
Thomas Conlee

UTILITY NOTES / OWNERS

POWELL COUNTY
KY 2026 (MAPLE STREET)
CULVERT REPLACEMENT
& ROADWAY REHABILITATION
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GENERAL NOTES

I. THE CONTRACTOR IS RESPONSIBLE FOR DEVELOPING A TRAFFIC CONTROL PLAN. THE TRAFFIC CONTROL PLAN SHALL
BE SUBMITTED TO STANTON SECTION SUPERVISOR AND DISTRICT TRAFFIC ENGINEER AT LEAST TWO WEEKS PRIOR TO
THE PRE-CONSTRUCTION MEETING. TRAFFIC CONTROL PLAN SHALL BE IN ACCORDANCE WITH THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES, THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND THE STANDARD
DRAWINGS, CURRENT EDITIONS. THE TRAFFIC CONTROL PLAN SHALL BE REVIEWED AND APPROVED BY STANTON
SECTION SUPERVISOR AND DISTRICT TRAFFIC ENGINEER PRIOR TO ANY CONSTRUCTION.

All ITEMS OF WORK NECESSARY TO MAINTAIN AND CONTROL TRAFFIC WILL BE PAID AT THE LUMP SUM BID PRICE
TO "MAINTAIN AND CONTROL TRAFFIC"AS SET FORTH IN THE CURRENT STANDARD SPECIFICATIONS FOR ROAD

AND BRIDGE CONSTRUCTION UNLESS OTHERWISE PROVIDED FOR IN THESE NOTES. THE LUMP SUM BID TO *MAINTAIN
AND CONTROL TRAFFIC" SHALL ALSO INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING ITEMS AND OPERATIONS:

A. ALL LABOR AND MATERIALS NECESSARY FOR CONSTRUCTION AND MAINTENANCE OF TRAFFIC CONTROL
DEVICES AND MARKINGS.

B. ALL FLAGPERSONS AND TRAFFIC CONTROL DEVICES SUCH AS, BUT NOT LIMITED TO, FLASHERS, SIGNS
BARRICADES AND VERTICAL PANELS, PLASTIC DRUMS (STEEL DRUMS WILL NOT BE PERMITTED) AND CONES
NECESSARY FOR THE CONTROL AND PROTECTION OF VEHICULAR AND PEDESTRIAN TRAFFIC AS SPECIFIED
IN THESE NOTES, THE PLANS, THE MUTCD OR THE ENGINEER.

THE ENGINEER AND THE CONTRACTOR, OR THEIR AUTHORIZED REPRESENTATIVES, SHALL REVIEW THE SIGNING
BEFORE TRAFFIC IS ALLOWED TO USE ANY LANE CLOSURES, CROSSOVERS OR DETOURS. ALL SIGNING SHALL BE
APPROVED BY THE ENGINEER BEFORE WORK CAN BE STARTED BY THE CONTRACTOR.

. THE CONTRACTOR SHALL SCHEDULE A REVIEW OF FINAL STRIPING PLANS PRIOR TO PLACEMENT WITH PROJECT
ENGINEER.

ANY TEMPORARY TRAFFIC CONTROL ITEMS, DEVICES, MATERIALS AND INCIDENTALS SHALL REMAIN THE PROPERTY
OF THE CONTRACTOR WHEN NO LONGER NEEDED.

DURING WORKING HOURS, ONE-WAY TRAFFIC MAY BE ALLOWED AT THE DISCRETION OF THE ENGINEER,
PROVIDED ADEQUATE SIGNING AND FLAGPERSONS ARE AT THE LOCATION.

THE CONTRACTOR SHALL COMPLETELY COVER ANY SIGNS, EITHER EXISTING, PERMANENT OR TEMPORARY, WHICH
DO NOT PROPERLY APPLY TO THE CURRENT TRAFFIC PHASING, AND SHALL MAINTAIN THE COVERING UNTIL THE
SIGNS ARE APPLICABLE OR ARE REMOVED.

IN GENERAL, ALL TRAFFIC CONTROL DEVICES SHALL BE PLACED STARTING AND PROCEEDING IN THE DIRECTION
OF THE FLOW OF TRAFFIC AND REMOVED STARTING AND PROCEEDING IN THE DIRECTION OPPOSITE THE FLOW OF
TRAFFIC.

ALL KENTUCKY DEPARTMENT OF HIGHWAYS SIGNS (NON-ESSENTIAL AND NON-DIRECTIONAL) SHALL BE REMOVED

BY THE CONTRACTOR AT THE DIRECTION OF THE ENGINEER. THE CONTRACTOR IS ADVISED TO SCHEDULE SIGN
REMOVAL WITH THE ENGINEER. SIGNS AND POSTS SHALL BE SEPARATED, BONDED ON PALLETS AND DELIVERED TO
THE BREATHITT TRAFFIC BARN.

IF TRAFFIC SHOULD BE STOPPED DUE TO CONSTRUCTION OPERATIONS AND AN EMERGENCY VEHICLE ON AN
OFFICIAL EMERGENCY RUN ARRIVES AT THE SCENE, THE CONTRACTOR SHALL MAKE THE PROVISIONS FOR THE
PASSAGE OF THAT VEHICLE AS QUICKLY AS POSSIBLE.

THE CONTRACTOR’'S VEHICLES SHALL ALWAYS MOVE WITH AND NOT AGAINST THE FLOW OF TRAFFIC. VEHICLES
SHALL ENTER AND LEAVE WORK AREAS IN A MANNER WHICH NOT BE HAZARDOUS TO OR INTERFERE WITH NORMAL
TRAFFIC. VEHICLES SHALL NOT PARK OR STOP EXCEPT WITHIN WORK AREAS DESIGNATED BY THE ENGINEER.

REMOVE ALL PAVEMENT MARKING BY WATER BLASTING PROCESS TO THE SATISFACTION OF THE ENGINEER.
. PAYMENT FOR SPEED LIMIT SIGNS (INCLUDING MOUNTING HARDWARE AND POSTS) FOR ADVISEMENT OF REDUCED

SPEEDS THROUGH THE WORK ZONE SHALL BE ERECTED WHILE THE CONTRACTOR IS WORKING AND BE INCLUDED IN
THE LUMP SUM BID TO °"MAINTAIN AND CONTROL TRAFFIC.*

MAINTENANCE OF TRAFFIC NOTES

POWELL COUNTY
KY 2026 (MAPLE STREET)
CULVERT REPLACEMENT
& ROADWAY REHABILITATION
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PAVEMENT DROP-OFF

A PAVEMENT EDGE THAT TRAFFIC IS NOT EXPECTED TO
CROSS, EXCEPT ACCIDENTALLY, SHOULD BE TREATED AS
FOLLOWS:

+ LESS THAN TWO INCHES - NO PROTECTION REQUIRED. WARNING SIGNS SHOULD BE
PLACED IN ADVANCE AND THROUGHOUT THE DROP-OFF AREA.

TWO TO FOUR INCHES - PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES
EVERY 100 FEET ON TANGENT SECTIONS FOR SPEEDS OF 50 MPH OR GREATER.
CONES MAY BE USED IN PLACE OF PLASTIC DRUMS, PANELS AND BARRICADES
DURING DAYLIGHT HOURS. FOR TANGENT SECTIONS WITH SPEEDS LESS THAN 50
MPH AND FOR CURVES, DEVICES SHOULD BE PLACED EVERY 50 FEET. SPACING OF
DEVICES ON TAPERED SECTIONS SHOULD BE IN ACCORDANCE WITH THE MANUAL ON
UNIFORM TRAFFIC CONTROL DEVICES, CURRENT EDITION.

GREATER THAN FOUR INCHES - POSITIVE SEPARATION OR WEDGE WITH 3:1 OR
FLATTER SLOPE NEEDED. IF THERE IS FIVE FEET OR MORE DISTANCE BETWEEN
THE EDGE OF THE PAVEMENT AND THE DROP-OFF, THEN DRUMS, PANEL, OR
BARRICADES MAY BE USED. IF THE DROP-OFF IS GREATER THAN 12 INCHES,
POSITIVE SEPARATION IS STRONGLY ENCOURAGED. IF CONCRETE BARRIERS ARE
USED, SPECIAL REFLECTIVE DEVICES OR STEADY BURN LIGHTS SHOULD BE USED

FOR OVERNIGHT INSTALLATIONS. BARRICADES MAY BE USED IF THE DROP-OFF
IS GREATER THAN 12 INCHES.

FOR TEMPORARY CONDITIONS, DROP-OFFS GREATER THAN FOUR INCHES MAY BE
PROTECTED WITH PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES FOR SHORT
DISTANCES DURING DAYLIGHT HOURS WHILE WORK IS BEING DONE IN THE
DROP-OFF AREA.

LESSER TREATMENTS THAN THOSE DESCRIBED ABOVE MAY BE CONSIDERED
FOR LOW-VOLUME LOCAL STREETS.

PAYMENT WILL BE ALLOWED FOR DGA, CSB AND OTHER SUITABLE MATERIALS USED FOR WEDGING.

PROJECT SPECIFIC TRAFFIC CONTROL NOTES

THE CONTRACTOR SHALL REMOVE THE EXISTING STRUCTURES AND INSTALL NEW CULVERT IN

A SINGLE 72 HOUR PERIOD. THE CONTRACTOR WILL BE ALLOWED TO CLOSE THE ROADWAY

DURING THIS 72 HOUR PERIOD. IF THE ROADWAY IS NOT REOPENED FOR TRAFFIC USAGE AT

OR BEFORE THIS TIMEFRAME, A DISINCENTIVE FEE OF $500 PER HOUR WILL BE CHARGED FOR EACH
OF THE FIRST FOUR (4) HOURS OR FRACTION THEREOF PAST THE 72 HOURS ALLOWED. IF THE
ROADWAY IS CLOSED FOR MORE THAN FOUR (4) HOURS BEYOND THE ORIGINAL 72 HOURS ALLOWED,

THE CONTRACTOR WILL BE CHARGED DISINCENTIVE FEES AT A HIGHER RATE. THIS DISINCENTIVE

FEE FOR ANY SUCESSIVE HOUR BEYOND THE 72 HOUR AND 4 HOUR PERIOD WILL BE $1000 PER HOUR
OR FRACTION OF AN HOUR.

EXISTING PAVEMENT MAY BE SAW CUT PRIOR TO 72 HOUR RAODWAY CLOSURE. IF THIS IS DONE,
CONTRACTOR SHALL FOLLOW GENERAL TRAFFIC CONTROL REQUIREMENTS FOR ONE LANE

CONTROL. TRAFFIC CONTROL FOR THE DURATION OF THE SAW CUT OPERATION IS INCIDENTAL

TO THE BID ITEM *MAINTAIN AND CONTROL TRAFFIC.*

CONTRACTOR SHALL NOTIFY THE PROJECT ENGINEER AT LEAST THREE WEEKS PRIOR TO THE DATE
THEY PLAN ON PERFORMING ROAD CLOSURE AND CULVERT INSTALLATION. WITH THIS NOTIFICA-

TION, CONTRACTOR SHALL GIVE THE DATE THEY PLAN TO PERFORM THE WORK AS WELL AS A
SECOINDARY DATE THAT WILL BE USED IN CASE WORK CANNOT BE PERFORMED ON THE SELECTED
DATE.

IF CONTRACTOR SELECTS TO PERFORM ROAD CLOSURE OVERNIGHT OR ON A WEEKEND, ANY EXTRA
ITEMS THAT MAY BE USED ARE CONSIDERED TO BE INCIDENTAL TO THE BID ITEM *MAINTAIN AND
CONTROL TRAFFIC."

AT LEAST TWO WEEKS PRIOR TO THE ROAD CLOSURE, CONTRACTOR SHALL INSTALL TWO VARIABLE
MESSAGE BOARDS INDICATING THE DATE AND TIMES ROAD SHALL BE CLOSED AT LOCATIONS APPROVED
BY THE PROJECT ENGINEER.

THE ENGINEER AND THE CONTRACTOR, OR THEIR AUTHORIZED REPRESENTATIVES, SHALL REVIEW THE
DETOUR SIGNING PLAN BEFORE THE ROAD CLOSURE. ALL SIGNING SHALL BE APPROVED BY THE ENGINEER
BEFORE WORK CAN BE STARTED BY THE CONTRACTOR.

THE CONTRACTOR SHALL NOTIFY THE RED RIVER RANCH TRUCKING
COMPANY A WEEK PRIOR TO PRIOR TO ANY THE ROAD CLOSURE OR
ANY CONSTRUCTION ACTIVITIES THAT MAY LIMIT THE TRUCKS OR
OTHER HEAVY VEHICLES FROM ACCESSING THIS SECTION OF KY 2026

MAINTENANCE OF TRAFFIC NOTES

POWELL COUNTY
KY 2026 (MAPLE STREET)
CULVERT REPLACEMENT
& ROADWAY REHABILITATION
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Special Note for Completion Date, and Liquidated Damages
POWELL COUNTY
KY 2026 (STANTON)

Contrary to Section 108.09, Liquidated Damages of $5,000 per calendar day will be assessed for
each day or fraction thereof work remains uncompleted beyond the Specified Project Completion
Date. This project has a Fixed Project Completion Date of July 1, 2020.

Contrary to Section 108.09 of the Standard Specifications, the disincentive fee will be charged
during those periods when seasonal limitations of the Contract prohibit the Contractor from
working on a controlling item or operation. This includes the months from December through
March.

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.
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SPECIAL NOTES FOR BASE FAILURE REPAIR

Repair locations listed on the summary are approximate only. The Engineer will determine
actual repair locations and dimensions at the time of construction. Prior to milling and/or
resurfacing, saw cut the existing pavement, asphalt surface, base, DGA, and PCC pavement (if
present). Excavate to an approximate depth of 13 inches below the existing pavement surface
level. Use all possible care to avoid damaging existing culvert pipes and any existing
underground utilities. Repair or restore any damaged items at no additional cost to the
Department. Remove and dispose of all materials off the Right-of-way at sites obtained by the
Contractor at no additional cost to the Department. When directed by the Engineer, excavate
and dispose of unsuitable material below the depth listed above and refill with Crushed
Aggregate #2 wrapped in Geotextile Fabric Type V. Quantities for aggregate and geotextile
fabric are included in the proposal. Equipment and labor for excavation and disposal of
unsuitable material are considered incidental to the bid item Crushed Aggregate #2.

On the same day trench is excavated, backfill the excavated area with 4 inches of DGA base on
the bottom and sides. Backfill the remaining area with Class 2 Asphalt Base 1.00D PG64-22 in
3.0inch maximum courses up to the existing pavement surface. Compact the asphalt base to the
compaction required in Section 403.03.10. Perform all base failure repairs in such a manner that
removal and replacement are completed on the same day. Do this work as one of the
Contractor’s first operations in order to allow further compaction by traffic. Do not place new
asphalt surface over repaired base failure areas until a minimum of 7 calendar days have elapsed
after placement of the final course of asphalt base. After a minimum of 7 calendar days and
when the Engineer determines the base failure repair areas have sufficiently stabilized, begin
milling and/or resurfacing operations. Prior to milling and/or constructing the new asphalt
surface, level and wedge any settlement of the repair areas.

The bidder must draw conclusions as to the conditions encountered. The Department does not
give any guarantee as to the accuracy of the data and will not consider any claim for additional
compensation if the materials encountered that are not in accord with the classification shown.

Accept payment at the Contract unit prices per ton for DGA base, Asphalt Base, and Leveling
and Wedging as full compensation for all labor, materials, equipment, and incidentals for saw
cutting pavement and excavating and disposing of all materials; furnishing and placing DGA
base; furnishing and placing asphalt base up to the pavement boundary; leveling and wedging
until the repair areas stabilize; and all other items necessary to complete the work according to
these notes to the satisfaction of the Engineer. The Department will not measure pavement
removal, excavation, and geotextile fabric but shall be incidental to Crushed Limestone and
Asphalt Base as applicable.

1-3615 basefailurerepairgeo23stonepaybyton
01/02/2012
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SPECIAL NOTE FOR EXCESS MATERIAL SITES
POWELL COUNTY - KY 2026 (STANTON)

IDENTIFICATION OF EXCESS MATERIAL SITE(S) AND BORROW SITE(S) SHALL
BE THE RESPONSIBILITY OF THE CONTRACTOR. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR COMPLIANCE WITH ALL APPLICABLE STATE AND FEDERAL
LAWS AND MAY WISH TO CONSULT WITH THE US FISH AND WILDLIFE SERVICE
TO SEEK PROTECTION UNDER SECTION 10 OF THE ENDANGERED SPECIES
ACT FOR THESE ACTIVITIES. MITIGATION REQUIREMENT RESULTING FROM
THE USE OF EXCESS MATERIAL SITE(S) AND BORROW SITE(S) SHALL BE PAID
BY THE CONTRACTOR PRIOR TO THE STREAM IMPACTS OCCURING AT THESE
SITES.
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EROSION CONTROL NOTES

ALL SILT CONTROL DEVICES SHALL BE SIZED TO RETAIN A VOLUME OF 3,600 CUBIC FEET
PER DISTURBED CONTRIBUTING ACRE.

THE CONTRACTOR SHALL CONDUCT HIS OPERATION TO MINIMIZE THE AMOUNT OF
DISTURBED GROUND DURING EACH PHASE OF CONSTRUCTION. THE CONTRACTOR SHALL
COMPUTE THE VOLUME NECESSARY TO CONTROL SEDIMENT DURING EACH PHASE OF
CONSTRUCTION. AS WORK PROCEEDS, SILT TRAPS/FENCES MAY BE ADDED OR REMOVED
IN ORDER TO ACHIEVE THE BEST MANAGEMENT PLAN.

THE REQUIRED VOLUME AT EACH SILT TRAP SHALL BE COMPUTED AS UP GRADIENT
CONTRIBUTING AREAS ARE DISTURBED OR ARE STABILIZED TO THE SATISFACTION OF THE
ENGINEER. THE REQUIRED VOLUME CALCULATION FOR EACH SILT TRAP SHALL BE
DETERMINED BY THE CONTRACTOR AND VERIFIED BY THE ENGINEER. THE REQUIRED VOLUME
AT EACH SILT TRAP MAY BE REDUCED BY THE FOLLOWING AMOUNTS:

UP GRADIENT AREAS NOT DISTURBED (ACRES).

UP GRADIENT AREAS THAT HAVE BEEN RECLAIMED AND PROTECTED BY EROSION
CONTROL BLANKET OR OTHER GROUND PROTECTION MATERIAL SUCH AS TEMP.
MULCH (ACRES).

UP GRADIENT AREAS THAT HAVE BEEN PROTECTED BY SILT FENCE (ACRES).
AREAS PROTECTED BY SILT FENCE SHALL BE COMPUTED AT A MAXIMUM RATE OF
100 SQUARE FOOT PER LINEAR FOOT OF SILT FENCE.

UP GRADIENT AREAS THAT HAVE BEEN PROTECTED BY SILT TRAPS (ACRES).

THE USE OF TEMPORARY MULCH IS ENCOURAGED.

SILT TRAP TYPE B SHALL ALWAYS BE PLACED AT THE COLLECTION POINT PRIOR TO
DISCHARGING INTO A BLUE LINE STREAM OR ONTO AN ADJACENT PROPERTY OWNER.
WHERE OVERLAND FLOW EXIST, A SILT FENCE OR OTHER FILTER DEVICES MAY BE USED.
EROSION CONTROL MEASURES SHALL BE IN PLACE AND FUNCTIONING PRIOR TO ANY
EXCAVATION OR DISTURBANCE WITHIN A DRAINAGE AREA.

THE CONTRACTOR SHALL BE REQUIRED TO CLEAN OUT (REMOVE SEDIMENT FROM) SILT
TRAPS AND SILT FENCES WHENEVER THEY BECOME ONE - HALF FULL AND PROPERLY DISPOSE
OF MATERIAL AT SITES APPROVED BY THE RESIDENT ENGINEER.

Page 34 of §
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& ROADWAY REHABILITATION
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SPECIAL NOTE FOR EROSION CONTROL

I. DESCRIPTION

Perform all erosion and water pollution control work in accordance with the Department's Standard
and Interim Supplemental Specifications, Special Provisions and Special Notes, and Standard and
Sepia Drawings, current editions, and as directed by the Engineer. Section references are to the
Standard Specifications. This work shall consist of:

(1) Developing and preparing a Best Management Practices Plan (BMP) tailored to
suit the specific construction phasing for each site within the project; (2) Preparing
the project site for construction, including locating, furnishing, installing, and
maintaining temporary and/or permanent erosion and water pollution control
measures as required by the BMP prior to beginning any earth disturbing activity on
the project site; (3) Clearing and grubbing and removal of all obstructions as
required for construction; (4) Removing all erosion control devices when no longer
needed; (5) Restoring all disturbed areas as nearly as possible to their original
condition; (6) Preparing seedbeds and permanently seeding all disturbed areas;
(7) Providing a Kentucky Erosion Prevention and Sediment Control Program
(KEPSC) qualified inspector; and (8) Performing any other work to prevent erosion
and/or water pollution as specified by this contract, required by the BMP, or as
directed by the Engineer.

II. MATERIALS

Furnish materials in accordance with these notes, the Standard Specifications and Interim
Supplemental Specifications, and applicable Special Provisions and Special Notes, and Standard
and Sepia Drawings, current editions. Provide for all materials to be sampled and tested in
accordance with the Department's Sampling Manual. Unless directed otherwise by the Engineer,
make the materials available for sampling a sufficient time in advance of the use of the materials to
allow for the necessary time for testing.

III. CONSTRUCTION

Be advised, these Erosion Control Plan Notes do not constitute a BMP plan for the project. Jointly
with the Engineer, prepare a site specific BMP plan for each drainage area within the project in
accordance with Section 213. Provide a unique BMP at each project site using good engineering
practices taking into account existing site conditions, the type of work to be performed, and the
construction phasing, methods and techniques to be utilized to complete the work. Be responsible
for all erosion prevention, sediment control, and water pollution prevention measures required by
the BMP for each site. Represent and warrant compliance with the Clean Water Act (33 USC
Section 1251 et seq.), the 404 Permit, the 401 Water Quality Certification, and applicable state and
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Erosion Control
Page 2 of 4

local government agency laws, regulations, rules, specifications, and permits. Contrary to Section
105.05, in case of discrepancy between theses notes, the Standard Specifications, Interim
Supplemental Specifications, Special and Special Notes, Standard and Sepia Drawings, and such
state and local government agency requirements, adhere to the most restrictive requirement.

Conduct operations in such a manner as to minimize the amount of disturbed ground during each
phase of the construction and limit the haul roads to the minimum required to perform the work.
Preserve existing vegetation not required to be removed by the work or the contract. Seed and/or
mulch disturbed areas at the earliest opportunity. Use silt fence, silt traps, temporary ditches, brush
barriers, erosion control blankets, sodding, channel lining, and other erosion control measures in a
timely manner as required by the BMP and as directed or approved by the Engineer. Prevent
sediment laden water from leaving the project, entering an existing drainage structure, or
entering a steam.

Provide for erosion control measures to be in place and functioning prior to any earth disturbance
within a drainage area. Compute the volume and size of silt control devices necessary to control
sediment during each phase of construction. Remove sediment from silt traps before they become a
maximum of 2 full. Maintain silt fence by removing accumulated trappings and/or replacing the
geotextile fabric when it becomes clogged, damaged, or deteriorated, or when directed by the
Engineer. Properly dispose of all materials trapped by erosion control devices at approved sites off
the right of way obtained by the Contractor at no additional cost to the Department (See Special
Note for Waste and Borrow).

As work progresses, add or remove erosion control measures as required by the BMP applicable to
the Contractor’s project phasing and construction methods and techniques. Update the volume
calculations and modify the BMP as necessary throughout the duration of the project. Ensure that
an updated BMP is kept on site and available for public inspection throughout the life of the project.

After all construction is complete, restore all disturbed areas in accordance with Section 212.
Completely remove all temporary erosion control devices not required as part of the permanent
erosion control from the construction site. Prior to removal, obtain the Engineer’s concurrence of
items to be removed. Grade the remaining exposed earth (both on and off the Right of-Way) as
nearly as possible to its original condition, or as directed by the Engineer. Prepare the seed bed
areas and sow all exposed earthen areas with the applicable seed mixture(s) according to
Section 212.03.03.



POWELL COUNTY
FD39 099 2026 002-004

Contract ID: 191060

Erosion Control
Page 3 of 4

Iv.

MEASUREMENT

Erosion Control Blanket. If required by the BMP, the Department will measure Erosion
Control Blanket according to Section 212.04.07.

Sodding. If required by the BMP, the Department will measure Sodding according to
Section 212.04.08.

Channel Lining. If required by the BMP, the Department will measure Channel Lining
according to Sections 703.04.04-703.04.07.

Erosion Control. Contrary to Sections 212.04, 213.04, and 703.04 other than Erosion
Control Blankets, Sodding, and Channel Lining, the Department will measure Erosion
Control as one lump sum. The Department will not measure developing, updating, and
maintaining a BMP plan for each site; providing a KEPSC qualified inspector; locating,
furnishing, installing, inspecting, maintaining, and removing erosion and water pollution
control items; Roadway Excavation, Borrow Excavation, Embankment In Place, Topsoil
Furnished and Placed, and Spreading Stockpiled Topsoil; Topdressing Fertilizer, Temporary
and Permanent Seeding and Protection, Special Seeding Crown Vetch, and Temporary
Mulch; Sedimentation Basin and Clean Sedimentation Basin, Silt Trap Type “A” and Clean
Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap Type “B”; Silt Trap Type “C”
and Clean Silt Trap Type “C”; Temporary Silt Fence and Clean Temporary Silt Fence;
Plants, Vines, Shrubs, and Trees; Gabion and Dumped Stone Deflectors and Riffle
Structures; Boulders; Temporary Ditches and clean Temporary Ditches; Geotextile Fabric,
and all other erosion and water pollution control items required by the BMP or the Engineer,
but shall be incidental to Erosion Control.

V. Basis of Payment

Erosion Control Blanket. If not listed as a bid item, but required by the BMP, the
Department will pay for Erosion Control Blankets as Extra Work according to Sections
104.03 and 109.04.

Sodding. If not listed as a bid item, but required by the BMP, the Department will pay for
Sodding as Extra Work according to Sections 104.03 and 109.04.

Channel Lining. If not listed as a bid item, but required by the BMP, the Department will
pay for Channel Lining as Extra Work according to Sections 104.03 and 109.04.

Page 37 of 68
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Erosion Control
Page 4 of 4

Erosion Control. Contrary to Sections 212.05 and 213.05, other than Erosion Control
Blanket, Sodding, and Channel Lining, payment at the Contract lump sum price for Erosion
Control, shall be full compensation for all materials, equipment, labor and incidentals
necessary to complete the erosion and water pollution control work as specified in these
notes, Sections 212 and 213, the Supplemental Specifications, applicable Special Provisions
and Special Notes, and Standard and Sepia Drawings, including but not limited to
developing, updating, and maintaining a BMP plan for each site; providing a KEPSC
qualified inspector; locating, furnishing, installing, inspecting, maintaining, and removing
erosion and water pollution control items; Roadway Excavation, Borrow Excavation,
Embankment In Place, Topsoil Furnished and Placed, and Spreading Stockpiled Topsoil;
Topdressing Fertilizer, Temporary and Permanent Seeding and Protection, Special Seeding
Crown Vetch, and Temporary Mulch; Sedimentation Basin and Clean Sedimentation Basin,
Silt Trap Type “A” and Clean Silt Trap Type “A”; Silt Trap Type “B” and Clean Silt Trap
Type “B”; Silt Trap Type “C” and Clean Silt Trap Type “C”; Temporary Silt Fence and
Clean Temporary Silt Fence; Plants, Vines, Shrubs, and Trees; Gabion and Dumped Stone
Deflectors and Riffle Structures; Boulders; Temporary Ditches and clean Temporary
Ditches; Geotextile Fabric and all other erosion and water pollution control items required
by the BMP or the Engineer.

06/08/2012
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Special Note Concerning Environmental Training Specified by Permit:

Training is required as a part of the ground water protection plan. All employees of the contractor and all
sub-contractor personnel will be trained to understand the nature and requirements of this plan as they
pertain to their job function(s). Training will be accomplished within one week of employment and
annually thereafter. A record of training will be maintained by the contractor with a copy provided to
the resident engineer within 10 days of employment and annually thereafter for as long as the contractor
is under contract.
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KyTC BMP Plan for Project PCN ## - ####

KENTUCKY
TRANSPORTATION
CABINET

Kentucky Transportation Cabinet
Highway District 10

And

(2), Construction

Kentucky Pollutant Discharge Elimination System
Permit KYR10
Best Management Practices (BMP) plan
Groundwater protection plan
For Highway Construction Activities

For

[Roadway Rehabilitation and Culvert Replacement
on KY 2026, Powell County]

Project: PCN ## - ##H#

KPDES BMP Plan Page 1 of 14
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KyTC BMP Plan for Project PCN ## - ####

Project information
Note — (1) = Design  (2) = Construction (3) = Contractor
1. Owner — Kentucky Transportation Cabinet, District _10_

2. Resident Engineer: (2)

3. Contractor name: (2)
Address: (2)

Phone number: (2)
Contact: (2)

Contractors agent responsible for compliance with the KPDES
permit requirements (3):

4. Project Control Number (2)

5. Route (Address) KY 2026, MP 2 to MP 4.2

6. Latitude/Longitude (project mid-point) (1) -83.862°, 37.854°
7. County (project mid-point) Powell

8. Project start date (date work will begin): (2)

9. Projected completion date: (2)

A.Site description:

1. Nature of Construction Activity (from letting project description)
Base failure repair and culvert replacement

2. Order of major soil disturbing activities (2) and (3)

3. Projected volume of material to be moved

Approximately 1600 Tons of existing pavement to be removed for base
failure repair.

KPDES BMP Plan Page 2 of 14



POWELL COUNTY
FD39 099 2026 002-004

9.

KyTC BMP Plan for Project PCN ## - ####

Estimate of total project area (acres) 0.2 acre at culvert replacement
Estimate of area to be disturbed (acres) 0.2 acre at culvert replacement
Post construction runoff coefficient will be included in the project drainage
folder. Persons needing information pertaining to the runoff coefficient
will contact the resident engineer to request this information.

Data describing existing soil condition (2)

Data describing existing discharge water quality (if any) (1) & (2)
Muddy due to failing roadway embankment slope.

Receiving water name Judy Creek

10. TMDLs and Pollutants of Concern in Receiving Waters: (1 DEA)

11.Site map — Project layout sheet plus the erosion control sheets in the

project plans that depict Disturbed Drainage Areas (DDAs) and related
information.  These sheets depict the existing project conditions with
areas delineated by DDA (drainage area bounded by watershed breaks
and right of way limits), the storm water discharge locations (either as a
point discharge or as overland flow) and the areas that drain to each
discharge point. These plans define the limits of areas to be disturbed
and the location of control measures. Controls will be either site specific
as designated by the designer or will be annotated by the contractor and
resident engineer before disturbance commences. The project layout
sheet shows the surface waters and wetlands.

12. Potential sources of pollutants:

The primary source of pollutants is solids that are mobilized during storm
events. Other sources of pollutants include oil/fuel/grease from servicing
and operating construction equipment, concrete washout water, sanitary
wastes and trash/debris. (3)

B. Sediment and Erosion Control Measures:

1.

Plans for highway construction projects will include erosion control sheets
that depict Disturbed Drainage Areas (DDAs) and related information.
These plan sheets will show the existing project conditions with areas
delineated by DDA within the right of way limits, the discharge points and
the areas that drain to each discharge point. Project managers and

KPDES BMP Plan Page 3 of 14
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KyTC BMP Plan for Project PCN ## - ####

designers will analyze the DDAs and identify Best Management Practices
(BMPs) that are site specific. The balance of the BMPs for the project will
be listed in the bid documents for selection and use by the contractor on
the project with approval by the resident engineer.

Projects that do not have DDAs annotated on the erosion control sheets
will employ the same concepts for development and managing BMP
plans.

2. Following award of the contract, the contractor and resident engineer will

annotate the erosion control sheets showing location and type of BMPs
for each of the DDAs that will be disturbed at the outset of the project.
This annotation will be accompanied by an order of work that reflects the
order or sequence of major soil moving activities. The remaining DDAs
are to be designated as “Do Not Disturb” until the contractor and resident
engineer prepare the plan for BMPs to be employed. The initial BMP’s
shall be for the first phase (generally Clearing and Grubbing) and shall be
modified as needed as the project changes phases. The BMP Plan will
be modified to reflect disturbance in additional DDA’s as the work
progresses. All DDA’s will have adequate BMP’s in place before being
disturbed.

. As DDAs are prepared for construction, the following will be addressed

for the project as a whole or for each DDA as appropriate:

» Construction Access — This is the first land-disturbing activity. As
soon as construction begins, bare areas will be stabilized with
gravel and temporary mulch and/or vegetation.

» At the beginning of the project, all DDAs for the project will be
inspected for areas that are a source of storm water pollutants.
Areas that are a source of pollutants will receive appropriate cover
or BMPs to arrest the introduction of pollutants into storm water.
Areas that have not been opened by the contractor will be
inspected periodically (once per month) to determine if there is a
need to employ BMPs to keep pollutants from entering storm water.

» Clearing and Grubbing — The following BMP’s will be considered
and used where appropriate.

Leaving areas undisturbed when possible.

Silt basins to provide silt volume for large areas.

Silt Traps Type A for small areas.

Silt Traps Type C in front of existing and drop inlets which

are to be saved

KPDES BMP Plan Page 4 of 14
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KyTC BMP Plan for Project PCN ## - ####

e Diversion ditches to catch sheet runoff and carry it to basins
or traps or to divert it around areas to be disturbed.

e Brush and/or other barriers to slow and/or divert runoff.

e Silt fences to catch sheet runoff on short slopes. For longer
slopes, multiple rows of silt fence may be considered.

e Temporary Mulch for areas which are not feasible for the
fore mentioned types of protections.

e Non-standard or innovative methods.

» Cut & Fill and placement of drainage structures - The BMP Plan

will be modified to show additional BMP’s such as:

e Silt Traps Type B in ditches and/or drainways as they are
completed
Silt Traps Type C in front of pipes after they are placed
Channel Lining
Erosion Control Blanket
Temporary mulch and/or seeding for areas where
construction activities will be ceased for 21 days or more.

e Non-standard or innovative methods

Profile and X-Section in place — The BMP Plan will be modified to
show elimination of BMP’s which had to be removed and the
addition of new BMP’s as the roadway was shaped. Probably
changes include:

e Silt Trap Type A, Brush and/or other barriers, Temporary
Mulch, and any other BMP which had to be removed for final
grading to take place.

e Additional Silt Traps Type B and Type C to be placed as
final drainage patterns are put in place.

e Additional Channel Lining and/or Erosion Control Blanket.

e Temporary Mulch for areas where Permanent Seeding and
Protection cannot be done within 21 days.

e Special BMP’s such as Karst Policy

Finish Work (Paving, Seeding, Protect, etc.) — A final BMP Plan will
result from modifications during this phase of construction.
Probably changes include:

e Removal of Silt Traps Type B from ditches and drainways if
they are protected with other BMP’s which are sufficient to
control erosion, i.e. Erosion Control Blanket or Permanent
Seeding and Protection on moderate grades.

e Permanent Seeding and Protection

e Placing Sod

e Planting trees and/or shrubs where they are included in the
project

BMP’s including Storm Water Management Devices such as
velocity dissipation devices and Karst policy BMP’s to be installed
during construction to control the pollutants in storm water

KPDES BMP Plan Page 5 of 14
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KyTC BMP Plan for Project PCN ## - ####

discharges that will occur after construction has been completed
are : (1)

C.Other Control Measures

1. No solid materials, including building materials, shall be discharged to
waters of the commonwealth, except as authorized by a Section 404
permit.

All waste materials that may leach pollutants (paint and paint containers,
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.)
will be collected and stored in appropriate covered waste containers. Waste
containers shall be removed from the project site on a sufficiently frequent
basis as to not allow wastes to become a source of pollution. All personnel
will be instructed regarding the correct procedure for waste disposal. Wastes
will be disposed in accordance with appropriate regulations. Notices stating
these practices will be posted in the office.

2. Hazardous Waste

All hazardous waste materials will be managed and disposed of in the
manner specified by local or state regulation. The contractor shall notify the
Resident Engineer if there any hazardous wastes being generated at the
project site and how these wastes are being managed. Site personnel will be
instructed with regard to proper storage and handling of hazardous wastes
when required. The Transportation Cabinet will file for generator, registration
when appropriate, with the Division of Waste Management and advise the
contractor regarding waste management requirements.

3. Spill Prevention

The following material management practices will be used to reduce the risk of
spills or other exposure of materials and substances to the weather and/or runoff.

» Good Housekeeping:

The following good housekeeping practices will be followed onsite during the
construction project.

e An effort will be made to store only enough product required to do the
job

e All materials stored onsite will be stored in a neat, orderly manner in
their appropriate containers and, if possible, under a roof or other
enclosure
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e Products will be kept in their original containers with the original
manufacturer’s label

e Substances will not be mixed with one another unless recommended
by the manufacturer

e Whenever possible, all of the product will be used up before disposing
of the container

e Manufacturers’ recommendations for proper use and disposal will be
followed

e The site contractor will inspect daily to ensure proper use and disposal
of materials onsite

» Hazardous Products:

These practices will be used to reduce the risks associated with any and all
hazardous materials.

e Products will be kept in original containers unless they are not
resealable

e Oiriginal labels and material safety data sheets (MSDS) will be
reviewed and retained

e Contractor will follow procedures recommended by the manufacturer
when handling hazardous materials

e |If surplus product must be disposed of, manufacturers’ or state/local
recommended methods for proper disposal will be followed

The following product-specific practices will be followed onsite:
> Petroleum Products:

Vehicles and equipment that are fueled and maintained on site will be monitored
for leaks, and receive regular preventative maintenance to reduce the chance of
leakage. Petroleum products onsite will be stored in tightly sealed containers,
which are clearly labeled and will be protected from exposure to weather.

The contractor shall prepare an Oil Pollution Spill Prevention Control and
Countermeasure plan when the project that involves the storage of petroleum
products in 55 gallon or larger containers with a total combined storage capacity
of 1,320 gallons. This is a requirement of 40 CFR 112.

This project (will / will not) (3) have over 1,320 gallons of petroleum products with
a total capacity, sum of all containers 55 gallon capacity and larger.

> Fertilizers:

Fertilizers will be applied at rates prescribed by the contract, standard
specifications or as directed by the resident engineer. Once applied, fertilizer will
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be covered with mulch or blankets or worked into the soil to limit exposure to
storm water. Storage will be in a covered shed. The contents of any partially
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills.

> Paints:

All containers will be tightly sealed and stored indoors or under roof when not
being used. Excess paint or paint wash water will not be discharged to the
drainage or storm sewer system but will be properly disposed of according to
manufacturers’ instructions or state and local regulations.

» Concrete Truck Washout:

Concrete truck mixers and chutes will not be washed on pavement, near storm
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole.
Where possible, excess concrete and wash water will be discharged to areas
prepared for pouring new concrete, flat areas to be paved that are away from
ditches or drainage system features, or other locations that will not drain off site.
Where this approach is not possible, a shallow earthen wash basin will be
excavated away from ditches to receive the wash water

> Spill Control Practices

In addition to the good housekeeping and material management practices
discussed in the previous sections of this plan, the following practices will be
followed for spill prevention and cleanup:

e Manufacturers’ recommended methods for spill cleanup will be clearly
posted. All personnel will be made aware of procedures and the location
of the information and cleanup supplies.

e Materials and equipment necessary for spill cleanup will be kept in the
material storage area. Equipment and materials will include as
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand,
sawdust, and plastic and metal trash containers.

e All spills will be cleaned up immediately after discovery.

e The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contract with a
hazardous substance.

e Spills of toxic or hazardous material will be reported to the appropriate
state/local agency as required by KRS 224 and applicable federal law.

e The spill prevention plan will be adjusted as needed to prevent spills from
reoccurring and improve spill response and cleanup.

e Spills of products will be cleaned up promptly. Wastes from spill clean up
will be disposed in accordance with appropriate regulations.
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D.Other State and Local Plans

This BMP plan shall include any requirements specified in sediment and erosion
control plans, storm water management plans or permits that have been
approved by other state or local officials. Upon submittal of the NOI, other
requirements for surface water protection are incorporated by reference into and
are enforceable under this permit (even if they are not specifically included in this
BMP plan). This provision does not apply to master or comprehensive plans,
non-enforceable guidelines or technical guidance documents that are not
identified in a specific plan or permit issued for the construction site by state or
local officials. (1)

E. Maintenance

1. The BMP plan shall include a clear description of the maintenance
procedures necessary to keep the control measures in good and effective
operating condition.

e Maintenance of BMPs during construction shall be a result of weekly and
post rain event inspections with action being taken by the contractor to
correct deficiencies.

e Post Construction maintenance will be a function of normal highway
maintenance operations. Following final project acceptance by the
cabinet, district highway crews will be responsible for identification and
correction of deficiencies regarding ground cover and cleaning of storm
water BMPs. The project manager shall identify any BMPs that will be for
the purpose of post construction storm water management with specific
guidance for any non-routine maintenance. (1)

F. Inspections

Inspection and maintenance practices that will be used to maintain erosion and
sediment controls:

» All erosion prevention and sediment control measures will be inspected
at least once each week and following any rain of one-half inch or
more.

> Inspections will be conducted by individuals that have successfully
completed the KEPSC-RI course as required by Section 213.02.02 of
the Standard Specifications for Road and Bridge Construction, current
edition.
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Inspection reports will be written, signed, dated, and kept on file.

Areas at final grade will be seeded and mulched within 14 days.

Areas that are not at final grade where construction has ceased for a
period of 21 days or longer and soil stock piles shall receive temporary
mulch no later than 14 days from the last construction activity in that
area.

All measures will be maintained in good working order; if a repair is
necessary, it will be initiated within 24 hours of being reported.

Built-up sediment will be removed from behind the silt fence before it
has reached halfway up the height of the fence.

Silt fences will be inspected for bypassing, overtopping, undercutting,
depth of sediment, tears, and to ensure attachment to secure posts.
Sediment basins will be inspected for depth of sediment, and built-up
sediment will be removed when it reaches 70 percent of the design
capacity and at the end of the job.

Diversion dikes and berms will be inspected and any breaches
promptly repaired. Areas that are eroding or scouring will be repaired
and re-seeded / mulched as needed.

Temporary and permanent seeding and mulching will be inspected for
bare spots, washouts, and healthy growth. Bare or eroded areas will
be repaired as needed.

All material storage and equipment servicing areas that involve the
management of bulk liquids, fuels, and bulk solids will be inspected
weekly for conditions that represent a release or possible release of
pollutants to the environment.

G. Non — Storm Water discharges

It is expected that non-storm water discharges may occur from the site during the
construction period. Examples of non-storm water discharges include:

>
>
>

>

Water from water line flushings.

Water form cleaning concrete trucks and equipment.

Pavement wash waters (where no spills or leaks of toxic or hazardous
materials have occurred).

Uncontaminated groundwater and rain water (from dewatering during
excavation).

All non-storm water discharges will be directed to the sediment basin or to a filter
fence enclosure in a flat vegetated infiltration area or be filtered via another
approved commercial product.
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H. Groundwater Protection Plan (3)

This plan serves as the groundwater protection plan as required by 401 KAR
5:037.

» Contractors statement: (3)
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require

the preparation and implementation of a groundwater protection plan, will or may
be may be conducted as part of this construction project:

2. (e) land treatment or land disposal of a pollutant;

2. (f) Storing, ..., or related handling of hazardous waste, solid waste or

special waste, ..., in tanks, drums, or other containers, or in piles, (This does not

include wastes managed in a container placed for collection and removal of
municipal solid waste for disposal off site);

2. (g) .... Handling of materials in bulk quantities (equal or greater than 55
gallons or 100 pounds net dry weight transported held in an individual container)
that, if released to the environment, would be a pollutant;

2. (j) Storing or related handling of road oils, dust suppressants, ...., at a

central location;

2. (k) Application or related handling of road oils, dust suppressants or

deicing materials, (does not include use of chloride-based deicing materials

applied to roads or parking lots);

2. (m) Installation, construction, operation, or abandonment of wells, bore

holes, or core holes, (this does not include bore holes for the purpose of

explosive demolition);
Or, check the following only if there are no qualifying activities

There are no activities for this project as listed in 401 KAR 5:037 Section 2

that require the preparation and implementation of a groundwater protection plan.

The contractor is responsible for the preparation of a plan that addresses the

401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection
plan:

(a) General information about this project is covered in the Project
information;
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(b) Activities that require a groundwater protection plan have been

identified above;

(c) Practices that will protect groundwater from pollution are

addressed in section C. Other control measures.

(d) Implementation schedule — all practices required to prevent

pollution of groundwater are to be in place prior to conducting
the activity;

(e) Training is required as a part of the ground water protection

(f)

plan. All employees of the contractor, sub-contractor and
resident engineer personnel will be trained to understand the
nature and requirements of this plan as they pertain to their job
function(s). Training will be accomplished within one week of
employment and annually thereafter. A record of training will be
maintained by the contractor with a copy provide to the resident
engineer.

Areas of the project and groundwater plan activities will be
inspected as part of the weekly sediment and erosion control
inspections

(g) Certification (see signature page.)
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Contractor and Resident Engineer Plan certification

The contractor that is responsible for implementing this BMP plan is identified in the
Project Information section of this plan.

The following certification applies to all parties that are signatory to this BMP plan:

| certify under penalty of law that this document and all attachments were prepared under my
direction or supervision in accordance with a system designed to assure that qualified personnel
properly gathered and evaluated the information submitted. Based on my inquiry of the person or
persons who manage the system, or those persons directly responsible for gathering the
information, the information submitted is, to the best of my knowledge and belief, true, accurate,
and complete. | am aware that there are significant penalties for submitting false information,
including the possibility of fine and imprisonment for knowing violations. Further, this plan
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that
the individuals signing the plan have reviewed the terms of the plan and will implement its
provisions as they pertain to ground water protection.

Resident Engineer and Contractor Certification:

(2) Resident Engineer signature

Signed title ,
Typed or printed name? signature
(3) Signed title ,
Typed or printed name’ signature

1. Contractors Note: to be signed by a person who is the owner, a responsible
corporate officer, a general partner or the proprietor or a person designated to
have the authority to sign reports by such a person in accordance with 401
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601.
Reference the Project Control Number (PCN) and KPDES number when one
has been issued.

2. KyTC note: to be signed by the Chief District Engineer or a person
designated to have the authority to sign reports by such a person (usually the
resident engineer) in accordance with 401 KAR 5:060 Section 9. This
delegation shall be in writing to: Manager, KPDES Branch, Division of Water,
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control
Number (PCN) and KPDES number when one has been issued.
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Sub-Contractor Certification

The following sub-contractor shall be made aware of the BMP plan and responsible for
implementation of BMPs identified in this plan as follows:

Subcontractor

Name:
Address:
Address:

Phone:

The part of BMP plan this subcontractor is responsible to implement is:

| certify under penalty of law that | understand the terms and conditions of the general
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water
discharges, the BMP plan that has been developed to manage the quality of water to be
discharged as a result of storm events associated with the construction site activity and
management of non-storm water pollutant sources identified as part of this certification.

Signed title ,
Typed or printed name’ signature

1. Sub Contractor Note: to be signed by a person who is the owner, a
responsible corporate officer, a general partner or the proprietor or a person
designated to have the authority to sign reports by such a person in
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort
Kentucky 40601. Reference the Project Control Number (PCN) and KPDES
number when one has been issued.
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2016.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS

This Special Note will apply when indicated on the plans or in the proposal.

1.0 DESCRIPTION. Furnish, install, operate, and maintain variable message signs at
the locations shown on the plans or designated by the Engineer. Remove and retain
possession of variable message signs when they are no longer needed on the project.

2.0 MATERIALS.

2.1

General. Use LED Variable Message Signs Class I, Il, or Ill, as appropriate,

from the Department’s List of Approved Materials.

Unclassified signs may be submitted for approval by the Engineer. The Engineer may
require a daytime and nighttime demonstration. The Engineer will make a final decision
within 30 days after all required information is received.

22
1)

2)

3)

4)

5)
6)
7)

8)

9)

10)

11)

Sign and Controls. All signs must:

Provide 3-line messages with each line being 8 characters long and at least 18

inches tall. Each character comprises 35 pixels.

Provide at least 40 preprogrammed messages available for use at any time.

Provide for quick and easy change of the displayed message; editing of the

message; and additions of new messages.

Provide a controller consisting of:

a) Keyboard or keypad.

b) Readout that mimics the actual sign display. (When LCD or LCD type
readout is used, include backlighting and heating or otherwise arrange for
viewing in cold temperatures.)

¢) Non-volatile memory or suitable memory with battery backup for storing
pre-programmed messages.

d) Logic circuitry to control the sequence of messages and flash rate.

Provide a serial interface that is capable of supporting complete remote control

ability through land line and cellular telephone operation. Include

communication software capable of immediately updating the message,
providing complete sign status, and allowing message library queries and
updates.

Allow a single person easily to raise the sign to a satisfactory height above the

pavement during use, and lower the sign during travel.

Be Highway Orange on all exterior surfaces of the trailer, supports, and

controller cabinet.

Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit

during snow, rain and other inclement weather.

Provide the driver board as part of a module. All modules are interchangeable,

and have plug and socket arrangements for disconnection and reconnection.

Printed circuit boards associated with driver boards have a conformable coating

to protect against moisture.

Provide a sign case sealed against rain, snow, dust, insects, etc. The lens is UV

stabilized clear plastic (polycarbonate, acrylic, or other approved material)

angled to prevent glare.

Provide a flat black UV protected coating on the sign hardware, character PCB,

and appropriate lens areas.

Provide a photocell control to provide automatic dimming.

1
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12) Allow an on-off flashing sequence at an adjustable rate.

13) Provide a sight to aim the message.

14) Provide a LED display color of approximately 590 nm amber.
15) Provide a controller that is password protected.

11

16) Provide a security device that prevents unauthorized individuals from accessing

the controller.

17) Provide the following 3-line messages preprogrammed and available for use

when the sign unit begins operation:

IKEEP/RIGHT/===/ IMIN/SPEED/**MPH/
/IKEEP/LEFT/==</ /ICY/BRIDGE/AHEAD/ /ONE
/LOOSE/GRAVEL/AHEAD/ LANE/BRIDGE/AHEAD/

/RD WORK/NEXT/**MILES/ /ROUGH/ROAD/AHEAD/
/TWO WAY/TRAFFIC/AHEAD/ IMERGING/TRAFFIC/AHEAD/
/PAINT/CREW/AHEAD/ INEXT/***/MILES/
/REDUCE/SPEED/**MPH/ /HEAVY/TRAFFIC/AHEAD/
/BRIDGE/WORK/***0 FT/ [SPEED/LIMIT/**MPH/
IMAX/SPEED/**MPH/ /BUMP/AHEAD/
/SURVEY/PARTY/AHEAD/ ITWO/WAY/TRAFFIC/

*Insert numerals as directed by the Engineer.
Add other messages during the project when required by the Engineer.

2.3 Power.

1) Design solar panels to yield 10 percent or greater additional charge than
sign consumption. Provide direct wiring for operation of the sign or arrow
board from an external power source to provide energy backup for 21 days
without sunlight and an on-board system charger with the ability to
recharge completely discharged batteries in 24 hours.

3.0 CONSTRUCTION. Furnish and operate the variable message signs as
designated on the plans or by the Engineer. Ensure the bottom of the message panel
is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural
areas when operating. Use Class I, I, or Il signs on roads with a speed limit less
than 55 mph. Use Class | or Il signs on roads with speed limits 55 mph or greater.

Maintain the sign in proper working order, including repair of any damage done
by others, until completion of the project. When the sign becomes inoperative,
immediately repair or replace the sign. Repetitive problems with the same unit will
be cause for rejection and replacement.

Use only project related messages and messages directed by the Engineer,
unnecessary messages lessen the impact of the sign. Ensure the message is displayed
in either one or 2 phases with each phase having no more than 3 lines of text. When
no message is needed, but it is necessary to know if the sign is operable, flash only a
pixel.

When the sign is not needed, move it outside the clear zone or where the
Engineer directs. Variable Message Signs are the property of the Contractor and
shall be removed from the project when no longer needed. The Department will not
assume ownership of these signs.

4.0 MEASUREMENT. The final quantity of Variable Message Sign will be

Contract ID: 191060
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1
the actual number of individual signs acceptably furnished and operated during
the project. The Department will not measure signs replaced due to damage or
rejection.

5.0 PAYMENT. The Department will pay for the Variable Message Signs at the
unit price each. The Department will not pay for signs replaced due to damage or
rejection.  Payment is full compensation for furnishing all materials, labor,
equipment, and service necessary to, operate, move, repair, and maintain or replace
the variable message signs. The Department will make payment for the completed
and accepted quantities under the following:

Code  Pay Item Pay Unit
02671 Portable Changeable Message Sign Each

Effective June 15, 2012
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EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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~  EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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PART V

BID ITEMS
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PROPOSAL BID ITEMS

191060
Page 1 of 1
Report Date 9/26/19

Section: 0001 - PAVING

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0010 00001 DGA BASE 556.00 TON $

0020 00078 CRUSHED AGGREGATE SIZE NO 2 800.00 TON $

0030 00190 LEVELING & WEDGING PG64-22 61.00 TON $

0040 00221 CL2 ASPH BASE 0.75D PG64-22 1,123.00 TON $

0050 00307 CL2 ASPH SURF 0.38B PG64-22 899.00 TON $

0060 00356 ASPHALT MATERIAL FOR TACK 420 TON $

0070 02024 JPC PAVEMENT-10 IN/24 67.00 SQYD $

0080 02677 ASPHALT PAVE MILLING & TEXTURING 36.00 TON $
Section: 0002 - ROADWAY

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT

0090 02014 BARRICADE-TYPE Il 4.00 EACH $

0100 02231 STRUCTURE GRANULAR BACKFILL 156.00 CUYD $

0110 02562 TEMPORARY SIGNS 350.00 SQFT $

0120 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $

0130 02671 PORTABLE CHANGEABLE MESSAGE SIGN 2.00 EACH $

0140 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $

0150 02726 STAKING 1.00 LS $

0160 02731 REMOVE STRUCTURE 1.00 LS $

0170 06510 PAVE STRIPING-TEMP PAINT-4 IN 18,000.00 LF $

0180 06514 PAVE STRIPING-PERM PAINT-4 IN 40,128.00 LF $

0190 20071EC JOINT ADHESIVE 4,429.00 LF $

0200 21415ND EROSION CONTROL 1.00 LS $

0210 22861EN HIGH STRENGTH GEOTEXTILE FABRIC TY V 1,690.00 SQYD $

0220 23911EC GROUT 10.00 CUYD $

ALUMINUM STRUCTURAL PLATE BOX
CULVERT

0230 24649EN 20'-11" X 6'-1" 1.00 LS $
Section: 0003 - DEMOBILIZATION &/OR MOBILIZATION

LINE BID CODE ALT DESCRIPTION QUANTITY  UNIT UNIT PRIC FP AMOUNT

0240 02569 DEMOBILIZATION 1.00 LS $



