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ADMINISTRATIVE DISTRICT - 01
CONTRACT ID - 262001

COUNTY - VARIOUS

PCN - MP12100002601
FE01 121 DW26 0010000

VARIOUS ROUTES IN DISTRICT 1 VARIOUS ROUTES IN DISTRICT 1WATERBOURNE PAINT STRIPING
GEOGRAPHIC COORDINATES LATITUDE 36:52:16.00 LONGITUDE 88:29:13.00
ADT 

FE01 121 DW26 0010000

COMPLETION DATE(S):
15 WORKING Days RESTRIPING ROUTES WITH FAILED RETROREFLECTIVITY
5 WORKING Days REMOVE STRIPIG ERRORS AND SPILLS
COMPLETED BY 06/01/2026 SPECIFIED COMPLETION DATE - PRIORITY ROUTES
COMPLETED BY 08/15/2026 SPECIFIED COMPLETION DATE - ALL ITEMS IN CONTRACT
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CONTRACT NOTES 
 
 
INSURANCE 
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.   
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid packet 
submitted to the Kentucky Department of Highways.  Failure to use the correct and most recent 
addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s electronic bidding software.  The Bidder must download the 
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for 
submission to the Department.  The bidder must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be prequalified in 
one of the work types in the Qualifications for Bidders for the project.  The bidders must get a 
vendor ID for the joint venture from the Division of Construction Procurement and register the 
joint venture as a bidder on the project.  Also, the joint venture must obtain a digital ID from Bid 
Express to submit a bid.  A joint bid bond of 5% may be submitted for both companies or each 
company may submit a separate bond of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor shall make every effort to protect underground facilities from damage as 
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised 
Statute KRS 367.4901 to 367.4917.  It is the contractor’s responsibility to determine and take 
steps necessary to be in compliance with federal and state damage prevention directives.  When 
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the 
Kentucky Contact Center (KY811) via web ticket entry.  The submission of this request does not 
relieve the contractor from the responsibility of contacting non-member facility owners, whom 
shall be contacted through their individual Protection Notification Center.  Non-compliance with 
these directives can result in the enforcement of penalties.  
 
 
REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY 
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the 
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity 
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the 
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the 
person produces the certificate within fourteen (14) days of the bid or proposal opening.  If the 
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign 
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.  
 
For all foreign entities required to obtain a certificate of authority to transact business in 
the Commonwealth, if a copy of the certificate is not received by the contracting agency 
within the time frame identified above, the foreign entity’s solicitation response shall be 
deemed non-responsive or the awarded contract shall be cancelled.   
 
Businesses can register with the Secretary of State at 
https://secure.kentucky.gov/sos/ftbr/welcome.aspx . 
 
 
SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
Questions about projects during the advertisement should be submitted in writing to the Division 
of Construction Procurement.  This may be done by email to kytc.projectquestions@ky.gov.  The 
Department will attempt to answer all submitted questions.  The Department reserves the right 
not to answer if the question is not pertinent or does not aid in clarifying the project intent.   
 
The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the 
Letting.  Questions may be submitted until this deadline with the understanding that the later a 
question is submitted, the less likely an answer will be able to be provided. 
 
The questions and answers will be posted for each Letting under the heading “Questions & 
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement).  The answers provided shall be considered part of this Special Note and, in case of 
a discrepancy, will govern over all other bidding documents. 
 
 
HARDWOOD REMOVAL RESTRICTIONS 
The US Department of Agriculture has imposed a quarantine in Kentucky and several 
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood 
cut in conjunction with the project may not be removed from the state. Chipping or burning on 
site is the preferred method of disposal. 
 
 
INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES 
Identification of excess material sites and borrow sites shall be the responsibility of the 
Contractor.  The Contractor shall be responsible for compliance with all applicable state and 
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection 
under Section 10 of the Endangered Species Act for these activities. 
 
 
ACCESS TO RECORDS 
The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access 
to contractor's books, documents, papers, records, or other evidence directly pertinent to the 
contract."  The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the 
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative 
Research Commission, or their duly authorized representatives, shall have access to any books, 
documents, papers, records, or other evidence, which are directly pertinent to this agreement for 
the purpose of financial audit or program review. The Contractor also recognizes that any books, 
documents, papers, records, or other evidence, received during a financial audit or program 
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and 
other prequalification information confidentially disclosed as part of the bid process shall not be 
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in 
KRS 61.878(1)(c). 
 
 
BOYCOTT PROVISIONS 
If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently 
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an 
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade. 
Note: The term Boycott does not include actions taken for bona fide business or economic 
reasons, or actions specifically required by federal or state law.  
 
If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and 
will not for the duration of the contract engage in, in energy company boycotts as defined by 
KRS 41.472.   
 
 
LOBBYING PROHIBITIONS 
The contractor represents that they, and any subcontractor performing work under the contract, 
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10) 
years, and pledges to abide by the restrictions set forth in such statute for the duration of the 
contract awarded.  
 
The contractor further represents that, pursuant to KRS 45A.328, they have not procured an 
original, subsequent, or similar contract while employing an executive agency lobbyist who was 
convicted of a crime related to the original, subsequent, or similar contract within five (5) years 
of the conviction of the lobbyist. 
 

Revised:  1/1/2025 
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIES TO RESIDENT 
BIDDERS
By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the 
bidders residency.  Bidders who want to claim resident bidder status should complete the 
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding 
software.  Submittal of the Affidavit should be done along the bid in Bid Express. 

April 30, 2018
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NATIONAL HIGHWAY

Be advised that some routes in this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTES FOR WATERBORNE PAINT STRIPING
AND DURABLE WATERBORNE PAINT STRIPING
2026 DISTRICT WIDE CONTRACT – DISTRICT 1

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of 
Kentucky, Transportation Cabinet, Department of Highways' 2025 Standard 
Specifications for Road and Bridge Construction; Supplemental Specifications; 
applicable Standard and Sepia Drawings; applicable Special Notes and Special 
Provisions; and Kentucky Methods; current editions. Section references are to the 
Standard Specifications.

SCOPE OF WORK

Furnish and apply durable waterborne striping paint for 6 inch lines on Interstate and 
Parkway Routes and waterborne striping paint for 4 inch and 6 inch lines on other routes, 
reflectorized with glass beads, to the sections of roadway provided in this Contract with 
an updated listing provided at the pre-construction meeting. This Contract is for the 
installation of centerlines, lane lines, edgelines, ramp lines, dotted lines and gore lines 
only. Gore line materials shall be the same as the mainline of the roadway.  Special 
markings such as stop bars, crosswalks, cross-hatching, chevrons, railroad markings, etc. 
are not to be installed under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines 
on mountable medians may be included at the discretion of the Engineer provided they 
can be painted by the striping truck. Markings that would require application by 
equipment other than the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of 
roadway where there are no existing markings, old markings are no longer visible, or 
where the existing markings are to be changed.  Do not place edge lines on any section of 
roadway where edgelines do not currently exist without written authorization from the 
Chief District Engineer.  Use only one paint crew per route per county.

MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT 
STRIPING

PAINT: Furnish paint materials for this project to meet the performance requirements 
detailed in Sections 842 and 846 of the Standard Specifications.
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Submit initial samples for each paint formulation for approval prior to initiation of the 
striping operations. The Contractor’s paint manufacturer may submit the initial sample 
directly to the Department.  The Department will obtain subsequent samples of paint in 
accordance with the Materials Field Sampling Manual when striping operations are in 
progress. A minimum of one sample will be obtained per color, per truck, per week and 
shall represent the quantity of striping applied per week. Deductions for application of 
non-specification paint shall be assessed to the quantity of striping represented by the 
sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets 
retroreflectivity requirements. The Department will evaluate beads as part of the installed 
pavement marking in accordance with Kentucky Method 202 or 203 as applicable. 
Testing of the coatings, gradation and quality of the product applied shall be the 
responsibility of the Contractor.

MATERIALS SAMPLING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum 
compositional requirements, striping operations shall be discontinued at the discretion of 
the Engineer. In the event striping operations are discontinued, the Department will 
randomly sample and test each batch of paint the Contractor has in stock at the storage 
location.

For batches of paint that fail to meet the minimum compositional criteria, the stock 
material will be rejected. The Contractor will be required to remove all failing paint from 
his central storage location. Batches that are tested and found to be in compliance with 
the compositional requirements may be used. After the Department has sampled all of the 
material at the central storage area, sampling and testing will resume according to the 
Materials Field Sampling Manual as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material 
requirements according to Sections 842 and 846 as applicable.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall 
individually tabulate the amount of footage applied by each striping gun on the carriage, 
whether solid or dashed. The counters shall be capable of measuring up to six digits and 
shall have a reset feature. The counters shall be calibrated in the presence of a 
Department representative to ensure an accurate measurement of the paint applied. 
Perform the calibration prior to starting striping operations and as necessary thereafter. 
When done, the Department’s representative will record the calibrations on the 
Engineer’s Daily Work Report (DWR).
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Each striper shall be equipped with an accurate dashing mechanism, capable of being 
adjusted to retrace existing lane line, dotted lines, or centerline markings as directed by 
the Engineer. The striper shall also be equipped with a detection device that will 
automatically cutoff the paint guns when a raised or recessed pavement marker is 
detected in the pavement. The Contractor, at his own expense, shall replace any pavement 
marker lens painted over; DO NOT attempt to clean.

Equip each striper with a Data Logging System (DLS) that will record operational details 
during striping operations, store data, and generate and export reports on a daily basis to 
the manufacturer’s secure server. Provide only DLS equipment certified by the 
manufacturer. Ensure the data is in Microsoft Excel format, or a comma or spaces 
delimited text file adequate for insertion into a computerized spreadsheet. The DLS shall 
monitor and report the quantities of paint and beads consumed in line and calculate, in 
real time, the gallons of paint per mile, average wet film thickness, and pounds of beads 
per gallon of paint for each line application.  The DLS shall monitor and report the 
ambient temperature, pavement temperature, and paint temperature, and record the data at 
the beginning of each line application and at a minimum of one (1) mile increments 
during application. The DLS shall be capable of storing and supplying the necessary 
scaling and calibration parameters to the flow meters, and shall provide a means of 
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted 
display, which shall indicate in real time, pavement temperature, application rate of paint 
in gallons per mile, paint film thickness in mils, and application rate of beads in pounds 
per gallon.  In addition, the Contractor’s striper shall also be equipped with a calibrated 
measuring device for monitoring quantities of paint and beads consumed in line.

Export to the secure server a DLS report as raw data, and as an Excel spreadsheet 
containing the following information: route; the beginning and ending mile points; the 
beginning and ending coordinates determined by a Global Positioning System receiver 
with a 16 foot accuracy, and the direction of travel; line type, indicated as CL (Yellow 
Center Line Double-Solid, Mono- directional passing, or Bi-directional passing); EL 
(White Edge Line on all roads or Yellow Edge Line on Solid Median Multi-Lane 
Highways and Interstates); LL (Solid Yellow or White Lane Line to define turn or merge 
lanes); SK (Dashed Yellow or White Line 10’stripe/30’gap); GM (Gore Marking 
installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line Extension 
3’stripe/9’gap); line width; line color; direction of application (this must be indicated for 
each direction travelled i.e. must include a separate entry for both the North and South 
directions, cannot be one entry that says direction was North/South); weight of paint 
applied in pounds or number of strokes counted, appropriate scaling factors; paint film 
thickness in mils; paint application rate in gallons per mile; bead application rate in 
pounds per gallon; paint temperature obtained immediately after the heat exchanger; 
ambient temperature; pavement temperature; and vehicle speed in miles per hour. Report 
application and temperature data in one-mile increments for each line applied. Provide 
GPS mapping system that is capable of real time (within 20 minutes) tracking of material 
application rates, film thickness, beads pounds per gallon, vehicle speed, time, date, project 
numbers, operator manual data, and color coded alarms for film thickness. Film thickness 
alarms must have a tolerance of ±0.5 mils.
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Provide access to stored data on a secure password protected website. The Department 
reserves the right to obtain any and all raw data recorded by the DLS at any time during 
this Contract. The Engineer may require field verification of the DLS operation and 
calibration at any time to ensure the accuracy of the DLS data and output. If field 
personnel suspect that the DLS data and/or output are not accurate, the Engineer may 
direct additional checks be performed.  The secure server shall allow the Department to 
be able to create a Daily Striping Report which automatically fills from the DLS’s data. It 
shall auto-populate all fields shown on the attached DSR except for Route Type, Mobile, 
and Corrective Re-stripe. These fields will be drop downs to be chosen by the user. The 
route length shall be calculated from the GPS data and not the manually entered 
milepoints. The DSR shall compute the total striped line length in “Totals Summary” 
once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within 
Kentucky designated by the Department for inspection by the Department for compliance 
to Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the 
requirements of this method and these notes will be approved for use on this Contract. 
Striping trucks that have not been approved for use by Department personnel will not be 
allowed to stripe as part of this Contract. The Department reserves the right to perform 
random field verifications of striping equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from 
the manufacturer of the striping equipment and/or the DLS if quality or reporting issues 
arise at any time during the Contract. The Contractor shall then be required to operate the 
striping equipment within the suggested operating guidelines of the manufacturer, with 
particular emphasis on the speed of the striping operation, or make other adjustments 
until the quality of the striping is satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal 
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KYTC inspector the same form of direct communication with the paint 
striping crew as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.).  The 
Department will return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section 
713.03.02. Sweep all pavement surfaces prior to striping and maintain the cleaning 
operation far enough in advance of the striping operation to prevent any dust from the 
cleaning operation from mixing with the paint. The sweeper must maintain contact with 
the roadway. When the Engineer determines abnormal amounts of debris or other 
material have accumulated beyond the capability of the required sweeping unit which 
will require shoveling or other means to remove, the Engineer will make arrangements, 
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prior to painting, to have the material removed by the Department or that section of 
roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.

QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Contractor shall designate a Quality Control Coordinator (QCC) for the project who 
will be the contact person for any questions or concerns regarding the quality of the work 
performed under this Contract. The QCC shall:

 Hold current qualification from the Department as a Pavement Marking 
Inspection Technician;

 Plan and oversee the Contractor’s evaluation of the lines applied on the project;
 Complete and submit Daily Striping Reports to the Engineer within 24 hours of 

completion of that days striping;
 Ensure that the DLS manufacturer submits electronic DLS raw data and Excel 

spreadsheets from the secure server by e-mail, at the e-mail addresses provided at 
the preconstruction meeting, to designated field personnel no later than the first 
working day following application of the pavement markings;

 Verify the electronic records are completed and received by the Engineer prior to 
the records being removed from the pavement marking equipment;

 Coordinate and review or Perform KM-202, for each section of striping and 
provide completed test reports (electronic copy) along with printouts from the 
handheld retroreflectometer to the Engineer within one (1) working day of 
completion (failure to provide the printouts will cause the Department to not 
accept that section and require corrective work in order to be eligible for the final 
50% payment);

 Document all adjustments made to the application process to consistently produce 
the quality of line desired;

 Notify the Engineer of any changes in the striping work plan that are determined 
necessary;

 Inform and mobilize crews to complete restriping or corrective work (after 
notification by the Department);

 Supply the appropriate certifications for paint and the DLS to the Engineer 
assigned to the particular project at the time of sampling;

 Track the quantities of materials supplied by the Contractor’s vendors and applied 
by the painting crew;

 Meet with the Engineer to discuss and/or conduct field reviews on the project 
throughout the execution of the Contract;

 Perform QC testing in accordance with KM-202 for each section of striping on 
zones selected by the Department based on KM-64-113 The Department will 
NOT provide advanced notice of the randomly selected zones to the Contractor 
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prior to the striping being placed, but will only provide the locations for each 
randomly selected zone on the day of the test. The Department’s QA inspector 
will coordinate the date of the test with the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for 
approval a Quality Control Plan (QCP) that covers in detail the following items:

 The name, address, phone and fax numbers for the QCC;
 The names of individuals other than the QCC taking readings in accordance with 

KM-202 (these people shall hold qualification from the Department as Pavement 
Marking Inspection Technicians);

 An overall work plan which states the estimated starting and completion dates for 
the entire project, the number of crews to be used on the project and a general 
description of how the project will be completed;

 A description of the striping equipment to be used on the project, including make 
and model of each striper, minimum and maximum operating speeds, and type of 
instruments to be used to calibrate the flow of paint and beads;

 The frequency and method to be used to monitor application rates and quality of 
the line (specifically with regard to retroreflectivity, width, thickness, bead 
distribution, tracing accuracy, etc.);

 A list of paint(s) and bead(s) to be used in this Contract along with a statement 
from the paint manufacturer that indicates the recommended minimum and 
maximum application temperatures for ambient temperature, pavement 
temperature, paint temperature, and guidelines for any other environmental factors 
that would adversely affect the successful performance of the paint;

 The contact person, phone, e-mail and fax numbers for reporting claims for paint 
on vehicles;

 A description and product literature of the reflectometer to be used by the Contractor;
 A description, product literature, and manufacturer’s certification of the DLS to 

be used by the Contractor;
 The manufacturer’s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor’s QCP prior to the start of work. The 
Department reserves the right to require the Contractor to make changes in the QCP to 
obtain the quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing 
of any proposed change(s) to the QCP.  Proposed changes are subject to acceptance by 
the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment 
of each section of striping completed by the Contractor. QA testing is intended to verify 
the Contractor’s QC test data. Upon receipt of the Contractor’s QC test reports for each 
section, the QA Inspector will randomly select (at least) one segment for QA evaluation. 
The Department will NOT provide advance notice to the Contractor of the selected 
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segment. The Department will perform the test in accordance with KM-202 with the 
exception that QA testing will be conducted within the later of 30-60 calendar days after 
the striping application or 2 weeks of receipt of the Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM-
202 on the Contractor’s QC test results if the QC and QA mean values for each segment 
selected for QA testing differ by less than 10% of the QA mean value.

If a dispute should arise regarding the acceptability of the Contractor’s QC test results the 
dispute resolution shall be conducted as follows:

1. If the retroreflectivity values obtained during the QA testing within a segment 
indicate a change in pay quantities (i.e. QC readings are passing and QA readings 
are failing) and the mean values differ by more than 10% of the QA mean value; 
additional testing will be required. Discard the original QC and QA test results for 
the section in question. The QA will randomly establish three new zones, in 
accordance with KM-113, in each segment within the section in question. The QC 
and QA will jointly evaluate each new zone within the section in accordance with 
KM-202 (with the exception of the evaluation period if greater than 60 days). The 
QC test results for each segment will be used for evaluation of the section if the 
QC and QA mean values for each segment differ by less than 10% of the QA 
mean value.

2. If the variance between QC and QA testing does not indicate a change in the pay 
quantities for the section (i.e. QC and QA readings are both passing) however, the 
QC mean values differ by more than 10% of the QA mean value, additional 
readings will not be required. Accept the QC test results for evaluation of the 
section.  However, additional testing within the section in question should be 
conducted as soon as possible to determine the cause of the discrepancy. The 
Contractor and the Engineer shall document the resolution to the discrepancy.

3. If resolution to a dispute or variance of QC and QA test results cannot be achieved 
by the QC and QA, additional testing will be required. Discard the QC and QA 
test results for the section in question. Additional testing will be conducted by the 
QC, QA, and representatives of Central Office Division of Materials. Additional 
testing will be conducted within two weeks of receipt of a written request from 
the Engineer to the Division of Materials for each section in question. Three new 
zones, randomly selected in accordance with KM-113, will be established by the 
QA for each segment of the section in question. Each instrument to be used for 
testing will be calibrated in the presence of Central Office representatives prior to 
initiation of testing. The QC, QA and Central Office representatives will obtain 
readings for each new zone in accordance with KM-202 (with the exception of the 
evaluation period if greater than 60 days). The QC test results for each segment 
will be used for evaluation of the section if the QC mean values for each segment 
differ by less than 10% to the mean value obtained by Central Office. The QA test 
results for each segment will be used for evaluation of the section if the QC mean 
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values differ by more than 10% to the mean value obtained by Central Office and 
the QA mean value differs by less than 10% to the Central Office mean value. If 
neither the QC nor QA mean values meet these requirements, the Central Office 
mean value for each segment will be used to evaluate the section in question. 
These results will be final and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by 
Department personnel for dispute resolution that does not result in the use of QC test data 
as the basis of payment. These costs will include the cost to maintain and control traffic.

The Department reserves the right to take over the QC portion of testing. In the event that 
the Department exercises this option, the Contractor will incur the cost of testing 
performed by the Department.

The Department reserves the right to evaluate retroreflectivity on designated routes, in 
whole or in part, in accordance with KM-203. The Department will identify routes or 
portions of routes to be evaluated in accordance with KM-203. The evaluation of a 
section in accordance with KM-203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing 
retroreflectivity evaluation in accordance with KM-203 to successfully demonstrate 
compliance to his/her quality control procedures prior to collection of data for this 
Contract. The Department will select an appropriate test site for demonstration purposes 
and conduct joint evaluations of both yellow and white longitudinal markings within the 
test site using approved 30M geometry handheld instruments. The demonstration will be 
deemed successful if the mean average obtained by the approved vendor differs by less 
than 10% to the mean average obtained by the Department for each marking evaluated 
within the test site.

The Department will base payment for each section evaluated in accordance with KM-
203 solely on the test results obtained by the Department’s approved vendor. Completed 
test results submitted by the Department’s approved vendor will be considered final and 
are not subject to dispute.

The Department will furnish the Contractor with a blank electronic copy of the 
Contractors Daily Striping Report (DSR). The Contractor shall complete and furnish this 
standard DSR to the Engineer’s office the next calendar day for each crew for each color 
and width of line applied. The information on the DSR shall reflect the milepoints and 
quantities for striping completed for that day and for that crew. The Contractor shall also 
include with the DSR the certification for the paint used on that day’s striping according 
to Section 842.05 and 846.05, as applicable.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that 
the DLS manufacturer submits electronic DLS raw data and Excel spreadsheets from the 
secure server by e-mail, at the e-mail addresses provided at the preconstruction meeting, 
to the designated field personnel no later than the first working day following application 
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of the pavement markings. Verify the electronic records are completed and received by 
the Engineer prior to the records being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", 8" and 12" lines as indicated in the summaries 
and/or as directed by the Engineer. The four-inch line shall be not less than four inches 
nor more than five inches in width. The six-inch line shall be not less than six inches nor 
more than seven inches in width. The eight-inch line shall be not less than eight inches 
nor more than nine inches in width. The twelve-inch line shall be not less than twelve 
inches nor more than thirteen inches in width. The centerline of all newly applied lines 
shall be within one inch of the centerline of the existing stripe. Mark all Interstate and 
Parkway Routes with six (6) inch striping (mainline and ramps) and four (4) inch striping 
(frontage roads and Whitehaven Rest Area) using Durable Waterborne Paint meeting the 
requirements of Section 846, except as specified herein. Mark all other routes using 
four (4) and six (6) inch Waterborne Paint meeting the requirements of Section 842, 
except as specified herein.  Apply gore lines at twice the width of the normal line width 
on that portion of roadway.  DO NOT APPLY PAINT OVER EXISTING 
THERMOPLASTIC STRIPING.  All lines shall have distinct, clean edges with proper 
bead distribution across the entire width and length of the line.

Passing zones and lane lines shall be installed as a 10’ segment of paint with a 30’ gap. 
The length of the 10’ segment shall not be less than 10’ nor longer than 10 feet 6 inches. 
The stripe- gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 
inches.

Apply paint, in a single pass, in accordance with the application rates in Section 
713.03.03. Contrary to Section 713.03.03, the Contractor may apply beads at any 
application rate that meets the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in 
order to eliminate tracking. Retroreflectivity readings will be taken on zones with 
substantial amounts of tracking and the readings will be used in the calculation of 
payment.  If the Engineer directs or the Contractor elects to use additional traffic control 
devices beyond what is specified in the TRAFFIC CONTROL PLAN, or other methods 
to control tracking, the additional cost shall be incidental to the bid item “Maintain and 
Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is 
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, 
overspray, accuracy of retracing, line width, consistency, tracking, etc., the Engineer may 
stop the striping operation immediately until the Contractor can demonstrate that the 
problem has been corrected. If it is determined by the Engineer that the striping is not 
applied at the specified application rate, restriping will be required.
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CLEANING OF APPLIED STRIPING

The Contractor has the option to clean accumulated debris from affected route prior to 
performing QC testing. Cleaning is defined as a single pass using the broom truck to 
remove accumulated debris from the affected striping. Notify the Engineer 48 hours prior 
to performing the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for all necessary cleanup of any paint or other 
material that is spilled onto the pavement or elsewhere as a result of his operations and 
for correcting any striping error (including tracking and rain damage) that the Engineer 
determines removal to be required. Contrary to Section 713.03.04, remove all striping 
errors or paint spills by water blasting only (see attached note) at no additional cost to the 
Department. This removal process shall be performed in a manner that shall not be 
detrimental to the pavement. Upon notification of a striping error or paint spill by the 
Engineer, the Contractor shall be required to begin the process of correcting the striping 
error or paint spill within five (5) working days and shall work continuously to complete 
the corrective work prior to striping any other section of roadway included in this 
Contract.

Prior to retracing, the Engineer will notify the Contractor if existing striping errors need 
to be removed. Contrary to Section 713.03.04, remove all existing striping errors by 
water blasting only (see attached note). The Department will measure and pay for water 
blasting removal of existing stripes directed by the Engineer in linear feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding 
paint on vehicles that occur as a result of his operations. All complaints from the public 
shall be addressed in a timely manner and the Contractor must demonstrate a “good 
faith” attempt to resolve disputes to the satisfaction of the citizen. However, the 
Contractor shall have the right to dispute fault and refuse settlement in cases where the 
Contractor feels that paint on the vehicle was a result of negligence on the part of the 
citizen. Unresolved disputes involving paint on vehicles shall be handled through the 
legal system. The Department shall not be held responsible for paint on vehicles under 
any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section 
713.03.05A of the Standard Specifications.

VARIOUS COUNTIES
FE01 121 DW26 0010000

Contract ID:  262001
Page 20 of 52



Restriping will be required for striping that fails to meet to meet the minimum 
retroreflectivity requirements.  The provisions for restriping are described in the section 
of the Contract entitled MEASUREMENT AND PAYMENT.  Complete the restriping 
within 15 calendar days after notification by the Engineer except that restriping will be 
suspended after October 15, 2026 until the following spring at the discretion of the 
Engineer.   All restriping not completed by October 15, 2026 will be restriped at the 
Engineer’s discretion as a priority route in the spring of 2027 and completed by June 1, 
2027.  All aspects of this specification shall apply to lines that are repainted due to failure 
to meet the requirements of the specifications, including the retroreflectivity 
requirements.   

SCHEDULING

At the Pre-construction conference, the Engineer may provide the Contractor with a list 
of Priority Routes (not to exceed 10 percent of the total project estimate) which are to be 
striped prior to June 1, 2026. The painting of all scheduled routes shall be completed by 
August 15, 2026.

The Contractor shall coordinate the daily striping schedule, one week in advance, with 
the Engineer.  Unless approved by the Engineer, complete all striping in a county, for that 
type of paint, before starting striping for that type of paint in another county (for this 
Contract there are 4 types of paint striping: 4” yellow, 4” white” 6” yellow, and 6” 
white).  The Contractor shall ensure that once striping begins on a section that all striping 
on that section must be completed within two (2) weeks. Failure to comply with this 
requirement will result in withholding of pay estimates.

The Engineer may eliminate any route from the schedule at any time prior to striping if it 
is determined that the route does not require retracing. Also, the Engineer may add 
additional routes to be striped. The Contractor shall be notified of added routes prior to 
July 1, 2026.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2026. Contrary to the Standard 
Specifications, no time extension will be granted for failure to complete striping of these 
priority routes by the June 1, 2026 milestone completion date.  Liquidated damages in 
the amount specified in Section 108.09 of the Standard Specifications will be assessed for 
each day that any priority route remains unstriped after June 1, 2026.

Sections that are required to be re-striped due to failure to meet retroreflectivity 
requirements must be completed within 15 calendar days after notification by the 
Engineer. The Department will assess Liquidated Damages in the amount specified in 
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days 
that the restriping is not completed and shall accrue until October 15, 2026. Failure to 
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complete all necessary corrective work by the October 15, 2026 deadline will result in no 
additional payment for the stripe beyond the 50% that was initially paid for the 
installation of the stripe and payment will be based upon the Payment Schedule.  At the 
Engineer’s discretion, necessary corrective work not completed by the October 15, 2026 
deadline may be required to be restriped in the spring of 2027 as a priority route with a 
completion date of June 1, 2027.  Any re-stripe required by the Engineer that is not 
completed by June 1, 2027 shall accrue liquidated damages until October 15, 2027.

All routes that are required to be  striped under this Contract shall be completed by 
August 15, 2026.  Contrary to the Standard Specifications, no time extension will be 
granted.  Liquidated damages will apply in accordance with Section 108.09 of the 
Standard Specifications for failure to complete the striping by August 15, 2026.  
Liquidated damages will accrue until October 15, 2026; no striping shall be performed 
after this date.

Remove all striping errors and spills within five (5) working days after notification by the 
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the 
Contractor has not begun to correct the striping error/spill or continuously work to 
complete the corrective work.

The Department will apply all Liquidated Damages accumulatively.

RE-TESTING OF FAILURES

The Department’s costs associated with re-testing of striping failures for Kentucky 
Method 203 shall be reimbursed to the Department by the Contractor.  The 
reimbursement shall include mobilization of the Department’s mobile striping vendor’s 
mobile testing machine as well as the current per mile rate for the mobile striping 
according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles 
of paint stripe. The Department will measure the quantity at twice the rate for a 4-inch 
line when an 8- inch line is applied or twice the rate for a 6-inch line when a 12-inch line 
is applied.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items 
after application of all striping to a particular section of roadway. Contrary to Section 
104.02.02, the overrun and underrun formula shall not apply to this Contract. The 
remaining payment will be made based upon the following procedure and the Payment 
Schedule:
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1. Each section of striping will be evaluated in accordance with KM-202 or KM-
203, as applicable, and the QC/QA testing specified herein, for the purpose of 
evaluating retroreflectivity.

2. If a Section is accepted in accordance with the appropriate Kentucky Methods, the 
Department will make final payment according to the Payment Schedule listed 
below.

3. If a section is not accepted in accordance with the appropriate Kentucky Methods, 
restripe the entire section within fifteen (15) calendar days after notification by 
the Engineer subject to the same requirements as the original striping at no 
additional cost to the Department. If the restriped Section is accepted in 
accordance with the appropriate Kentucky Methods, the Department will make 
final payment according to the following Payment Schedule. If the section is not 
restriped by October 15, 2026, the Department will not make final payment and 
restriping may be required in the spring of 2027 where the corrective will become 
a priority route and re-striping must be completed by June 1, 2027.  If the 
Engineer does not require re-striping to be completed in the spring of 2027, the 
Contractor shall accept the deduction in payment for the section that has been 
determined to be unacceptable.

Payment Schedule

Initial Payment Final Payment Total Payment
Section is 
Accepted 50% 50% 100%

Section is Not
Accepted 50% 0% 50%

QUALITY CONTROL: The Department will measure and pay the quantity as one lump 
sum. The Department will not measure the QCP, the DLS, any actions and personnel 
required to carry out the QCP, any testing, any testing equipment, or any other work 
necessary to perform the specified QC/QA procedures for payment, but will consider 
them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.

LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATER BLASTING EXISTING STRIPE: See Special Note for Water Blasting 
Existing Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place 
centerline and edgeline rumble stripes according to Standard Drawings TPR-100 through 
TPR-130.  Notify the Engineer if questions arise regarding the striping patterns. If 
necessary, the Engineer will obtain guidance from the District Traffic Engineer and/or the 
Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal. 
Section references herein are to the Department’s 2012 Standard Specifications 
for Road and Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from 
asphalt or concrete pavement using ultra-high pressure water.

2.0 MATERIALS AND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a 
truck having a separate hydrostatic transmission capable of speed increments of 
±1 foot per minute at operator’s discretion. Use a pump capable of delivering a 
minimum of 30,000 psi to a bumper mounted deck containing an operator 
controlled rotating manifold that is speed variable up to at least 3,000 rpm and 
accepts interchangeable waterjet nozzles. Provide all necessary waterjet nozzle 
setups and patterns to ensure clean sufficient removal. Ensure the deck’s 
discharge directs the water and removal material in a manner that is not 
hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a 
contractor work history of 2 projects where striping removal was completed 
acceptably for a similar type of pavement. If no history is available, complete 
1,000 linear feet of striping removal and obtain the Engineer’s approval before 
continuing.

Conduct striping removal under lane closures meeting the conditions of the 
MUTCD and Kentucky Standard Drawings and Specifications. Waterblast to 
remove temporary or permanent striping completely as the Engineer directs. Do 
not damage the pavement in any way and protect all joint seals. If damage is 
observed, stop the removal process until the operator can make changes and 
demonstrate acceptable striping removal. Repair any damage to the pavement. 
Vacuum all marking material and removal debris concurrently with the blasting 
operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. 
When the removal area’s width exceeds 8 inches and a second pass is required, 
the Department will measure the length of the additional pass for Payment. The 
Department will not measure for payment additional passes for widths of 8 
inches or less or passes to further eradicate markings. The Department will not 
measure repair of damaged pavement for payment and will consider it incidental 
to this item of work.

5.0 PAYMENT. The Department will make payment for the completed and 
accepted quantities under the following:

Code Pay Item Pay Unit
22664EN Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work 
required under this note.

October 30, 2012
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SPECIAL NOTE FOR PROJECTS TO BE RESTRIPED IN 2025 & 2026

Be advised that some projects listed herein may be scheduled for resurfacing in 
2026. The Engineer may delete the striping on these routes from this Contract.

Be advised that some projects not listed herein were scheduled for resurfacing or 
restriping in 2025, but may have been canceled or postponed.  The Engineer may 
add the striping on canceled routes to this Contract.
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EXPERIMENTAL / EHANCED STRIPING LOCATIONS

Be advised that experimental and/or enhanced striping materials may be in place at the 
following locations.  Verify with the Engineer if experiment has been concluded and/or if 
the enhanced striping can be retraced.  Obtain the Engineer’s approval before retracing any 
of these route segments.  If the existing stripes on these routes are restriped without the 
Engineer’s prior approval, be responsible for replacing the experimental and/or enhanced 
markings in like kind material and design at no additional cost to the Department.

District County Route BMP EMP Dimension Material

1 Marshall US 62 0.000 7.258 6" Thermoplastic
2 Christian KY 115 2.322 2.877 4" Thermoplastic
2 Union KY 130 9.584 15.657 6" Thermoplastic
3 Warren KY 185 0.000 0.428 4" HPS-8
3 Warren I-65 (SB Only) 28.400 29.200 6" HPS-8
3 Allen KY 100 0.000 8.830 6" Thermoplastic
4 Hardin KY 9002 1.093 5.582 6" HPS-8 & Polyurea

4 Hardin KY 9002 5.582 8.837 6"

HPS-8, Polyurea, 
Thermoplastic, & 

Durable 
Waterborne

4 Taylor KY 70 0.000 13.963 6" Thermoplastic
4 Nelson US 150 1.697 2.285 6" Thermoplastic
4 Nelson KY 245 0.000 0.122 6" Thermoplastic
4 Taylor US 68 7.404 13.531 6" Thermoplastic
4 Marion US 68 0.000 9.145 6" Thermoplastic

5 Jefferson I-71 S / 1-64 W 
Ramp to I-65 SB   6" and 12" Thermoplastic

5 Franklin US 421 0.000 3.072 6" HPS-8
5 Franklin KY 676 0.000 5.287 6" HPS-8
5 Bullitt KY 480 0.000 3.010 6" Thermoplastic
6 Grant I-75 162.600 164.400 6" Thermoplastic
6 Kenton I-75 186.750 190.700 6" and 12" HPS-8
6 Boone US 25 3.983 5.379 6" Thermoplastic
6 Boone KY 338 0.000 1.003 6" Thermoplastic
6 Boone KY 536 13.116 14.208 6" Thermoplastic
6 Grant KY 22 5.758 10.630 6" Thermoplastic

7 Fayette KY 1973 19.205 21.752 6" Thermoplastic & 
Tape

7 Madison US 25 0.000 2.863 6" Thermoplastic & 
Tape
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District County Route BMP EMP Dimension Material
7 Fayette US 421 0.000 8.166 6" HPS-8
7 Scott US 421 0.000 0.754 6" HPS-8
7 Scott US 62 0.000 0.825 6" HPS-8
7 Woodford US 62 14.470 16.459 6" HPS-8
7 Woodford US 421 0.000 4.931 6" HPS-8
7 Jessamine KY 169 12.000 16.548 6" Thermoplastic
7 Madison KY 627 0.000 0.573 6" HPS-8
7 Montgomery KY 213 0.675 5.322 6" Thermoplastic
7 Woodford KY 338 0.000 11.646 4" Thermoplastic
7 Scott U 62 5.943 7.693 6" Thermoplastic

8 Casey KY 70 0.000 32.650 6" Thermoplastic & 
Tape

8 Pulaski KY 70 0.000 13.814 6" Thermoplastic & 
Tape

8 Rockcastle KY 70 0.000 6.566 6" Thermoplastic & 
Tape

8 Rockcastle I-75 71.600 73.400 6" Thermoplastic

8 Rockcastle US 25 0.000 27.052 6" Thermoplastic & 
Tape

9 Rowan US 60 0.240 7.099 6" Thermoplastic
9 Rowan US 60 9.683 17.112 6" Thermoplastic
9 Carter KY 9 0.000 18.262 6" Thermoplastic
9 Bath KY 36 0.000 0.890 6" Thermoplastic
9 Nicholas KY 36 5.335 13.642 6" Thermoplastic
9 Greenup US 23 23.000 28.760 6" Thermoplastic

11 Laurel  I 75 41.290 44.000 6" Thermoplastic

11 Laurel US 25 13.621 23.949 6" Thermoplastic & 
Tape

12 Pike KY 632 0.000 7.000 6" Durable 
Waterborne
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way 
adjacent to or within the limits of this project.  See Sections 107.06 and 107.14.  The Engineer 
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project.  The Engineer 
will coordinate the work of the Contractors.  See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project.  The 
Engineer will coordinate the Department’s operations with the Contractor’s work.  See 
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not 
consider any claims if the Contractor’s forces are delayed in their operations.
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

1. Maintain and Control Traffic in accordance with the Standard Specifications for 
Road and Bridge Construction, Supplemental Specification, Standard and Sepia 
Drawings, and the MUTCD, current editions.

2. Contrary to Section 112, include all items necessary to maintain and control 
traffic in the lump sum bid item “Maintain and Control Traffic”. The Department 
will measure and pay only the bid items listed; consider all other work and 
necessary items to be incidental to the listed bid items. The Department will 
measure and pay “Maintain and Control Traffic” as one lump sum.

3. Maintain possession of all temporary traffic control items, devices, materials, and 
incidentals, unless otherwise specified in the proposal, when no longer needed.

4. If the Contractor desires to deviate from the traffic control scheme outlined in the 
Standard Drawings, prepare an alternate plan and present it in writing to the 
Engineer. Do not use the alternate plan until reviewed and approved by the 
District Engineer and the Divisions of Construction, Maintenance, and Traffic 
Operations.

5. Provide for the Contractor’s vehicles to always move with and not across or 
against the flow of traffic.  Do not allow vehicles to make U-turns at any location. 
Do not allow the striper to stop and back down the road or ramps to stripe gore 
lines and turn lanes.  Require vehicles to enter or leave work areas in a manner 
that will not be hazardous to, or interfere with, normal traffic flow. If approved in 
advance by the Engineer, the contractor may use rolling road blocks to stripe 
intersections, not to exceed five (5) minutes duration, allowing the paint truck and 
broom to back up and paint the entire intersection.  Do not allow vehicles to park 
or stop within the right-of-way except within work areas designated by the 
Engineer.  Do not allow personal vehicles to park within the right-of-way except 
in specific areas designated by the Engineer.  

6. Do not allow the paint supply truck to operate as one of the traffic control 
vehicles shown on the Standard Drawings. If one of the required traffic control 
vehicles experiences mechanical problems or for some other reason is not 
available to remain in position as shown in the traffic control scheme, cease the 
striping operation until all required vehicles are in place.

7. Do not perform striping operations on any roadway during the peak times of the 
day, holiday periods, or special events as determined by the Engineer.

8. On two-lane, two-way highways, make provisions to the satisfaction of the 
Engineer to periodically allow traffic to safely pass the train of vehicles in the 
striping operation.  When painting center lines release traffic at least every two (2) 
miles.
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping 
Page 2 of 2

9. In low speed, urban situations, the Engineer may permit the Contractor to delete 
the intermediate trail vehicle between the striper and the final trail vehicle shown 
on the Standard Drawings.

10. If requested by the Contractor, the Engineer may approve Law Enforcement 
Officer Police Support on Interstate highways when striping operations are taking 
place. If the Contractor requests Law Enforcement Officer Police Support on 
other than Interstate Highways, provide written justification for the Engineer’s 
approval. If approved, provide two (2) police support units for each lane closure, 
each unit consisting of an off-duty law enforcement officer from any police 
agency having lawful jurisdiction and a police car equipped with externally 
mounted flashing blue lights. Place the police support unit at locations  
determined by the Engineer. The Department will measure and pay for each 
approved individual police support unit on a per hour basis for the officer with the 
police vehicle.
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2026. Contrary to the Standard 
Specifications, no time extension will be granted for failure to complete striping of these 
priority routes by the   June 1, 2026 milestone completion date.  Liquidated damages in 
the amount specified in Section 108.09 of the Standard Specifications will be assessed for 
each day that any priority route remains unstriped after June 1, 2026.
Sections that are required to be re-striped due to failure to meet retroreflectivity 
requirements must be completed within 15 calendar days after notification by the 
Engineer. The Department will assess Liquidated Damages in the amount specified in 
Section 108.09 of the Standard Specifications for each day beyond the 15 calendar days 
that the restriping is not completed and shall accrue until October 15, 2026. Failure to 
complete all necessary corrective work by the October 15, 2026 deadline will result in no 
additional payment for the stripe beyond the 50% that was initially paid for the 
installation of the stripe and payment will be based upon the Payment Schedule.  At the 
Engineer’s discretion, necessary corrective work not completed by the October 15, 2026 
deadline may be required to be restriped in the spring of 2027 as a priority route with a 
completion date of June 1, 2027.  Any re-stripe required by the Engineer that is not 
completed by June 1, 2027 shall accrue liquidated damages until October 15, 2027.
All routes that are required to be striped under this Contract shall be completed by 
August 15, 2026.  Contrary to the Standard Specifications, no time extension will be 
granted.  Liquidated damages will apply in accordance with Section 108.09 of the 
Standard Specifications for failure to complete the striping by August 15, 2026.  
Liquidated damages will accrue until October 15, 2026; no striping shall be performed 
after this date.
Remove all striping errors and spills within five (5) working days after notification by the 
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard 
Specifications, shall apply for each day beyond the five (5) working days that the 
Contractor has not begun to correct the striping error/spill or continuously work to 
complete the corrective work.
The Department will apply all Liquidated Damages accumulatively.
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MILEPOINTS ROADWAY 4" LINE EDGE
BEGIN END MILES YELLOW WHITE YELLOW WHITE LINES

LIVINGSTON I 24 29.352 33.880 4.528 9.056 11.320 YES

LIVINGSTON I 24 R 0.850 0.850 YES Exit 31 Ramp

LYON I 24 R 1.000 1.000 YES Stripe weigh station and all ramps

LYON I 69 68.084 73.694 5.610 11.220 14.025 YES

LYON I 69 R 1.136 1.136 YES All ramps in the county

MARSHALL I 24 17.320 26.500 9.180 18.360 22.950 YES

MARSHALL I 24 R 1.136 1.136 YES All ramps in the county

MCCRACKEN I 24 16.000 17.320 1.320 2.640 3.300 YES

MCCRACKEN I 24 R 3.410 3.410 YES All ramps in the county

MCCRACKEN I 24 C 1.240 1.510 YES Frontage Roads @ Exit 7 & Whitehaven

CALDWELL I 24 54.842 57.389 2.547 2.550 3.180 YES West Bound Only

CALDWELL I 24 R 1.140 1.140 YES Exit 56 ramps

TRIGG I 24 R 1.140 1.140 YES All ramps in the county

23.185 0.000 0.000 54.878 66.097

NOTES 1. 6" LINES - DURABLE WATERBORNE STRIPING - SECTION 846.

2. ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE ENGINEER.

3. THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITES RE-TRACED

TOTAL 

2026 DURABLE WATERBORNE PAINT STRIPING DISTRICT1
INTERSTATE/PARKWAY SYSTEM

6" LINE
COUNTY ROUTE COMMENTS

VARIOUS COUNTIES
FE01 121 DW26 0010000

Contract ID:  262001
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MILEPOINTS ROADWAY 4" LINE EDGE
BEGIN END MILES YELLOW WHITE YELLOW WHITE LINES

BALLARD US 51 0.000 8.297 8.297 12.450 16.590 YES

BALLARD US 62 0.000 1.754 1.754 2.630 3.510 YES

BALLARD KY 121 0.000 8.689 8.689 13.030 17.380 YES

CALLOWAY KY 94 0.000 24.209 24.209 36.310 48.420 YES

CALLOWAY KY 94 C 0.000 0.385 0.385 0.580 0.770 YES

CALLOWAY KY 299 3.103 10.665 7.562 11.343

CALLOWAY KY 497 0.000 2.635 2.635 3.953

CALLOWAY KY 748 0.000 0.307 0.307 0.461

CALLOWAY KY 774 0.000 0.483 0.483 0.725

CALLOWAY KY 783 13.068 16.257 3.189 4.784

CALLOWAY KY 821 0.000 0.506 0.506 0.759

CALLOWAY KY 822 0.000 1.170 1.170 1.755

CALLOWAY KY 972 0.000 2.100 2.100 3.150

CARLISLE US 62 0.000 12.981 12.981 19.470 25.960 YES

CARLISLE KY 123 0.000 7.703 7.703 11.550

CARLISLE KY 548 0.000 1.747 1.747 2.621

CARLISLE KY 1372 0.000 2.054 2.054 3.081

CARLISLE KY 1741 0.000 2.187 2.187 3.281

CRITTENDEN US 641 0.000 7.494 7.494 11.240 14.990 YES

CRITTENDEN KY 70 0.000 9.664 9.664 14.500

CRITTENDEN KY 91 0.000 11.262 11.262 16.890

FULTON US 45 0.000 3.130 3.130 4.700

FULTON KY 94 C 0.000 0.312 0.312 0.468

FULTON KY 166 0.000 13.279 13.279 19.919 26.558 YES

FULTON KY 1718 0.000 0.707 0.707 1.061

FULTON KY 1907 0.000 3.038 3.038 4.557

FULTON KY 1909 0.000 2.104 2.104 3.156

FULTON KY 2567 0.000 1.125 1.125 1.688

FULTON KY 2568 0.000 1.435 1.435 2.153

GRAVES KY 58 0.000 14.881 14.881 22.320 29.760 YES

GRAVES KY 83 0.000 5.018 5.018 7.527

GRAVES KY 94 0.000 19.666 19.666 29.499 39.332 YES

GRAVES KY 97 0.000 18.262 18.262 27.393 36.524 YES

GRAVES KY 1124 0.000 3.781 3.781 5.672

GRAVES KY 1213 0.000 5.300 5.300 7.950

GRAVES KY 1276 0.000 2.257 2.257 3.386

GRAVES KY 1374 0.000 1.631 1.631 2.447

GRAVES KY 1382 0.000 6.305 6.305 9.458

GRAVES XX 121 0.321 1.014 0.693 1.040 1.386 YES

HICKMAN US 51 0.000 15.095 15.095 22.640 30.190 YES

HICKMAN KY 307 0.000 15.932 15.932 23.898

HICKMAN KY 1475 0.000 1.000 1.000 1.500

HICKMAN KY 1698 0.000 2.123 2.123 3.185

2026 WATERBORNE PAINT STRIPING DISTRICT 1
STATE PRIMARY, STATE SECONDARY, & SUPPLEMENTAL

6" LINE
COUNTY ROUTE COMMENTS

VARIOUS COUNTIES
FE01 121 DW26 0010000

Contract ID:  262001
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MILEPOINTS ROADWAY 4" LINE EDGE
BEGIN END MILES YELLOW WHITE YELLOW WHITE LINES

2026 WATERBORNE PAINT STRIPING DISTRICT 1
STATE PRIMARY, STATE SECONDARY, & SUPPLEMENTAL

6" LINE
COUNTY ROUTE COMMENTS

LIVINGSTON KY 453 0.000 15.819 15.819 23.729 31.638 YES

LYON US 641 0.000 5.715 5.715 8.570 11.430 YES

LYON KY 293 0.000 3.820 3.820 7.640 5.730 7.640 YES

LYON KY 1097 0.000 0.894 0.894 1.341

LYON KY 1113 0.000 0.643 0.643 0.965

LYON KY 1199 0.000 1.505 1.505 2.258

LYON KY 1272 0.000 1.854 1.854 2.781

LYON KY 2611 0.000 0.163 0.163 0.245

LYON KY 3169 0.000 0.380 0.380 0.570

LYON KY 3171 0.000 2.350 2.350 3.525

LYON KY 6008 0.000 0.514 0.514 0.771

LYON KY 6010 0.000 0.252 0.252 0.378

LYON KY 6011 0.000 0.134 0.134 0.201

LYON KY 6012 0.000 0.045 0.045 0.068

LYON KY 6016 0.000 0.315 0.315 0.473

LYON KY 6017 0.000 0.191 0.191 0.287

LYON KY 6018 0.000 2.413 2.413 3.620

LYON KY 6019 0.000 0.263 0.263 0.395

LYON KY 6020 0.000 0.455 0.455 0.683

LYON KY 6021 0.000 0.207 0.207 0.311

LYON KY 6022 0.000 0.743 0.743 1.115

LYON KY 6025 0.000 0.330 0.330 0.495

LYON KY 6060 0.000 0.036 0.036 0.054

MARSHALL US 641 7.815 8.790 0.975 1.460 1.950 YES One Way

MARSHALL KY 58 10.046 10.095 0.049 0.074 One Way

MARSHALL KY 80 0.000 1.937 1.937 2.910 3.870 YES

MARSHALL KY 94 0.000 1.000 1.000 1.500 2.000 YES

MARSHALL KY 299 0.000 1.014 1.014 1.521

MARSHALL KY 348 0.000 8.325 8.325 12.488 16.650 YES

MARSHALL KY 402 0.000 16.859 16.859 25.289 33.718 YES

MARSHALL KY 408 0.000 1.690 1.690 2.535

MARSHALL KY 795 11.069 11.572 0.503 0.754

MARSHALL KY 887 0.000 0.530 0.530 0.795

MARSHALL KY 905 0.000 0.629 0.629 0.944

MARSHALL KY 1042 0.000 2.360 2.360 3.540

MARSHALL KY 1484 0.000 1.232 1.232 1.848

MARSHALL KY 1523 0.000 9.639 9.639 14.459

MARSHALL KY 1558 0.000 0.550 0.550 0.825

MARSHALL KY 2596 0.000 0.435 0.435 0.653

MARSHALL KY 2597 0.000 0.056 0.056 0.084

MARSHALL KY 2598 0.000 1.189 1.189 1.784

MARSHALL KY 2599 0.000 0.768 0.768 1.152

MARSHALL KY 2602 0.000 0.362 0.362 0.543

MARSHALL KY 2604 0.000 0.217 0.217 0.326

MARSHALL KY 2605 0.000 0.085 0.085 0.128

MARSHALL KY 2607 0.000 0.282 0.282 0.423

VARIOUS COUNTIES
FE01 121 DW26 0010000
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MILEPOINTS ROADWAY 4" LINE EDGE
BEGIN END MILES YELLOW WHITE YELLOW WHITE LINES

2026 WATERBORNE PAINT STRIPING DISTRICT 1
STATE PRIMARY, STATE SECONDARY, & SUPPLEMENTAL

6" LINE
COUNTY ROUTE COMMENTS

MARSHALL KY 2608 0.000 0.099 0.099 0.149

MARSHALL KY 2609 0.000 0.110 0.110 0.165

MARSHALL KY 3526 0.000 3.070 3.070 4.605

MARSHALL KY 6045 0.000 0.232 0.232 0.348

MARSHALL KY 6048 0.000 0.166 0.166 0.249

MCCRACKEN US 62 0.000 16.188 16.188 24.280 32.380 YES

MCCRACKEN KY 131 0.000 6.377 6.377 9.570 12.750 YES

MCCRACKEN KY 305 0.000 12.951 12.951 19.427 25.902 YES

MCCRACKEN KY 348 3.658 7.213 3.555 5.333

MCCRACKEN KY 358 3.785 12.583 8.798 13.197 17.596 YES

MCCRACKEN KY 724 0.000 0.983 0.983 1.475

MCCRACKEN KY 724 1.660 3.249 1.589 2.384

MCCRACKEN KY 726 5.000 6.441 1.441 2.162

MCCRACKEN KY 731 0.000 1.579 1.579 2.369

MCCRACKEN KY 787 0.000 6.896 6.896 9.000 2.000 YES Edgelines Only in parts

TRIGG KY 139 0.000 24.620 24.620 36.930 49.240 YES

431.833 367.142 238.944 279.260 308.830

NOTES 1.

2.

3.

TOTALS

4" & 6"  LINES - WATERBORNE STRIPING - SECTION 842.

ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE ENGINEER.

THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITIES RE-TRACED.

VARIOUS COUNTIES
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MILEPOINTS ROADWAY EDGE

BEGIN END MILES YELLOW WHITE LINES

BALLARD KY 1105 0.000 11.675 11.675 17.513

BALLARD KY 1290 0.000 9.104 9.104 13.656

BALLARD KY 1367 0.000 3.219 3.219 4.829

BALLARD KY 1782 0.000 0.909 0.909 1.364

BALLARD KY 1837 0.000 8.635 8.635 12.953

33.542 50.313 0.000

CALLOWAY KY 893 0.000 29.778 29.778 44.667

CALLOWAY KY 1346 0.000 11.966 11.966 17.949

CALLOWAY KY 1824 0.000 5.208 5.208 7.812 10.416 YES

46.952 70.428 10.416

CARLISLE KY 1181 0.000 3.158 3.158 4.737

CARLISLE KY 1203 0.000 6.522 6.522 9.783

CARLISLE KY 1371 0.000 7.020 7.020 10.530

CARLISLE KY 1372 2.054 3.470 1.416 2.124

CARLISLE KY 1820 0.000 6.505 6.505 9.758

24.621 36.932 0.000

CRITTENDEN KY 365 0.000 8.561 8.561 12.842

CRITTENDEN KY 506 0.000 9.008 9.008 13.512

CRITTENDEN KY 654 0.000 8.262 8.262 12.393

CRITTENDEN KY 1668 0.000 7.823 7.823 11.735

33.654 50.481 0.000

FULTON KY 781 0.000 6.483 6.483 9.725

FULTON KY 924 0.000 4.474 4.474 6.711

FULTON KY 925 0.000 3.812 3.812 5.718

FULTON KY 971 0.000 6.448 6.448 9.672

FULTON KY 1125 0.000 3.877 3.877 5.816

FULTON KY 1127 0.000 4.079 4.079 6.119

FULTON KY 2140 0.000 4.271 4.271 6.407

FULTON KY 2150 0.000 0.677 0.677 1.016

34.121 51.182 0.000

2026 WATERBORNE PAINT STRIPING DISTRICT 1
RURAL SECONDARY SYSTEM

COUNTY ROUTE
4" LINE

COMMENTS

TOTAL BALLARD RS

TOTAL CALLOWAY RS

TOTAL CARLISLE RS

TOTAL CRITTENDEN RS

TOTAL FULTON RS

VARIOUS COUNTIES
FE01 121 DW26 0010000
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MILEPOINTS ROADWAY EDGE

BEGIN END MILES YELLOW WHITE LINES

2026 WATERBORNE PAINT STRIPING DISTRICT 1
RURAL SECONDARY SYSTEM

COUNTY ROUTE
4" LINE

COMMENTS

GRAVES KY 450 0.000 0.638 0.638 0.957

GRAVES KY 1124 3.781 8.118 4.337 6.506

GRAVES KY 1241 0.000 10.461 10.461 15.692 20.922 YES

GRAVES KY 1270 0.000 0.201 0.201 0.302

GRAVES KY 1283 0.000 3.245 3.245 4.868

GRAVES KY 1485 0.000 2.907 2.907 4.361

GRAVES KY 1529 0.000 0.110 0.110 0.165

GRAVES KY 1684 0.000 5.404 5.404 8.106

GRAVES KY 1686 0.000 1.260 1.260 1.890

GRAVES KY 1748 0.000 10.130 10.130 15.195

GRAVES KY 1820 0.000 7.396 7.396 11.094

GRAVES KY 1890 0.000 4.344 4.344 6.516

GRAVES KY 1949 0.000 2.593 2.593 3.890

GRAVES KY 2151 0.000 2.364 2.364 3.546

GRAVES KY 2192 0.000 3.368 3.368 5.052

GRAVES KY 2194 0.000 3.456 3.456 5.184

GRAVES KY 2422 0.000 10.981 10.981 16.472

73.195 109.793 20.922

HICKMAN KY 1686 0.000 2.760 2.760 4.140

HICKMAN KY 1708 0.000 3.277 3.277 4.916

HICKMAN KY 1748 0.000 3.404 3.404 5.106

HICKMAN KY 1755 0.000 0.175 0.175 0.263

HICKMAN KY 1757 0.000 0.155 0.155 0.233

HICKMAN KY 1772 0.000 3.234 3.234 4.851

HICKMAN KY 1825 0.000 1.990 1.990 2.985

HICKMAN KY 2206 0.000 4.071 4.071 6.107

HICKMAN KY 2208 0.000 2.089 2.089 3.134

HICKMAN KY 2209 0.000 2.089 2.089 3.134

HICKMAN KY 2569 0.000 1.445 1.445 2.168

HICKMAN KY 3061 0.000 6.910 6.910 10.365

31.599 47.399 0.000

LIVINGSTON KY 135 0.000 13.367 11.540 17.310

LIVINGSTON KY 763 0.000 6.452 6.452 9.678

LIVINGSTON KY 838 0.000 6.748 6.748 10.122

LIVINGSTON KY 917 0.000 8.297 8.297 12.446

LIVINGSTON KY 1433 0.000 10.000 10.000 15.000

43.037 64.556 0.000

TOTAL GRAVES RS

TOTAL HICKMAN RS

TOTAL LIVINGSTON RS

VARIOUS COUNTIES
FE01 121 DW26 0010000
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MILEPOINTS ROADWAY EDGE

BEGIN END MILES YELLOW WHITE LINES

2026 WATERBORNE PAINT STRIPING DISTRICT 1
RURAL SECONDARY SYSTEM

COUNTY ROUTE
4" LINE

COMMENTS

LYON KY 819 0.000 8.031 8.031 12.047

LYON KY 903 0.000 2.437 2.437 3.656

LYON KY 1055 0.000 2.726 2.726 4.089

LYON KY 1271 0.000 1.815 1.815 2.723

LYON KY 1943 0.000 6.994 6.994 10.491

LYON KY 3305 0.000 1.811 1.811 2.717

23.814 35.721 0.000

MARSHALL KY 782 0.000 3.624 3.624 5.436

MARSHALL KY 795 0.000 11.069 11.069 16.604

MARSHALL KY 962 0.000 6.879 6.879 10.319

MARSHALL KY 1311 0.000 5.933 5.933 8.900

MARSHALL KY 1364 0.000 6.116 6.116 9.174

MARSHALL KY 1396 0.000 2.453 2.453 3.680

MARSHALL KY 1413 0.000 2.446 2.446 3.669

MARSHALL KY 1422 0.000 7.923 7.923 11.885

MARSHALL KY 1445 0.503 3.685 3.182 4.773

MARSHALL KY 1462 0.000 4.060 4.060 6.090

53.685 80.528 0.000

McCRACKEN KY 725 0.000 10.664 10.664 15.996

McCRACKEN KY 726 0.000 5.000 5.000 7.500

McCRACKEN KY 786 1.774 6.874 5.100 7.650

McCRACKEN KY 970 0.000 1.803 1.803 2.705

McCRACKEN KY 996 3.859 8.080 4.221 6.332

McCRACKEN KY 999 0.000 4.206 4.206 6.309

McCRACKEN KY 1241 0.000 5.890 5.890 8.835 11.780 YES

36.884 55.326 11.780

TRIGG KY 272 0.000 11.927 11.927 17.891

TRIGG KY 274 0.000 10.967 10.967 16.451

TRIGG KY 276 0.000 14.121 14.121 21.182

TRIGG KY 525 0.000 9.370 9.370 14.055

TRIGG KY 624 0.000 2.995 2.995 4.493

49.380 74.070 0.000

NOTES 1.

2.

3.

TOTAL LYON RS

 TOTAL MARSHALL RS

TOTAL McCRACKEN RS

TOTAL TRIGG RS

4" & 6"  LINES - WATERBORNE STRIPING - SECTION 842.

THE DEPARTMENT WILL MEASURE AND PAY ONLY ACTUAL QUANTITIES RE-TRACED.

ESTIMATED QUANTITIES ONLY.  RE-TRACE AS DIRECTED BY THE ENGINEER.

VARIOUS COUNTIES
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DETAIL 6 INCH TO 4 INCH TRANSITION 

 
 

 
 

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS 
 
 

 

VARIOUS COUNTIES
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PART II 
 

SPECIFICATIONS AND STANDARD DRAWINGS 
 

VARIOUS COUNTIES
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STANDARD SPECIFICATIONS 

Any reference in the plans or proposal to previous editions of the Standard Specifications 
for Road and Bridge Construction and Standard Drawings are superseded by Standard 
Specifications for Road and Bridge Construction, Edition of 2026 and 
Standard Drawings, Edition of 2025. 

SUPPLEMENTAL SPECIFICATIONS 

The contractor shall use the Supplemental Specifications that are effective at the time of 
letting. The Supplemental Specifications can be found at the following link: 
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx 

VARIOUS COUNTIES
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2025 KENTUCKY STANDARD DRAWINGS

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ..........................................................RGS-001-07
SUPERELEVATION FOR MULTILANE PAVEMENT...........................................................................RGS-002-09
MISCELLANEOUS STANDARDS...........................................................................................................RGX-001-06
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT ..............................................................RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..........................................TPM-100-04
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..........................................TPM-105-04
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS ..........................................TPM-110-04
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS .........................TPM-115-04
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS ...............TPM-120-04
PAVEMENT MARKER ARRANGEMTEN ESIT GORE AND OFF-RAMP ..........................................TPM-125-04
PAVEMENT MARKER ARRANGEMTEN FOR PARALLEL DECELERATION LANE .....................TPM-126-01
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ TAPERED ACCELERATION LANE .......TPM-130-04
PAVEMENT MARKER ARRANGEMTEN ON-RAMP W/ PARALLLEL ACCELERATION LANE....TPM135-04
PAVEMENT MARKER ARRANGEMTEN TWO-WAY, LEFT TURN LANE ......................................TPM-140-05
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION…………………….  TPM-145-04
PAVEMENT STRIPING DETAILS FOR TWO LANE TWO WAY ROADWAYS ...............................TPM-175-01
TYPICAL ENTRANCE RAMP MARKINGS ..........................................................................................TPM-200-00
TYPICAL EXIT RAMP MARKINGS PAGE 1 ........................................................................................TPM-201-00
TYPICAL EXIT RAMP MARKINGS PAGE 2 .........................................................................................TPM 202-00
TYPICAL MARKINGS AT SIGNALIZED INTERSECTIONS ..............................................................TPM-203-00
TYPICAL MARKINGS FOR GORE AREAS ..........................................................................................TPM-204-00
TYPICAL MARKINGS FOR ISLANDS AND MEDIANS ......................................................................TPM-205-00
TYPICAL MARKINGS FOR TURN LANES PAGE 1 ............................................................................TPM-206-00
TYPICAL MARKINGS FOR TURN LANES PAGE 2 ............................................................................TPM-207-00
CENTERLINE RUMBLE STRIPS PLACEMENT DETAILS ..................................................................TPR-100-00
CENTERLINE RUMBLE STRIPS 4 INCH STRIPING.............................................................................TPR-105-00
CENTERLINE RUMBLE STRIPS 6 INCH STRIPING ............................................................................TPR-110-00
SHOULDER & EDGELINE RUMBLE STRIPS PLACEMENT DETAILS .............................................TPR-115-00
EDGELINE RUMBLE STRIP DETAILS TWO LANE ROADWAYS ..................................................TPR-120N-00
SHOULDER RUMBLE STRIP DETAILS TWO LANE ROADWAYS ...................................................TPR-125-00
RUMBLE STRIP DETAILS MULTI LANE ROADWAYS & RAMPS ...................................................TPR-130-01
PAVEMENT CONDITION WARNING SIGNS........................................................................................TTD-125-03
MOBILE OPERATION FOR PAINT STRIPING CASE I .........................................................................TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE II........................................................................TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE III.......................................................................TTS-110-02
MOBILE OPERATION FOR PAINT STRIPING CASE IV ......................................................................TTS-115-02
MOBILE OPERATION FOR DURABLE STRIPING CASE I ..................................................................TTS-120-02
MOBILE OPERATION FOR DURABLE STRIPING CASE II .................................................................TTS-125-02
MOBILE OPERATION FOR DURABLE STRIPING CASE III................................................................TTS-130-02
MOBILE OPERATION FOR DURABLE STRIPING CASE IV ...............................................................TTS-135-02
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TRANSPORTATION CABINET 
DEPARTMENT OF HIGHWAYS 

 
LABOR AND WAGE REQUIREMENTS 

APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS 
 

 
I. Application 
II. Nondiscrimination of Employees (KRS  344) 
 
 
I. APPLICATION 
 
 1.  These contract provisions shall apply to all work 
performed on the contract by the contractor with his own 
organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the 
contract by piecework, station work or by subcontract.  The 
contractor's organization shall be construed to include only 
workmen employed and paid directly by the contractor and 
equipment owned or rented by him, with or without operators. 
 2.  The contractor shall insert in each of his 
subcontracts all of the stipulations contained in these Required 
Provisions and such other stipulations as may be required. 
 3.  A breach of any of the stipulations contained in 
these Required Provisions may be grounds for termination of 
the contract. 
 
 
II. NONDISCRIMINATION OF EMPLOYEES 
 

AN ACT OF THE KENTUCKY 
GENERAL ASSEMBLY TO PREVENT 
DISCRIMINATION IN EMPLOYMENT 

KRS CHAPTER 344 
EFFECTIVE JUNE 16, 1972 

 
 The contract on this project, in accordance with KRS 
Chapter 344, provides that during the performance of this 
contract, the contractor agrees as follows: 
 1.  The contractor shall not fail or refuse to hire, or 
shall not discharge any individual, or otherwise discriminate 
against an individual with respect to his compensation, terms, 
conditions, or privileges of employment, because of such 
individual's race, color, religion, national origin, sex, disability 
or age (forty and above); or limit, segregate, or classify his 
employees in any way which would deprive or tend to deprive 
an individual of employment opportunities or otherwise 
adversely affect his status as an employee, because of such 
individual's race, color, religion, national origin, sex, disability 
or age forty (40) and over.  The contractor agrees to post in 
conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the 
provisions of this nondiscrimination clause. 

2.  The contractor shall not print or publish or cause 
to be printed or published a notice or advertisement relating to 
employment by such an employer or membership in or any 
classification or referral for employment by the employment 
agency, indicating any preference, limitation, specification, or 
discrimination, based on race, color, religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, except that such a notice 
or advertisement may indicate a preference, limitation, or 
specification based on religion, national origin, sex, or age 
forty (40) and over, or because the person is a qualified 
individual with a disability, when religion, national origin, 
sex, or age forty (40) and over, or because the person is a 
qualified individual with a disability, is a bona fide 
occupational qualification for employment. 

 3.  If the contractor is in control of apprenticeship or 
other training or retraining, including on-the-job training 
programs, he shall not discriminate against an individual 
because of his race, color, religion, national origin, sex, 
disability or age forty (40) and over, in admission to, or 
employment in any program established to provide 
apprenticeship or other training. 
 4.  The contractor will send to each labor union or 
representative of workers with which he has a collective 
bargaining agreement or other contract or understanding, a 
notice to be provided advising the said labor union or workers' 
representative of the contractor's commitments under this 
section, and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment.  
The contractor will take such action with respect to any 
subcontract or purchase order as the administrating agency 
may direct as a means of enforcing such provisions, including 
sanctions for non-compliance. 
 
 
 Revised:  January 25, 2017 
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EXECUTIVE BRANCH CODE OF ETHICS 
 
 
The Executive Branch Code of Ethics created by Kentucky Revised Statutes (KRS) Chapter 11A, effective July 
14, 1992, establishes the ethical standards that govern the conduct of all executive branch employees. The 
Executive Branch Code of Ethics, which states, in part: 

 
KRS 11A.040 (7) provides: 

 
A present or former public servant listed in KRS 11A.010(9)(a) to (g) shall not, within one (1) year 
following termination of his or her office or employment, accept employment, compensation, or other 
economic benefit from any person or business that contracts or does business with, or is regulated by, 
the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure. 
This provision shall not prohibit an individual from returning to the same business, firm, occupation, or 
profession in which he was involved prior to taking office or beginning his term of employment, or for 
which he received, prior to his state employment, a professional degree or license, provided that, for a 
period of one (1) year, he or she personally refrains from working on any matter in which he was 
directly involved during the last thirty-six (36) months of his or her tenure in state government. This 
subsection shall not prohibit the performance of ministerial functions, including but not limited to filing 
tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit 
the former officer or public servant from receiving public funds disbursed through entitlement programs. 

 
KRS 11A.040 (9) states: 

A former public servant shall not represent a person or business before a state agency in a matter in 
which the former public servant was directly involved during the last thirty-six (36) months of his 
tenure, for a period of one (1) year after the latter of: 

a) The date of leaving office or termination of employment; or 
b) The date the term of office expires to which the public servant was elected. 

 
This law is intended to promote public confidence in the integrity of state government and to declare as public 
policy the idea that state employees should view their work as a public trust and not to obtain private benefits. 

 
If you have worked for the executive branch of state government within the past year, you may be subject to the 
law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating 
representation of another before a state agency. 

Also, if you are affiliated with a firm which does business with the state and which employs former state 
executive-branch employees, you should be aware that the law may apply to them. 

 
In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics 
Commission, 1025 Capital Center Drive, Suite 105, Frankfort, Kentucky 40601; telephone (502) 564-7954. 

 
 

Revised: March 11, 2025 
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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EMPLOYEE RIGHTS
UNDER THE FAIR LABOR STANDARDS ACT
THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

At least 1   times your regular rate of pay for all hours worked over 40 in a workweek. 

An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor. 

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions: 

No more than
• 3 hours on a school day or 18 hours in a school week; 
• 8 hours on a non-school day or 40 hours in a non-school week. 

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.  

Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other 
conditions must also be met.

The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action. 

Employers may be assessed civil money penalties of up to $1,100 for each willful or 
repeated violation of the minimum wage or overtime pay provisions of the law and up 
to $11,000 for each employee who is the subject of a violation of the Act’s child labor 
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and 
such assessments may be doubled, up to $100,000, when the violations are determined 
to be willful or repeated. The law also prohibits discriminating against or discharging 
workers who file a complaint or participate in any proceeding under the Act.

• Certain occupations and establishments are exempt from the minimum wage and/or
overtime pay provisions. 

• Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands. 

• Some state laws provide greater employee protections; employers must comply with both.
• The law requires employers to display this poster where employees can readily see it.
• Employees under 20 years of age may be paid $4.25 per hour during their first 90 

consecutive calendar days of employment with an employer. 
• Certain full-time students, student learners, apprentices, and workers with disabilities

may be paid less than the minimum wage under special certificates issued by the
Department of Labor. 

For additional information:

1-866-4-USWAGE
(1-866-487-9243)       TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor      Wage and Hour Division

OVERTIME PAY

CHILD LABOR

TIP CREDIT

ENFORCEMENT

ADDITIONAL
INFORMATION

WHD Publication 1088 (Revised July 2009)

1
2/

$7.25 PER HOUR

BEGINNING JULY 24, 2009
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PART IV 
 

BID ITEMS 
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PROPOSAL BID ITEMS

Report Date 12/29/25
Page 1 of 1

262001

262001

Section:  0001 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 02572 QUALITY CONTROL 1.00 LS $
0020 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $

0030 06520
PAVE STRIPING-WB PAINT-4 IN W
MP ROUTES 238.94 MILE $

0040 06520
PAVE STRIPING-WB PAINT-4 IN W
RS ROUTES 43.12 MILE $

0050 06521
PAVE STRIPING-WB PAINT-4 IN Y
MP ROUTES 367.14 MILE $

0060 06521
PAVE STRIPING-WB PAINT-4 IN Y
RS ROUTES 726.73 MILE $

0070 06522
PAVE STRIPING-WB PAINT-6 IN W
MP ROUTES 308.83 MILE $

0080 06523
PAVE STRIPING-WB PAINT-6 IN Y
MP ROUTES 279.26 MILE $

0090 20411ED LAW ENFORCEMENT OFFICER 25.00 HOUR $
0100 22664EN WATER BLASTING EXISTING STRIPE 500.00 LF $

0110 23140EN
DURABLE WATERBORNE MARKING-6 IN W
INTERSTATE & PARKWAY ROUTES 66.10 MILE $

0120 23141EN
DURABLE WATERBORNE MARKING-6 IN Y
INTERSTATE & PARKWAY ROUTES 54.88 MILE $

Section:  0002 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0130 02569 DEMOBILIZATION 1.00 LS $
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