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 February 10, 2026   
 
 
CALL NO. 311 
CONTRACT ID NO. 262041 
ADDENDUM # 1 
 
 
Subject:  Muhlenberg County, FD05 089 0070 014-024 
  Letting February 19, 2026 
 
 

(1) Revised – Special Note - Page 30 of 54 
 

 
Proposal revisions are available at http://transportation.ky.gov/Construction-
Procurement/. 
 
 
If you have any questions, please contact us at 502-564-3500. 
 
 
Sincerely, 
 

 
Rachel Mills, P.E. 
Director 
Division of Construction Procurement 
 
RM:mr 
Enclosures  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/


SPECIAL NOTE FOR BASE FAILURE REPAIR 

Repair locations listed on the summary are approximate only.  The Engineer will determine 
actual repair locations and dimensions at the time of construction.  Prior to overall milling and/or 
leveling and wedging, excavate the designated base failure areas to a depth 12 inches below the 
existing asphalt pavement surface level.  Dispose of the excavated materials at waste sites off the 
Right-of-Way obtained by the Contractor at no additional cost to the Department.  See Special 
Note for Waste and Borrow. 

Backfill the excavated areas with Class 2 Asphalt Base 1.00D PG64-22.  Compact the asphalt 
base to the compaction required in Section 403.03.10.  Seal the asphalt base with leveling and 
wedging.  Perform all base failure repairs in such a manner that removal and replacement are 
completed on the same day.  Do this work as one of the Contractor’s first operations in order to 
allow further compaction by traffic.  Do not mill or place new asphalt surface over repaired base 
failure areas until a minimum of 7 calendar days have elapsed after placement of the asphalt 
base.  After a minimum of 7 calendar days and when the Engineer determines the base failure 
repair areas have sufficiently stabilized, begin milling and/or resurfacing operations.  Prior to 
milling and/or constructing the new asphalt surface, level and wedge any settlement of the repair 
areas. 

The bidder must draw conclusions as to the conditions encountered.  The Department does not 
give any guarantee as to the accuracy of the data and will not consider any claim for additional 
compensation if the materials encountered that are not in accord with the classification shown. 

Accept payment at the Contract unit prices per square yard for Base Failure repair and per ton for 
Leveling and Wedging as full compensation for all labor, materials, equipment, and incidentals 
for removing pavement and disposing of the materials, furnishing and placing asphalt base, 
leveling and wedging, and all other items necessary to complete the work according to these 
notes to the satisfaction of the Engineer. 
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