eProposal Jan-2009

TEAM
KENTUCKY.

TRANSPORTATION
CABINET

CALL NO. 312

CONTRACT ID. 252305

HANCOCK COUNTY

FED/STATE PROJECT NUMBER FDO05 046 0060 002-010

DESCRIPTION LEWISPORT TO HAWESVILLE ROAD (US 60 WESTBOUND ONLY)
WORK TYPE ASPHALT RESURFACING

PRIMARY COMPLETION DATE 6/30/2026

LETTING DATE: July 24,2025
Sealed Bids will be received electronically through the Bid Express bidding service until
10:00 AM EASTERN DAYLIGHT TIME July 24,2025. Bids will be publicly
announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK



HANCOCK COUNTY Contract ID: 252305
FDO05 046 0060 002-010 Page 4 of 65

ADMINISTRATIVE DISTRICT - 02
CONTRACT ID - 252305
FDO05 046 0060 002-010
COUNTY - HANCOCK

PCN - MP04600602502
FDO05 046 0060 002-010

LEWISPORT TO HAWESVILLE ROAD (US 60 WESTBOUND ONLY) (MP 2.510) BEGIN AT THE END OF A
CONCRETE JOINT 0.250 MILES WEST OF KY 3101 (WESTBOUND ONLY-OMIT MP 4.800-8.500) EXTENDING WEST
TO THE EAST END OF THE YELLOW CREEK BRIDGE (MP 9.430), A DISTANCE OF 06.92 MILES.ASPHALT
RESURFACING

GEOGRAPHIC COORDINATES LATITUDE 37:55:38.34 LONGITUDE 86:49:26.36
ADT 10,443

COMPLETION DATE(S):
COMPLETED BY 06/30/2026 APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES

INSURANCE
Refer to Kentucky Standard Specifications for Road and Bridge Construction, current edition.

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain a digital ID from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (KY811) via web ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY

Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
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foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.

For all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State at
https://secure.kentucky.gov/sos/ftbr/welcome.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by email to kytc.projectquestions@ky.gov. The
Department will attempt to answer all submitted questions. The Department reserves the right
not to answer if the question is not pertinent or does not aid in clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
question is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers” on the Construction Procurement website (www.transportation.ky.gov/construction-
procurement). The answers provided shall be considered part of this Special Note and, in case of
a discrepancy, will govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and several
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site is the preferred method of disposal.

INSTRUCTIONS FOR EXCESS MATERIAL SITES AND BORROW SITES

Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESS TO RECORDS

The state agency certifies that it is in compliance with the provisions of KRS 45A.150, "Access
to contractor's books, documents, papers, records, or other evidence directly pertinent to the
contract." The Contractor, as defined in KRS 45A.030, agrees that the contracting agency, the
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Finance and Administration Cabinet, the Auditor of Public Accounts, and the Legislative
Research Commission, or their duly authorized representatives, shall have access to any books,
documents, papers, records, or other evidence, which are directly pertinent to this agreement for
the purpose of financial audit or program review. The Contractor also recognizes that any books,
documents, papers, records, or other evidence, received during a financial audit or program
review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884. Records and
other prequalification information confidentially disclosed as part of the bid process shall not be
deemed as directly pertinent to the agreement and shall be exempt from disclosure as provided in
KRS 61.878(1)(c).

BOYCOTT PROVISIONS

If applicable, the contractor represents that, pursuant to KRS 45A.607, they are not currently
engaged in, and will not for the duration of the contract engage in, the boycott of a person or an
entity based in or doing business with a jurisdiction with which Kentucky can enjoy open trade.
Note: The term Boycott does not include actions taken for bona fide business or economic
reasons, or actions specifically required by federal or state law.

If applicable, the contractor verifies that, pursuant to KRS 41.480, they do not engage in, and
will not for the duration of the contract engage in, in energy company boycotts as defined by
KRS 41.472.

LOBBYING PROHIBITIONS

The contractor represents that they, and any subcontractor performing work under the contract,
have not violated the agency restrictions contained in KRS 11A.236 during the previous ten (10)
years, and pledges to abide by the restrictions set forth in such statute for the duration of the
contract awarded.

The contractor further represents that, pursuant to KRS 45A.328, they have not procured an
original, subsequent, or similar contract while employing an executive agency lobbyist who was
convicted of a crime related to the original, subsequent, or similar contract within five (5) years
of the conviction of the lobbyist.

Revised: 1/1/2025
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 05/05/2025

AMERICA, BUY AMERICA (BABA) ACT

1.0 BUY AMERICA REQUIREMENT.

Follow the “Buy America” provisions as required by 23 U.S.C. § 313 and 23 C.F.R. § 635.410. Except as
expressly provided herein all manufacturing processes of steel or iron materials including but not limited to
structural steel, guardrail materials, corrugated steel, culvert pipe, structural plate, prestressing strands, and
steel reinforcing bars shall occur in the United States of America, including the application of:

* Coating,

* Galvanizing,

* Painting, and

* Other coating that protects or enhances the value of steel or iron products.

The following are exempt, unless processed or refined to include substantial amounts of steel or iron material,
and may be used regardless of source in the domestic manufacturing process for steel or iron material:

* Pig iron,

* Processed, pelletized, and reduced iron ore material, or

* Processed alloys.

The Contractor shall submit a certification stating that all manufacturing processes involved with the
production of steel or iron materials occurred in the United States.

Produce, mill, fabricate, and manufacture in the United States of America all aluminum components of
bridges, tunnels, and large sign support systems, for which either shop fabrication, shop inspection, or
certified mill test reports are required as the basis of acceptance by the Department.

Use foreign materials only under the following conditions:

1) When the materials are not permanently incorporated into the project; or
2) When the delivered cost of such materials used does not exceed 0.1 percent
of the total Contract amount or $2,500.00, whichever is greater.

The Contractor shall submit to the Engineer the origin and value of any foreign material used.
2.0 - BUILD AMERICA, BUY AMERICA (BABA)

Contractor shall comply with the Federal Highway Administration (FHWA) Buy America Requirement
in 23 C.F.R. § 635.410 and all relevant provisions of the Build America, Buy America Act (BABA),
contained within the Infrastructure Investment and Jobs Act, Pub. L. No. 117-58, §§ 70901-52 enacted
November 15, 2021. The BABA requires iron, steel, manufactured products, and construction materials
used in infrastructure projects funded by federal financial assistance to be produced in the United States.
Comply with 2 C.F.R § 184.

BABA permits FHW A participation in the Contract only if domestic steel and iron will be used on the Project.
To be considered domestic, all steel and iron used, and all products manufactured from steel and iron must
be produced in the United States and all manufacturing processes, including application of a coating, for
these materials must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a minimal use
of foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the total
contract amount under the Contract or $2,500.00 whichever is greater.

BABA permits FHWA participation in the Contract only if all “construction materials” as defined in the Act
are made in the United States. The Buy America preference applies to the following construction materials
incorporated into infrastructure projects: non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass (including
optic glass); Fiber optic cable; optical fiber; lumber; engineered wood; and drywall. Contractor will be
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD

AMERICA, BUY AMERICA (BABA) ACT 05/05/2025

required to use construction materials produced in the United States on this Project. The Contractor shall
submit a certification stating that all construction materials are certified to be BABA compliant.

3.0 FINAL RULE — FHWA’S BUY AMERICA REGULATION TO TERMINATE GENERAL
APPLICABILITY WAIVER FOR MANUFACTURED PRODUCTS

e March 17, 2025 (effective date): For all Federal-aid projects obligated on or after March 15, 2025,
all iron or steel products, as defined in § 635.410(c)(1)(iii), must comply with FHWA’s Buy
America requirements for steel and iron in § 635.410(b). In addition, for all Federal-aid projects
obligated on or after March 15, 2025, per § 635.410(c)(2), articles, materials, and supplies should be
classified as an iron or steel product, a manufactured product, or another product as specified by law
or in 2 CFR part 184 (such other products specified by law or in 2 CFR part 184 include “excluded
materials” and “construction materials”); an article, material, or supply must not be considered to
fall into multiple categories.

e October 1, 2025: The final assembly requirement will become effective for Federal-aid projects
obligated on or after October 1, 2025. This means that, for manufactured product to be Buy America
compliant, for Federal-aid projects obligated on or after October 1, 2025, final assembly of the
manufactured product must occur in the United States.

e October 1, 2026: The 55 percent requirement will become effective for Federal-aid projects
obligated on or after October 1, 2026. This means that, for manufactured product to be Buy
America-compliant, for Federal-aid projects obligated on or after October 1, 2026, all manufactured
products permanently incorporated into the project must both be manufactured in the United States
(satisfy the final assembly requirement) and have the cost of the components of the manufactured
product that are mined, produced, or manufactured in the United States be greater than 55 percent of
the total cost of all components of the manufactured product (satisfy the 55 percent requirement).

4.0 — ADDITIONAL REQUIREMENTS

The Contractor has completed and submitted, or shall complete and submit, to the Cabinet a Buy America/
Build America, Buy America Certificate prior to the Cabinet issuing the notice to proceed, in the format
below. After submittal, the Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. § 1001. The Contractor has the burden of proof
to establish that it’s in compliance.

At the Contractor’s request, the Cabinet may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist under 23 C.F.R. § 635.410(c) or will comply with the applicable
Buy America requirements if a waiver of those requirements is not available or not pursued by the Cabinet.

Please refer to the Federal Highway Administration’s Buy America webpage for more information.

Buy America - Construction Program Guide - Contract Administration - Construction - Federal Highway
Administration (dot.gov)

Effective - June 26, 2025, Letting
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SPECIAL NOTE — BUY AMERICA REQUIREMENTS AND BUILD 05/05/2025

AMERICA, BUY AMERICA (BABA) ACT

BUY AMERICA / BUILD AMERICA, BUY AMERICA (ACT) MATERIALS CERTIFICATE OF COMPLIANCE

The Contractor hereby certifies that it will comply with all relevant provisions of the Build America, Buy
America Act, contained within the Infrastructure Investment and Jobs Act, Pub. L. NO. 117-58, §§ 70901-
52, the requirements of 23 U.S.C. § 313, 23 C.F.R. § 635.410 and 2 C.F.R § 184.

Date Submitted:

Contractor:

Signature:

Printed Name:

Title:

NOTE: THIS CERTIFICATION IS IN ADDITION TO ANY AND ALL REQUIREMENTS OUTLINED IN THE CURRENT
EDITION OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION AND/OR SPECIAL
NOTES CONTAINED IN THE PROJECT PROPOSAL.
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018
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SURFACING AREAS

The Department estimates the mainline surfacing width to be varied 19 to 25 feet.

The Department estimates the total mainline area to be surfaced to be 43.328 square yards.
The Department estimates the shoulder width to be varied 2 to 10 feet on each side.

The Department estimates the total shoulder area to be surfaced to be 13,711 square yards.

ASPHALT MIXTURE
Unless otherwise noted, the Department estimates the rate of application for all asphalt mixtures to be 110 Ibs/sy per inch of depth.

DGA BASE FOR SHOULDERS

Unless otherwise noted, the Department estimates the rate of application for DGA Base for Shoulders to be 115 |bs/sy per inch of
depth. The Department will not measure necessary grading and/or shaping of existing shoulders prior to placing of DGA Base, but
shall be incidental to the Contract unit price per ton for DGA Base.

Accept payment at the Contract unit price per ton as full compensation for all labor, materials, equipment, and incidentals for grading
and/or shaping of existing shoulders and furnishing, placing, and compacting the DGA Base.

INCIDENTAL SURFACING

The Department has included in the quantities of asphalt mixtures established in the proposal estimated quantities required for
resurfacing or surfacing mailbox turnouts, farm field entrances, residential and commercial entrances, curve widening, ramp gores and
tapers, and road and street approaches, as applicable. Pave these areas to the limits as shown on Standard Drawing RPM-110-06 or as
directed by the Engineer. In the event signal detectors are present in the intersecting streets or roads, pave the crossroads to the right
of way limit or back of the signal detector, whichever is the farthest back of the mainline. Surface or resurface these areas as directed
by the Engineer. The Department will not measure placing and compacting for separate payment but shall be incidental to the
Contract unit price for the asphalt mixtures.

FUEL AND ASPHALT PAY ADJUSTMENT

The Department has included the Contract items Asphalt Adjustment and Fuel Adjustment for possible future payments at an
established Contract unit price of $1.00. The Department will calculate actual adjustment quantities after work is completed. |If
existing Contract amount is insufficient to pay all items on the contract with the adjustments, the Department will establish additional
monies with a change order.

OPTION A

Be advised that the Department will accept compaction of asphalt mixtures furnished for driving lanes and ramps, at 1 inch (25mm) or
greater, on this project according to OPTION A in accordance with Section 402 and Section 403 of the current Standard
Specifications. The Department will require joint cores as described in Section 402.03.02 for surface mixtures only. The Department
will accept compaction of all other asphalt mixtures according to OPTION B.

MATERIAL TRANSFER VEHICLE (MTV)
Provide and use aMTV in accordance with Sections 403.02.10 and 403.03.05.
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Special Note for Thermo Striping Application

Contrary to Section 714.02.05 of the Standard Specifications for Road and Bridge
Construction, thermoplastic application will be required to be by ribbon gun at all
locations that are to be applied over milled rumble strips in lieu of an extrusion
application.
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Liquidated Damages- US60

Liquidated damages for this project will be assessed in accordance with the Standard Specifications for
Road and Bridge Construction 2019 Section 108.09.
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SPECIAL NOTE FOR NON-TRACKING TACK COAT

DESCRIPTION AND USEAGE. This specification covers the requirements and practices
for applying a non-tracking tack asphalt coating. Place this material on the existing
pavement course, prior to placement of a new asphalt pavement layer. Use when expedited
paving is necessary or when asphalt tracking would negatively impact the surrounding area.
This material is not suitable for other uses. Ensure material can “break” within 15 minutes
under conditions listed in 3.2.

MATERIALS, EQUIPMENT, AND PERSONNEL.
2.1 Non-Tracking Tack. Provide material conforming to Subsection 2.1.1.

2.1.1 Provide a tack conforming to the following material requirements:

Property Specification Test Procedure
Viscosity, SES, 77 ° F 20-100 AASHTO T 72
Sieve, % 0.3 max. AASHTO T 59
Asphalt Residue!, % 50 min. AASHTO T 59
Oil Distillate, % 1.0 max. AASHTOT 59
Residue Penetration, 77 ° F 0-30 AASHTO T 49
Original Dynamic Shear (G*/sin 8), 82 ° C 1.0 min. AASHTO T 315
Softening Point, ° F 149 min. AASHTO T 53
Solubility, % 97.5 min. AASHTO T 44

! Bring sample to 212 °F over a 10-15 minute period. Maintain 212 °F for 15-20 minutes
or until 30-40 mL of water has distilled. Continue distillation as specified in T59.

2.2. Equipment. Provide a distributor truck capable of heating, circulating, and spraying
the tack between 170 °F and 180 °F. Do not exceed 180 °F. Circulate the material
while heating. Provide the correct nozzles that is recommend by the producer to
ensure proper coverage of tack is obtained. Ensure the bar can be raised to between
14” and 18” from the roadway.

2.3. Personnel. Ensure the tack supplier has provided training to the contractor on the
installation procedures for this product. Make a technical representative from the
supplier available at the request of the Engineer.

CONSTRUCTION.

3.1 Surface Preparation. Prior to the application of the non-tracking tack, ensure the
pavement surface is thoroughly dry and free from dust or any other debris that would inhibit
adhesion. Clean the surface by scraping, sweeping, and the use of compressed air. Ensure
this preparation process occurs shortly before application to prevent the return of debris on
to the pavement. If rain is expected within one hour after application, do not apply material.
Apply material only when the surface is dry, and no precipitation is expected.

Page 15 of 65
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3.2 Non-tracking Tack Application. Placement of non-tracking tack is not permitted
from October 1% to May 15". When applying material, ensure the roadway temperature is
a minimum of 40°F and rising. Prior to application, demonstrate competence in applying
the tack according to this note to the satisfaction of the Engineer. Heat the tack in the
distributor to between 170 — 180 °F. After the initial heating, between 170 — 180 °F, the
material may be sprayed between 165 °F and 180 °F. Do not apply outside this temperature
range. Apply material at a minimum rate of 0.70 pounds (0.08 gallons) per square yard.
Ensure full coverage of the material on the pavement surface. Full coverage of this material
is critical. Increase material application rate if needed to achieve full coverage. Schedule
the work so that, at the end of the day’s production, all non-tracking tack is covered with
the asphalt mixture. If for some reason the non-tracking tack cannot be covered by an
asphalt mixture, ensure the non-tracking tack material is clean and reapply the non-tracking
tack prior to placing the asphalt mixture. Do not heat material more than twice in one day.

33 Non-tracking Tack Certification. Furnish the tack certification to the Engineer
stating the material conforms to all requirements herein prior to use.

34 Sampling and Testing. The Department will require a sample of non-tracking tack
be taken from the distributor at a rate of one sample per 15,000 tons of mix. Take two 1
gallon samples of the heated material and forward the sample to the Division of Materials
for testing within 7 days. Ensure the product temperature is between 170 and 180 °F at the
time of sampling.

MEASUREMENT. The Department will measure the quantity of non-tracking tack in tons.
The Department will not measure for payment any extra materials, labor, methods,
equipment, or construction techniques used to satisfy the requirements of this note. The
Department will not measure for payment any trial applications of non-tracking tack, the
cleaning of the pavement surface, or furnishing and placing the non-tracking tack. The
Department will consider all such items incidental to the non-tracking tack.

PAYMENT. The Department will pay for the non-tracking tack at the Contract unit bid
price and apply an adjustment for each manufacturer’s lot of material based on the degree
of compliance as defined in the following schedule. Non-tracking tack will not be
permitted for use from October 1% to May 15", During this timeframe, the department will
allow the use of an approved asphalt emulsion in lieu of a non-tracking tack product but
will not adjust the unit bid price of the material. When a sample fails on two or more tests,
the Department may add the deductions, but the total deduction will not exceed 100
percent.

Page 16 of 65
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Non-Tracking Tack Price Adjustment Schedule

Test Specification | 100% Pay | 90% Pay 80% Pay | 50% Pay | 0% Pay

Viscosity, SES, 77 ° F 20-100 19-102 17-18 15-16 14 <13
103 - 105 106 - 107 | 108 -109 >110

Sieve, % 0.30 max. <040 | 0.41-0.50 | 0.51-0.60 |10.61-0.70] >0.71
Asphalt Residue, % 50 min. >49.0 48.5-48.9 | 48.0-48.4| 47.5-47.9 <474
Oil Distillate, % 1.0 max. <1.0 1.1-1.5 1.6-1.7 1.8-1.9 >2.0
Residue Penetration, 77 ° F. 30 max. <31 32-33 34-35 36-37 >38
Original Dynamic Shear (G*/sin 3), 82 ° C| 1.0 min. >0.95 1092-0.94]|090-0.91[085-0.89| <0.84
Softening Point, ° F 149 min. >145 142-144 | 140-141 | 138-139 <137
Solubility, % 97.5 min. >97.0 | 96.8-96.9 | 96.6-96.7 [96.4-96.5| <963
Code Pay Item Pay Unit
24970EC Asphalt Material for Tack Non-Tracking Ton

Revised: May 23, 2022
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SPECIAL NOTE FOR ELECTRONIC DELIVERY MANAGEMENT SYSTEM (e-Ticketing) ASPHALT

This Special Note will apply when indicated on the plans or in the proposal. Section references herein are
to the Department’s Standard Specifications for Road and Bridge Construction current edition.

1.0 DESCRIPTION. Incorporate an e-Ticketing Delivery Software for weighed asphalt material delivered to

the project to report loads and provide daily running totals of weighed asphalt material for pay items and incidental
work during the construction processes from the point of measurement and loading to the point of incorporation to

the project.

2.0 MATERIALS AND EQUIPMENT. Contractor shall supply material data in JavaScript Object Notation
(JSON) documents to the KYTC e-Ticketing Delivery Software (KYTC e-Ticketing Portal) via Application
Programming Interface (API) or direct connection. Test and verify that ticket data can be shared from the original
source no fewer than 30 days prior to material placement activities. An e-Ticketing Delivery Software supplier can
provide a qualified representative for on-site technical assistance during the initial setup, pre-construction
verifications, and data management and processing as needed during the Project to maintain material data delivery
capabilities. Virtual meetings may be hosted in lieu of on-site meetings when deemed appropriate by the Engineer.

Provide e-Ticketing Delivery Software that will meet the following:

1. The e-Ticketing Delivery Software shall be fully integrated with the Contractor’s Load Read-Out scale
system at the material source location.

2. The e-Ticketing Delivery Software shall provide real-time delivery to KYTC e-Ticketing Portal.

3. Transmit any updates to the ticket data within 5 minutes of a change.

3.0 CONSTRUCTION. Provide the Engineer with the manufacturer’s specifications and all required
documentation for data access at the pre-construction conference.

A. Construction Requirements
1. Install and operate software in accordance with the manufacturer’s specifications.

2. Verify that all pertinent information is provided by the software within the requirements of this
Special Note.

B. Data Deliverables
Provide to the Engineer a means in which to gather report summaries by way of i0OS apps, web pages, or
any other method at the disposal of the Engineer. The Engineer may request data at any time during the
project.

1. Asphalt Material

a. Real-time Continuous Data Items
Provide the Engineer access to JSON documents capable of being transmitted through the
KYTC’s e-Ticketing Portal that displays the following information in real-time with a
web-based system compatible with iOS and Windows environments.

e Each Truck

Supplier Name

Supplier Address

Supplier Phone

Plant location

Date

Time at source

Project Location

O O O O O O O
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Contract ID#

Carrier Name

Unique Truck ID
Description of Material
Mix Design Number

Gross, Tare and Net Weight
Weighmaster

O O O O O O O

4.0 MEASUREMENT.  The Department will not measure the electronic delivery management system.

5.0 PAYMENT. The Department will not measure this work for payment and will consider all items contained in
this note to be incidental to the asphalt mixtures on the project, as applicable.

May 5, 2025
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SPECIAL NOTE FOR ELECTRONIC DELIVERY MANAGEMENT SYSTEM (e-Ticketing) AGGREGATE

This Special Note will apply when indicated on the plans or in the proposal. Section references herein are
to the Department’s Standard Specifications for Road and Bridge Construction current edition.

1.0 DESCRIPTION. Incorporate an e-Ticketing Delivery Software for weighed aggregate material delivered to
the project to report loads and provide daily running totals of weighed aggregate material for pay items and
incidental work during the construction processes from the point of measurement and loading to the point of
incorporation to the project.

2.0 MATERIALS AND EQUIPMENT. Contractor shall supply material data in JavaScript Object Notation
(JSON) documents to the KYTC e-Ticketing Delivery Software (KYTC e-Ticketing Portal) via Application
Programming Interface (API) or direct connection. Test and verify that ticket data can be shared from the original
source no fewer than 30 days prior to material placement activities. An e-Ticketing Delivery Software supplier can
provide a qualified representative for on-site technical assistance during the initial setup, pre-construction
verifications, and data management and processing as needed during the Project to maintain material data delivery
capabilities. Virtual meetings may be hosted in lieu of on-site meetings when deemed appropriate by the Engineer.

Provide e-Ticketing Delivery Software that will meet the following:

1. The e-Ticketing Delivery Software shall be fully integrated with the Contractor’s Load Read-Out scale
system at the material source location.

2. The e-Ticketing Delivery Software shall provide real-time delivery to KYTC e-Ticketing Portal.
3. Transmit any updates to the ticket data within 5 minutes of a change.

3.0 CONSTRUCTION. Provide the Engineer with the manufacturer’s specifications and all required
documentation for data access at the pre-construction conference.

A. Construction Requirements
1. Install and operate software in accordance with the manufacturer’s specifications.

2. Verify that all pertinent information is provided by the software within the requirements of this
Special Note.

B. Data Deliverables
Provide to the Engineer a means in which to gather report summaries by way of i0OS apps, web pages, or
any other method at the disposal of the Engineer. The Engineer may request data at any time during the
project.

1. Aggregate Material

a. Real-time Continuous Data Items
Provide the Engineer access to JSON documents capable of being transmitted through the
KYTC’s e-Ticketing Portal that displays the following information in real-time with a
web-based system compatible with iOS and Windows environments.

e  FEach Truck

Supplier Name

Supplier Address

Supplier Phone

Plant location

Date

Time at source

Project Location

O O O O O O O
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Contract ID#

Carrier Name

Unique Truck ID
Description of Material
Load Number

Gross, Tare and Net Weight
Weighmaster

O O O O O O O

4.0 MEASUREMENT.  The Department will measure the electronic delivery management system as a lump
sum item.

5.0 PAYMENT. The Department will make payment for the completed and accepted quantities under the
following:

1. Payment is full compensation for all work associated with providing all required equipment, training, and
documentation.

2. Payment will be full compensation for costs related to providing the e-Ticketing Delivery Software,
including integration with plant load-out systems, and report viewing/exporting process. All quality control
procedures including the software representative’s technical support and on-site training shall be included
in the Contract lump sum price.

Code Pay Item Pay Unit
26248EC ELECTRONIC DELIVERY MGMT SYSTEM-AGG LS

May 5, 2025
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SPECIAL NOTE FOR RECYCLED ASPHALT PAVEMENT (RAP) STOCKPILE MANAGEMENT

I GENERAL

The use of reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot mix
asphalt (HMA) or warm mix asphalt (WMA) shall be subject to stockpile management and handling of material
as described in this section.

The Department approves RAP on a stockpile basis, following the process set forth in this method. The
contractor’s responsibilities in the process are as follows:

* To obtain the Department’s approval of all RAP prior to its use on a Department project and to
deliver test data and samples as required

» To monitor and preserve the quality and uniformity of the approved material during storage and
handling, adding no unapproved material to the existing stockpile

* To comply with the Department’s requirements regarding replenishment of approved stockpiles

The Department will approve RAP based on its composition and variability in gradation and asphalt content, and
on visual inspections of the stockpile, which the Department may conduct at its discretion. The Department may
withdraw approval of a stockpile if the requirements of this specification are not followed in good faith.

The Maximum Percentage Allowed in a mix design will be based on these criteria and on the category of RAP
source, as defined in this document.

II. APPROVAL PROCESS

Qualified asphalt producers (listed in List of Approved Materials-Asphalt Mixing Plants) may submit requests
for RAP stockpile approval to the Asphalt Branch, Division of Materials, in the Annual Certification for
Previously Approved Asphalt Mixing Plants and Related Equipment. The requester shall provide test results
as prescribed in Part IID. The Division of Materials may, at their discretion, collect samples or inspect a RAP
stockpile consistent with Section IIE.

Upon completion of the review of testing results and, if applicable, visual inspection, the Division of
Materials, Asphalt Branch will approve or disapprove the material by letter and will assign a Stockpile
Identification Number for each approved RAP stockpile. Note: The contractor's average gradation and asphalt
content, as listed in the approval letter, shall be the gradation used in subsequent mix designs. The approval
letter will state the applicable limits on the use of the material in mix designs and will summarize the
Department's findings, listing the average gradation and asphalt content from the contractor's tests and the
corresponding values found by the Department. Where the Maximum Percentage Allowed is low due to
variability, the contractor may elect to improve the uniformity of the material by further processing and may
again sample, test, and request approval for the material.

No material shall be added to a stockpile after it has been approved, except as provided in Parts V, VI, and
VII below.

ITA. RAP Quality Management Plan

For a contractor to receive approval to use RAP on any department project, a RAP Quality Management Plan
must first be approved by the department. The RAP Quality Management Plan shall be submitted to the
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Division of Materials annually for approval as part of the Contractor’s Quality Control Plan/Checklist. The
Quality Management Plan is required to demonstrate how the Contractor will provide consistency and quality
of material utilized in all asphalt mixes produced for use on Department projects. The Quality Management
Plan shall include:

e Unprocessed RAP Stockpiles
o Designation of stockpile(s) as single or multiple source
o Designation of stockpile(s) as classified or unclassified
o Designation of stockpile(s) as captive or continuously replenishing
o Plan for how stockpile(s) is built (layers, slope, etc.)
o Plan to minimize stockpile(s) contamination
e Processing and Crushing
o Equipment used to feed screener or crusher
o Excavation process based on equipment type
e Processing Millings
o Single Project or Source
= Screening, Fractionation, or Crushing plan
o Multiple Source
= Process to achieve uniform material from stockpile
= Screening, Fractionation, or Crushing plan
e Processed RAP Stockpiles
o Minimization of segregation
o Minimization of moisture

IIB. RAP Stockpile Placement

All processed RAP stockpiles shall be placed on a sloped, paved surface. The requirement for a paved
surface may be waived by the Cabinet if the Contractor’s RAP Quality Management Plan demonstrates
effective material handling that will minimize deleterious material from beneath the processed stockpile
entering the plant. No processed stockpile will be placed directly on grass or dirt.

IIC. Stockpile Identification Signs

RAP stockpiles shall be identified with posted signs displaying the gradation of material in the stockpile
(course, intermediate, or fine). These signs shall be made of weatherproof material and shall be highly
visible. Numerals shall be easily readable from outside the stockpile area. If a stockpile exists in two or
more parts, each part must have its own sign.

IID. Standard Approval Procedure

The Contractor shall obtain random samples representative of the entire stockpile and shall have each
sample tested for gradation and asphalt content according to KM 64-426, KM 64-427, and AASHTO T308.
The material samples must be in its final condition after all crushing and screening. At least one sample shall
be obtained for each 1,000 tons of processed RAP, with a minimum of five samples per stockpile. Sampling
shall be performed according to the method prescribed for asphalt mix aggregates in the Department’s
Materials Field Testing and Sampling Manual and KM 64-601. The minimum sampling size (after
quartering) for tests of RAP samples is 1,500 g. except for samples containing particles more than one inch
in diameter, for which the minimum is 2,000 g.

To request approval of a RAP stockpile, submit the following documents to the Division of Materials. It is
the requester’s responsibility to correctly address, label, and deliver these submittals:
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¢ Submit request for approval at beginning of the paving season as part of the Annual Certification for
Previously Approved Asphalt Mixing Plants and Related Equipment.

e If requesting approval after paving season begins, submit memo, including stockpile portion of the
inspection list for Annual Certification for Previously Approved Asphalt Mixing Plants and Related
Equipment, to Division of Materials.

» Reports of the tests prescribed above using the Stockpile <INSERT NAME> document.

¢ A drawing of the plant site showing the location of the stockpile to be approved and all other
stockpiles on the premises

Mail, deliver or email the request form, with test reports and site drawing, to:

Kentucky Transportation Cabinet
Division of Materials

ATTN: Asphalt Branch Manager
1227 Wilkinson Boulevard
Frankfort, Kentucky 40601

Robert.Semones@ky.gov
IIE. Tests and inspections by the Department

The Department shall have the right to observe the collection of samples, or to perform the sampling and testing
as a verification of contractor submittal. As a condition of approval, the Department may at any time inspect and
sample RAP stockpiles for which approval has been requested and may perform additional quality control tests
to determine the consistency and quality of the material.

The approval letter issued by the Department will include any results of verification testing performed by the
Cabinet. The approved contractor results should be used by mix design technicians in the design calculations.

II1. RAP STOCKPILE TIERED MANAGEMENT AND EFFECTIVE BINDER CONTENT

The stockpile management and approval requirements will be tiered based on the maximum cold feed
percentages as defined in this section and Table 1. below.

Table 1. Tiered Testing Requirements

Contract ID: 252305
Page 24 of 65

Mix Type 0-<12% 12-<20% 20-<35%
Surface Tier 1 Tier 2 Tier 3
Base Tier 1 Tier 2 Tier 3

NOTE: All asphalt mixes and binder selection will be subject to Section 409 of the current Standard
Specifications.

The following requirements will apply based on the percentage of RAP in the mix.
Tier 1

Tier 1 mixes (less than or equal to 12% RAP) will be subject to the requirements of sections IIA, 1IB, and IIC.
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Tier 2

Tier 2 mixes (12% to less than 20% RAP) will be subject to the requirements of Section II in its entirety and
Table 2 requirements.

Tier 3

Tier 3 Asphalt Base mixes with 20% to less than 35% RAP, Tier 3 Asphalt Surface mixes with 20% to less than
30% RAP will be subject to Section Il in its entirety and Table 2 requirements.

Iv. MAXIMUM PERCENTAGE OF RAP ALLOWED

The Maximum Percent of RAP allowed in mix designs shall be the lowest percentage determined by the
gradation and asphalt content of the RAP, as established under the criteria below, and requirements listed in
Section III.

Limits according to range in gradation and bitumen content

The Maximum Percent of RAP Allowed, based on gradation and asphalt content, shall be determined by the
Department using the standard deviation of these values. This standard deviation will be calculated using data
provided by the contractor from at least five samples. While the contractor is required to provide the data from
these tested samples, the Department retains the discretion to perform its own sampling and testing to support or
verify its findings. An apparent outlier shall not be considered in determining these ranges. Where one result
appears to be unrepresentative of the whole, two or more additional samples shall be tested. The outlying value
of all tests shall then be excluded from the range. The maximum percentage of RAP allowable shall be the
lowest percentage determined according to Table 2 below.

Table 2. Maximum Percent RAP According to Variability in Test Results

| Standard Deviation as calculated above:

Surface
% asphalt content <04 <0.5
% passing No. 200 sieve <1.25 <1.5
% passing Median Sieve <4.0 <5.0

Allowable RAP Cold Feed %
Tier 3 - 20%-30% | Tier 2 - 12%-20% | Tier 1 - 0%-12%

Base
% asphalt content <0.5 <0.75
% passing No. 200 sieve <1.5 <2.25
% passing Median sieve <5.0 <7.0

Allowable RAP Cold Feed %
Tier 3 - 20%-35% | Tier 2 - 12%-20% | Tier 1 - 0%-12%

NOTE: These allowances notwithstanding, the Contractor is required to maintain the mixture within the
Mixture Control Tolerances of Kentucky Method 443.

The percentage allowable in mix designs shall be limited to meet the design criteria for viscosity established in
the Standard Specifications.

Page | 4
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V. GENERAL STOCKPILE REQUIREMENTS AND REPLENISHMENT
V.A. Single Pavement Source

Early approval of material from a single pavement source. When a new stockpile is to consist entirely of
millings removed from a single existing pavement, the stockpile may be approved based on samples taken
during the milling and processing operations, prior to completion of milling. The initial stockpile may be
approved as either a new stockpile or a new stockpile in continual replenishment status.

For continual replenishment status, samples shall be taken from the processed stockpile after it reaches
1,000 tons. A total of five initial samples, plus one additional sample for every 1,000 tons, is required. As
prescribed in Part II above, the contractor shall test all samples and deliver the test results, together with a
letter request for approval in Continual Replenishment status, to the address indicated. The stockpile shall be
subject to initial approval as prescribed above in Part II. Once approved, it may be replenished without
further approvals as provided in Part VII below.

V.B. Heterogeneous or contaminated material

Asphalt pavement millings containing traffic detection loops, raised pavement markers, or other debris must
be separated and excluded before stockpiling RAP for approval for use in KYTC asphaltic concrete
mixtures.

No material other than RAP from an approved stockpile shall be included in mixtures for State projects. The
following materials are specifically excluded:

* Material contaminated with foreign matter such as liquids, soil, concrete, or debris

* Plant waste, especially waste containing abnormal concentrations of bitumen, drum build-up, or material
from spills or plant clean-up operations

The following materials shall not be added to or placed in proximity to an approved stockpile but may be
accumulated in a separate stockpile and submitted for approval according to Part III:

e Production mixtures returned to the plant for any reason.

e Mis-proportioned mixtures, especially those generated at start-up.

VL REPLENISHMENT OF STOCKPILES

An approved RAP stockpile may be replenished with Department approval, provided the replenishment material
meets all necessary requirements for approval and maintains uniformity in gradation and asphalt content as
outlined in this document.

VI.A. Procedure and approval criteria

The procedure for requesting approval of a stockpile replenishment, that is not in continual replenishment
status, shall be the same as for approval of an original stockpile, and the material for the replenishment shall
meet all criteria for approval as a new stockpile. RAP proposed for replenishment shall be sampled and tested
by the Contractor for gradation and asphalt cement as prescribed in Section II above. The Laboratory shall
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review these results and provide approval for use in Department asphalt mix designs, according to Table 2
above.

VI.B. Effect of replenishment on existing approved mix designs

Replenishment of a stockpile may render certain mix designs invalid, depending on the percent RAP
allowed in the design and on the difference in average properties between the old and new stockpiles. A
replenished stockpile may be used as the RAP ingredient in an existing approved design provided that:

1. The Maximum Percent Allowed for the replenishment stockpile equals or exceeds the percent RAP
called for in the mix design. In no case may the Maximum Percent Allowed be exceeded.

However, if a mix design calls for up to 5.0 percent more than the Maximum Percent Allowed for the
replenishment, the design may be adjusted, with approval, to use the lower percent allowed, provided that
the production mixture continues to meet all acceptance criteria. For example, a design which calls for 20
percent RAP may be adjusted and produced with 15 percent if it continues to meet for acceptance.

VII. CONTINUAL REPLENISHMENT WITHOUT RE-APPROVAL

At the request of the contractor, a previously approved stockpile may be placed in Continual Replenishment
Status and may be replenished any number of times without re-approval provided that:

1. Replenishment is within six months of the last stockpile addition.

2. The contractor shall continue to monitor and test the materials added to the stockpile and shall forward
these results to the Division of Materials for every 1,000 tons of RAP added to the stockpile.

3. The contractor must certify that replenishment materials are free of contaminants.

4. The Department shall be notified by letter to the Director of the Division of Materials that the stockpile
is being replenished on a continual basis.

5. The RAP Maximum Percent Allowed for continual replenishment shall be limited by Sections Il and IV.

Note: Upon request, one 20-pound sample bag of RAP for each Continual Replenishment
Stockpile shall be submitted to the Division of Materials for petrographic analysis every 12
months.

The Department may inspect, sample, and test such stockpiles at its discretion and may, upon determining
that the stockpile is unsuitable, withdraw approval of the material and all mix designs which include it.
Approval of the stockpile may be withdrawn at any time based upon extreme or erratic ingredient proportions,
unsuitable ingredients, or poor performance, as determined by the Division of Materials, Asphalt Branch. The
Department will conduct periodic comparison testing on the opposite quarters of samples submitted by the
Contractor for special replenishment approval category. The approval of the stockpile may be withdrawn if
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erroneous information was found on the contractor’s testing and/or improper sampling procedures were
involved after a thorough investigation.

VIII. DEPLETION OF STOCKPILE AND EXPIRATION OF APPROVAL

When a stockpile has been fully depleted, the Contractor may replenish it within 24 months after the date of
depletion; a depleted stockpile not replenished after 24 months will be removed from the approved list and
may not be replenished.

Approval of a stockpile may be withdrawn if, in the finding of the Division of Materials, Asphalt Branch,
the total amount of material used in new mixtures equals the total tonnage of the original stockpile plus all
approved replenishments. Six years from the original approval of a stockpile or from its most recent
replenishment, a stockpile shall be presumed to be depleted, and its approval shall expire. This shall apply to
all stockpiles, regardless of status or history of use.

IX. RECORDS

The Contractor shall maintain records at the plant site on all RAP stockpiles. These records shall be
available for inspection by representatives of the Department and shall include the following:

e All test results.

¢ The Department’s approval letter for each stockpile and replenishment, together with the Contractor’s
requests for approval and all data submitted therewith.

¢ A current drawing of all stockpile locations at the plant site, including unapproved stockpiles, showing
stockpile numbers of all stockpiles approved for State work.

X. RELOCATION OF STOCKPILE

If material from an approved RAP stockpile is to be moved to another location, the contractor shall seek
approval from the Department prior to its further use on State projects. A letter request shall be submitted to
the Division of Materials indicating the current stockpile location, the total quantity of material to be moved,
and the amount, if any, to remain in the current location. The Division of Materials will issue an approval
letter applicable to the new location.

June 18, 2025
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SPECIAL NOTE FOR PAVEMENT WEDGE AND SHOULDER
MONOLITHIC OPERATION

1.0 MATERIALS. Provide an Asphalt Surface Mixture conforming to Section 403 of the
Standard Specifications, as applicable to the project, for the pavement wedge.

2.0 CONSTRUCTION. Place the specified Asphalt Surface Mixture on shoulders
monolithically with the driving lane. Prime the existing shoulder with tack material as the
Engineer directs before placing the wedge. Construct according to Section 403.03 of the
Standard Specifications.

Equip the paver with a modified screed that extends the full width of the wedge being placed and
is tapered to produce a wedge. Obtain the Engineer’s approval of the modified screed before
placing shoulder wedge monolithically with the driving lane.

The wedge may vary in thickness at the edge of the milled area in the shoulder. If the area to
receive the shoulder wedge is milled prior to placement, during rolling operations pinch the
outside edge of the new inlay wedge to match the existing shoulder elevation not being
resurfaced. Unless required otherwise by the Contract, construct rolled or sawed rumble strips
according to Section 403.03.08, as applicable.

The following sketch is primarily for the computation of quantities; however, the wedge will

result in a similar cross-section where sufficient width exists. Do not construct a shoulder for
placing the wedge unless specified elsewhere in the Contract.

%

New Surface
New Pavement We dge @
- s i — "’/ Existing Shoulder
B = i — -
BN, Sl o o — A
% ﬁ!llﬁi'ﬁ."ﬁ'&ﬁﬂﬁiﬂﬂwr Lane E//T7 s R ETEEEEI
S==emadiie -"Mﬂtﬂde:_ll_,ﬂ-—-ug!!!g!

(1) Slope varies, but is down from the driving lanes except
on outside of some curves where superelevation controls.

3.0 MEASUREMENT. The Department will measure Asphalt Surface Mixture placed as
the pavement wedge according to Section 403.

4.0 PAYMENT. The Department will make payment for the completed and accepted
quantities of Asphalt Surface Mixtures on pavement wedges according to Section 403.

1-3232-DS Pavement Wedge Monolithic
01/02/2012
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SPECIAL NOTE FOR EDGE KEY

Construct Edge Keys at the beginning of project, end of project, at railroad crossings, and at
ramps, as applicable. Unless specified in the Contract or directed by the Engineer, do not
construct edge keys at intersecting streets, roads, alleys, or entrances. Cut out the existing asphalt
surface to the required depth and width shown on the drawing and heel the new surface into the
existing surface. The Department will make payment for this work at the Contract unit price per
ton for Asphalt Pavement Milling and Texturing, which shall be full compensation for all labor,
materials, equipment, and incidentals for removal and disposal of the existing asphalt surface
required to construct the edge key.

EDGE KEY

ASPHALT SURFACE
/ \

’ ]

e e e e e — g e e e e e et e et e e :m-'-'—l— -I_TT'II_C T(EO_S_S —

L = 100°/inch of thickness

Thickness = 1.50 Inches
L=150LF

L= Length of Edge Key

1-3309 Edge key by Ton
01/02//2012
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SPECIAL NOTE FOR
ASPHALT MILLING AND TEXTURING

Begin paving operations within 48 hours of commencement of the milling operation. Continue
paving operations continuously until completed. If paving operations are not begun within this
time period, the Department will assess liquidated damages at the rate prescribed by Section
108.09 until such time as paving operations are begun.

Take possession of the millings and recycle the millings or dispose of the millings off the Right-
of-Way at sites obtained by the Contractor at no additional cost to the Department.

1-3520 48 hours Contractor keeps millings
01/2/2012
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SPECIAL NOTE FOR TYPICAL SECTION DIMENSIONS

Consider the dimensions shown on the typical sections for pavement and shoulder widths and
thickness’ to be nominal or typical dimensions. The Engineer may direct or approve varying the
actual dimensions to be constructed to fit existing conditions. Do not widen existing pavement or
shoulders unless specified elsewhere in this proposal or directed by the engineer.

1-3725 Typical Section Dimensions
01/02/2012
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TRAFFIC CONTROL PLAN

TRAFFIC CONTROL GENERAL

Except as provided herein, maintain and control traffic in accordance with the Standard and
Supplemental Specifications and the Standard and Sepia Drawings, current editions. Except for the
roadway and traffic control bid items listed, all items of work necessary to maintain and control
traffic will be paid at the lump sum bid price to "Maintain and Control Traffic".

Contrary to Section 106.01, furnish new, or used in like new condition, traffic control devices at the
beginning of the work and maintain in like new condition until completion of the work.

PROJECT PHASING & CONSTRUCTION PROCEDURES
The Engineer may specify days and hours when lane closures will not be allowed.

At locations with three or more lanes, maintain one lane of traffic in each direction at all times
during construction. At locations with two lanes, maintain alternating one-way traffic during
construction. Provide a minimum clear lane width of 11 feet; however, provide for passage of
vehicles of up to 16 feet in width. If traffic should be stopped due to construction operations, and a
school bus on an official run arrives on the scene, make provisions for the passage of the bus as
quickly as possible.

LANE CLOSURES

Do not leave lane closures in place during non-working hours.

SIGNS

Signposts and splices shall be compliant with NCHRP 350 or MASH. Manufacturer’s
documentation validating this compliance shall be provided to the Engineer prior to installation.
Signs, including any splices, shall be installed according to manufacturer’s specifications and
installation recommendations. Contrary to section 112.04.02, only long-term signs (signs intended
to be continuously in place for more than 3 days) will be measured for payment. Short-term signs
(signs intended to be left in place for 3 days or less) will not be measured for payment but will be
incidental to Maintain and Control Traffic.

CHANGEABLE MESSAGE SIGNS

Provide changeable message signs in advance of and within the project at locations determined by
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Traffic Control Plan
Page 2 of 10

the Engineer. If work is in progress concurrently in both directions or if more than one lane closure
is in place in the same direction of travel, provide additional changeable message signs as directed
by the Engineer. Place changeable message signs one mile in advance of the anticipated queue at
each lane closure. As the actual queue lengthens and/or shortens, relocate or provide additional
changeable message signs so that traffic has warning of slowed or stopped traffic at least one mile
but not more than two miles before reaching the end of the actual queue. The Engineer may vary the
designated locations as the work progresses. The Engineer will determine the messages to be
displayed. In the event of damage or mechanical/electrical failure, repair or replace the Changeable
Message Sign within 24 hours. The Department will measure for payment the maximum number
of Changeable Message Signs in concurrent use at the same time on a single day on all sections
of the contract. The Department will measure individual Changeable Message Signs only once
for payment, regardless of how many times they are set, reset, removed, and relocated during the
duration of the project. The Department will not measure replacements for damaged Changeable
Message Signs or for signs the Engineer directs be replaced due to poor condition or readability.
Retain possession of the Changeable Message Signs upon completion of the work.

ARROW PANELS

Use arrow panels as shown on the Standard Drawings or as directed by the Engineer. The
Department will measure for payment the maximum number of arrow panels in concurrent use at
the same time on a single day on all sections of the contract. The Department will measure for
payment the maximum number of Arrow Panels in concurrent use at the same time on a single
day on all sections of the contract. The Department will measure individual Arrow Panels only
once for payment, regardless of how many times they are set, reset, removed, and relocated
during the duration of the project. The Department will not measure replacements for damaged
Arrow Panels or for panels signs the Engineer directs be replaced due to poor condition or
readability for payment. Retain possession of the Arrow Panels upon completion of the work.

TEMPORARY ENTRANCES

The Engineer will not require the Contractor to provide continuous access to farms, single family,
duplex, or triplex residential properties during working hours; however, provide reasonable egress
and ingress to each such property when actual operations are not in progress at that location. Limit
the time during which a farm or residential entrance is blocked to the minimum length of time
required for actual operations, not extended for the Contractor's convenience, and in no case
exceeding six (6) hours. Notify all residents twenty-four hours in advance of any driveway or
entrance closings and make any accommodations necessary to meet the access needs of disabled
residents.
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Except as allowed by the Phasing as specified above, maintain direct access to all side streets and
roads, schools, churches, commercial properties and apartments or apartment complexes of four or
more units at all times.

The Department will measure asphalt materials required to construct and maintain any temporary
entrances which may be necessary to provide temporary access; however, the Department will not
measure aggregates, excavation, and/or embankment, but shall be incidental to Maintain and
Control Traffic. The Engineer will determine the type of surfacing material, asphalt or aggregate, to
be used at each entrance.

THERMOPLASTIC INTERSECTION MARKINGS

Consider the locations listed on the summary as approximate only. Prior to milling and/or
resurfacing, locate and document the locations of the existing markings. After resurfacing,
replace the markings at their approximate existing locations or as directed by Engineer. Place
markings not existing prior to resurfacing as directed by the Engineer.

BARRICADES

The Department will not measure barricades used in lieu of barrels and cones for channelization or
delineation but shall be incidental to Maintain and Control Traffic according to Section 112.04.01.

The Department will measure barricades used to protect pavement removal areas in individual units
Each. The Department will measure for payment the maximum number of barricades in
concurrent use at the same time on a single day on all sections of the contract. The Department
will measure individual barricades only once for payment, regardless of how many times they are
set, reset, removed, and relocated during the duration of the project. The Department will not
measure replacements for damaged barricades the Engineer directs to be replaced due to poor
condition or reflectivity. Retain possession of the Barricades upon completion of the work.

PAVEMENT MARKINGS

If there is to be a deviation from the existing striping plan, the Engineer will furnish the
Contractor a striping plan prior to placement of the final surface course. Install Temporary
Striping according to Section 112 with the following exceptions:

1. Include edge lines in Temporary Striping; and
2. Place Temporary or Permanent Striping before opening a lane to traffic; and
3. If the Contractor’s operations or phasing requires temporary markings that must
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subsequently be removed from the final surface course, use an approved removable lane
tape; however, the Department will not measure removable lane tape for separate

payment, but will measure and pay for removable lane tape as temporary striping.

PAVEMENT EDGE DROP-OFFS

Do not allow a pavement edge between opposing directions of traffic or lanes that traffic is expected

to cross in a lane change situation with an elevation difference greater than 1)%”.

Place Warning

signs (MUTCD WS8-11 or W8-9A) in advance of and at 1500’ intervals throughout the drop-off
area. Dual post the signs on both sides of the traveled way. Wedge all transverse transitions
between resurfaced and unresurfaced areas which traffic may cross with asphalt mixture for leveling
and wedging. Remove the wedges prior to placement of the final surface course.

Protect

pavement edges that traffic is not expected to cross, except accidentally, as follows:
Less than 2 - No protection required.

2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet. During
daylight working hours only, the Engineer will allow the Contractor to use cones in
lieu of plastic drums, panels, and barricades. Wedge the drop-off with DGA or
asphalt mixture for leveling and wedging with a 1:1 or flatter slope in daylight hours,
or 3:1 or flatter slope during nighttime hours, when work is not active in the drop-off
area.

Greater than 4” - Protect drop-offs greater than 4 inches within 10 feet of traffic by
placing drums, vertical panels, or barricades every 25 feet. The Engineer will not
allow the use of cones in lieu of drums, vertical panels, or barricades for drop-ofts
greater than 4”. Place Type III Barricades directly in front of the drop-off facing on
coming traffic in both directions of travel. Provide warning signs as shown on the
Standard Drawings or as directed by the Engineer

Pedestrians & Bicycles - Protect pedestrian and bicycle traffic as directed by the
engineer.

1-3840 Traffic Control Plan 3 or More Lanes High ADT

7/28/2017
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USE AND PLACEMENT OF CHANGEABLE MESSAGE SIGNS

The following policy is based upon current Changeable Message Signs (CMS) standards and
practice from many sources, including the Federal Highway Administration (FHWA), other State
Departments of Transportation, and Traffic Safety Associations. It is understood that each CMS
installation or use requires individual consideration due to the specific location or purpose.
However, there will be elements that are constant in nearly all applications. Accordingly these
recommended guidelines bring a level of uniformity, while still being open to regional
experience and engineering judgment.

Application

The primary purpose of CMS is to advise the driver of unexpected traffic and routing
situations. Examples of applications where CMS can be effective include:

Closures (road, lane, bridge, ramp, shoulder, interstate)
Changes in alignment or surface conditions

Significant delays, congestion

Construction/maintenance activities (delays, future activities)
Detours/alternative routes

Special events with traffic and safety implications
Crash/incidents

Vehicle restrictions (width, height, weight, flammable)
Advance notice of new traffic control devices

Real-time traffic conditions (must be kept up to date)
Weather /driving conditions, environmental conditions, Roadway Weather
Information Systems

Emergency Situations

Referral to Highway Advisory Radio (if available)

Messages as approved by the County Engineer’s Office

CMS should not be used for:

Replacement of static signs (e.g. road work ahead), regulatory signage (e.g. speed
limits), pavement markings, standard traffic control devices, conventional warning
or guide signs.

Replacement of lighted arrow board

Advertising (Don’t advertise the event unless clarifying “action” to be taken by
driver — e.g. Speedway traffic next exit)

Generic messages

Test messages (portable signs only)

Describe recurrent congestion (e.g. rush hour)

Public service announcements (not traffic related

Page 37 of 65
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Messages

Basic principles that are important to providing proper messages and insuring the proper
operation of a CMS are:

Visible for at least /2 mile under ideal daytime and nighttime conditions

Legible from all lanes a minimum of 650 feet

Entire message readable twice while traveling at the posted speed

Nor more than two message panels should be used (three panels may be used on
roadways where vehicles are traveling less than 45 mph). A panel is the message
that fits on the face of the sign without flipping or scrolling.

Each panel should convey a single thought; short and concise

Do not use two unrelated panels on a sign

Do not use the sign for two unrelated messages

Should not scroll text horizontally or vertically

Should not contain both the words left and right

Use standardized abbreviations and messages

Should be accurate and timely

Avoid filler/unnecessary words and periods (hazardous, a, an, the)

Avoid use of speed limits

Use words (not numbers) for dates

Placement

Placement of the CMS is important to insure that the signs is visible to the driver and
provides ample time to take any necessary action. Some of the following principles may
only be applicable to controlled access roadways. The basic principles of placement for a
CMS are:

When 2 signs are needed, place on same side of roadway and at least 1,000 feet
apart

Place behind semi-rigid/rigid protection (guardrail, barrier) or outside of the clear
zone

Place 1,000 feet in advance of work zone; at least one mile ahead of decision point
Normally place on right side of roadway; but should be placed closest to the
affected lane so that either side is acceptable

Signs should not be dual mounted (one on each side of roadway facing same
direction)

Point trailer hitch downstream

Secure to immovable object to prevent thief (if necessary)

Do not place in sags or just beyond crest

Check for reflection of sun to prevent the blinding of motorist

Should be turned ~3 degrees outward from perpendicular to the edge of pavement
Bottom of sign should be 7 feet above the elevation of edge of roadway

Should be removed when not in use

Page 38 of 65
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The following is a list of standard abbreviations to be used on CMS.

Word
Access

Alternate
Avenue

Blocked
Boulevard
Bridge

Cardinal Directions
Center

Commercial
Condition
Congested
Construction

Downtown
Eastbound

Emergency

Entrance, Enter
Expressway

Freeway

Hazardous Materials
Highway

Hour

Information
Interstate

Lane

Left

Local
Maintenance
Major

Abbrev. Example

ACCS ACCIDENT AHEAD/USE ACCS RD
NEXT RIGHT

ALT ACCIDENT AHEAD/USE ALT RTE
NEXT RIGHT

AVE FIFTH AVE CLOSED/DETOUR
NEXT LEFT

BLKD FIFTH AVE BLKD/MERGE LEFT

BLVD MAIN BLVD CLOSED/USE ALT RTE

BRDG SMITH BRDG CLOSED/USE ALT
RTE

N,S,E, W N I75 CLOSED/ DETOUR EXIT 30

CNTR CNTR LANE CLOSED/MERGE LEFT

COMM OVRSZ COMM VEH/USE 1275

COND ICY COND POSSIBLE

CONG HVY CONG NEXT 3 MI

CONST CONST WORK AHEAD/EXPECT
DELAYS

DWNTN DWNTN TRAF USE EX 40

E-BND E-BND 164 CLOSED/DETOUR
EXIT 20

EMER EMER VEH AHEAD/PREPARE TO
STOP

EX, EXT DWNTN TRAF USE EX 40

EXPWY WTRSN EXPWY CLOSED/DETOUR
EXIT 10

FRWY, FWY GN SYNDR FWY CLOSED/DETOUR
EXIT 15

HAZMAT HAZMAT IN ROADWAY/ALL TRAF
EXIT 25

HWY ACCIDENT ON AA HWY/EXPECT
DELAYS

HR ACCIDENT ON AA HWY/2 HR
DELAY

INFO TRAF INFO TUNE TO 1240 AM

I E-BND 164 CLOSED/DETOUR
EXIT 20

LN LN CLOSED/MERGE LEFT

LFT LANE CLOSED/MERGE LFT

LOC LOC TRAF USE ALT RTE

MAINT MAINT WRK ON BRDG/SLOW

MAIJ MAJ DELWAYS I75/USE ALT RTE

Page 39 of 65
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Mile

Minor
Minutes
Northbound

Oversized

Parking
Parkway

Prepare
Right
Road
Roadwork

Route
Shoulder

Slippery
Southbound
Speed
Street
Traffic
Vehicle
Westbound

Work

MI
MNR
MIN
N-BND
OVRSZ

PKING
PKWY

PREP
RGT

RDWK
RTE
SHLDR
SLIP
S-BND
SPD

ST
TRAF
VEH
W-BND

WRK

Contract ID: 252305

ACCIDENT 3 MI AHEAD/ USE
ALT RTE

ACCIDENT 3 MI MNR DELAY
ACCIDENT 3 MI/30 MIN DELAY
N-BND [75 CLOSED/ DETOUR
EXIT 50

OVRSZ COMM VEH/USE 1275
NEXT RIGHT

EVENT PKING NEXT RGT

CUM PKWAY TRAF/DETOUR
EXIT 60

ACCIDENT 3 MIL/PREP TO STOP
EVENT PKING NEXT RGT
HAZMAT IN RD/ALL TRAF EXIT 25
RDWK NEXT 4 MI/POSSIBLE
DELAYS

MAJ DELAYS I75/USE ALT RTE
SHLDR CLOSED NEXT 5 MI

SLIP COND POSSIBLE/ SLOW SPD
S-BND 175 CLOSED/DETOUR
EXIT 50

SLIP COND POSSIBLE/ SLOW SPD
MAIN ST CLOSED/USE ALT RTE
CUM PKWAY TRAF/DETOUR
EXIT 60

OVRSZ COMM VEH/USE 1275
NEXT RIGHT

W-BND 164 CLOSED/DETOUR
EXIT 50

CONST WRK 2MI/POSSIBLE
DELAYS

Certain abbreviations are prone to inviting confusion because another word is abbreviated
or could be abbreviated in the same way. DO NO USE THESE ABBREVIATIONS.

Abbrev.
ACC
CLRS
DLY
FDR
L
LOC
LT
PARK
POLL
RED
STAD

Intended Word
Accident

Clears

Delay

Feeder

Left

Local

Light (traffic)
Parking
Pollution (index)
Reduce

Stadium

Word Erroneously Given
Access (Road)
Colors

Daily

Federal

Lane (merge)
Location

Left

Park

Poll

Red

Standard
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TEMP Temporary
WRNG Warning
TYPICAL MESSAGES
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Temperature
Wrong

The following is a list of typical messages used on CMS. The list consists of the reason or problem that
you want the driver to be aware of and the action that you want the driver to take.

Reason/Problem

ACCIDENT

ACCIDENT/XX MILES

XX ROAD CLOSED

XX EXIT CLOSED

BRIDGE CLOSED
BRIDGE/(SLIPPERY, ICE, ETC.)
CENTER/LANE/CLOSED
DELAY(S), MAJOR/DELAYS
DEBRIS AHEAD

DENSE FOG
DISABLED/VEHICLE
EMER/VEHICLES/ONLY
EVENT PARKING

EXIT XX CLOSED
FLAGGER XX MILES

FOG XX MILES

FREEWAY CLOSED

FRESH OIL

HAZMAT SPILL

ICE

INCIDENT AHEAD

LANES (NARROW, SHIFT, MERGE, ETC.)
LEFT LANE CLOSED

LEFT LANE NARROWS
LEFT 2 LANES CLOSED
LEFT SHOULDER CLOSED
LOOSE GRAVEL

MEDIAN WORK XX MILES
MOVING WORK ZONE, WORKERS IN ROADWAY
NEXT EXIT CLOSED

NO OVERSIZED LOADS

NO PASSING

NO SHOULDER

ONE LANE BRIDGE

Action

ALL TRAFFIC EXIT RT
AVOID DELAY USE XX
CONSIDER ALT ROUTE
DETOUR

DETOUR XX MILES
DO NOT PASS
EXPECT DELAYS
FOLLOW ALT ROUTE
KEEP LEFT

KEEP RIGHT

MERGE XX MILES
MERGE LEFT

MERGE RIGHT
ONE-WAY TRAFFIC
PASS TO LEFT

PASS TO RIGHT
PREPARE TO STOP
REDUCE SPEED

SLOW

SLOW DOWN

STAY IN LANE

STOP AHEAD

STOP XX MILES

TUNE RADIO 1610 AM
USE NN ROAD

USE CENTER LANE
USE DETOUR ROUTE
USE LEFT TURN LANE
USE NEXT EXIT

USE RIGHT LANE
WATCH FOR FLAGGER

Page 41 of 65
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PEOPLE CROSSING

RAMP CLOSED

RAMP (SLIPPERY, ICE, ETC.)
RIGHT LANE CLOSED

RIGHT LANE NARROWS
RIGHT SHOULDER CLOSED
ROAD CLOSED

ROAD CLOSED XX MILES
ROAD (SLIPPERY, ICE, ETC.)
ROAD WORK

ROAD WORK (OR CONSTRUCTION) (TONIGHT, TODAY, TOMORROW, DATE)
ROAD WORK XX MILES
SHOULDER (SLIPPERY, ICE, SOFT, BLOCKED, ETC.)
NEW SIGNAL XX MILES

SLOW 1 (OR 2) - WAY TRAFFIC
SOFT SHOULDER

STALLED VEHICLES AHEAD
TRAFFIC BACKUP

TRAFFIC SLOWS

TRUCK CROSSING

TRUCKS ENTERING

TOW TRUCK AHEAD

UNEVEN LANES

WATER ON ROAD

WET PAINT

WORK ZONE XX MILES
WORKERS AHEAD
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HANCOCK COUNTY

FDO5 046

Contract ID: 252305

0060 002-010

Project: FD05 046
0060 002 010

Thermo Summary Sheet

County: Hancock

District: D2 - Madisonvillg

2.871

Sand Hill
Crossover

24

3.290

Pleasant
View

24

3.670

Scenic
View
Crossover

24

4.050

Roberts
Ln.
Crossover

24

4.390

Henderson
Grove
Crossover

24

8.700

Banks
Crossover

24

9.340

Nugent
Lane
Crossover

24

Total:

168
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Milling
Summary
FDO05 046 0060 002-010

Total 175

Milepoint Comment Length Width Avg Depth Tons
2.870 Sand Hill 6 41 1.5 2.255
2.870 Sand Hill Crossover 62 31 0.75 8.809
3.290 Pleasant View 6 60 1.5 3.300
3.290 Pleasant View Crossover 100 34 0.75 15.583
3.670 Scenic View 6 68 1.5 3.740
3.670 Scenic View Crossover 100 34 0.75 15.583
4.050 Roberts Lane Crossover 72 30 0.75 9.900
4.050 Robertson Rd. 6 71 1.5 3.905
4.390 Henderson Grove 6 55 1.5 3.025
4.400 Henderson Grove Crossover 60 33 0.75 9.075
8.700 Banks Rd. 6 32 1.5 1.760
8.700 Banks Rd. Crossover 94 70 0.75 30.158
9.350 Nugent Rd. 6 84 1.5 4.620
9.350 Nugent Rd. Crossover 60 70 0.75 19.250

0
7.518 Bridge Edge Keys 300 32 0.75 44.000

0

0

0

0

0

0

0

0

0

0
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Hancock County
TYPICAL SECTION
FDO05 046 0060 002 010
MP's 2.510 to 2.670
WESTBOUND ONLY

12 Ft _ 12 Ft

LEVELING & WEDGING, as directed bythe ~ "777==-- I
Project Engineer

Asphalt Shoulder
CL 3 ASP SURF 0.50B, PG 64-22 Asphalt Shoulder

CL 3 ASPH SURF 0.50B, PG 64-22

Average Depth = 1.5 In.

Max. Width = 5 Ft
Average Depth = 1.5 In.

Max. Width = 10 Ft.

*Where Existing Site Conditions Permit
Contrator is to place 1.5in DGA extending 1ft past paved shoulder

TSPAVESURFACEshId
Page 1 FDO05 046 0060 002 010 typical 1
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HANCOCK COUNTY
FDO05 046 0060 002-010

Hancock County
TYPICAL SECTION
FDO05 046 0060 002-010
MP's 2.670 to 4.800
WESTBOUND ONLY

9.5 Ft _ 9.5 Ft

l«— 2.0 Ft ¢7

h.o In.*

LEVELING & WEDGING, as directed by the _T :::::: -1
Project Engineer I
|

Asphalt Shoulder
CL 3 ASP SURF 0.50B, PG 64-22 Asphalt Shoulder

CL 3 ASPH SURF 0.50B, PG 64-22

Average Depth = 1.5 In.

Max. Width = 2 Ft Average Depth = 1.5 In.

Max. Width = 2 Ft.

*Where Existing Site Conditions Permit
Contractor is to place 1.5in DGA extending 1ft past paved shoulder

TSPAVESURFACEshId
Page 1 FDO05 046 0060 002 010 typical 2



Contract ID: 252305
Page 49 of 65

HANCOCK COUNTY
FDO05 046 0060 002-010

Hancock County
TYPICAL SECTION
FDO05 046 0060 002 010
MP's 8.500 to 9.100
WESTBOUND ONLY

12 Ft _ 12 Ft

LEVELING & WEDGING, as directed bythe ~ "777==-- I
Project Engineer

Inside Asphalt Shoulder
CL 3 ASP SURF 0.50B, PG 64-22 Outside Asphalt Shoulder

CL 3 ASPH SURF 0.50B, PG 64-22

Average Depth = 1.5 In.

Max. Width = 4 Ft Average Depth = 1.5 In.

Max. Width = 6 Ft.

*Where Existing Site Conditions Permit
Contrator is to place 1.5in DGA extending 1ft past paved shoulder

TSPAVESURFACEshId
Page 1 FDO05 046 0060 002 010 typical 3
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HANCOCK COUNTY
FDO05 046 0060 002-010

Hancock County
TYPICAL SECTION
FDO05 046 0060 002 010
MP's 9.100 TO 9.430
WESTBOUND ONLY

125 Ft _ 12.5

l«— 10Ft ¢7

h.o In.*

LEVELING & WEDGING, as directed by the _. :::::: -1
Project Engineer I
|

Asphalt Shoulder
CL 3 ASP SURF 0.50B, PG 64-22 Asphalt Shoulder

Average Depth = 1.5 In. CL 3 ASPH SURF 0.50B, PG 64-22

Max. Width = 10 Ft Average Depth = 1.5 In.
Max. Width = 10 Ft.

*Where Existing Site Conditions Permit
Contrator is to place 1.5in DGA extending 1ft past paved shoulder

TSPAVESURFACEshId
Page 1 FDO05 046 0060 002 010 typical 4
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BRIDGE DETAIL FOR PAVING PROJECT

W

————— L ame==

W = bridge width curb to curb

T = thickness of existing asphalt overlay

L =length of bridge

L; & L,= length of approach pavement to be removed

Tr = thickness to be removed and replaced on bridge

Py = thickness to be removed and replaced on pavement

Note: L; & L, lengths shall be determined by using a transition rate of 100 ft/in of thickness

Route Bridge MP W(ft) T(@n) L;({t) L) Tr L (ft) Pr(in)
No. (in)
US 60 BO00035L | 7.518 32.00 150.00 150.00 0.000 48.00 1.50

01/01/2009

Contract ID: 252305
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SPECIFICATIONS AND STANDARD DRAWINGS
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STANDARD SPECIFICATIONS

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2020.

SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of
letting. The Supplemental Specifications can be found at the following link:
http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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2020 KENTUCKY STANDARD DRAWINGS

CURVE WIDENING AND SUPERELEVATION TRANSITIONS ......ccccoiiiiiiiieeeeceeeece e RGS-001-07
SUPERELEVATION FOR MULTILANE PAVEMENT ... RGS-002-06
MISCELLANEQOUS STANDARDS ...ttt ettt e RGX-001-06
APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT .......ccciiiiiiiiiieeeeeceee e RPM-110-07
LANE CLOSURE TWO-LANE HIGHWALY ..o TTC-100-05
LANE CLOSURE MULTI-LANE HIGHWAY CASE L.....oooiiiiiiii e TTC-115-04
LANE CLOSURE MULTI-LANE HIGHWAY CASE I .....ccooiiiiiiiieiece e TTC-120-04
SHOULDER CLOSURE ......cociiiiiiiiiieeee ettt s st e eaae s TTC-135-03
PAVEMENT CONDITION WARNING SIGNS.......ooiiii e TTD-125-02
MOBILE OPERATION FOR PAINT STRIPING CASE T ...c.cooiiiiiiiiieeeceseeeeeee e TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE IL......cccooiiiiiiiiieieeceeeeeeece e TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE IIL.....cc.cooiiiiiiiiiieieeceeeeeeeee e TTS-110-02

MOBILE OPERATION FOR PAINT STRIPING CASE IV ..o TTS-115-02
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

The Executive Branch Code of Ethics created by Kentucky Revised Statutes (KRS) Chapter 11A, effective July
14, 1992, establishes the ethical standards that govern the conduct of all executive branch employees. The
Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

A present or former public servant listed in KRS 11A.010(9)(a) to (g) shall not, within one (1) year
following termination of his or her office or employment, accept employment, compensation, or other
economic benefit from any person or business that contracts or does business with, or is regulated by,
the state in matters in which he was directly involved during the last thirty-six (36) months of his tenure.
This provision shall not prohibit an individual from returning to the same business, firm, occupation, or
profession in which he was involved prior to taking office or beginning his term of employment, or for
which he received, prior to his state employment, a professional degree or license, provided that, for a
period of one (1) year, he or she personally refrains from working on any matter in which he was
directly involved during the last thirty-six (36) months of his or her tenure in state government. This
subsection shall not prohibit the performance of ministerial functions, including but not limited to filing
tax returns, filing applications for permits or licenses, or filing incorporation papers, nor shall it prohibit
the former officer or public servant from receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:
A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his

tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not to obtain private benefits.

If you have worked for the executive branch of state government within the past year, you may be subject to the
law's prohibitions. The law's applicability may be different if you hold elected office or are contemplating

representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 1025 Capital Center Drive, Suite 105, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: March 11, 2025
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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- EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PROPOSAL BID ITEMS

252305
Page 1 of 1
Report Date 6/18/25
252305
Section: 0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 400.00 TON $
0020 00190 LEVELING & WEDGING PG64-22 300.00 TON $
0030 00324 CL3 ASPH SURF 0.50B PG64-22 4,710.00 TON $
0040 02562 TEMPORARY SIGNS 850.00 SQFT $
0050 02671 PORTABLE CHANGEABLE MESSAGE SIGN 1.00 EACH $
0060 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
0070 02677 ASPHALT PAVE MILLING & TEXTURING 175.00 TON $
0080 02697 EDGELINE RUMBLE STRIPS 34,200.00 LF $
0090 02775 ARROW PANEL 1.00 EACH $
0100 06510 PAVE STRIPING-TEMP PAINT-4 IN 20,000.00 LF $
0110 06542 PAVE STRIPING-THERMO-6 IN W 45,000.00 LF $
0120 06543 PAVE STRIPING-THERMO-6 IN Y 35,000.00 LF $
0130 06568 PAVE MARKING-THERMO STOP BAR-24IN 168.00 LF $
0140 06574 PAVE MARKING-THERMO CURV ARROW 3.00 EACH $
0150 10020NS FUEL ADJUSTMENT 7,798.00 DOLL $1.00 $ $7,798.00
0160 10030NS ASPHALT ADJUSTMENT 19,587.00 DOLL $1.00 $ $19,587.00
ASPHALT MATERIAL FOR TACK NON-
0170 24970EC TRACKING 22.00 TON $
ELECTRONIC DELIVERY MGMT SYSTEM -
0180 26248EC AGG 1.00 LS $

Section: 0002 - DEMOBILIZATION

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0190 02569 DEMOBILIZATION 1.00 LS $



