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Subject:  Cumberland County, JL04 029 0061 NEW-LOC 
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6% DRY WEIGHT (108 PCF)

CEMENT ESTIMATED AT

5

6

AT 2 LB PER SY

ASHPALT CURING SEAL ESTIMATED

AT 5 LB PER SY

SAND FOR BLOTTER ESTIMATED

7

8

AT 20 LB PER SY

ASPHALT SEAL AGGREGATE ESTIMATED

AT 2.4 LB PER SY

EMULSIFIED ASPHALT ESTIMATED
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6% DRY WEIGHT (108 PCF)

CEMENT ESTIMATED AT

5
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AT 2 LB PER SY

ASHPALT CURING SEAL ESTIMATED

AT 5 LB PER SY

SAND FOR BLOTTER ESTIMATED
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8

AT 20 LB PER SY

ASPHALT SEAL AGGREGATE ESTIMATED

AT 2.4 LB PER SY
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U1

U3, U4, U5, U6 & U7

U2

U8

U1

Item No. Item Unit Amount
1 4-Inch IPS SDR 11.5 PE 2406 poly pipe LF 1,090
2 2-Inch IPS SDR 11.5 PE 2406 poly pipe LF 1,229
3 4-Inch Bore & Case LF 35
4 4-Inch Open Cut and Cased LF 90
5 2-Inch Open Cut and Cased LF 90
6 Cut & Cap Existing 4" Line EA 1
7 Cut & Cap Existing 2" Line EA 6
8 Cut & Cap Existing 3/4" Line EA 1
9 2- Inch Poly Valve EA 2

10 Tie-Into Existing 4" Gas Line w/ Poly Valve EA 3
11 Tie-Into Existing 2" Gas Line w/ Poly Valve EA 6
12 3/4" Service Tubing LF 254
13 Service Reconnection EA 2
14 Pavement Replacement LF 60

Construction Cost

22803EN

03437

22802EN
1061

22093NN

20311EC

1061
1063

20084NN
20084NN

20084NN
23337EC

22093NN

23309EC SF 60

GAS MAIN PL-4 IN  IPS SDR 11.5 PE 2406 PP
GAS MAIN PL-2 IN  IPS SDR 11.5 PE 2406 PP
STEEL ENCASEMENT PIPE-4 IN BORED
STEEL ENCASEMENT PIPE-4 IN OPEN CUT
STEEL ENCASEMENT PIPE-6 IN OPEN CUT
CUT & CAP EXISTING 4 IN LINE
CUT & CAP EXISTING 2 IN LINE
CUT & CAP EXISTING 3/4 IN LINE
GAS VALVE-2 IN POLY
TIE IN TO GAS LINE-4 IN GL W\ POLY VALVE

TIE IN TO GAS LINE-2 IN GL W\ POLY VALVE
SERVICE LINE-3/4 IN
RECONNECT SERVICE
PAVEMENT REPLACEMENT

QUANTITY
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

Page 1 of 4

CUMBERLAND COUNTY
FD04 029 48776 09U

BURKESVILLE – COLUMBIA ROAD (KY 61)
ITEM NUMBER 8-158.10 

GENERAL PROJECT NOTE ON UTILITY PROTECTION
All existing utilities are to remain in service until their proposed utility relocations are complete.  
Holidays, bad weather, and facility outages may affect the below mentioned completion dates.  The 
below utility company completion dates are anticipated and are subject to change.  They may complete 
relocation work sooner than anticipated or it may take longer than anticipated.  The Road Contractor 
cannot file a claim for delays or interference due to the existing utility company facilities or construction 
of them.  It is recommended the Road Contractor contact the utility companies in order to coordinate 
utility relocation and roadway construction. Note: No railroads are on project..

NOTE: DO NOT DISTURB THE FOLLOWING UTILITIES LOCATED WITHIN THE PROJECT DISTURB LIMITS
Cumberland County Water District: is 100% complete with their relocation work.  Cumberland County 
Water District has a waterline at the north end of the project where the proposed new road ties into KY 
61.  The road contractor is responsible for contacting Cumberland County Water District and having 
their line located in the field to avoid conflicts.  List all applicable utilities whose facilities are present 
and are not to be disturbed during construction activities.

 *The Contractor is fully responsible for protection of all utilities listed above*

THE FOLLOWING COMPANIES ARE RELOCATING/ADJUSTING THEIR UTILITIES WITHIN THE PROJECT 
LIMITS AND WILL BE COMPLETE PRIOR TO CONSTRUCTION

 Not Applicable 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE COMPANY OR 
THE COMPANY’S SUBCONTRACTOR AND IS TO BE COORDINATED WITH THE ROAD CONTRACT

City of Burkesville Water/Sewer District: is 0% complete with their relocation work.  They anticipate 
having a utility contractor secured by March 1, 2013 to begin with relocation work.  Once work begins, 
the City of Burkesville anticipates an additional 90 working days for completion; this would clear their 
facilities by July 5, 2013.  All of the City of Burkesville facilities are located at the southern part of the 
project along the curb and gutter section.   The road contractor is responsible for contacting the City of 
Burkesville Water District and having their lines located in the field to avoid conflicts.

Tri-County Electric: is 20% complete with their relocation work.  They are currently working on the north 
end of the project and working their way south.  Tri-County Electric anticipates clearing facilities by 
December 31, 2012. 

Windstream Communications: is 0% complete with their relocation work.  They anticipate clearing the 
project 1 month after Tri-County Electric completes their relocation; this would clear their facilities by 
January 31, 2013. 

Duo County Telephone: is 20% complete with their relocation work.  They anticipate clearing the 
project 1 month after Tri-County Electric completes their relocation working concurrently with 
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

Page 2 of 4

CUMBERLAND COUNTY
FD04 029 48776 09U

BURKESVILLE – COLUMBIA ROAD (KY 61)
ITEM NUMBER 8-158.10 

THE FOLLOWING COMPANIES HAVE FACILITIES TO BE RELOCATED/ADJUSTED BY THE ROAD 
CONTRACTOR AS INCLUDED IN THIS CONTRACT

Burkesville Gas (AKA Apache Gas): Plans are currently being prepared by Kenvirons Inc. to be included 
in the road contract for relocation of the City of Burkesville Gas line.  They have facilities on the southern 
½ mile curb and gutter section.

SPECIAL CAUTION NOTE – PROTECTION OF UTILITIES

The contractor will be responsible for contacting all utility facility owners on the subject project 
to coordinate his activities. The contractor will coordinate his activities to minimize and, where 
possible, avoid conflicts with utility facilities.  Due to the nature of the work proposed, it is 
unlikely to conflict with the existing utilities beyond minor facility adjustments.  Where conflicts 
with utility facilities are unavoidable, the contractor will coordinate any necessary relocation 

Windstream Communications; this would clear their facilities by January 31, 2013. 

Mediacom: is 0% complete with their relocation work.  They anticipate clearing the project 1 month 
after Windstream Communications completes their relocation; this would clear their facilities by 
February 28, 2013. 

The Department will consider submission of a bid as the Contractor’s agreement to not make any claims 
for additional compensation due to delays or other conditions created by the operations of the City of 
Burkesville Water District, Tri-County Electric, Windstream Communications, Duo County Telephone, or 
Mediacom..
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SPECIAL NOTES FOR UTILITY CLEARANCE
IMPACT ON CONSTRUCTION

Page 3 of 4

CUMBERLAND COUNTY
FD04 029 48776 09U

BURKESVILLE – COLUMBIA ROAD (KY 61)
ITEM NUMBER 8-158.10 

work with the facility owner and Resident Engineer. The Kentucky Transportation Cabinet 
maintains the right to remove or alter portions of this contract if a utility conflict occurs. 

The utility facilities as noted in the previous section(s) have been determined using data garnered 
by varied means and with varying degrees of accuracy: from the facility owners, a result of 
S.U.E., field inspections, and/or reviews of record drawings. The facilities defined may not be 
inclusive of all utilities in the project scope and are not Level A quality, unless specified as 
such. It is the contractor’s responsibility to verify all utilities and their respective locations 
before excavating.

BEFORE YOU DIG

The contractor is instructed to call 1-800-752-6007 to reach KY 811, the one-call system for 
information on the location of existing underground utilities. The call is to be placed a minimum 
of two (2) and no more than ten (10) business days prior to excavation. The contractor should be 
aware that owners of underground facilities are not required to be members of the KY 811 one-
call Before-U-Dig (BUD) service. The contractor must coordinate excavation with the utility 
owners, including those whom do not subscribe to KY 811. It may be necessary for the 
contractor to contact the County Court Clerk to determine what utility companies have facilities 
in the area.

Please Note: The information presented in this Utility Note is informational in nature and the 
information contained herein is not guaranteed.

AREA UTILITIES CONTACT LIST

Utility Company/Agency   Contact Name Contact Information

Cumberland County Water District Johnny Carter 133 Lower River Street
Burkesville, KY. 42717
(270) 864-3133

Engineer Deron Byrne (Monarch Engineering) (502) 839-1310
dbyrne@monarchengineering.net

City of Burkesville Water/Sewer Edward Peretto P.O. Box 250
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FD04 029 48776 09U

BURKESVILLE – COLUMBIA ROAD (KY 61)
ITEM NUMBER 8-158.10 

Burkesville, KY. 42717
(270) 864-5391

Engineer Mike Jacobs (GRW Engineering) (859) 223-3999
mjacobs@grwinc.com

Tri-County Electric Steve Linville P.O. Box 40
slinville@tcemc.org 405 College Street

LaFayette, TN. 37083
(615) 666-2111

Windstream Communications Roger Redford 229 Lees Valley Road
roger.redford@windstream.com Shepherdsville, KY. 40165

(502) 957-7140

Duo County Telephone Rick Eldridge P.O. Box 80
reldridge@duotel.com Jamestown, KY. 42629

(270) 343-3131

Mediacom Southeast LLC Albert Gaboriault 90 North Main Street
agaboriault@mediacomcc.com Benton, KY 42025

(270) 527-9939

City of Brukesville Gas (Apache Gas) David Kemton P.O. Box 69
119 Upper River Street
Burkesville, KY. 42717
(270) 864-9400

Engineer Eddie Brown (Kenvirons) (502) 695-4357
ebrown@kenvirons.com
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N  O  T  I  C  E
DEPARTMENT OF THE ARMY

CORPS OF ENGINEERS
LETTER OF PERMISSION (LOP) & INDIVIDUAL WQC AUTHORIZATION

PROJECT: Cumberland County, KY 61
   Relocation

The Section 404 & 401 activities for this project have been previously permitted under the 

authority of the Department of the Letter of Permission (LOP) & Division of Water Individual

Water Quality Certification.  In order for these authorizations to be valid, the attached conditions 

must be followed.  The contractor shall post a copy of these LOP & Individual WQC

authorizations in a conspicuous location at the project site for the duration of construction and 

comply with the general & special conditions as required.

To more readily expedite construction, the contractor may elect to alter the design or perform the 

work in a manner different from what was originally proposed and specified.  Prior to 

commencing such alternative work, the contractor shall obtain written permission from the 

Division of Construction and the Corps of Engineers.  A copy of any request to the Corps of 

Engineers to alter this proposal and subsequent responses shall be forwarded to the Division of 

Environmental Analysis, DA Permit Coordinator, for office records and for informational 

purposes.
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GENERAL CONDITIONS:

1. Discharges of dredged or fill material into “waters of the U.S.” must 
be minimized or avoided to the maximum extent practicable at the project 
site (i.e. on-site).  In determining the minimal impact threshold, the 
Districts will consider the direct, secondary, and cumulative impacts of 
the fill or work and any mitigation measures.  

2. The permittee shall provide a mitigation/monitoring plan for impacts 
resulting from the placement of fill into “waters of the U.S.” in excess
of 300 linear feet of intermittent or perennial stream; the filling of 
greater than 0.10 acre (4,356 sq. feet) of waters of the U.S; or work 
causing more than minimal effects, to compensate for impacts to the 
“waters of the U.S.”  These impact thresholds are applied for each 
crossing. When mitigation is required, the permittee will develop the 
mitigation site concurrently with, or in advance of, the site 
construction unless the Corps determines on a project specific basis that 
it is not practical to do so. This will ensure that aquatic functions 
are not lost for long periods of time (e.g. temporal loss) which could 
adversely affect water quality and wildlife. The requirement for 
conservation easements or deed restrictions will be determined on a 
project specific basis. 

3. The permittee shall ensure that sedimentation and soil erosion control 
measures are in place prior to commencement of construction activities.  
These measures will remain in place and be properly maintained throughout 
construction.  Sedimentation and soil control measures shall include the 
installation of straw bale barriers, silt fencing and/or other approved 
methods to control sedimentation and erosion.  Sedimentation and erosion 
controls will not be placed in “waters of the U.S.” except if 
specifically approved by the District.    

4. The permittee shall ensure that areas disturbed by any construction 
activity, including channel and stream banks, are immediately stabilized 
and revegetated with a combination of non-invasive plants (grasses, 
legumes and shrubs) which are compatible with the affected area and will 
not compete with native vegetation. 

5. The permittee shall ensure that no in-stream construction activity is 
performed during periods of high stream flow or during the fish spawning 
season (April 1 through June 30) without first contacting the Kentucky 
Department of Fish and Wildlife Resources (KDFWR) for their expertise on 
impacts to the fishery resource. Additionally, the discharge of dredged 
and/or fill material in known waterfowl breeding and wintering areas must 
be avoided to the maximum extent practicable.

6. The permittee will ensure that the activity authorized will not 
disrupt movement of those aquatic species indigenous to the waterbody, 
including those species which normally migrate through the area, unless 
the activity's specific purpose is to impound water.

7. The permittee shall ensure that all construction equipment is refueled 
and maintained on an upland site away from existing streams, drainageways 
and wetland areas.  Heavy equipment working in wetlands must be placed on 
mats or other measures must be taken to minimize soil disturbance.

CUMBERLAND COUNTY
JL04 029 0061 NEW-LOC

Added:  9-10-12
Contract ID:  121326

Page 34(e) of 70



2

8. The permittee must comply with any case specific special conditions 
added by the Corps or by the State Section 401 Water Quality 
Certification (WQC).  The conditions imposed in the State Section 401 WQC 
are also conditions of this LOP.

9. The permittee shall ensure that no activity authorized by the LOP may 
cause more than a minimal adverse effect on navigation.

10. The permittee shall ensure proper maintenance of any structure or 
fill authorized by the LOP, in good condition and in conformance with the 
terms and conditions of the LOP, including maintenance to ensure public 
safety. The permittee is not relieved of this requirement if the 
permitted activity is abandoned, although the permittee may make a good 
faith transfer to a third party. Should the permittee wish to cease to 
maintain the authorized activity or desire to abandon it without a good 
faith transfer, the permittee must obtain a modification to the LOP from 
the Corps, which may require restoration of the area.

11. The permittee shall not perform any work within any Wild and Scenic 
Rivers or in any river officially designated as a "study river" for 
possible inclusion in the system, unless the appropriate Federal agency, 
with direct management responsibility for such river, has determined in 
writing that the proposed activity authorized by the LOP will not 
adversely affect the Wild and Scenic River designation or study status. 
Information on Wild and Scenic Rivers may be obtained from the 
appropriate Federal Land Management agency in the area (e.g. U.S. Forest 
Service, Bureau of Land Management, the National Parks Service, or the 
U.S. Fish and Wildlife Service).

12. The permittee shall not perform any work under the LOP which is 
likely to jeopardize the continued existence of a threatened or 
endangered species or a species proposed for such designation, as 
identified under the Federal Endangered Species Act, or which is likely 
to destroy or adversely modify the critical habitat of such species. The 
permittee shall notify the Corps and coordinate the proposed action with 
the USFWS to determine if any listed species or critical habitat might be 
affected and/or adversely modified by the proposed work. No activity is 
authorized under the LOP which “may affect” a listed species or critical 
habitat, unless Section 7 consultation addressing the effects of the 
proposed activity has been completed. At the direction of the Corps, the 
permittee shall complete the necessary consultation with the USFWS, 
satisfying the requirements of Section 7(a)(2) of the Endangered Species 
Act.  The permittee shall not begin work until notified by the District 
Engineer that the requirements of the Endangered Species Act have been 
satisfied and that the activity is authorized. Authorization of an 
activity under the LOP does not authorize the "take" of a threatened or 
endangered species as defined under the Federal Endangered Species Act. 
In the absence of separate authorization (e.g., an ESA Section 10 Permit, 
a Biological Opinion with "incidental take" provisions, etc.) from the 
U.S. Fish and Wildlife Service, both lethal and non-lethal "takes" of 
protected species are in violation of the Endangered Species Act.

Obligations under Section 7 of the Act must be reconsidered by the Corps 
Districts if (1) new information reveals impacts of the proposed action 
may affect listed species or critical habitat in a manner not previously 
considered, (2) the proposed action is subsequently modified to include 
activities which were not considered during consultation, or (3) new 
species are listed or critical habitat designated that might be affected 
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by the proposed action. 

13. The permittee shall not perform any activity under the LOP which may 
affect historic properties listed, or eligible for listing, in the 
National Register of Historic Places until the District Engineer has 
complied with the provisions of 33 CFR Part 325, Appendix C.  The 
permittee must notify the District Engineer if the activity authorized by 
the LOP may affect any historic properties listed, determined to be 
eligible or which the permittee has reason to believe may be eligible for 
listing on the National Register of Historic Places, and shall not begin 
construction until notified by the District Engineer that the 
requirements of the National Historic Preservation Act have been 
satisfied and that the activity is authorized.  Information on the 
location and existence of historic resources can be obtained from the 
Kentucky Heritage Council.  

If the permittee discovers any previously unknown historic or 
archaeological remains while accomplishing the activity authorized by the 
LOP, work must be immediately stopped and this office immediately 
notified regarding the discovery.  The District will initiate the 
Federal, Tribal and State coordination required to determine if the 
remains warrant a recovery effort or if the site is eligible for listing 
in the National Register of Historic Places.

14. The permittee shall not perform any work under the LOP where the 
discharge of dredged and/or fill material will occur in the proximity of 
a public water supply intake.

15. No activity, including structures or work in “waters of the U.S.” or 
discharges of dredged or fill material may consist of unsuitable 
materials (e.g. trash, debris, car bodies, asphalt, etc.) and that 
materials used for construction or discharge must be free from toxic 
pollutants in toxic amounts.

16. The permittee shall, to the maximum extent practicable, design the 
project to maintain pre-construction downstream flow conditions.  
Furthermore, the work must not permanently restrict or impede the passage 
of normal or expected high flows and the structure or discharge of fill 
must withstand expected high flows.  The project must provide, to the 
maximum extent practicable, for retaining excess flows from the site and 
for establishing flow rates from the site similar to pre-construction 
conditions.

17. The permittee shall ensure that all temporary fills, authorized under 
the LOP, be removed in their entirety and the affected areas returned to 
pre-construction elevation.

18. Representatives from the Corps of Engineers and/or the State of 
Kentucky may inspect any authorized activity or mitigation site at any 
time deemed necessary to ensure compliance with the terms and conditions 
of the LOP, Section 401 WQC, and applicable laws.

19. All work authorized by this LOP must be completed within five years 
after the date of the Corps authorization letter. If you find you need 
more time to complete the authorized activity, submit your request for a 
time extension to this office for consideration at least three months 
before the expiration date.
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20. The permittee, after completion of work under the LOP, shall submit a 
signed certification letter regarding the completed work and required 
mitigation, if applicable.  The certification letter will include a 
statement that the work was done in accordance with the LOP authorization 
including compliance with all general and special conditions and 
completion of mitigation work.

21.  You must allow representatives from this office to inspect the 
authorized activity at any time deemed necessary to ensure that it is 
being or has been accomplished with the terms and conditions of the LOP. 

22.  For Section 10 waters, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or 
work authorized, or if, in the opinion of the Secretary of the Army or 
his authorized representative, said structure or work shall cause 
unreasonable obstruction to the free navigation of the navigable waters, 
the permittee will be required, upon due notice from the Corps of 
Engineers, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the United States.  No 
claim shall be made against the United States on account of any such 
removal or alteration.  
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KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D 
 

STEVEN L. BESHEAR GOVERNOR 

 

LEONARD K. PETERS SECRETARY EEEENERGY AND NERGY AND NERGY AND NERGY AND EEEENVIRONMENT NVIRONMENT NVIRONMENT NVIRONMENT CCCCABINETABINETABINETABINET    DEPARTMENT FOR ENVIRONMENTAL PROTECTION DIVISION OF WATER 200 FAIR OAKS LANE, 4TH FLOOR FRANKFORT, KENTUCKY 40601 www.kentucky.gov  
August 21, 2012 

 

 

David Waldner, Director 

KYTC Division of Environmental Analysis 

200 Mero Street, 5th Floor 

Frankfort, KY 40622     
 

Re: Water Quality Certification #2010-011-7M 

KY 61 - Cumberland Co 

MODIFICATION 

KYTC Item No. 8-158.10 

AI No.:  84619, Activity ID:  APE20120001 

Cumberland County, Kentucky 
 

Dear Mr. Waldner: 
 

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky certifies it 

has reasonable assurances that applicable water quality standards under Kentucky Administrative 

Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 307 of the 

CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of Engineers 

authorizes the activity under 33 CFR part 330, and the attached conditions are met. 
 

All future correspondence on this project must reference AI No. 84619.  The attached document is 

your official Water Quality Certification; please read it carefully.  If you should have any questions 

concerning the conditions of this water quality certification, please contact Adam Jackson of my staff by 

calling (502) 564-3410. 
 

Sincerely, 

 
Barbara Scott, Supervisor 
Water Quality Certification Section 

Kentucky Division of Water 
 

BJS: AJ 

Attachment 

cc: Amy Robinson, USACE:  Nashville District 

 Lee Andrews, USFWS:  Frankfort 

 Roy Collins, KYTC DEA 
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  STEPHEN L. BESHEAR GOVERNOR 

 

EEEENERGY AND NERGY AND NERGY AND NERGY AND EEEENVIRONMENTNVIRONMENTNVIRONMENTNVIRONMENT    CCCCABINETABINETABINETABINET    DEPARTMENT FOR ENVIRONMENTAL PROTECTION D IVISION OF WATER 200 FAIR OAKS LANE FRANKFORT,  KENTUCKY 40601 www.kent ucky .gov  

LEONARD K. PETERS SECRETARY 

 

 

Kentucky UnbridledSpirit.com                            An Equal Opportunity  Employer M/F/D 

 

ATTENTION APPLICANT 

If your project involves one or more of the following 

activities, you may need more than one permit from 

the Kentucky Division of Water. 

*building in a floodplain        *road culvert in a stream 

*streambank stabilization *stream cleanout 

*utility line crossing a stream 

*construction sites an acre or more 

 
• If the project will disturb one acre or more of land, or is part of a larger 

common plan of development or sale that will ultimately disturb one acre 

or more of land, a Kentucky Pollution Discharge Elimination System 

(KPDES) stormwater permit shall be required from the Operational 

Permits Section. This permit requires the creation of an erosion control 

plan.   

Contact Allen Ingram. 
  

• Projects that involve filling in the floodplain will require a stream 

construction permit from the Floodplain Management Section.   

 Contact Todd Powers. 
  

• Projects that involve work IN a stream, such as bank stabilization, road 

culverts, utility line crossings, and stream alteration will require a stream 

construction permit and a Water Quality Certification from the Water 

Quality Certification Section.        

Contact Barbara Scott. 

 

All three contacts listed above can be reached at 502/564-3410.  A complete 

listing of environmental programs administered by the Kentucky Department 

for Environmental Protection is available from Pete Goodman by calling 

502/564-3410. 
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GENERAL CONDITIONS FOR WATER QUALITY CERTIFICATION 
 

1. The Kentucky Division of Water may require submission of a formal application for an Individual  
Certifi cation for any project i f the project  has been determined to likely have a signifi cant adverse effect  

upon water quality or degrade the waters of the Commonwealth so that existing uses of the water body or 
downstream waters are precluded.  

 

2. Nationwide permits issued by the U.S. Army Corps of Engineers for projects in Outstanding State Resource 

Waters, Cold Water Aquatic Habitats, and Exceptional Waters as defined by 401 KAR 10:026 shall require 
individual water quality certifications. 

 

3. Erosion and sedimentation pollution control plans and Best Management Practices must be designed, 

installed, and maintained in effective operating condition at all times during construction activities so that 
violations of state water quality standards do not occur. 

 

4. Sediment and erosion control measures (e.g., check-dams, silt fencing, or hay bales) shall not be placed 

within surface waters of the Commonwealth, either temporarily or permanently, without prior approval by 
the Kentucky Division of Water’s Water Quality Certifi cation Section.  If placement of sediment  and 

erosion control measures in surface waters is unavoidable, placement shall not be conducted in such a 
manner that may cause instability of streams that are adjacent to, upstream, or downstream of the 

structures.  All sediment and erosion control measures shall be removed and the natural grade restored prior 
to withdrawal from the site. 

 

5. Measures shall be taken to prevent or control spills of fuels, lubricants, or other toxic materials used in 

construction from entering the watercourse.  
 

6. To the maximum extent practicable, all in-stream work under this certi fication shall be performed during 
low flow. 

 

7. Heavy equipment (e.g. bulldozers, backhoes, draglines, etc.), if required for this project, should not be used 

or operated within the stream channel.  In those instances where such in-stream work is unavoidable, then it 
shall be performed in  such a manner and duration as to  minimize re-suspension of sediments  and 

disturbance to the channel, banks, or riparian vegetation. 
 

8. If there are water supply intakes located downstream that may be affected by increased turbidity, the 
permittee shall notify the operator when work will be performed.  

 
9. Removal of existing riparian veget ation should be restricted to the minimum necessary for project  

construction. 
 

10. Should stream pollution, wetland impairment, and/or violations of water quality standards occur as a result 
of this activity (either from a spill or other forms of water pollution), the Kentucky Division of Water shall  

be notified immediately by calling 800/564-2380. 
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 121326                                                                       PAGE:   1
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0001  PAVING
 ALT GROUP AA1      (ALTERNATE 1)
 ----------------------------------------------------------------------------------------------------------
 0010 |00003        CRUSHED STONE BASE                      |   26,147.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0020 |00008        CEMENT STABILIZED ROADBED               |   48,435.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0030 |00020        TRAFFIC BOUND BASE                      |      899.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0040 |00078        CRUSHED AGGREGATE SIZE NO 2             |    8,101.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0050 |00100        ASPHALT SEAL AGGREGATE                  |       76.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0060 |00190        LEVELING & WEDGING PG64-22              |    1,767.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0070 |00212        CL2 ASPH BASE 1.00D PG64-22             |   18,006.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0080 |00291        EMULSIFIED ASPHALT RS-2                 |        9.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0090 |00301        CL2 ASPH SURF 0.38D PG64-22             |    4,620.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0100 |00358        ASPHALT CURING SEAL                     |       49.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0110 |02200        ROADWAY EXCAVATION                      |  203,022.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0120 |02542        CEMENT                                  |      942.000 TON |             |
      |                    (REVISED:  9-10-12)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0130 |02599        FABRIC-GEOTEXTILE TYPE IV               |   28,500.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0140 |02702        SAND FOR BLOTTER                        |      120.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0150 |10203ND      PAVEMENT ADJUSTMENT                     |  (     1.00) LS  |             |
      |                    (ASPHALT)                        |                  |   224,906.00|   224,906.00
 ----------------------------------------------------------------------------------------------------------
      SECTION 0002  PAVING
 ALT GROUP AA2      (ALTERNATE 2)
 ----------------------------------------------------------------------------------------------------------
 0160 |00003        CRUSHED STONE BASE                      |   24,379.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0170 |00008        CEMENT STABILIZED ROADBED               |   48,435.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0180 |00020        TRAFFIC BOUND BASE                      |      899.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0190 |00078        CRUSHED AGGREGATE SIZE NO 2             |    8,101.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 121326                                                                       PAGE:   2
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0200 |00100        ASPHALT SEAL AGGREGATE                  |       76.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0210 |00190        LEVELING & WEDGING PG64-22              |    1,767.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0220 |00212        CL2 ASPH BASE 1.00D PG64-22             |    5,186.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0230 |00291        EMULSIFIED ASPHALT RS-2                 |        9.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0240 |00301        CL2 ASPH SURF 0.38D PG64-22             |    1,678.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0250 |00358        ASPHALT CURING SEAL                     |       49.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0260 |02078        JPC PAVEMENT-6 IN SHLD                  |   16,945.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0270 |02084        JPC PAVEMENT-8 IN                       |   25,854.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0280 |02200        ROADWAY EXCAVATION                      |  203,022.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0290 |02542        CEMENT                                  |      942.000 TON |             |
      |                    (REVISED:  9-10-12)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0300 |02599        FABRIC-GEOTEXTILE TYPE IV               |   28,500.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0310 |02702        SAND FOR BLOTTER                        |      120.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0320 |10203ND      PAVEMENT ADJUSTMENT                     |  (     1.00) LS  |             |
      |                    (CONCRETE)                       |                  |    99,577.00|    99,577.00
 ----------------------------------------------------------------------------------------------------------
      SECTION 0003  PAVING
 ALT GROUP AA3      (ALTERNATE 3)
 ----------------------------------------------------------------------------------------------------------
 0330 |00003        CRUSHED STONE BASE                      |   25,942.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0340 |00008        CEMENT STABILIZED ROADBED               |   48,435.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0350 |00020        TRAFFIC BOUND BASE                      |      899.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0360 |00078        CRUSHED AGGREGATE SIZE NO 2             |    8,101.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0370 |00100        ASPHALT SEAL AGGREGATE                  |       76.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0380 |00190        LEVELING & WEDGING PG64-22              |    1,767.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0390 |00212        CL2 ASPH BASE 1.00D PG64-22             |    8,254.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 121326                                                                       PAGE:   3
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0400 |00291        EMULSIFIED ASPHALT RS-2                 |        9.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0410 |00301        CL2 ASPH SURF 0.38D PG64-22             |    2,843.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0420 |00358        ASPHALT CURING SEAL                     |       49.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0430 |02084        JPC PAVEMENT-8 IN                       |   25,854.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0440 |02200        ROADWAY EXCAVATION                      |  203,022.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0450 |02542        CEMENT                                  |      942.000 TON |             |
      |                    (REVISED:  9-10-12)              |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0460 |02599        FABRIC-GEOTEXTILE TYPE IV               |   28,500.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0470 |02702        SAND FOR BLOTTER                        |      120.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0480 |10203ND      PAVEMENT ADJUSTMENT                     |  (     1.00) LS  |             |
      |                    (CONCRETE)                       |                  |    99,577.00|    99,577.00
 ----------------------------------------------------------------------------------------------------------
      SECTION 0004  ROADWAY

 ----------------------------------------------------------------------------------------------------------
 0490 |01810        STANDARD CURB AND GUTTER                |    3,189.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0500 |01891        ISLAND HEADER CURB TYPE 2               |      100.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0510 |02014        BARRICADE-TYPE III                      |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0520 |02091        REMOVE PAVEMENT                         |    2,663.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0530 |02101        CEM CONC ENT PAVEMENT-8 IN              |      617.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0540 |02159        TEMP DITCH                              |   12,665.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0550 |02223        GRANULAR EMBANKMENT                     |      620.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0560 |02275        FENCE-8 FT CHAIN LINK                   |      380.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0570 |02287        DOUBLE VEHICULAR CHAIN LINK GATE        |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0580 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |    4,025.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0590 |02360        GUARDRAIL TERMINAL SECTION NO 1         |       13.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 121326                                                                       PAGE:   4
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0600 |02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A  |       10.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0610 |02372        REMOVE GUARDRAIL CON TO BR END          |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0620 |02381        REMOVE GUARDRAIL                        |      787.500 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0630 |02391        GUARDRAIL END TREATMENT TYPE 4A         |        7.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0640 |02404        SEPTIC TANK TREATMENT                   |        4.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0650 |02429        RIGHT-OF-WAY MONUMENT TYPE 1            |      122.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0660 |02430        RIGHT-OF-WAY MONUMENT TYPE 1A           |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0670 |02432        WITNESS POST                            |       25.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0680 |02469        CLEAN SINKHOLE                          |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0690 |02483        CHANNEL LINING CLASS II                 |    1,903.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0700 |02484        CHANNEL LINING CLASS III                |    1,023.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0710 |02545        CLEARING AND GRUBBING                   |  (     1.00) LS  |             |
      |                    (59 ACRES)                       |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0720 |02562        SIGNS                                   |      750.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0730 |02585        EDGE KEY                                |      103.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0740 |02596        FABRIC-GEOTEXTILE TYPE I                |    2,087.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0750 |02598        FABRIC-GEOTEXTILE TYPE III              |   15,700.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0760 |02599        FABRIC-GEOTEXTILE TYPE IV               |      339.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0770 |02600        FABRIC GEOTEXTILE TY IV FOR PIPE        |    5,032.000 SQYD|             |
      |                                                     |                  |         2.00|    10,064.00
 ----------------------------------------------------------------------------------------------------------
 0780 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0790 |02651        DIVERSIONS (BY-PASS DETOURS)            |  (     1.00) LS  |             |
      |                    (#1 SCOTTSFERRY ROAD)            |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0800 |02651        DIVERSIONS (BY-PASS DETOURS)            |  (     1.00) LS  |             |
      |                    (#2 GARY MORGAN ROAD)            |                  |             |
 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
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 CONTRACT ID: 121326                                                                       PAGE:   5
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 0810 |02671        PORTABLE CHANGEABLE MESSAGE SIGN        |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0820 |02676        MOBILIZATION FOR MILL & TEXT            |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0830 |02677        ASPHALT PAVE MILLING & TEXTURING        |      259.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0840 |02690        SAFELOADING                             |       10.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0850 |02701        TEMP SILT FENCE                         |   12,665.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0860 |02703        SILT TRAP TYPE A                        |       59.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0870 |02704        SILT TRAP TYPE B                        |       59.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0880 |02705        SILT TRAP TYPE C                        |       59.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0890 |02706        CLEAN SILT TRAP TYPE A                  |      177.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0900 |02707        CLEAN SILT TRAP TYPE B                  |      177.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0910 |02708        CLEAN SILT TRAP TYPE C                  |      177.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0920 |02709        CLEAN TEMP SILT FENCE                   |   12,665.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0930 |02720        SIDEWALK-4 IN CONCRETE                  |    1,936.200 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0940 |02726        STAKING                                 |  (     1.00) LS  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0950 |05950        EROSION CONTROL BLANKET                 |   12,863.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0960 |05952        TEMP MULCH                              |  284,979.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0970 |05953        TEMP SEEDING AND PROTECTION             |  284,979.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0980 |05966        TOPDRESSING FERTILIZER                  |        6.130 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 0990 |05985        SEEDING AND PROTECTION                  |  106,741.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1000 |05990        SODDING                                 |   11,680.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1010 |06510        PAVE STRIPING-TEMP PAINT-4 IN           |   60,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 121326                                                                       PAGE:   6
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 1020 |06514        PAVE STRIPING-PERM PAINT-4 IN           |   61,000.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1030 |08019        CYCLOPEAN STONE RIP RAP                 |    2,087.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1040 |20210EP69    COHESIVE PILE CORE                      |      439.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1050 |20550ND      SAWCUT PAVEMENT                         |    2,860.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1060 |21289ED      LONGITUDINAL EDGE KEY                   |    2,860.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1070 |23158ES505   DETECTABLE WARNINGS                     |      120.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0005  DRAINAGE

 ----------------------------------------------------------------------------------------------------------
 1080 |00078        CRUSHED AGGREGATE SIZE NO 2             |       10.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1090 |00440        ENTRANCE PIPE-15 IN                     |      650.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1100 |00441        ENTRANCE PIPE-18 IN                     |       80.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1110 |00443        ENTRANCE PIPE-24 IN                     |      471.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1120 |00462        CULVERT PIPE-18 IN                      |      160.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1130 |00464        CULVERT PIPE-24 IN                      |      159.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1140 |00466        CULVERT PIPE-30 IN                      |       58.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1150 |00468        CULVERT PIPE-36 IN                      |      190.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1160 |00470        CULVERT PIPE-48 IN                      |      230.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1170 |00472        CULVERT PIPE-60 IN                      |      113.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1180 |00496        CULVERT PIPE-36 IN EQUIV                |       56.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1190 |00521        STORM SEWER PIPE-15 IN                  |    1,302.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1200 |00522        STORM SEWER PIPE-18 IN                  |      205.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1210 |00524        STORM SEWER PIPE-24 IN                  |      571.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 121326                                                                       PAGE:   7
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 1220 |00528        STORM SEWER PIPE-36 IN                  |      150.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1230 |01000        PERFORATED PIPE-4 IN                    |    3,152.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1240 |01010        NON-PERFORATED PIPE-4 IN                |      335.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1250 |01024        PERF PIPE HEADWALL TY 2-4 IN            |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1260 |01028        PERF PIPE HEADWALL TY 3-4 IN            |        7.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1270 |01032        PERF PIPE HEADWALL TY 4-4 IN            |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1280 |01450        S & F BOX INLET-OUTLET-18 IN            |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1290 |01451        S & F BOX INLET-OUTLET-24 IN            |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1300 |01452        S & F BOX INLET-OUTLET-30 IN            |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1310 |01453        S & F BOX INLET-OUTLET-36 IN            |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1320 |01456        CURB BOX INLET TYPE A                   |       14.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1330 |01499        DROP BOX INLET TYPE 4                   |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1340 |01544        DROP BOX INLET TYPE 11                  |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1350 |01740        CORED HOLE DRAINAGE BOX CON-4 IN        |       22.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1360 |01756        MANHOLE TYPE A                          |        3.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1370 |02597        FABRIC-GEOTEXTILE TYPE II               |      745.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1380 |08100        CONCRETE-CLASS A                        |       41.380 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1390 |08150        STEEL REINFORCEMENT                     |    2,953.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1400 |21981NN      METAL END SECTION TY 3-36 IN (EQUIV)    |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1410 |22767ES710   DROP BOX INLET TY 6E                    |        1.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1420 |23131ER701   PIPELINE VIDEO INSPECTION               |    1,550.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0006  BRIDGE

 ----------------------------------------------------------------------------------------------------------
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                                       KENTUCKY TRANSPORTATION CABINET
                                            DEPARTMENT OF HIGHWAYS
                                             FRANKFORT, KY 40622

 CONTRACT ID: 121326                                                                       PAGE:   8
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 1430 |02220        FLOWABLE FILL                           |       48.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1440 |02231        STRUCTURE GRANULAR BACKFILL             |      703.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1450 |02998        MASONRY COATING                         |    1,044.000 SQYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1460 |03299        ARMORED EDGE FOR CONCRETE               |      195.300 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1470 |08001        STRUCTURE EXCAVATION-COMMON             |      146.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1480 |08002        STRUCTURE EXCAV-SOLID ROCK              |       13.000 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1490 |08003        FOUNDATION PREPARATION                  |  (     1.00) LS  |             |
      |                    (26710)                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1500 |08003        FOUNDATION PREPARATION                  |  (     1.00) LS  |             |
      |                    (26711)                          |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1510 |08019        CYCLOPEAN STONE RIP RAP                 |    2,432.000 TON |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1520 |08033        TEST PILES                              |      142.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1530 |08039        PRE-DRILLING FOR PILES                  |      134.400 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1540 |08046        PILES-STEEL HP12X53                     |      973.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1550 |08051        PILES-STEEL HP14X89                     |      210.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1560 |08094        PILE POINTS-12 IN                       |       45.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1570 |08100        CONCRETE-CLASS A                        |      689.200 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1580 |08104        CONCRETE-CLASS AA                       |      740.800 CUYD|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1590 |08150        STEEL REINFORCEMENT                     |   77,236.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1600 |08151        STEEL REINFORCEMENT-EPOXY COATED        |  199,729.000 LB  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1610 |08633        PRECAST PC I BEAM TYPE 3                |      700.800 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1620 |21532ED      RAIL SYSTEM TYPE III                    |      824.300 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1630 |24413EC      PPC I-BEAM TY BT84-49                   |    1,062.700 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0007  UTILITY - GAS LINE
                    (ADDED:  9-10-12)
 ----------------------------------------------------------------------------------------------------------
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 CONTRACT ID: 121326                                                                       PAGE:   9
      COUNTY: CUMBERLAND                                                                LETTING: 09/14/12
    PROPOSAL: JL04 029 0061 NEW-LOC                                                     CALL NO: 316

 ----------------------------------------------------------------------------------------------------------
 LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
  NO  |                                                     |   QUANTITY       |    PRICE    |
 ----------------------------------------------------------------------------------------------------------
 1640 |01061        STEEL ENCASEMENT PIPE-4 IN              |       35.000 LF  |             |
      |                    (4 IN BORED)                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1650 |01061        STEEL ENCASEMENT PIPE-4 IN              |       90.000 LF  |             |
      |                    (4 IN OPEN CUT)                  |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1660 |01063        STEEL ENCASEMENT PIPE-6 IN              |       90.000 LF  |             |
      |                    (6 IN OPEN CUT)                  |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1670 |03437        RECONNECT SERVICE                       |        2.000 EACH|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1680 |20084NN      CUT & CAP                               |        1.000 EACH|             |
      |                    (2/3 IN LINE)                    |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1690 |20084NN      CUT & CAP                               |        6.000 EACH|             |
      |                    (EXISTING 2 IN LINE)             |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1700 |20084NN      CUT & CAP                               |        1.000 EACH|             |
      |                    (EXISTING 4 IN LINE)             |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1710 |20311EC      SERVICE LINE-3/4 IN                     |      254.000 LF  |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1720 |22093NN      TIE IN TO GAS LINE                      |        6.000 EACH|             |
      |                    (2 IN GL W/POLY VALVE)           |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1730 |22093NN      TIE IN TO GAS LINE                      |        3.000 EACH|             |
      |                    (4 IN GL W/POLY VALVE)           |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1740 |22802EN      GAS MAIN PL-2 IN                        |    1,229.000 LF  |             |
      |                    (IPS SDR 11.5 PE 2406 PP)        |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1750 |22803EN      GAS MAIN PL-4 IN                        |    1,090.000 LF  |             |
      |                    (IPS SDR 11.5 PE 2406 PP)        |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1760 |23309EC      PAVEMENT REPLACEMENT                    |       60.000 SQFT|             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1770 |23337EC      GAS VALVE-2 IN                          |        2.000 EACH|             |
      |                    (POLY)                           |                  |             |
 ----------------------------------------------------------------------------------------------------------
      SECTION 0008  MOBILIZATION / DEMOBILIZATION

 ----------------------------------------------------------------------------------------------------------
 1780 |02568        MOBILIZATION       (NO MORE THAN 5%)    |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
 1790 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |
      |                                                     |                  |             |
 ----------------------------------------------------------------------------------------------------------
      |                                                     |
      |                TOTAL BID                            |
 ----------------------------------------------------------------------------------------------------------
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