



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Rebecca Goodman
SECRETARY

August 17, 2026

CALL NO. 316
CONTRACT ID NO. 262040
ADDENDUM # 2

Subject: Hopkins County, FD05 054 0041 017-019
Letting August 20, 2026

- (1) Revised - Proposal Bid Items - Pages 45-45a of 45
Removed Line Item 0150 REMOVE PAVEMENT MARKER TYPE V

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

PROPOSAL BID ITEMS

Report Date 8/17/26

Page 1 of 2

262040

Section: 0001 - PAVING

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00190		LEVELING & WEDGING PG64-22	600.00	TON		\$	
0020	00324		CL3 ASPH SURF 0.50B PG64-22	4,505.00	TON		\$	
0030	02562		TEMPORARY SIGNS	750.00	SQFT		\$	
0040	02650		MAINTAIN & CONTROL TRAFFIC (US 41 - 017-019)	1.00	LS		\$	
0050	02671		PORTABLE CHANGEABLE MESSAGE SIGN	2.00	EACH		\$	
0060	02676		MOBILIZATION FOR MILL & TEXT (US 41 - 017-019)	1.00	LS		\$	
0070	02677		ASPHALT PAVE MILLING & TEXTURING	4,505.00	TON		\$	
0080	02775		ARROW PANEL	2.00	EACH		\$	
0081	04793		CONDUIT-1 1/4 IN (ADDED 8-14-26)	90.00	LF		\$	
0082	04795		CONDUIT-2 IN (ADDED 8-14-26)	35.00	LF		\$	
0083	04820		TRENCHING AND BACKFILLING (ADDED 8-14-26)	112.00	LF		\$	
0084	04829		PIEZOELECTRIC SENSOR (ADDED 8-14-26)	8.00	EACH		\$	
0085	04830		LOOP WIRE (ADDED 8-14-26)	5,050.00	LF		\$	
0086	04895		LOOP SAW SLOT AND FILL (ADDED 8-14-26)	960.00	LF		\$	
0087	04960		REMOVE AND REPLACE SIDEWALK (ADDED 8-14-26)	6.00	SQYD		\$	
0090	06511		PAVE STRIPING-TEMP PAINT-6 IN	10,000.00	LF		\$	
0100	06515		PAVE STRIPING-PERM PAINT-6 IN	40,000.00	LF		\$	
0110	06566		PAVE MARKING-THERMO X-WALK-12 IN	250.00	LF		\$	
0120	06568		PAVE MARKING-THERMO STOP BAR-24IN	125.00	LF		\$	
0130	06569		PAVE MARKING-THERMO CROSS-HATCH	1,600.00	SQFT		\$	
0140	06574		PAVE MARKING-THERMO CURV ARROW	16.00	EACH		\$	
0160	10020NS		FUEL ADJUSTMENT	5,105.00	DOLL	\$1.00	\$	\$5,105.00
0170	10030NS		ASPHALT ADJUSTMENT	19,959.00	DOLL	\$1.00	\$	\$19,959.00
0171	20359NN		GALVANIZED STEEL CABINET (ADDED 8-14-26)	2.00	EACH		\$	
0172	20360ES818		WOOD POST (ADDED 8-14-26)	5.00	EACH		\$	
0173	20391NS835		ELECTRICAL JUNCTION BOX TYPE A (ADDED 8-14-26)	2.00	EACH		\$	
0174	20468EC		ELECTRICAL JUNCTION BOX-10 X 8 X 4 (ADDED 8-14-26)	1.00	EACH		\$	
0180	21417ES717		PAVE MARK THERMO CONE CAP-SOLID YELLOW	200.00	SQFT		\$	
0190	24970EC		ASPHALT MATERIAL FOR TACK NON- TRACKING	24.00	TON		\$	
0200	26119EC		INSTALL RADAR PRESENCE DETECTOR TYPE A	3.00	EACH		\$	

Section: 0002 - DEMOLITION

PROPOSAL BID ITEMS

Report Date 8/17/26

Page 2 of 2

Section: 0002 - DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0210	02569		DEMOBILIZATION	1.00	LS		\$	