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CALL NO. 316

CONTRACT ID. 202006

VARIOUS COUNTIES

FED/STATE PROJECT NUMBER FEO1 121 DW 20 0060000
DESCRIPTION VARIOUSROUTESIN DISTRICT 6
WORK TYPE WATERBOURNE PAINT STRIPING
PRIMARY COMPLETION DATE 8/15/2020

LETTING DATE: Eebruary 21,2020
Sealed Bids will be received electronicaly through the Bid Express bidding service until
10:00 am EASTERN STANDARD TIME February 21,2020. Bids will be publicly
announced at 10:00 am EASTERN STANDARD TIME.

NO PLANSASSOCIATED WITH THISPROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.
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PART I

SCOPE OF WORK
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ADMINISTRATIVE DISTRICT - 06
CONTRACT ID - 202006
FEO01 121 DW20 0060000
COUNTY - VARIOUS

PCN - MP12100002006
FEO01 121 DW20 0060000

VARIOUS ROUTES IN DISTRICT 6 -WATERBOURNE PAINT STRIPING
GEOGRAPHIC COORDINATES LATITUDE 38:42:27.00 LONGITUDE 84:30:46.00

COMPLETION DATE(S):
SPECIFIED COMPLETION DATE -

COMPLETED BY 08/15/2020 ALL ITEMS IN CONTRACT
SPECIFIED COMPLETION DATE -
COMPLETED BY 06/01/2020 PRIORITY ROUTES
REMOVE STRIPING ERRORS AND
5 WORKING Days SPILLS

RESTRIPE SECTIONS WITH FAILED
15 CALENDAR Hours RETROREFLECTIVITY
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CONTRACT NOTES

PROPOSAL ADDENDA

All addenda to this proposal must be applied when calculating bid and certified in the bid packet
submitted to the Kentucky Department of Highways. Failure to use the correct and most recent
addenda may result in the bid being rejected.

BID SUBMITTAL

Bidder must use the Department’s electronic bidding software. The Bidder must download the
bid file located on the Bid Express website (www.bidx.com) to prepare a bid packet for
submission to the Department. The bidder must submit electronically using Bid Express.

JOINT VENTURE BIDDING

Joint venture bidding is permissible. All companies in the joint venture must be prequalified in
one of the work types in the Qualifications for Bidders for the project. The bidders must get a
vendor ID for the joint venture from the Division of Construction Procurement and register the
joint venture as a bidder on the project. Also, the joint venture must obtain adigital 1D from Bid
Express to submit a bid. A joint bid bond of 5% may be submitted for both companies or each
company may submit a separate bond of 5%.

UNDERGROUND FACILITY DAMAGE PROTECTION

The contractor shall make every effort to protect underground facilities from damage as
prescribed in the Underground Facility Damage Protection Act of 1994, Kentucky Revised
Statute KRS 367.4901 to 367.4917. It is the contractor’s responsibility to determine and take
steps necessary to be in compliance with federal and state damage prevention directives. When
prescribed in said directives, the contractor shall submit Excavation Locate Requests to the
Kentucky Contact Center (K'Y 811) viaweb ticket entry. The submission of this request does not
relieve the contractor from the responsibility of contacting non-member facility owners, whom
shall be contacted through their individual Protection Notification Center. Non-compliance with
these directives can result in the enforcement of penalties.

REGISTRATION WITH THE SECRETARY OF STATE BY A FOREIGN ENTITY
Pursuant to KRS 176.085(1)(b), an agency, department, office, or political subdivision of the
Commonwealth of Kentucky shall not award a state contract to a person that is a foreign entity
required by KRS 14A.9-010 to obtain a certificate of authority to transact business in the
Commonwealth (“certificate”) from the Secretary of State under KRS 14A.9-030 unless the
person produces the certificate within fourteen (14) days of the bid or proposal opening. If the
foreign entity is not required to obtain a certificate as provided in KRS 14A.9-010, the foreign
entity should identify the applicable exception. Foreign entity is defined within KRS 14A.1-070.
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For _all foreign entities required to obtain a certificate of authority to transact business in
the Commonwealth, if a copy of the certificate is not received by the contracting agency
within the time frame identified above, the foreign entity’s solicitation response shall be
deemed non-responsive or the awarded contract shall be cancelled.

Businesses can register with the Secretary of State a
https://secure.kentucky.gov/sos/ftbr/wel come.aspx .

SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT

Questions about projects during the advertisement should be submitted in writing to the Division
of Construction Procurement. This may be done by fax (502) 564-7299 or email to
kytc.projectquestions@ky.gov. The Department will attempt to answer all submitted questions.
The Department reserves the right not to answer if the question is not pertinent or does not aid in
clarifying the project intent.

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day preceding the
Letting. Questions may be submitted until this deadline with the understanding that the later a
guestion is submitted, the less likely an answer will be able to be provided.

The questions and answers will be posted for each Letting under the heading “Questions &
Answers’ on the Construction Procurement website (www.transportation.ky.gov/contract). The
answers provided shall be considered part of this Special Note and, in case of a discrepancy, will
govern over all other bidding documents.

HARDWOOD REMOVAL RESTRICTIONS

The US Department of Agriculture has imposed a quarantine in Kentucky and severa
surrounding states, to prevent the spread of an invasive insect, the emerald ash borer. Hardwood
cut in conjunction with the project may not be removed from the state. Chipping or burning on
site isthe preferred method of disposal.

INSTRUCTIONS FOR EXCESSMATERIAL SITESAND BORROW SITES
Identification of excess material sites and borrow sites shall be the responsibility of the
Contractor. The Contractor shall be responsible for compliance with all applicable state and
federal laws and may wish to consult with the US Fish and Wildlife Service to seek protection
under Section 10 of the Endangered Species Act for these activities.

ACCESSTO RECORDS

The contractor, as defined in KRS 45A.030 (9) agrees that the contracting agency, the Finance
and Administration Cabinet, the Auditor of Public Accounts, and the Legidative Research
Commission, or their duly authorized representatives, shall have access to any books, documents,
papers, records, or other evidence, which are directly pertinent to this contract for the purpose of
financial audit or program review. Records and other prequalification information confidentially
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disclosed as part of the bid process shall not be deemed as directly pertinent to the contract and
shall be exempt from disclosure as provided in KRS 61.878(1)(c). The contractor aso recognizes
that any books, documents, papers, records, or other evidence, received during a financial audit
or program review shall be subject to the Kentucky Open Records Act, KRS 61.870 to 61.884.

In the event of a dispute between the contractor and the contracting agency, Attorney General, or
the Auditor of Public Accounts over documents that are eligible for production and review, the
Finance and Administration Cabinet shall review the dispute and issue a determination, in
accordance with Secretary's Order 11-004.

April 30, 2018
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE

RECIPROCAL PREFERENCE TO BE GIVEN BY PUBLIC AGENCIESTO RESIDENT
BIDDERS

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance regarding the
bidders residency. Bidders who want to clam resident bidder status should complete the
Affidavit for Claiming Resident Bidder Status along with their bid in the electronic bidding
software. Submittal of the Affidavit should be done along the bid in Bid Express.

April 30, 2018
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NATIONAL HIGHWAY
Be advised that some routesin this project are on the NATIONAL HIGHWAY SYSTEM.
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SPECIAL NOTESFOR WATERBORNE PAINT STRIPING
AND DURABLE WATERBORNE PAINT STRIPING
2020 DISTRICT WIDE CONTRACTS

DESCRIPTION

Except as specified herein, perform all work according to the Commonwealth of Kentucky,
Transportation Cabinet, Department of Highways 2019 Standard Specifications for Road and
Bridge Construction; Supplemental Specifications, applicable Standard and Sepia Drawings;
applicable Special Notes and Special Provisions, and Kentucky Methods; current editions.
Section references are to the Standard Specifications.

SCOPE OF WORK

Furnish and apply waterborne striping paint for 4 inch lines and durable waterborne striping
paint for 6 inch lines, reflectorized with glass beads, to the sections of roadway provided in this
Contract with an updated listing provided at the pre-construction meeting. This Contract is for
the installation of centerlines, lane lines, edgelines, ramp lines, dotted lines and gore lines only.
Gore line materials shall be the same as the mainline of the roadway. Special markings such as
stop bars, crosswalks, cross-hatching, chevrons, railroad markings, etc. are not to be installed
under this Contract.

Intersection approach markings such as the edgelines of large painted islands or edgelines on
mountable medians may be included at the discretion of the Engineer provided they can be
painted by the striping truck. Markings that would require application by equipment other than
the striping truck are not to be installed under this Contract.

Retrace existing lines on the listed routes. The Department will pre-mark any section of roadway
where there are no existing markings, old markings are no longer visible, or where the existing
markings are to be changed. Do not place edge lines on any section of roadway where edgelines
do not currently exist without written authorization from the Chief District Engineer. Use only
one paint crew per route per county.

MATERIALS FOR WATERBORNE AND DURABLE WATERBORNE PAINT
STRIPING

PAINT: Furnish paint materials for this project to meet the performance requirements detailed in
Sections 842 and 846 of the Standard Specifications. Furnish black paint material matching
Federal Standard 595B Color Number 37038; conforming to the Heavy Metals Content
requirements of 40 CFR 261; containing maximum VOC of 1.25 Ib/gal when tested according to
ASTM D2369 and D4017; and meeting the performance requirements of Section 846, except the
Department will not require testing of color, contrast ratio, or reflectivity.
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Submit initial samples for each paint formulation for approval prior to initiation of the striping
operations. The Contractor’'s paint manufacturer may submit the initial sample directly to the
Department. The Department will obtain subsequent samples of paint in accordance with the
Materials Field Sampling Manual when striping operations are in progress. A minimum of one
sample will be obtained per color, per truck, per week and shall represent the quantity of striping
applied per week. Deductions for application of non-specification paint shall be assessed to the
quantity of striping represented by the sample.

BEADS: Use sufficient beads to ensure the pavement marking material meets retroreflectivity
requirements. The Department will evaluate beads as part of the installed pavement marking in
accordance with Kentucky Method 202 or 203 as applicable. Testing of the coatings, gradation
and quality of the product applied shall be the responsibility of the Contractor.

MATERIALSSAMPL ING AND ACCEPTANCE

If two or more random samples obtained during striping operations fail to meet minimum
compositional requirements, striping operations shall be discontinued at the discretion of the
Engineer. In the event striping operations are discontinued, the Department will randomly
sample and test each batch of paint the Contractor hasin stock at the storage location.

For batches of paint that fail to meet the minimum compositional criteria, the stock material will
be rejected. The Contractor will be required to remove all failing paint from his central storage
location. Batches that are tested and found to be in compliance with the compositional
requirements may be used. After the Department has sampled all of the material at the central
storage area, sampling and testing will resume according to the Materials Field Sampling Manual
as soon as striping operations resume.

A deduction in payment will be made for any paint used that fails to meet material requirements
according to Sections 842 and 846 as applicable.

EQUIPMENT

Each striper shall be equipped with electrical foot counters. The counters shall individually
tabulate the amount of footage applied by each striping gun on the carriage, whether solid or
dashed. The counters shall be capable of measuring up to six digits and shall have areset feature.
The counters shall be calibrated in the presence of a Department representative to insure an
accurate measurement of the paint applied. Perform the calibration prior to starting striping
operations and as necessary thereafter. When done, the Department’s representative will record
the calibrations on the Engineer’ s Daily Work Report (DWR).

Each striper shall be equipped with an accurate dashing mechanism, capable of being adjusted to
retrace existing lane line, dotted lines, or centerline markings as directed by the Engineer. The
striper shall also be equipped with a detection device that will automatically cutoff the paint guns
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when a raised or recessed pavement marker is detected in the pavement. The Contractor, at his
own expense, shall replace or adequately clean any pavement marker lensthat is painted.

Equip each striper with a Data Logging System (DLS) that will record operational details during
striping operations, store data, and generate and export reports on a dally basis to the
manufacturer’s secure server. Provide only DLS equipment certified by the manufacturer. Ensure
the data is in Microsoft Excel format, or a comma or spaces delimited text file adequate for
insertion into a computerized spreadsheet. The DLS shall monitor and report the quantities of
paint and beads consumed in line and calculate, in real time, the gallons of paint per mile,
average wet film thickness, and pounds of beads per gallon of paint for each line application.
The DLS shall monitor and report the ambient temperature, pavement temperature, and paint
temperature, and record the data at the beginning of each line application and at a minimum of 1
mile increments during application. The DLS shall be capable of storing and supplying the
necessary scaling and calibration parameters to the flow meters, and shall provide a means of
adjusting the scaling factor as necessary. The DLS shall include a remote cab mounted display,
which shall indicate in real time, pavement temperature, application rate of paint in galons per
mile, paint film thickness in mils, and application rate of beads in pounds per gallon. In addition
the Contractor’s striper shall also be equipped with a calibrated measuring device for monitoring
guantities of paint and beads consumed in line.

Export to the secure server a DL S report as raw data, and as an Excel spreadsheet containing the
following information: route; the beginning and ending mile points; the beginning and ending
coordinates determined by a Global Positioning System receiver with a 16 foot accuracy, and the
direction of travel; line type, indicated as CL (Yellow Center Line Double-Solid, Mono-
directional passing, or Bi-directional passing); EL (White Edge Line on al roads or Y ellow Edge
Line on Solid Median Multi-Lane Highways and Interstates); LL (Solid Yellow or White Lane
Line to define turn or merge lanes); SK (Dashed Yellow or White Line 10’ stripe/30’' gap); GM
(Gore Marking installed at 2x the Edge Line Width); DTLE (Dashed Yellow or White Line
Extension 3'stripe/9’ gap); line width; line color; direction of application (this must be indicated
for each direction travelled i.e. must include a separate entry for both the North and South
directions, cannot be one entry that says direction was North/South); weight of paint applied in
pounds or number of strokes counted, appropriate scaling factors; paint film thickness in mils;
paint application rate in galons per mile; bead application rate in pounds per gallon; paint
temperature obtained immediately after the heat exchanger; ambient temperature; pavement
temperature; and vehicle speed in miles per hour. Report application and temperature data in
one-mile increments for each line applied. Provide GPS mapping system that is capable of real
time (within 20 minutes) tracking of material application rates, film thickness, beads pounds per
gallon, vehicle speed, time, date, project numbers, operator manual data, and color coded alarms for
film thickness. Film thickness alarms must have a tolerance of +0.5 mils.

Provide access to stored data on a secure password protected website. The Department reserves the
right to obtain any and all raw data recorded by the DLS at any time during this Contract. The
Engineer may require field verification of the DLS operation and calibration at any time to
ensure the accuracy of the DLS data and output. If field personnel suspect that the DLS data
and/or output are not accurate, the Engineer may direct additional checks be performed. The
secure server shall allow the Department to be able to create a Daily Striping Report which
automatically fills from the DLS's data. It shall auto-populate al fields shown on the attached
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DSR except for Route Type, Mobile, and Corrective Re-stripe. These fields will be drop downs
to be chosen by the user. The route length shall be calculated from the GPS data and not the
manually entered milepoints. The DSR shall compute the total striped line length in “Totals
Summary” once the user picks the “Route Type.”

Prior to starting striping operations, make all stripers available at a central location within
Kentucky designated by the Department for inspection by the Department for compliance to
Kentucky Method 64-267 and DLS requirements. Striping trucks that can fulfill the requirements
of this method and these notes will be approved for use on this Contract. Striping trucks that
have not been approved for use by Department personnel will not be allowed to stripe as part of
this Contract. The Department reserves the right to perform random field verifications of striping
equipment during this Contract.

The Engineer may require the Contractor to provide detailed operating instructions from the
manufacturer of the striping equipment and/or the DLS if quality or reporting issues arise at any
time during the Contract. The Contractor shall then be required to operate the striping equipment
within the suggested operating guidelines of the manufacturer, with particular emphasis on the
speed of the striping operation, or make other adjustments until the quality of the striping is
satisfactory to the Engineer.

The Contractor shall provide a separate sweeping unit powerful enough to remove normal
highway dirt and debris. This unit shall not be a part of the striper.

Provide the KY TC inspector the same form of direct communication with the paint striping crew
as that used by the paint striping crew (CB Radio, 2-Way Radio, etc.). The Department will
return the item to the Contractor upon completion of the Contract.

SURFACE PREPARATION

Prepare the pavement surface for the striping operation in accordance with Section 713.03.02.
Sweep all pavement surfaces prior to striping and maintain the cleaning operation far enough in
advance of the striping operation to prevent any dust from the cleaning operation from mixing
with the paint. The sweeper must maintain contact with the roadway. When the Engineer
determines abnormal amounts of debris or other material have accumulated beyond the
capability of the required sweeping unit which will require shoveling or other means to remove,
the Engineer will make arrangements, prior to painting, to have the material removed by the
Department or that section of roadway will be deleted from the Contract.

CONSTRUCTION

Except as specified herein, apply all striping according to Section 713.
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QUALITY CONTROL (QC) and QUALITY ASSURANCE (QA)

The Co

ntractor shall designate a Quality Control Coordinator (QCC) for the project who will be

the contact person for any questions or concerns regarding the quality of the work performed
under this Contract. The QCC shall:

Hold current qualification from the Department as a Pavement Marking Inspection
Technician;

Plan and oversee the Contractor’ s evaluation of the lines applied on the project;

Complete and submit Daily Striping Reports to the Engineer within 24 hours of
completion of that days striping;

Ensure that the DLS manufacturer submits electronic DLS raw data and Excel
spreadsheets from the secure server by e-mail, at the e-mail addresses provided at the
preconstruction meeting, to designated field personnel no later than the first working day
following application of the pavement markings.

Verify the electronic records are completed and received by the Engineer prior to the
records being removed from the pavement marking equipment.

Coordinate and review or Perform KM-202, for each section of striping and provide
completed test reports (electronic copy) along with printouts from the handheld
retroreflectometer to the Engineer within one (1) working day of completion (failure to
provide the printouts will cause the Department to not accept that section and require
corrective work in order to be eligible for the final 50% payment).

Document all adjustments made to the application process to consistently produce the
quality of line desired;

Notify the Engineer of any changes in the striping work plan that are determined
necessary

Inform and mobilize crews to complete restriping or corrective work (after notification by
the Department);

Supply the appropriate certifications for paint and the DLS to the Engineer assigned to
the particular project at the time of sampling;

Track the quantities of materials supplied by the Contractor’s vendors and applied by the
painting crew;

Meet with the Engineer to discuss and/or conduct field reviews on the project throughout
the execution of the Contract;

Perform QC testing in accordance with KM-202 for each section of striping on zones
selected by the Department based on KM-64-113 The Department will NOT provide
advanced notice of the randomly selected zones to the Contractor prior to the striping
being placed, but will only provide the locations for each randomly selected zone on the
day of the test. The Department’s QA inspector will coordinate the date of the test with
the Contractor’s QCC.

At the Pre-construction Conference, the Contractor shall furnish the Department for approval a
Quality Control Plan (QCP) that coversin detail the following items:

The name, address, phone and fax numbers for the QCC;
The names of individuals other than the QCC taking readings in accordance with KM-

Contract ID: 202006
Page 14 of 60



VARIOUS COUNTIES Contract ID: 202006
FEO1 121 DW20 0060000 Page 15 of 60

202 (these people shall hold qualification from the Department as Pavement Marking
Inspection Technicians);

An overal work plan which states the estimated starting and completion dates for the
entire project, the number of crews to be used on the project and a general description of
how the project will be completed;

A description of the striping equipment to be used on the project, including make and
model of each striper, minimum and maximum operating speeds, and type of instruments
to be used to calibrate the flow of paint and beads,

The frequency and method to be used to monitor application rates and quality of the line
(specifically with regard to retroreflectivity, width, thickness, bead distribution, tracing
accuracy, €tc.);

A list of paint(s) and bead(s) to be used in this Contract along with a statement from the
paint manufacturer that indicates the recommended minimum and maximum application
temperatures for ambient temperature, pavement temperature, paint temperature, and
guidelines for any other environmental factors that would adversely affect the successful
performance of the paint;

The contact person, phone, e-mail and fax numbers for reporting claims for paint on
vehicles

A description and product literature of the reflectometer to be used by the Contractor;

A description, product literature, and manufacturer’s certification of the DLS to be used
by the Contractor;

The manufacturer’ s sampling procedure for sampling paint from the tote.

Obtain the Engineer’s acceptance of the Contractor's QCP prior to the start of work. The
Department reserves the right to require the Contractor to make changes in the QCP to obtain the
quality specified in the Contract.

After acceptance by the Department, the Contractor shall notify the Engineer in writing of any
proposed change(s) to the QCP. Proposed changes are subject to acceptance by the Department.

The Department will perform Quality Assurance (QA) testing on (at least) one segment of each
section of striping completed by the Contractor. QA testing is intended to verify the Contractor’s
QC test data. Upon receipt of the Contractor’s QC test reports for each section, the QA Inspector
will randomly select (at least) one segment for QA evaluation. The Department will NOT
provide advance notice to the Contractor of the selected segment. The Department will perform
the test in accordance with KM-202 with the exception that QA testing will be conducted within
the later of 30-60 calendar days after the striping application or 2 weeks of receipt of the
Contractor’s QC report.

The Department will base payment for each section evaluated in accordance with KM-202 on the
Contractor’s QC test results if the QC and QA mean values for each segment selected for QA
testing differ by less than 10% of the QA mean value.
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If a dispute should arise regarding the acceptability of the Contractor's QC test results the

dispute

1

resolution shall be conducted asfollows:

If the retroreflectivity values obtained during the QA testing within a segment indicate a
change in pay quantities (i.e. QC readings are passing and QA readings are failing) and
the mean values differ by more than 10% of the QA mean value; additional testing will
be required. Discard the original QC and QA test results for the section in question. The
QA will randomly establish three new zones, in accordance with KM-113, in each
segment within the section in question. The QC and QA will jointly evaluate each new
zone within the section in accordance with KM-202 (with the exception of the evaluation
period if greater than 60 days). The QC test results for each segment will be used for
evaluation of the section if the QC and QA mean values for each segment differ by less
than 10% of the QA mean value.

If the variance between QC and QA testing does not indicate a change in the pay
guantities for the section (i.e. QC and QA readings are both passing) however, the QC
mean values differ by more than 10% of the QA mean value, additional readings will not
be required. Accept the QC test results for evaluation of the section. However, additional
testing within the section in question should be conducted as soon as possible to
determine the cause of the discrepancy. The Contractor and the Engineer shall document
the resolution to the discrepancy.

If resolution to a dispute or variance of QC and QA test results cannot be achieved by the
QC and QA, additional testing will be required. Discard the QC and QA test results for
the section in question. Additional testing will be conducted by the QC, QA, and
representatives of Central Office Division of Materials. Additional testing will be
conducted within two weeks of receipt of a written request from the Engineer to the
Division of Materials for each section in question. Three new zones, randomly selected in
accordance with KM-113, will be established by the QA for each segment of the section
in question. Each instrument to be used for testing will be calibrated in the presence of
Central Office representatives prior to initiation of testing. The QC, QA and Central
Office representatives will obtain readings for each new zone in accordance with KM-
202 (with the exception of the evaluation period if greater than 60 days). The QC test
results for each segment will be used for evaluation of the section if the QC mean values
for each segment differ by less than 10% to the mean value obtained by Central Office.
The QA test results for each segment will be used for evaluation of the section if the QC
mean values differ by more than 10% to the mean value obtained by Central Office and
the QA mean value differs by less than 10% to the Central Office mean value. If neither
the QC nor QA mean values meet these requirements, the Central Office mean value for
each segment will be used to evaluate the section in question. These results will be final
and the basis of payment for the section in question.

The Contractor shall incur all costs associated with additional testing performed by Department
personnel for dispute resolution that does not result in the use of QC test data as the basis of
payment. These costs will include the cost to maintain and control traffic.

Contract ID: 202006
Page 16 of 60
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The Department reserves the right to take over the QC portion of testing. In the event that the
Department exercises this option, the Contractor will incur the cost of testing performed by the
Department.

The Department reserves the right to evaluate retroreflectivity on designated routes, in whole or
in part, in accordance with KM-203. The Department will identify routes or portions of routes to
be evaluated in accordance with KM-203. The evaluation of a section in accordance with KM-
203 will be conducted at the Departments expense.

The Department will require the Department’s approved vendor performing retroreflectivity
evaluation in accordance with KM-203 to successfully demonstrate compliance to hisher quality
control procedures prior to collection of data for this Contract. The Department will select an
appropriate test site for demonstration purposes and conduct joint evaluations of both yellow and
white longitudinal markings within the test site using approved 30M geometry handheld
instruments. The demonstration will be deemed successful if the mean average obtained by the
approved vendor differs by less than 10% to the mean average obtained by the Department for
each marking evaluated within the test site.

The Department will base payment for each section evaluated in accordance with KM-203 solely
on the test results obtained by the Department’s approved vendor. Completed test results
submitted by the Department’s approved vendor will be considered final and are not subject to
dispute.

The Department will furnish the Contractor with a blank electronic copy of the Contractors Daily
Striping Report (DSR). The Contractor shall complete and furnish this standard DSR to the
Engineer’s office the next calendar day for each crew for each color and width of line applied.
The information on the DSR shall reflect the milepoints and quantities for striping completed for
that day and for that crew. The Contractor shall also include with the DSR the certification for
the paint used on that day’s striping according to Section 842.05 and 846.05, as applicable.

Export DLS reports each calendar day to the manufacturer’s secure server. Ensure that the DLS
manufacturer submits electronic DLS raw data and Excel spreadsheets from the secure server by
e-mail, at the e-mail addresses provided at the preconstruction meeting, to the designated field
personnel no later than the first working day following application of the pavement markings.
Verify the electronic records are completed and received by the Engineer prior to the records
being removed from the pavement marking equipment.

APPLICATION OF STRIPING

Roadways shall be marked with 4", 6", 8" and 12" lines as indicated in the summaries and/or as
directed by the Engineer. The four-inch line shall be not less than four inches nor more than five
inches in width. The six-inch line shall be not less than six inches nor more than seven inchesin
width. The centerline of al newly applied lines shall be within one inch of the centerline of the
existing stripe. Mark all State Primary System Routes and other routes listed on the summaries
for 6 inch striping using Durable Waterborne Paint meeting the requirements of Section 846,
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except as specified herein. Mark all other routes with four-inch lines using Waterborne Paint
meeting the requirements of Section 842, except as specified herein. Apply gore lines at twice
the width of the normal line width on that portion of roadway. All lines shall have distinct, clean
edges with proper bead distribution across the entire width and length of the line.

Passing zones and lane lines shall be installed as a 10° segment of paint with a 30" gap. The
length of the 10° segment shall not be less than 10' nor longer than 10 feet 6 inches. The stripe-
gap cycle shall be not less than 39 feet 6 inches and no longer than 40 feet 6 inches.

Apply paint, in a single pass, in accordance with the application rates in Section 713.03.03.
Contrary to Section 713.03.03, the Contractor may apply beads at any application rate that meets
the retroreflectivity requirements of Section 713.03.05.

The Contractor shall be responsible for protecting the painted line from traffic until dry in order
to eliminate tracking. Retroreflectivity readings will be taken on zones with substantial amounts
of tracking and the readings will be used in the calculation of payment. If the Engineer Directs
or the Contractor elects to use additional traffic control devices beyond what is specified in the
TRAFFIC CONTROL PLAN, or other methods to control tracking, the additional cost shall be
incidental to the bid item “Maintain and Control Traffic”.

If the Engineer determines that the quality of the striping applied by the Contractor is
unsatisfactory with regard to retroreflectivity, bead distribution, paint thickness, overspray,
accuracy of retracing, line width, consistency, tracking, etc., the Engineer may stop the striping
operation immediately until the Contractor can demonstrate that the problem has been corrected.
If it is determined by the Engineer that the striping is not applied at the specified application rate,
restriping will be required.

CLEANING OF APPLIED STRIPING
The Contractor has the option to clean accumulated debris from affected route prior to
performing QC testing. Cleaning is defined as a single pass using the broom truck to remove

accumulated debris from the affected striping. Notify the Engineer 48 hours prior to performing
the cleaning operations.

MARKING REMOVAL

The Contractor shall be responsible for al necessary cleanup of any paint or other material that is
spilled onto the pavement or elsewhere as a result of his operations and for correcting any
striping error (including tracking and rain damage) that the Engineer determines removal to be
required. Contrary to Section 713.03.04, remove all striping errors or paint spills by water
blasting only (see attached note) at no additional cost to the Department. This removal process
shall be performed in a manner that shall not be detrimental to the pavement. Upon notification
of a striping error or paint spill by the Engineer, the Contractor shall be required to begin the
process of correcting the striping error or paint spill within five (5) working days and shall work



VARIOUS COUNTIES Contract ID: 202006
FEO1 121 DW20 0060000 Page 19 of 60

continuously to complete the corrective work prior to striping any other section of roadway
included in this Contract.

Prior to retracing, the Engineer will notify the Contractor if existing striping errors need to be
removed. Contrary to Section 713.03.04, remove al existing striping errors by water blasting
only (see attached note). The Department will measure and pay for water blasting removal of
existing stripes directed by the Engineer in linear feet.

PAINT ON VEHICLES

The Contractor shall be responsible for addressing disputes with the public regarding paint on
vehicles that occur as a result of his operations. All complaints from the public shal be
addressed in a timely manner and the Contractor must demonstrate a “good faith” attempt to
resolve disputes to the satisfaction of the citizen. However, the Contractor shall have the right to
dispute fault and refuse settlement in cases where the Contractor feels that paint on the vehicle
was a result of negligence on the part of the citizen. Unresolved disputes involving paint on
vehicles shall be handled through the legal system. The Department shall not be held responsible
for paint on vehicles under any circumstances.

RETROREFLECTIVITY REQUIREMENTS

The minimum retroreflectivity requirements shall be in accordance with Section 713.03.05A of
the Standard Specifications.

Restriping will be required for striping that fails to meet to meet the minimum retroreflectivity
requirements. The provisions for restriping are described in the section of the Contract entitled
MEASUREMENT AND PAYMENT. Complete the restriping within 15 calendar days after
notification by the Engineer except that restriping will be suspended after October 15, 2020 until
the following spring at the discretion of the Engineer. All restriping not completed by October
15, 2020 will be restriped at the Engineer’s discretion as a priority route in the spring of 2021
and completed by June 1, 2021. All aspects of this specification shall apply to lines that are
repainted due to faillure to meet the requirements of this specifications including the
retroreflectivity requirements.

SCHEDULING

At the Pre-construction conference, the Engineer may provide the Contractor with a list of
Priority Routes (not to exceed 10 percent of the total project estimate) which are to be striped
prior to June 1, 2020. The painting of all scheduled routes shall be completed by August 15,
2020.

The Contractor shall coordinate the daily striping schedule, one week in advance, with the
Engineer. Unless approved by the Engineer, complete all striping in a county, for that type of
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paint, before starting striping for that type of paint in another county (for this Contract there are 4
types of paint striping: 4” yellow, 4” white’” 6” yellow, and 6” white). The Contractor shall
ensure that once striping begins on a section that ALL striping on that section must be compl eted
within one week. Failure to comply with this requirement will result in withholding of pay
estimates.

The Engineer may eliminate any route from the schedule at any time prior to striping if it is
determined that the route does not require retracing. Also, the Engineer may add additional
routes to be striped. The Contractor shall be notified of added routes prior to July 1, 2020.

CONTRACT COMPLETION AND LIQUIDATED DAMAGES

All priority routes shall be striped by June 1, 2020. Contrary to the Standard Specifications, no
time extension will be granted for failure to complete striping of these priority routes by the
June 1, 2020 milestone completion date. Liquidated damages in the amount specified in Section
108.09 of the Standard Specifications will be assessed for each day that any priority route
remains unstriped after June 1, 2020.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements
must be completed within 15 calendar days after notification by the Engineer. The Department
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard
Specifications for each day beyond the 15 calendar days that the restriping is not completed and
shall accrue until October 15, 2020. Failure to complete all necessary corrective work by the
October 15, 2020 deadline will result in no additional payment for the stripe beyond the 50%
that was initially paid for the installation of the stripe and payment will be based upon the
Payment Schedule. At the Engineer’s discretion, necessary corrective work not completed by the
October 15, 2020 deadline may be required to be restriped in the spring of 2021 as a priority
route with a completion date of June 1, 2021. Any re-stripe required by the Engineer that is not
completed by June 1, 2021 shall accrue liquidated damages until October 15, 2021.

All routesthat are required to be striped under this Contract shall be completed by August
15, 2020. Contrary to the Standard Specifications, no time extension will be granted. Liquidated
damages will apply in accordance with Section 108.09 of the Standard Specifications for failure
to complete the striping by August 15, 2020. Liquidated damages will accrue until October 15,
2020; no striping shall be performed after thisdate.

Remove al striping errors and spills within five (5) working days after notification by the
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has
not begun to correct the striping error/spill or continuously work to complete the corrective
work.

The Department will apply all Liquidated Damages accumulatively.
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RE-TESTING OF FAIL URES

The Department’ s costs associated with re-testing of striping failures for Kentucky Method 203
shall be reimbursed to the Department by the Contractor. The reimbursement shall include
mobilization of the Department’s mobile striping vendor’s mobile testing machine as well as the
current per mile rate for the mobile striping according to the Cabinet’s Master Agreement.

MEASUREMENT AND PAYMENT

STRIPING: The Department will measure the paint striping of each type in linear miles of paint
stripe. The Department will measure the quantity at twice the rate for a 4-inch line when an 8-
inch lineis applied or twice the rate for a 6-inch line when a 12-inch line is applied.

The Department will pay 50% of the Contract Unit Bid price for the applicable bid items after
application of al striping to a particular section of roadway. Contrary to Section 104.02.02, the
overrun and underrun formula shall not apply to this Contract. The remaining payment will be
made based upon the following procedure and the Payment Schedule:

1 Each section of striping will be evaluated in accordance with KM-202 or KM-203, as
applicable, and the QC/QA testing specified herein, for the purpose of evauating
retroreflectivity.

2 If a Section is accepted in accordance with the appropriate Kentucky Methods, the
Department will make final payment according to the Payment Schedule listed below.

3 If a section is not accepted in accordance with the appropriate Kentucky Methods,
restripe the entire section within fifteen (15) calendar days after notification by the
Engineer subject to the same requirements as the original striping at no additional cost to
the Department. If the restriped Section is accepted in accordance with the appropriate
Kentucky Methods, the Department will make final payment according to the following
Payment Schedule. If the section is not restriped by October 15, 2020, the Department
will not make final payment and restriping may be required in the spring of 2021 where
the corrective will become a priority route and re-striping must be completed by June 1,
2021. If the Engineer does not require re-striping to be completed in the spring of 2021,
the Contractor shall accept the deduction in payment for the section that has been
determined to be unacceptable.

Payment Schedule

] Initial Payment Final Payment Total Payment
Sectionis 0 0 0
Accented 50% 50% 100%

Section is Not
Accepted 50% 0% 50%
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QUALITY CONTROL: The Department will measure and pay the quantity as one lump sum.
The Department will not measure the QCP, the DLS, any actions and personnel required to carry
out the QCP, any testing, any testing equipment, or any other work necessary to perform the
specified QC/QA procedures for payment, but will consider them incidental to this item of work.

MAINTAIN AND CONTROL TRAFFIC: See Traffic Control Plan.

LAW ENFORCEMENT OFFICER: See Traffic Control Plan.

WATERBLASTING EXISTING STRIPE: See Specia Note for Water Blasting Existing
Stripe.
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SPECIAL NOTE FOR CENTERLINE & EDGELINE RUMBLE STRIPES

Be advised there may be some centerline and edgeline rumble stripes to be retraced. Place
centerline rumble stripes according to Standard Drawings TPM-155-02 and TPM-160-02. Place
edgeline rumble stripes according to the detail drawings for centerline and edgeline rumble
strips. Notify the Engineer if questions arise regarding the striping patterns. If necessary, the
Engineer will obtain guidance from the District Traffic Engineer and/or the Division of Traffic.
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SPECIAL NOTE FOR WATER BLASTING EXISTING STRIPE

This Special Note will apply where indicated on the plans or in the proposal. Section
references herein are to the Department’s 2019 Standard Specifications for Road and
Bridge Construction.

1.0 DESCRIPTION. Remove pavement striping, temporary or permanent, from asphalt
or concrete pavement using ultra-high pressure water.

20 MATERIALSAND EQUIPMENT.

2.1 Truck Mounted Ultra-high Pressure Pump and Water Tank. Use a truck
having a separate hydrostatic transmission capable of speed increments of +1 foot per
minute at operator’s discretion. Use a pump capable of delivering a minimum of 30,000
psi to a bumper mounted deck containing an operator controlled rotating manifold that is
speed variable up to at least 3,000 rpm and accepts interchangeable waterjet nozzles.
Provide al necessary waterjet nozzle setups and patterns to ensure clean sufficient
removal. Ensure the deck’s discharge directs the water and removal material in a manner
that is not hazardous to vehicles or pedestrians.

2.2 Water. Conform to Section 803.

3.0 CONSTRUCTION. Before starting work, provide the Engineer with a contractor
work history of 2 projects where striping removal was completed acceptably for a similar
type of pavement. If no history is available, complete 1,000 linear feet of striping removal
and obtain the Engineer’s approval before continuing.

Conduct striping remova under lane closures meeting the conditions of the MUTCD
and Kentucky Standard Drawings and Specifications. Waterblast to remove temporary or
permanent striping completely as the Engineer directs. Do not damage the pavement in
any way and protect all joint seals. If damage is observed, stop the removal process until
the operator can make changes and demonstrate acceptable striping removal. Repair any
damage to the pavement. Vacuum all marking material and removal debris concurrently
with the blasting operation.

4.0 MEASUREMENT. The Department will measure the quantity in linear feet. When
the removal area’s width exceeds 8 inches and a second pass is required, the Department
will measure the length of the additional pass for Payment. The Department will not
measure for payment additional passes for widths of 8 inches or less or passes to further
eradicate markings. The Department will not measure repair of damaged pavement for
payment and will consider it incidental to thisitem of work.

5.0 PAYMENT. The Department will make payment for the completed and accepted
quantities under the following:

Code Pay Item Pay Unit
22664EN  Water Blasting Existing Stripe Linear Foot

The Department will consider payment as full compensation for all work required under
this note.
October 30, 2012

Contract ID: 202006
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SPECIAL NOTE FOR PROJECTSTO BE RESURFACED IN 2020

Be advised that some projects listed herein may be scheduled for resurfacing in 2020. The
Engineer may delete the striping on these routes from this Contract.
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EXPERIMENTAL STRIPING LOCATIONS

Contract ID: 202006
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Be advised that experimental striping materials may be in place at the following locations. Verify with
the Engineer if experiment has been concluded and obtain the Engineer’ s approval before retracing these
route segments. Be responsible to replace the markings in like kind material and design at no additional
cost to the Department if the lines are restriped without the Engineer’s prior approval.

DISTRICT | COUNTY | ROUTE BMP EMP NOTES
3 Warren | KY 234 | 12.000 | 13.500
4 Nelson | US31E | 25.800 | 27.100
5 Franklin | KY 420 0.000 2.150
6 Kenton | KY 1501 | 0.000 2.519
6 Grant | 75 162.600 | 164.400 | EDGE LINES ONLY
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COORDINATION OF WORK WITH OTHERS

Be advised, the Department may issue permits for work on the Department’s right of way
adjacent to or within the limits of this project. See Sections 107.06 and 107.14. The Engineer
will coordinate the work of the Contractor and the permit holders.

Be advised, there may be an active project(s) adjacent to or within this project. The Engineer
will coordinate the work of the Contractors. See Section 105.06.

Be advised the Department may be performing work adjacent to or within this project. The
Engineer will coordinate the Department’s operations with the Contractor's work. See
Section 105.11.

The Department will not grant any time extension or monetary consideration, and will not
consider any claimsif the Contractor’ s forces are delayed in their operations.
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TRAFFIC CONTROL PLAN
DURABLE WATERBORNE AND WATERBORNE PAINT STRIPING

Maintain and Control Traffic in accordance with the Standard Specifications for
Road and Bridge Construction, Supplemental Specification, Standard and Sepia
Drawings, and the MUTCD, current editions.

Contrary to Section 112, include al items necessary to maintain and control
traffic in the lump sum bid item “Maintain and Control Traffic’. The Department
will measure and pay only the bid items listed; consider all other work and
necessary items to be incidental to the listed bid items. The Department will
measure and pay “Maintain and Control Traffic” as one lump sum.

Maintain possession of al temporary traffic control items, devices, materials, and
incidentals, unless otherwise specified in the proposal, when no longer needed.

If the Contractor desires to deviate from the traffic control scheme outlined in the
Standard Drawings, prepare an aternate plan and present it in writing to the
Engineer. Do not use the dternate plan until reviewed and approved by the
District Engineer and the Divisions of Construction, Maintenance, and Traffic
Operations.

Provide for the Contractor’s vehicles to aways move with and not across or
against the flow of traffic. Do not allow vehicles to make U-turns at any location.
Do not alow the striper to stop and back down the road or ramps to stripe gore
lines and turn lanes. Require vehicles to enter or leave work areas in a manner
that will not be hazardous to, or interfere with, normal traffic flow. If approved in
advance by the Engineer, the contractor may use rolling road blocks to stripe
intersections, not to exceed five (5) minutes duration, allowing the paint truck and
broom to back up and paint the entire intersection. Do not alow vehicles to park
or stop within the right-of-way except within work areas designated by the
Engineer. Do not alow personal vehicles to park within the right-of-way except
in specific areas designated by the Engineer.

Do not alow the paint supply truck to operate as one of the traffic control
vehicles shown on the Standard Drawings. If one of the required traffic control
vehicles experiences mechanical problems or for some other reason is not
available to remain in position as shown in the traffic control scheme, cease the
striping operation until all required vehicles are in place.

Do not perform striping operations on any roadway during the peak times of the
day, holiday periods, or special events as determined by the Engineer.

On two-lane, two-way highways, make provisions to the satisfaction of the
Engineer to periodically allow traffic to safely pass the train of vehicles in the
striping operation. When painting center lines release traffic at least every two (2)
miles.

Contract ID: 202006
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Traffic Control Plan
Durable Waterborne & Waterborne Paint Striping
Page 2 of 2

9

In low speed, urban situations, the Engineer may permit the Contractor to delete
the intermediate trail vehicle between the striper and the final trail vehicle shown
on the Standard Drawings.

If requested by the Contractor, the Engineer may approve Law Enforcement
Officer Police Support on Interstate highways when striping operations are taking
place. If the Contractor requests Law Enforcement Officer Police Support on
other than Interstate Highways, provide written justification for the Engineer’s
approval. If approved, provide two (2) police support units for each lane closure,
each unit consisting of an off-duty law enforcement officer from any police
agency having lawful jurisdiction and a police car equipped with externally
mounted flashing blue lights. Place the police support unit at locations
determined by the Engineer. The Department will measure and pay for each
approved individual police support unit on a per hour basis for the officer with the
police vehicle.

Contract ID: 202006
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CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES

All Priority Routes shall be striped by June 1, 2020. Contrary to the Standard Specifications, no
time extension will be granted for faillure to complete striping of these priority routes by the
June 1, 2020 milestone completion date. Liquidated damages in the amount specified in Section
108.09 of the Standard Specifications will be assessed for each day that any Priority Route
remains unstriped after June 1, 2020.

Sections that are required to be re-striped due to failure to meet retroreflectivity requirements
must be completed within 15 calendar days after notification by the Engineer. The Department
will assess Liquidated Damages in the amount specified in Section 108.09 of the Standard
Specifications for each day beyond the 15 calendar days that the restriping is not completed and
shall accrue until October 15, 2020. All re-striping must be complete by October 15, 2020.
Failure to complete all necessary corrective work by the October 15, 2020 deadline will result in
no additional payment for the stripe beyond the 50% that was initially paid for the installation of
the stripe and payment will be based upon the Payment Schedule.

All routes that are required to be striped under this contract shall be completed by
August 15, 2020. Contrary to the Standard Specifications, no time extension will be granted.
Liquidated damages will apply in accordance with Section 108.09 of the Standard
Specifications for failure to complete the striping by August 15, 2020. Liquidated damages will
accrue until October 15, 2020; no striping shall be performed after this date.

Remove all striping errors and spills within five (5) working days after notification by the
Engineer. Liquidated damages, in the amount specified in Section 108.09 of the Standard
Specifications, shall apply for each day beyond the five (5) working days that the Contractor has
not begun to correct the striping error/spill or continuously work to complete the corrective
work.

The Department will apply all Liquidated Damages accumulatively.



VARIOUS COUNTIES
FEO1 121 DW20 0060000

DISTRICT 6
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2020 DURABLE WATERBORNE PAINT STRIPING - DISTRICT 6

STATE PRIMARY SYSTEM - 6 INCH LINES

Contract ID: 202006

COUNTY ROUTE WILE POINTS {9/l AN 6" LINES oS COMMENTS
BEGIN END MILES YELLOW m WHITE | LINES
BOONE I 75 N\B Rest Area 1.417 0.950 3.390 Y
BOONE I 75 S\B Rest Area 1.649 1.270 3.260 Y
BOONE I 75/ 169.439 183.312 13.870 27.750 41.620 Y
BOONE | 75|EXIT 173 RAMPS 4.000 4.000 4.250 Y
BOONE | 75|EXIT 175 RAMPS 2.000 2.000 2.000 Y
BOONE | 75|EXIT 178 RAMPS 2.000 2.000 2.000 Y
BOONE | 75|EXIT 180 RAMPS 2.000 2.000 2.000 Y
BOONE | 75|EXIT 181 RAMPS 2.000 2.000 2.000 Y
BOONE | 75|EXIT 182 RAMPS 2.000 2.000 2.000 Y
BOONE Us 25 4.859 11.407 6.548 26.192 19.644 Y
BOONE Us 42 10.179 15.287 5.108 20.432 20.432 Y
BOONE KY 18 10.443 16.632 6.189 12.378 24.756 Y
BOONE KY 338 0.000 0.260 0.260 0.650 0.650 Y
BOONE KY 536 10.941 14.174 3.233 6.446 6.446 Y
BRACKEN KY 9 0.000 19.857 19.857 37.180 40.460 Y
CAMPBELL KY 9 0.000 22.897 22.897 38.850 58.270 Y
CAMPBELL KY 471 0.000 0.698 0.698 1.460 2.190 Y
CAMPBELL us 27 0.000 22.764 22.764 45.390 57.023 Y
CAMPBELL us 27 21.463 22.303 0.840 0.000 2.520 Y One-Way Couplet
CAMPBELL KY 8 0.000 0.683 0.683 2.049 2.732 Y
CAMPBELL KY 8X 0.000 2.634 2.634 7.902 7.902 Y
CAMPBELL KY 1120 0.000 1.557 1.557 3.114 3.114 Y
GALLATIN KY 35 0.000 2.085 2.085 4.170 4.170
GRANT | 75 143.239 166.263 23.020 46.040 69.060| Y
GRANT | 75|EXIT 144 RAMPS 2.000 2.000 2.000 Y
GRANT I 75|EXIT 154, 156, &159 RAMPS 6.000 6.000 6.000 Y
GRANT | 75|EXIT 166 RAMPS 2.000 2.000 2.000 Y
GRANT KY 22 0.000 11.119 11.119 22.238 22.238 Y
HARRISON us 27 17.150 20.501 3.351 6.702 7.707 Y
HARRISON Us 27X 0.000 2.602 2.602 5.204 5.200 Y
KENTON | 75|Weigh Station 1.737 1.140 3.030 Y
KENTON I 75| 166.263 169.439 3.176 6.352 11.116 Y
KENTON I 75/ 183.312 191.777 8.465 16.930 | 30.000 | 29.630
KENTON | 75|EXITS 184, 185, & 186 RAMPS 6.000 6.000 6.000 Y
KENTON I 75|EXITS 188 & 189 RAMPS 4.000 4.000 4.000 Y
KENTON I 75|EXITS 191 & 192 RAMPS 4.000 4.000 4.000 Y
KENTON UsS 25 4.978 13.976 8.998 17.996 35.992 Y
KENTON KY 8 3.939 7.662 3.723 7.446 1.000 Y
KENTON KY 8 6.434 7.414 0.980 3.920 Y |One-Way Couplet
KENTON KY 16 13.008 15.871 2.863 11.452 11.452 Y
KENTON KY 17 9.516 24.321 14.805 59.220 59.220 Y
KENTON KY 17 22.238 23.803 1.565 2.000 Y  |One-Way Couplet
KENTON KY 1120 0.000 1.145 1.145 2.148 2.616 Y
KENTON KY 1120 0.437 1.127 0.690 1.380 1.000 Y  |One-Way Couplet
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2020 DURABLE WATERBORNE PAINT STRIPING - DISTRICT 6
STATE PRIMARY SYSTEM - 6 INCH LINES

Contract ID: 202006

MILE POINTS 6" LINES
COUNTY ROUTE {9/l AN oS COMMENTS
BEGIN END MILES YELLOW WHITE | LINES
OWEN us 127 0.000 13.832 13.832 26.281 27.664 Y
OWEN KY 22 11.251 18.560 7.309 21.927 21.927 Y
OWEN KY 35 0.000 4.132 4132 8.050 8.264 Y
PENDLETON KY 9 0.000 4.339 4.339 7.930 8.840 Y
PENDLETON |us 27 17.150 19.340 2.190 3.754 5.475 Y
TOTALS 268.140 542.619 30.000 668.705
NOTES: 1. 6 INCH LINES - SECTION 846

2,

ESTIMATED QUANTITIES ONLY. RETRACE AS DIRECTED BY
THE ENGINEER. THE DEPARTMENT WILL MEASURE AND PAY
ONLY ACTUAL QUANTITIES TRACED
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2020 WATERBORNE PAINT STRIPING - DISTRICT 6
STATE SECONDARY & SUPPLEMENTAL SYSTEMS - 4 INCH LINES

MILEPOINTS

ROADWAY

4" LINES

EDGE

COUNTY ROUTE BEGIN END MILES SENGT WHITE LINES COMMENTS
BOONE Us 25 0.000 4.859 4.859 9.718 12.148 Y
BOONE Us 42 0.000 [ 10.179 10.179 31.550 35.000 Y
BOONE KY 8 6.930 8.069 1.139 2.278 2.278 Y
BOONE KY 14 0.000 8.830 8.830 16.270 18.660 Y
BOONE KY 16 2.483 3.380 0.897 2.400 2.400 Y
BOONE KY 18 0.000 [ 10.443 10.443 32.460 37.306 Y
BOONE KY 20 10.873 | 20.725 9.852 16.918 19.704 Y
BOONE KY 212 0.000 1.065 1.065 3.494 4.060 Y
BOONE KY 236 0.000 3.737 3.737 5.932 7474 Y
BOONE KY 237 0.000 [ 14.778 14.778 35.970 45.750 Y
BOONE KY 338 0.260 4.613 4.353 9.200 9.200 Y
BOONE KY 338 16.837 | 32.228 15.391 30.782 30.782 Y
BOONE KY 536 8.137 [ 10.941 2.804 5.608 5.610 Y
BOONE KY 536 14.174 | 14.746 0.572 2.288 1.430 Y
BOONE KY 717 0.000 2411 2411 5.200 6.190 Y
BOONE KY 842 0.000 7.617 7.617 23.770 20.890 Y
BOONE KY 1017 0.000 3.984 3.984 9.690 15.434 Y
BOONE KY 1829 0.000 1.930 1.930 2.990 4.860 Y
BOONE KY 2846 0.000 1.328 1.328 2.656 2.660 Y
BOONE KY 2847 0.000 0.726 0.726 1.452 1.450 Y
BOONE KY 2951 0.000 2.790 2.790 5.580 0.000
BOONE KY 3060 0.000 2.726 2.726 5.450 5.450 Y
BOONE KY 3076 0.000 1.554 1.554 3.010 3.010 Y
BOONE KY 3147 0.000 0.600 0.600 1.200 1.200 Y
BOONE KY 3159 0.000 0.652 0.652 1.304 1.430 Y
BOONE KY 3503 0.000 1.674 1.674 3.350 3.350 Y
BOONE KY 3608 0.000 1.220 1.220 2.440 2.440 Y
CAMPBELL KY 8 0.683 [ 19.630 18.947 37.894 39.445 Y
CAMPBELL KY 10 0.000 4.423 4.423 8.840 8.840 Y
CAMPBELL KY 154 0.000 3.373 3.373 7.083 7.080 Y
CAMPBELL KY 445 0.000 2.438 2.438 4.876 4.876 Y
CAMPBELL KY 536 0.000 3.445 3.445 6.890 7.103 Y
CAMPBELL KY 547 0.000 6.517 6.517 13.030 17.390 Y
CAMPBELL KY 709 0.000 0.476 0.476 0.952 0.952 Y
CAMPBELL KY 735 0.000 0.980 0.980 1.960 0.000
CAMPBELL KY 915 0.000 9.295 9.295 18.120 18.600 Y
CAMPBELL KY 1120 1.557 5.800 4.243 8.486 11.600 Y
CAMPBELL KY 1632 0.000 1.660 1.660 3.241 3.320 Y
CAMPBELL KY 1892 0.000 2.568 2.568 5.136 6.420 Y
CAMPBELL KY 1997 0.000 0.880 0.880 1.760 0.000
CAMPBELL KY 1998 0.000 1.738 1.738 3.476 3.476 Y
CAMPBELL KY 2238 0.000 2.442 2.442 2.368 3.532 Y
CAMPBELL KY 2345 0.000 3.316 3.316 7.280 7.020 Y
CAMPBELL KY 2405 1.297 2.367 1.070 2.140 2.140 Y
CAMPBELL KY 2828 0.000 0.466 0.466 0.930 0.000
CAMPBELL KY 2924 0.000 2.757 2.757 5.514 0.000
CAMPBELL KY 2925 0.000 2.083 2.083 4.166 0.000
CAMPBELL KY 2926 0.000 1.401 1.401 0.000 2.802 Y
CAMPBELL KY 3490 0.000 0.544 0.544 1.110 0.180
CAMPBELL KY 6335 0.000 4.636 4.636 9.272 9.272 Y
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2020 WATERBORNE PAINT STRIPING - DISTRICT 6
STATE SECONDARY & SUPPLEMENTAL SYSTEMS - 4 INCH LINES

MILEPOINTS

ROADWAY

4" LINES

EDGE

COUNTY ROUTE BEGIN END MILES SENGT WHITE LINES COMMENTS
CARROLL Us 42 0.000 [ 16.500 16.500 32.220 30.800 Y
CARROLL KY 36 0.000 8.998 8.998 18.000 18.000 Y
CARROLL KY 36 19.183 [ 23.629 4.446 9.800 9.800 Y
CARROLL KY 47 0.000 9.539 9.539 19.078 0.000
CARROLL KY 55 0.000 8.262 8.262 16.153 16.524 Y
CARROLL KY 227 0.000 6.816 6.816 9.540 13.630 Y
CARROLL KY 320 0.000 2.384 2.384 4.770 4.770 Y
CARROLL KY 389 0.000 7.239 7.239 13.018 13.018 Y
CARROLL KY 467 0.000 5.134 5.134 9.720 0.000
CARROLL KY 1465 0.000 3.420 3.420 0.000 6.840 Y
GALLATIN UsS 42 0.000 [ 16.970 16.970 29.358 33.940 Y
GALLATIN us 127 2.641 6.037 3.396 7.134 7.130 Y
GALLATIN KY 16 0.000 0.609 0.609 1.220 1.220 Y
GALLATIN KY 35 2.085 8.701 6.616 12.000 9.000 Y
GALLATIN KY 47 0.000 0.312 0.312 0.620 0.000
GALLATIN KY 455 0.660 7111 6.451 12.902 0.000
GALLATIN KY 467 0.000 9.994 9.994 20.000 4.656 Y
GALLATIN KY 1039 0.000 7.113 7.113 12.000 12.000 Y
GALLATIN KY 1992 0.000 5.982 5.982 11.960 4.000 Y
GALLATIN KY 1130 S{ 0.000 0.318 0.318 0.640 0.950 Y
GRANT Us 25 0.000 [ 23.866 23.866 43.836 47.732 Y
GRANT US 25 X]| 0.000 2.239 2.239 4.500 4.500 Y
GRANT KY 22 11.119 [ 15.560 4.441 11.103 17.764 Y
GRANT KY 22 X[ 0.000 0.336 0.336 0.700 0.700 Y
GRANT KY 36 6.452 [ 24.311 17.859 48.600 48.600 Y
GRANT KY 330 0.000 3.253 3.253 6.506
GRANT KY 467 0.000 [ 11.704 11.704 11.700 22.600 Y
GRANT KY 489 0.000 4.107 4.107 8.210 5.130 Y
GRANT KY 1560 0.000 1.134 1.134 2.100 2.350 Y
GRANT KY 2362 0.000 0.502 0.502 0.000 1.004 Y
GRANT KY 2363 0.000 1.040 1.040 1.140 1.140 Y
GRANT KY 2501 0.000 0.170 0.170 0.400 0.400 Y
GRANT KY 2940 0.000 0.359 0.359 0.416 0.416 Y
GRANT KY 2944 0.000 0.889 0.889 2.220 0.000
GRANT KY 2945 0.000 0.622 0.622 0.000 1.244 Y
GRANT KY 2946 0.000 0.523 0.523 0.000 1.046 Y
GRANT KY 2948 0.000 1.570 1.570 2.840 4.674 Y
GRANT KY 3025 0.000 1.757 1.757 8.457 8.457 Y
GRANT KY 3373 0.000 0.140 0.140 0.280 0.280 Y
HARRISON US 62 C| 0.000 0.135 0.135 0.270 0.270 Y
HARRISON KY 19 0.000 2.862 2.862 5.488 5.490 Y
HARRISON KY 32 0.000 [ 14.581 14.581 27.180 21.080 Y
HARRISON KY 36 0.000 [ 15.635 15.635 29.460 34.090 Y
HARRISON KY 353 0.000 2.331 2.331 4.169 4.170 Y
HARRISON KY 982 2.582 6.000 3.418 6.836 6.840 Y
HARRISON KY 1284 0.000 6.365 6.365 12.730 12.730 Y
HARRISON KY 1298 0.000 1.082 1.082 2.164 2.160 Y
HARRISON KY 1743 0.000 2.307 2.307 4.614 4.614 Y
HARRISON KY 1771 0.000 1.208 1.208 2.162 0.000
HARRISON KY 3003 0.000 3.601 3.601 7.200 0.000
HARRISON KY 3016 0.000 1.911 1.911 1.520 0.010
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STATE SECONDARY & SUPPLEMENTAL SYSTEMS - 4 INCH LINES

2020 WATERBORNE PAINT STRIPING - DISTRICT 6

COUNTY ROUTE MILEPOINTS RuSES 4" LINES olei COMMENTS
BEGIN | END MILES YELLOW | WHITE | LINES
KENTON Us 25 0.000 | 4.978 4.978 9.974 9.970 Y
KENTON KY 8 0.000 | 3.939 3.939 7.878 7.880 Y
KENTON KY 14 0.000 | 3.264 3.264 5.800 6.600 Y
KENTON KY 16 0.000 | 13.008 13.008 26.016 26.020 Y
KENTON KY 17 0.000 | 9.516 9.516 19.032 19.030 Y
KENTON Ky 17 x| 0.000 | 2.524 2.524 6.310 5.050 Y
KENTON KY 177 9.174 | 20.360 11.186 18.777 24.003 Y
KENTON KY 236 0.000 | 2.801 2.801 5.072 5.242 Y
KENTON KY 371 0.000 | 6.947 6.947 14.449 17.125 Y
KENTON KY 536 0.000 | 6.092 6.092 12.180 12.180 Y
KENTON KY 536 10.249 | 10.474 0.225 0.450 0.450 Y
KENTON KY 717 0.000 | 0.368 0.368 0.740 0.740 Y
KENTON KY 842 0.000 | 0.774 0.774 1.548 1.550 Y
KENTON KY 1072 0.000 | 5.019 5.019 10.510 10.790 Y
KENTON KY 1303 0.000 | 6.248 6.248 24.640 29.800 Y
KENTON KY 1486 0.000 | 4.443 4.443 8.850 8.850 Y
KENTON KY 1488 C| 0.000 | 0.220 0.220 0.440 0.440 Y
KENTON KY 1829 0.000 | 4.387 4.387 10.960 10.960 Y
KENTON KY 1930 0.000 | 6.034 6.034 12.068 0.000
KENTON KY 2043 5.804 | 9.437 3.633 7.266 7.270 Y
KENTON KY 2044 0.000 | 2.497 2.497 5.000 2.560 Y
KENTON KY 2045 0.000 | 3.711 3.711 7.760 7.130 Y
KENTON KY 2047 0.000 | 3.981 3.981 7.962 7.960 Y
KENTON KY 2363 0.000 | 0.450 0.450 0.900
KENTON KY 2372 0.000 | 0.581 0.581 1.162 1.160 Y
KENTON KY 2373 0.000 | 5.608 5.608 13.880 10.752 Y
KENTON KY 3035 0.000 | 2.720 2.720 5.440 5.440 Y
KENTON KY 3070 0.000 | 0.871 0.871 1.741 1.741 Y
KENTON KY 3076 0.000 | 2.814 2.814 5.620 5.620 Y
KENTON KY 3148 0.000 | 0.350 0.350 0.700 0.700 Y
KENTON KY 3187 0.000 | 0.954 0.954 1.908 1.908 Y
KENTON KY 3716 0.000 | 4.277 4.277 5.698 5.700 Y
OWEN KY 22 0.000 | 9.467 9.467 18.934 18.930 Y
OWEN KY 36 0.000 | 6.876 6.876 13.716 13.716 Y
OWEN KY 227 0.000 | 30.817 30.817 60.242 61.634 Y
OWEN KY 330 0.000 | 14.222 14.222 28.020 0.000
OWEN KY 355 0.000 | 18.923 18.923 35.238 37.846 Y
OWEN KY 1670 0.000 | 2.966 2.966 0.000 5.932 Y
OWEN KY 2352 0.000 | 0.752 0.752 0.000 1.504 Y
OWEN KY 2354 0.000 | 0.454 0.454 0.908 0.000
OWEN KY 3523 0.000 | 1.000 1.000 2.000 2.000 Y
OWEN XX 22 0.000 | 0.091 0.091 0.182 0.180 Y
PENDLETON | KY 8 0.000 | 4.280 4.280 7.886 8.560 Y
PENDLETON [ KY 17 0.000 | 10.339 10.339 22.590 22.590 Y
PENDLETON | KY 22 0.000 | 19.237 19.237 37.630 10.370 Y
PENDLETON | KY 154 0.000 | 4.489 4.489 9.600 9.600 Y
PENDLETON | KY 159 0.000 | 12.928 12.928 12.947 15.542 Y
PENDLETON | KY 177 0.000 | 9.154 9.154 17.480 18.300 Y
PENDLETON | KY 467 9.688 | 10.285 0.597 20.570 20.570 Y
PENDLETON | KY 1853 0.000 | 1.274 1.274 2.154 2.150 Y
PENDLETON | KY 2362 0.000 | 0.900 0.900 0.000 1.800 Y
PENDLETON | KY 2828 0.000 | 0.532 0.532 1.060 0.000
PENDLETON | KY 3149 0.000 | 1.251 1.251 0.000 2.502 Y
PENDLETON | KY 3173 0.000 | 1.678 1.678 0.000 3.356 Y
ROBERTSON | US 62 0.000 | 15.438 15.438 30.623 30.854 Y
ROBERTSON | KY 165 0.000 | 16.378 16.378 32.070 33.696 Y
ROBERTSON | KY 1504 0.000 | 6.857 6.857 13.710 13.710 Y
SS & SUP GRAND TOTAL 775.575 1,552.709 1,489.946

NOTES: 1. 4 INCH LINES - SECTION 842
2. ESTIMATED QUANTITIES ONLY. RETRACE AS DIRECTED BY

THE ENGINEER. THE DEPARTMENT WILL MEASURE AND PAY

ONLY ACTUAL QUANTITIES TRACED.
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2020 WATERBORNE PAINT STRIPING - DISTRICT 6
RURAL SECONDARY SYSTEM - 4 INCH LINES

MILE POINTS ROADWAY 4" LINES EDGE
COUNTY ROUTE BEGIN END MILES YELLOW | WHITE [ LINES COMMENTS
BOONE KY 8 0.000 6.930 6.930 12.830] 13.860 Y
BOONE KY 16 0.000 2.483 2.483 4.966] 4.966 Y
BOONE KY 20 0.000 10.873 10.873 21.674f 21.674 Y
BOONE KY | 338 4.613 16.837 12.224 22.140{ 24.450 Y
BOONE KY | 491 0.000 2.638 2.638 5.276] 0.000
BOONE KY | 536 0.000 8.137 8.137 8.823] 8.136 Y
BOONE KY | 1292 0.000 4.933 4.933 9.644| 9.640 Y
BOONE KY 11925 0.000 5.010 5.010 10.020] 0.000
BOONE KY | 1942 0.000 0.617 0.617 1.234 Y
BOONE KY 2850 0.000 0.289 0.289 0.000] 0.578 Y
BOONE KY | 2852 0.000 2.337 2.337 4.622| 0.000
TOTAL 56.471 99.995( 84.538
BRACKEN KY 10 0.000 7.728 7.728 15.450] 15.450 Y
BRACKEN KY | 1159 4.359 7.119 2.760 5.520] 5.520 Y
BRACKEN KY | 1951 0.000 4.106 4.106 0.000] 8.212 Y
BRACKEN KY | 1951 4.106 6.881 2.775 5.550] 0.000
TOTAL 17.369 26.520( 29.182
CAMPBELL KY 10 4.423 14.208 9.785 19.570] 19.570 Y
CAMPBELL KY | 824 0.000 3.069 3.069 5.868| 6.280 Y
CAMPBELL KY | 1121 0.000 10.078 10.078 20.156{ 0.000
CAMPBELL KY | 1566 0.000 1.809 1.809 0.000] 3.618 Y
CAMPBELL KY | 1936 0.000 7.777 7.777 15.596] 0.000
CAMPBELL KY | 1996 0.000 4.711 4.711 9.422] 0.000
CAMPBELL KY | 1997 0.880 4.592 3.712 7.421 0.000
CAMPBELL KY | 2921 0.000 2.223 2.223 0.000] 4.446 Y
TOTAL 43.164 78.033( 33.914
CARROLL KY 36 8.998 17.614 10.185 20.360{ 20.360 Y
CARROLL KY | 184 0.000 0.037 0.037 0.074] 0.000
CARROLL KY | 549 0.000 4.715 4.715 9.430| 0.000
CARROLL KY | 1112 0.000 8.283 8.283 8.610] 0.000
TOTAL 23.220 38.474( 20.360
GALLATIN KY | 184 0.000 6.216 6.216 12.432] 0.000
TOTAL 6.216 12.432] 0.000
GRANT KY 36 0.000 6.452 6.452 12.130] 0.000
GRANT KY | 467 11.704 15.874 4.170 8.340] 8.340 Y
GRANT KY | 491 0.000 8.349 8.349 16.110] 7.600 Y
GRANT KY ] 1993 0.000 8.000 8.000 16.000] 0.000
GRANT KY | 1994 0.000 3.934 3.934 7.720] 0.000
GRANT KY | 2942 0.000 4.097 4.097 8.194| 0.000
TOTAL 35.002 68.494( 15.940




VARIOUS COUNTIES Contract ID: 202006
FEO1 121 DW20 0060000 Page 39 of 60

2020 WATERBORNE PAINT STRIPING - DISTRICT 6
RURAL SECONDARY SYSTEM - 4 INCH LINES

MILE POINTS ROADWAY 4" LINES EDGE
COUNTY ROUTE BEGIN END MILES YELLOW | WHITE [ LINES COMMENTS
HARRISON KY | 356 0.000 14.553 14.553 28.560{ 29.106 Y
HARRISON KY | 982 0.000 2.582 2.582 5.166] 5.170 Y
HARRISON KY 11032 0.000 11.667 11.667 23.330f 0.800
HARRISON KY | 1053 0.000 0.233 0.233 0.460| 0.000
TOTAL 29.035 57.516 35.076
KENTON KY 14 3.264 8.379 5.115 3.972] 2.286 Y
KENTON KY | 177 0.000 9.174 9.174 17.246] 18.348 Y
KENTON KY | 536 6.092 10.249 4.157 20.498[ 18.121 Y
KENTON KY 2042 0.000 5.551 5.551 11.102]  0.000
KENTON KY | 2043 0.000 5.804 5.804 11.606] 0.000
TOTAL 29.801 64.424( 38.755
OWEN KY 36 6.876 11.896 5.020 10.040] 0.000
OWEN KY | 325 0.000 5.642 5.642 11.284] 0.000
OWEN KY | 368 0.000 6.576 6.576 13.152] 0.000
OWEN KY | 607 0.000 17.421 17.421 32.080{ 0.000
OWEN KY | 845 0.000 18.584 18.584 19.570] 0.000
OWEN KY 12018 0.000 1.862 1.862 3.724] 0.000
OWEN KY |3215 0.000 7.668 7.668 15.336] 0.000
TOTAL 62.773| 105.186] 0.000
PENDLETON KY | 154 4.489 5.681 1.192 0.500] 0.000
PENDLETON KY | 177 9.154 9.597 0.443 0.846] 0.886 Y
PENDLETON KY | 491 0.000 4.855 4.855 9.710] 0.000
PENDLETON KY | 1053 0.000 9.586 9.586 19.170] 0.000
PENDLETON KY | 1054 0.000 8.051 8.051 16.102] 0.000
TOTAL 24.127 46.328| 0.886
ROBERTSON KY | 617 0.000 5.363 5.363 2.125] 10.726 Y
ROBERTSON KY | 875 0.000 3.079 3.079 5.881 0.000
TOTAL 8.442 8.006| 10.726

NOTES: 1. 4 INCH LINES - SECTION 842
2. ESTIMATED QUANTITIES ONLY. RETRACE AS DIRECTED BY
THE ENGINEER. THE DEPARTMENT WILL MEASURE AND
PAY ONLY ACTUAL QUANTITIES TRACED.
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DETAIL 6 INCH TO 4 INCH TRANSITION

PREFERRED METHOD TO OBTAIN 6” WIDTH FOR VARIOUS STRIPING SCENARIOS
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PART II

SPECIFICATIONS AND STANDARD DRAWINGS
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SPECIFICATIONS REFERENCE

Any reference in the plans or proposal to previous editions of the Standard Specifications
for Road and Bridge Construction and Standard Drawings are superseded by Standard
Specifications for Road and Bridge Construction, Edition of 2019 and Standard
Drawings, Edition of 2016.
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SUPPLEMENTAL SPECIFICATIONS

The contractor shall use the Supplemental Specifications that are effective at the time of letting.
The Supplemental Specifications can be found at the following link:

http://transportation.ky.gov/Construction/Pages/Kentucky-Standard-Specifications.aspx
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2016 STANDARD DRAWINGS THAT APPLY

APPROACHES, ENTRANCES, AND MAIL BOX TURNOUT ......ccciiiiirinreere e RPM-110-07
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS.....cco o TPM-100-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS.....ccooiieeeneneesesee e TPM-105-03
PAVEMENT MARKER ARRANGEMENTS MULTI-LANE ROADWAYS.....ccooireeeneee e TPM-110-03
PAVEMENT MARKER ARRANGEMENTS TWO-LANE TWO-WAY ROADWAYS ... TPM-115-03
PAVEMENT MARKER ARRANGEMENT TWO-LANE TO FOUR-LANE TRANSITIONS.........ccccoovneierennen. TPM-120-03
PAVEMENT MARKER ARRANGEMENT FOR PARALLEL DECELERATION LANE......cccccoooinicrenereneees TPM-126
PAVEMENT MARKER ARRANGEMENT CHANNELIZED INTERSECTION........ccccooiiiierreneeeseseeeeenee TPM-145-03
MOBILE OPERATION FOR PAINT STRIPING CASE | ... TTS-100-02
MOBILE OPERATION FOR PAINT STRIPING CASE I1 ...t TTS-105-02
MOBILE OPERATION FOR PAINT STRIPING CASE I ..ot TTS-110-02

MOBILE OPERATION FOR PAINT STRIPING CASE IV ... TTS-115-02
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I Application 3. If the contractor is in control of apprenticeship or
Il. Nondiscrimination of Employees (KRS 344) other training or retraining, including on-the-job training

I APPLICATION

1. These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract. The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2. The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3. A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

Il. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1. The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (forty and above); or limit, segregate, or classify his
employees in any way which would deprive or tend to deprive
an individual of employment opportunities or otherwise
adversely affect his status as an employee, because of such
individual's race, color, religion, national origin, sex, disability
or age forty (40) and over. The contractor agrees to post in
conspicuous places, available to employees and applicants for
employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

2. The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, except that such a notice
or advertisement may indicate a preference, limitation, or
specification based on religion, national origin, sex, or age
forty (40) and over, or because the person is a qualified
individual with a disability, when religion, national origin,
sex, or age forty (40) and over, or because the person is a
qualified individual with a disability, is a bona fide
occupational qualification for employment.

programs, he shall not discriminate against an individual
because of his race, color, religion, national origin, sex,
disability or age forty (40) and over, in admission to, or
employment in any program established to provide
apprenticeship or other training.

4. The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

Revised: January 25, 2017
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (7) provides:

No present or former public servant shall, within six (6) months following termination of his office or
employment, accept employment, compensation, or other economic benefit from any person or business
that contracts or does business with, or is regulated by, the state in matters in which he was directly
involved during the last thirty-six (36) months of his tenure. This provision shall not prohibit an
individual from returning to the same business, firm, occupation, or profession in which he was involved
prior to taking office or beginning his term of employment, or for which he received, prior to his state
employment, a professional degree or license, provided that, for a period of six (6) months, he
personally refrains from working on any matter in which he was directly involved during the last thirty-
six (36) months of his tenure in state government. This subsection shall not prohibit the performance of
ministerial functions, including but not limited to filing tax returns, filing applications for permits or
licenses, or filing incorporation papers, nor shall it prohibit the former officer or public servant from
receiving public funds disbursed through entitlement programs.

KRS 11A.040 (9) states:

A former public servant shall not represent a person or business before a state agency in a matter in
which the former public servant was directly involved during the last thirty-six (36) months of his
tenure, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions. The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, 3 Fountain Place, Frankfort, Kentucky 40601; telephone (502) 564-7954.

Revised: January 27, 2017
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Kentucky Equal Employment Opportunity Act of 1978

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO
forms to the Division of Construction Procurement, which will then forward to the Finance and
Administration Cabinet for review and approval. No award will become effective until al forms
are submitted and EEO/CC has certified compliance. The required EEO forms are as follows:

EEO-1: Employer Information Report
Affidavit of Intent to Comply
Employee Data Sheet

Subcontractor Report

These forms are available on the Finance and Administration’s web page under Vendor
I nformation, Standard Attachments and General Terms at the following address:
https://www.eProcur ement.ky.gov.

Bidders currently certified as being in compliance by the Finance and Administration Cabinet
may submit a copy of their approval letter in lieu of the referenced EEO forms.

For questions or assistance please contact the Finance and Administration Cabinet by email at
finance.contractcompliance@ky.gov or by phone at 502-564-2874.
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- EMPLOYEE RIGHTS

UNDER THE FAIR LABOR STANDARDS ACT

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION

FEDERAL MINIMUM WAGE

§7.25-

BEGINNING JULY 24, 2009

OVERTIME PAY At least 1Y times your regular rate of pay for all hours worked over 40 in a workweek.

CHILD LABOR An employee must be at least 16 years old to work in most non-farm jobs and at least
18 to work in non-farm jobs declared hazardous by the Secretary of Labor.

Youths 14 and 15 years old may work outside school hours in various non-manufactur-
ing, non-mining, non-hazardous jobs under the following conditions:

No more than
¢ 3 hours on a school day or 18 hours in a school week;
¢ 8 hours on a non-school day or 40 hours in a non-school week.

Also, work may not begin before 7 a.m. or end after 7 p.m., except from June 1
through Labor Day, when evening hours are extended to 9 p.m. Different rules
apply in agricultural employment.

TIP CREDIT Employers of “tipped employees” must pay a cash wage of at least $2.13 per hour if
they claim a tip credit against their minimum wage obligation. If an employee's tips
combined with the employer's cash wage of at least $2.13 per hour do not equal the
minimum hourly wage, the employer must make up the difference. Certain other
conditions must also be met.

ENFORCEMENT The Department of Labor may recover back wages either administratively or through
court action, for the employees that have been underpaid in violation of the law.
Violations may result in civil or criminal action.

Employers may be assessed civil money penalties of up to $1,100 for each willful or
repeated violation of the minimum wage or overtime pay provisions of the law and up
to $11,000 for each employee who is the subject of a violation of the Act’s child labor
provisions. In addition, a civil money penalty of up to $50,000 may be assessed for each
child labor violation that causes the death or serious injury of any minor employee, and
such assessments may be doubled, up to $100,000, when the violations are determined
to be willful or repeated. The law also prohibits discriminating against or discharging
workers who file a complaint or participate in any proceeding under the Act.

ADDITIONAL e Certain occupations and establishments are exempt from the minimum wage and/or
INFORMATION overtime pay provisions.
e Special provisions apply to workers in American Samoa and the Commonwealth of the
Northern Mariana Islands.
e Some state laws provide greater employee protections; employers must comply with both.
¢ The law requires employers to display this poster where employees can readily see it.
¢ Employees under 20 years of age may be paid $4.25 per hour during their first 90
consecutive calendar days of employment with an employer.
e Certain full-time students, student learners, apprentices, and workers with disabilities
may be paid less than the minimum wage under special certificates issued by the
Department of Labor.

For additional information:

1-866-4-USWAGE wHn

(1-866-487-9243) TTY: 1-877-889-5627  Us. Wage and Hou Division

WWW.WAGEHOUR.DOL.GOV

U.S. Department of Labor | Wage and Hour Division

WHD Publication 1088 (Revised July 2009)
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PART IV

INSURANCE

Refer to
Kentucky Standard Specifications for Road and Bridge Construction,
current edition
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PART V

BID ITEMS
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202006

PROPOSAL BID ITEMS

Report Date 1/24/20

Section: 0001 - ROADWAY BOONE RS ROUTES

LINE BID CODE
0010 06520

0020 06520

0030 06520
0040 06521

0050 06521

0060 06521

0070 23140EN

0080 23141EN

0090 24967EC

ALT DESCRIPTION

PAVE STRIPING-WB PAINT-4 IN W

PAVE STRIPING-WB PAINT-4 INW
MP ROUTES

PAVE STRIPING-WB PAINT-4 IN W
RS ROUTES

PAVE STRIPING-WB PAINT-4IN Y

PAVE STRIPING-WB PAINT-4 IN Y

MP ROUTES

PAVE STRIPING-WB PAINT-4IN Y

RS ROUTES

DURABLE WATERBORNE MARKING-6 INW
SP ROUTES

DURABLE WATERBORNE MARKING-6 IN Y
SP RPUTES

DURABLE WATERBORNE MARKING-6 IN B
LACK SP ROUTES

QUANTITY UNIT UNIT PRIC
118.45 MILE

1,489.95 MILE

150.93 MILE
168.49 MILE

1,652.71 MILE

436.92 MILE

668.71 MILE

542.62 MILE

30.00 MILE

Section: 0002 - OVERALL CONTRACT ITEMS ALL ROUTES DISTRICT 6

LINE BID CODE
0100 02572
0110 20411ED
0120 21741NC
0130 22664EN

ALT DESCRIPTION

QUALITY CONTROL

LAW ENFORCEMENT OFFICER
MAINTAIN & CONTROL TRAFFIC
WATER BLASTING EXISTING STRIPE

Section: 0003 - DEMOBILIZATION
LINE BID CODE ALT DESCRIPTION

0140 02569 DEMOBILIZATION

QUANTITY UNIT UNIT PRIC
1.00 LS
150.00 HOUR
1.00 EACH
1,000.00 LF

Contract ID: 202006
Page 60 of 60
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FP AMOUNT
$

FP AMOUNT
$

$
$
$

QUANTITY UNIT UNIT PRIC FP AMOUNT

1.00 LS

$



