



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

April 26, 2011

CALL NO. 320
CONTRACT ID NO. 112200
ADDENDUM # 1

Subject: Jefferson County, FE01 056 0841 008-010
Letting April 29, 2011

- (1) Revised - Front Sheet
- (2) Revised - Table of Contents - Page 2 of 90
- (3) Added - Deferred Payment - Page 7 of 90
- (4) Revised - Special Note - Page 22 of 90

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 320

CONTRACT ID. 112200

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER FE01 056 0841 008-010

DESCRIPTION GENE SNYDER FREEWAY (KY 841)

WORK TYPE JPC PAVEMENT REPAIRS

PRIMARY COMPLETION DATE 10/31/2011

LETTING DATE: April 29, 2011

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME April 29, 2011. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

DEFERRED PAYMENT

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

TABLE OF CONTENTS

PART I	SCOPE OF WORK
	<ul style="list-style-type: none">• PROJECT(S), COMPLETION DATE(S), & LIQUIDATED DAMAGES• CONTRACT NOTES• STATE CONTRACT NOTES• 2011 DEFERRED PAYMENT• NATIONAL HIGHWAY• DGA BASE• SPECIAL NOTE(S) APPLICABLE TO PROJECT• LIQUIDATED DAMAGES• WASTE AND BORROWED SITES• TYPICAL SECTION DIMENSIONS• TRAFFIC CONTROL PLAN• SKETCH MAP(S)• SUMMARY SHEET(S)• TYPICAL SECTION(S)
PART II	SPECIFICATIONS AND STANDARD DRAWINGS
	<ul style="list-style-type: none">• SPECIFICATIONS REFERENCE• SUPPLEMENTAL SPECIFICATIONS• [SN-1I] PORTABLE CHANGEABLE SIGNS• STANDARD DRAWINGS THAT APPLY
PART III	EMPLOYMENT, WAGE AND RECORD REQUIREMENTS
	<ul style="list-style-type: none">• LABOR AND WAGE REQUIREMENTS• EXECUTIVE BRANCH CODE OF ETHICS• KENTUCKY EQUAL EMPLOYMENT OPPORTUNITY ACT OF 1978• PROJECT WAGE RATES
PART IV	INSURANCE
PART V	BID ITEMS

DEFERRED PAYMENT: The successful bidder on this project may request a work order with an effective date prior to June 15, 2011. The request must be in writing to the Department. A work order issued at the request of the Contractor will be with the distinct understanding that payment for any work performed estimates may be delayed until July 15, 2011. A work order will be issued June 15, 2011, for this project unless the bidder requests an earlier work date.

NATIONAL HIGHWAY

This project is on the NATIONAL HIGHWAY SYSTEM.

DGA BASE

The rate of application for DGA Base shall be estimated at 115 lbs/sy per inch of depth.

**Special Note For Fixed Completion Date and
Liquidated Damages
Jefferson County**

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Specified Completion Date. This project has a Fixed Completion Date of October 31, 2011.

In addition to the Liquidated Damages specified above, Liquidated Damages in the following amounts will be charged when a lane closure remains in place during the prohibited period outlined in the Traffic Control Plan, excluding delays caused by inclement weather:

Mainline: \$2,500 for the first hour
 \$5,000 for the second hour
 \$10,000 any additional hour

These hourly disincentives will still be in effect after the Fixed Completion Date of October 31, 2011 and will be charged in addition to the \$5,000 per calendar day if warranted. If work is delayed by inclement weather, the minimum work required to allow removal of the lane closure, as directed by the Engineer, shall be resumed immediately as soon as weather permits or the Department will begin to assess Liquidated Damages as specified herein.

Contrary to Section 108.09 of the Standard Specifications, **the disincentive fee will be charged during those periods when seasonal limitations of the Contract prohibit the Contractor from working on a controlling item or operation. This includes the months from December through March.**

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.