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CONTRACT ID - 111317                  ADMINISTRATIVE DISTRICT - 01

PROJECT(S) IDENTIFICATION AND DESCRIPTION:

COUNTY - GRAVES                               PCN - DE0420NEW1117
FD04 SSP 042 NEW ROUTE
MURRAY-MAYFIELD ROAD (KY80) SPP FROM THE INTERSECTION OF KY 121 TRUCK ROUTE EAST OF
MAYFIELD EXTENDING SOUTHWEST TO KY 303,  A DISTANCE OF 1.13 MILES.  GRADE & DRAIN AND
PAVEMENT ALTERNATES.  SYP NO. 01-00181.40.
GEOGRAPHIC COORDINATES LATITUDE 36^42'59" LONGITUDE  88^37'33"

COMPLETION DATE(S):
260 WORKING DAYS
APPLIES TO ENTIRE CONTRACT
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CONTRACT NOTES 
 
 
PROPOSAL ADDENDA 
All addenda to this proposal must be applied when calculating bid and certified in the bid 
packet submitted to the Kentucky Department of Highways.  Failure to use the correct 
and most recent addenda may result in the bid being rejected. 
 
 
BID SUBMITTAL 
Bidder must use the Department’s Expedite Bidding Program available on the Internet 
web site of the Department of Highways, Division of Construction Procurement. 
(www.transportation.ky.gov/contract)  
 
The Bidder must download the bid file located on the Bid Express website 
(www.bidx.com) to prepare a bid packet for submission to the Department.  The bidder 
must submit electronically using Bid Express. 
 
 
JOINT VENTURE BIDDING 
Joint venture bidding is permissible.  All companies in the joint venture must be 
prequalified in one of the work types in the Qualifications for Bidders for the project.  
The bidders must get a vendor ID for the joint venture from the Division of Construction 
Procurement and register the joint venture as a bidder on the project.  Also, the joint 
venture must obtain a digital ID from Bid Express to submit a bid.  A joint bid bond of 
5% may be submitted for both companies or each company may submit a separate bond 
of 5%. 
 
 
UNDERGROUND FACILITY DAMAGE PROTECTION 
The contractor is advised that the Underground Facility Damage Protection Act of 1994, 
became law January 1, 1995.  It is the contractor’s responsibility to determine the impact 
of the act regarding this project, and take all steps necessary to be in compliance with the 
provision of the act. 
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SPECIAL NOTE FOR PROJECT QUESTIONS DURING ADVERTISEMENT  
 

Questions about projects during the advertisement should be submitted in writing to the 
Division of Construction Procurement.  This may be done by fax (502) 564-7299 or 
email to kytc.projectquestions@ky.gov.  The Department will attempt to answer all 
submitted questions.  The Department reserves the right not to answer if the question is 
not pertinent or does not aid in clarifying the project intent.   

The deadline for posting answers will be 3:00 pm Eastern Daylight Time, the day 
preceding the Letting.  Questions may be submitted until this deadline with the 
understanding that the later a question is submitted, the less likely an answer will be able 
to be provided. 

The questions and answers will be posted for each Letting under the heading “Questions 
& Answers” on the Construction Procurement website 
(www.transportation.ky.gov/contract).  The answers provided shall be considered part of 
this Special Note and, in case of a discrepancy, will govern over all other bidding 
documents. 

 
 
04/28/2011 
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SPECIAL NOTE FOR RECIPROCAL PREFERENCE 
 

Reciprocal preference to be given by public agencies to resident bidders 

By reference, KRS 45A.490 to 45A.494 are incorporated herein and in compliance 
regarding the bidders residency.  Bidders who want to claim resident bidder status 
should complete the Affidavit for Claiming Resident Bidder Status along with their 
bid in the Expedite Bidding Program.  Submittal of the Affidavit should be done 
along with the bid in Bid Express. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

03/01/2011 
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OPTION A

The Contractor is advised that the compaction of asphalt mixtures furnished for driving lanes and ramps, at 25mm (1 inch) or greater,

on this project will be accepted according to OPTION A in accordance with Section 402 and Section 403 of the current Standard

Specification.  Joint cores as described in subsection 402.03.02 are required for surface mixtures only.  The compaction of all other

asphalt mixtures will be accepted by OPTION B.
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4/25/11

KY 80, Graves County
Item Number: 1-181.40

SPECIAL NOTE 
ALTERNATE PAVEMENT BID ADJUSTMENT

This project includes alternate bidding for asphalt or concrete pavement.  There are specific items 
listed for each pavement type to be bid with the alternate selected by the Contractor.  There is also a 
line item in the alternate categories for each alternate to adjust for the projected out-year life-cycle 
costs to the Cabinet.  These line item adjustments are as follows:

Asphalt Pavement Adjustment = $333,377

Concrete Pavement Adjustment = $156,324

NOTE: The Concrete Pavement Adjustment will be the same regardless of the shoulder alternate 
chosen.  

The amount reflective of the pavement type selected by each contractor will be added to their 
respective bid for comparison of the low bid.  The adjustment shall be used only for 
determination of the lowest bidder and shall not be used to determine the final payment to the 
contractor when the project is completed.

Please note that these adjustments should not be used for the calculation of the maximum 
Mobilization amount and are not required to be included in the minimum Demobilization amount.    

Proposal Guaranty

As a supplement to Section 102 of the 2008 Standard Specifications, it will not be necessary for the 
Proposal Guaranty to include an amount necessary to cover the amount of the bid adjustment.
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1-181.40
Graves County
KY 80

April 21, 2011

SPECIAL NOTE FOR CONCRETE PAVEMENT ALTERNATE

On Sheet R2C of the plans it is indicated that from Station 532+57.50 ahead that asphalt 
pavement only will be required.  The contractor will have the option to construct the pavement 
from Station 532+57.50 to Station 543+10 with concrete pavement if the concrete alternate is 
awarded.  The typical section(s) on Sheet R2A will apply with the pavement schedule depicted 
on Sheet R2C.  The shoulder pavement should be consistent with the alternate selected for the 
remainder of the project, either asphalt or concrete.

If the contractor elects to make this change, payment for the concrete pavement and/or the 
concrete shoulder will be based on the plan quantity for square yardage of asphalt surface and the 
contract unit bid price for JPC Pavement-9 inch or JPC Pavement -6 inch Shoulder.  However, 
payment will not exceed the calculated square yard price based on the contract unit bid prices for 
asphalt base and surface based on an average unit weight of 110 lb/sq/in (See example below).  
Any adjustment to embankment or excavation quantities resulting from this change will not be 
paid.  Plan quantity for embankment will be paid.  Crushed Stone Base will be adjusted and paid 
based on the quantity placed in the field.

Example Calculated Square Yard Price

(1.5 in. surface) x (110 lb/sq/in) / (2000 lb/ton) x (Surface Bid Price, $55/ton) = $4.54 sq yd

(9.25 in. base) x (110 lb/sq/in) / (2000 lb/ton) x (Base Bid Price, $50/ton)       = $25.44/sq yd

Theoretical Sq Yd Price   = $29.98 sq yd
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SPECIAL PROVISION FOR WASTE AND BORROW SITES 
 
 
The contractor is advised that it is their responsibility to gain U.S. Army Corp of Engineer’s 
approval before utilizing a waste or borrow site that involves “Waters of the United States”.    
“Waters of the United States” are defined as perennial or intermittent streams, ponds or wetlands.  
Ephemeral streams are also considered jurisdictional waters, and are typically dry except during 
rainfall, but have a defined drainage channel.  Questions concerning any potential impacts to 
“Waters…” should be brought to the attention of the appropriate District Office for the Corps of 
Engineers for a determination, prior to disturbance.  Any fees associated with obtaining approval 
from the U.S. Army Corp of Engineer or other appropriate regulatory agencies for waste and 
borrow sites is the responsibility of the contractor.      
 
01/01/2009 
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UTILITY NOTES TO BE INCLUDED IN THE PROPOSAL 

SPECIAL NOTES FOR UTILITY CLEARANCE 
IMPACT ON CONSTRUCTION 

 
GRAVES COUNTY 
FD04 042 51624 10U 

MURRAY MAYFIELD ROAD (KY 121) 
Item No. 1-181.40 

 
The following utility companies have facilities to be relocated and/or adjusted on subject Project. 
It should be assumed that these areas will not be available to the Contractor prior to the estimated 
completion dates. 
 
Windstream Communications – Windstream has fiber optic cable located on poles along 
existing KY 121 from Charles Drive to the intersection of KY 97 and along KY 303 from Rt. 
Sta. 5+70 to Rt. Sta. 52+10    Clearance Date June 30, 2011 
 
New Wave Communications – New Wave has communications cable located on poles along 
existing KY 121 from Charles Drive to the intersection of KY 97 as well as Cuba Road KY 303 
from Rt. Sta. 5+70 to Rt. Sta. 52+10.  Clearance Date May 31, 2011 
 
West Kentucky Rural Electric – WKRECC has power feeding the stoplights at the intersection 
of KY 97 and KY 121 Truck route.  Coordination with the power company will be necessary to 
supply power to the intersection throughout construction.   
 
WKRECC also has a retired transmission route that is on KY 121 from Lt. Station 00+50 to Lt. 
Station 11+00 KY 121 Connector that will be removed.  Clearance Date June 30, 2011 
 
Mayfield Electric Water & Sewer – MEWS has 5 street lights on KY 121 between Wyatt 
Drive and Charles Drive that will be removed and then replaced after the re-construction of KY 
303 Cuba Road.  Clearance Date May 31, 2011 
 
                    
 

COORDINATION WITH UTILITY FACILITY OWNERS 
 
The Contractor will be responsible for contacting all utility facility owners on the subject project 
to have existing facilities located in the field.  The Contractor will coordinate his activities with 
the utility facility owners to minimize and, where possible, avoid conflicts with utility facilities. 
 
Where conflicts with utility facilities are unavoidable the Contractor will coordinate any 
necessary relocation work with the facility owner.   
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PROTECTION OF UTILITIES 
 

The location of utilities provided in the contract document has been furnished by the facility 
owners and/or by reviewing record drawing and may not be accurate.  It will be the roadway 
contractor’s responsibility to locate utilities before excavating by calling the various utility 
owners and by examining any supplemental information supplied by the Cabinet.  If necessary, 
the roadway contractor shall determine the exact location and elevation of utilities by hand 
digging to expose utilities before excavating in the area of a utility.  The cost for repair and any 
other associated costs for any damage to utilities caused by the roadway contractor’s operations 
shall be borne by the roadway contractor. 
 
The Contractor is advised to contact KY 811 on-call system; however, the Contractor should be 
aware that owners of underground facilities are not required to be members of 
the KY 811 one-call system.  It may be necessary for the Contractor to contact the County Court 
Clerk to determine what utility companies have facilities in the project area. 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 1 of 14 
 

 
 

Kentucky Transportation Cabinet 
 

Highway District 1 
 

And 
 

__________________(2), Construction 
 
 

Kentucky Pollutant Discharge Elimination System 
Permit KYR10 

Best Management Practices (BMP) plan 
 

Groundwater protection plan 
 

For Highway Construction Activities 
 

For 
 

New Route KY 80, Graves County, Kentucky 
 

Project: PCN ## - #### 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 2 of 14 
 

Project information   
        Note – (1) = Design    (2) = Construction  (3) = Contractor 
 

1. Owner – Kentucky Transportation Cabinet, District 1 

2. Resident Engineer: (2) 
   

3. Contractor name: (2) 
  Address: (2) 
    

Phone number: (2) 
  Contact: (2) 
  Contractors agent responsible for compliance with the KPDES 
permit requirements (3): 

4. Project Control Number (2) 

5. Route (Address) KY 80 

6. Latitude/Longitude (project mid-point) 43^00”, 88^38’ 

7. County (project mid-point) Graves 

8. Project start date (date work will begin): (2) 

9. Projected completion date: (2) 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 3 of 14 
 

A. Site description: 

1. Nature of Construction Activity (from letting project description): This 
project begins approximately 0.03 miles west of the proposed KY 80/KY 
303 (Cuba Road) intersection and continues in an easterly direction on 
new alignment connecting with the newly constructed KY 80 just west of 
the new Mayfield Creek bridges.   

2. Order of major soil disturbing activities (2) and (3) 

3. Projected volume of material to be moved: 208,140 cubic yards 

4. Estimate of total project area (acres): 87 acres 

5. Estimate of area to be disturbed (acres): 87 acres 

6. Post construction runoff coefficient will be included in the project drainage 
folder.  Persons needing information pertaining to the runoff coefficient 
will contact the resident engineer to request this information. 

7. Data describing existing soil condition:  The majority of soil horizons and 
slopes on this project are subject to erosion.  

8. Data describing existing discharge water quality (if any): There is no 
information for this item. 

9. Receiving water name: Kess Creek 
 

10.  TMDLs and Pollutants of Concern in Receiving Waters: No TMDLs were 
involved on this project. 

11. Site map – Project layout sheet plus the erosion control sheets in the 
project plans that depict Disturbed Drainage Areas (DDAs) and related 
information.   These sheets depict the existing project conditions with 
areas delineated by DDA (drainage area bounded by watershed breaks 
and right of way limits), the storm water discharge locations (either as a 
point discharge or as overland flow) and the areas that drain to each 
discharge point.  These plans define the limits of areas to be disturbed 
and the location of control measures.  Controls will be either site specific 
as designated by the designer or will be annotated by the contractor and 
resident engineer before disturbance commences.   The project layout 
sheet shows the surface waters and wetlands.  
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 4 of 14 
 

12.  Potential sources of pollutants: 
 

The primary source of pollutants is solids that are mobilized during storm 
events.  Other sources of pollutants include oil/fuel/grease from servicing 
and operating construction equipment, concrete washout water, sanitary 
wastes and trash/debris. (3) 

B.  Sediment and Erosion Control Measures: 
 

1. Plans for highway construction projects will include erosion control sheets 
that depict Disturbed Drainage Areas (DDAs) and related information.   
These plan sheets will show the existing project conditions with areas 
delineated by DDA within the right of way limits, the discharge points and 
the areas that drain to each discharge point.  Project managers and 
designers will analyze the DDAs and identify Best Management Practices 
(BMPs) that are site specific.  The balance of the BMPs for the project will 
be listed in the bid documents for selection and use by the contractor on 
the project with approval by the resident engineer. 

 
Projects that do not have DDAs annotated on the erosion control sheets 
will employ the same concepts for development and managing BMP 
plans. 

 

2. Following award of the contract, the contractor and resident engineer will 
annotate the erosion control sheets showing location and type of BMPs 
for each of the DDAs that will be disturbed at the outset of the project.  
This annotation will be accompanied by an order of work that reflects the 
order or sequence of major soil moving activities.  The remaining DDAs 
are to be designated as “Do Not Disturb” until the contractor and resident 
engineer prepare the plan for BMPs to be employed. The initial BMP’s 
shall be for the first phase (generally Clearing and Grubbing) and shall be 
modified as needed as the project changes phases. The BMP Plan will 
be modified to reflect disturbance in additional DDA’s as the work 
progresses. All DDA’s will have adequate BMP’s in place before being 
disturbed. 

 

3. As DDAs are prepared for construction, the following will be addressed 
for the project as a whole or for each DDA as appropriate: 

 
 Construction Access – This is the first land-disturbing activity. As 

soon as construction begins, bare areas will be stabilized with 
gravel and temporary mulch and/or vegetation. 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 5 of 14 
 

 At the beginning of the project, all DDAs for the project will be 
inspected for areas that are a source of storm water pollutants. 
Areas that are a source of pollutants will receive appropriate cover 
or BMPs to arrest the introduction of pollutants into storm water.  
Areas that have not been opened by the contractor will be 
inspected periodically (once per month) to determine if there is a 
need to employ BMPs to keep pollutants from entering storm water.  

 Clearing and Grubbing – The following BMP’s will be considered 
and used where appropriate.  

• Leaving areas undisturbed when possible. 
• Silt basins to provide silt volume for large areas. 
• Silt Traps Type A for small areas. 
• Silt Traps Type C in front of existing   and drop inlets which 

are to be saved 
• Diversion ditches to catch sheet runoff and carry it to basins 

or traps or to divert it around areas to be disturbed. 
• Brush and/or other barriers to slow and/or divert runoff. 
• Silt fences to catch sheet runoff on short slopes. For longer 

slopes, multiple rows of silt fence may be considered. 
• Temporary Mulch for areas which are not feasible for the 

fore mentioned types of protections. 
• Non-standard or innovative methods. 

 Cut & Fill and placement of drainage structures  - The BMP Plan 
will be modified to show additional BMP’s such as:  

• Silt Traps Type B in ditches and/or drainways as they are 
completed 

• Silt Traps Type C in front of pipes after they are placed 
• Channel Lining 
• Erosion Control Blanket 
• Temporary mulch and/or seeding for areas where 

construction activities will be ceased for 21 days or more. 
• Non-standard or innovative methods  

 Profile and X-Section in place – The BMP Plan will be modified to 
show elimination of BMP’s which had to be removed and the 
addition of new BMP’s as the roadway was shaped. Probably 
changes include: 

• Silt Trap Type A, Brush and/or other barriers, Temporary 
Mulch, and any other BMP which had to be removed for final 
grading to take place. 

• Additional Silt Traps Type B and Type C to be placed as 
final drainage patterns are put in place. 

• Additional Channel Lining and/or Erosion Control Blanket.  
• Temporary Mulch for areas where Permanent Seeding and 

Protection cannot be done within 21 days. 
• Special BMP’s such as Karst Policy 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 6 of 14 
 

 Finish Work (Paving, Seeding, Protect, etc.) – A final BMP Plan will 
result from modifications during this phase of construction. 
Probably changes include: 

• Removal of Silt Traps Type B from ditches and drainways if 
they are protected with other BMP’s which are sufficient to 
control erosion, i.e. Erosion Control Blanket or Permanent 
Seeding and Protection on moderate grades. 

• Permanent Seeding and Protection 
• Placing Sod 
• Planting trees and/or shrubs where they are included in the 

project 

C. Other Control Measures 

1. No solid materials, including building materials, shall be discharged to 
waters of the commonwealth, except as authorized by a Section 404 
permit. 

2. Waste Materials 
 

All waste materials that may leach pollutants (paint and paint containers, 
caulk tubes, oil/grease containers, liquids of any kind, soluble materials, etc.) 
will be collected and stored in appropriate covered waste containers.  Waste 
containers shall be removed from the project site on a sufficiently frequent 
basis as to not allow wastes to become a source of pollution. All personnel 
will be instructed regarding the correct procedure for waste disposal. Wastes 
will be disposed in accordance with appropriate regulations.  Notices stating 
these practices will be posted in the office. 

3. Hazardous Waste 
 

All hazardous waste materials will be managed and disposed of in the 
manner specified by local or state regulation.  The contractor shall notify the 
Resident Engineer if there any hazardous wastes being generated at the 
project site and how these wastes are being managed. Site personnel will be 
instructed with regard to proper storage and handling of hazardous wastes 
when required.  The Transportation Cabinet will file for generator, registration 
when appropriate, with the Division of Waste Management and advise the 
contractor regarding waste management requirements. 

4. Spill Prevention 
 
The following material management practices will be used to reduce the risk of 
spills or other exposure of materials and substances to the weather and/or runoff. 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 7 of 14 
 

 Good Housekeeping: 
 
The following good housekeeping practices will be followed onsite during the 
construction project. 
 

• An effort will be made to store only enough product required to do the 
job 

• All materials stored onsite will be stored in a neat, orderly manner in 
their appropriate containers and, if possible, under a roof or other 
enclosure 

• Products will be kept in their original containers with the original 
manufacturer’s label 

• Substances will not be mixed with one another unless recommended 
by the manufacturer 

• Whenever possible, all of the product will be used up before disposing 
of the container 

• Manufacturers’ recommendations for proper use and disposal will be 
followed 

• The site contractor will inspect daily to ensure proper use and disposal 
of materials onsite 

 
 Hazardous Products: 

 
These practices will be used to reduce the risks associated with any and all 
hazardous materials. 
 

• Products will be kept in original containers unless they are not 
resealable 

• Original labels and material safety data sheets (MSDS) will be 
reviewed and retained 

• Contractor will follow procedures recommended by the manufacturer 
when handling hazardous materials 

• If surplus product must be disposed of, manufacturers’ or state/local 
recommended methods for proper disposal will be followed 

 
The following product-specific practices will be followed onsite: 
 

 Petroleum Products: 
 
Vehicles and equipment that are fueled and maintained on site will be monitored 
for leaks, and receive regular preventative maintenance to reduce the chance of 
leakage.  Petroleum products onsite will be stored in tightly sealed containers, 
which are clearly labeled and will be protected from exposure to weather. 
 
The contractor shall prepare an Oil Pollution Spill Prevention Control and 
Countermeasure plan when the project that involves the storage of petroleum 
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KyTC BMP Plan for Project PCN ## - #### 

KPDES BMP Plan  Page 8 of 14 
 

products in 55 gallon or larger containers with a total combined storage capacity 
of 1,320 gallons.  This is a requirement of 40 CFR 112. 
 
This project (will / will not) (3) have over 1,320 gallons of petroleum products with 
a total capacity, sum of all containers 55 gallon capacity and larger.  
 

 Fertilizers: 
 
Fertilizers will be applied at rates prescribed by the contract, standard 
specifications or as directed by the resident engineer.  Once applied, fertilizer will 
be covered with mulch or blankets or worked into the soil to limit exposure to 
storm water.  Storage will be in a covered shed.  The contents of any partially 
used bags of fertilizer will be transferred to a sealable plastic bin to avoid spills. 
 

 Paints: 
 
All containers will be tightly sealed and stored indoors or under roof when not 
being used.  Excess paint or paint wash water will not be discharged to the 
drainage or storm sewer system but will be properly disposed of according to 
manufacturers’ instructions or state and local regulations. 
 

 Concrete Truck Washout: 
 
Concrete truck mixers and chutes will not be washed on pavement, near storm 
drain inlets, or within 75 feet of any ditch, stream, wetland, lake, or sinkhole. 
Where possible, excess concrete and wash water will be discharged to areas 
prepared for pouring new concrete, flat areas to be paved that are away from 
ditches or drainage system features, or other locations that will not drain off site. 
Where this approach is not possible, a shallow earthen wash basin will be 
excavated away from ditches to receive the wash water 
 

 Spill Control Practices 
 
In addition to the good housekeeping and material management practices 
discussed in the previous sections of this plan, the following practices will be 
followed for spill prevention and cleanup: 
 

• Manufacturers’ recommended methods for spill cleanup will be clearly 
posted. All personnel will be made aware of procedures and the location 
of the information and cleanup supplies. 

• Materials and equipment necessary for spill cleanup will be kept in the 
material storage area.  Equipment and materials will include as 
appropriate, brooms, dust pans, mops, rags, gloves, oil absorbents, sand, 
sawdust, and plastic and metal trash containers.  

• All spills will be cleaned up immediately after discovery. 

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 24 of 129
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• The spill area will be kept well ventilated and personnel will wear 
appropriate protective clothing to prevent injury from contract with a 
hazardous substance. 

• Spills of toxic or hazardous material will be reported to the appropriate 
state/local agency as required by KRS 224 and applicable federal law. 

• The spill prevention plan will be adjusted as needed to prevent spills from 
reoccurring and improve spill response and cleanup.  

• Spills of products will be cleaned up promptly.  Wastes from spill clean up 
will be disposed in accordance with appropriate regulations. 

 

D. Other State and Local Plans 
This BMP plan shall include any requirements specified in sediment and erosion 
control plans, storm water management plans or permits that have been 
approved by other state or local officials.  Upon submittal of the NOI, other 
requirements for surface water protection are incorporated by reference into and 
are enforceable under this permit (even if they are not specifically included in this 
BMP plan).  This provision does not apply to master or comprehensive plans, 
non-enforceable guidelines or technical guidance documents that are not 
identified in a specific plan or permit issued for the construction site by state or 
local officials. 

E. Maintenance 

1. The BMP plan shall include a clear description of the maintenance 
procedures necessary to keep the control measures in good and effective 
operating condition.  

• Maintenance of BMPs during construction shall be a result of weekly and 
post rain event inspections with action being taken by the contractor to 
correct deficiencies. 

• Post Construction maintenance will be a function of normal highway 
maintenance operations. Following final project acceptance by the 
cabinet, district highway crews will be responsible for identification and 
correction of deficiencies regarding ground cover and cleaning of storm 
water BMPs. The project manager shall identify any BMPs that will be for 
the purpose of post construction storm water management with specific 
guidance for any non-routine maintenance.  

 
 
 

F. Inspections 
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Inspection and maintenance practices that will be used to maintain erosion and 
sediment controls: 
 

 All erosion prevention and sediment control measures will be inspected 
at least once each week and following any rain of one-half inch or 
more. 

 Inspections will be conducted by individuals that have received KyTC 
Grade Level II training or other qualification as prescribed by the 
cabinet that includes instruction concerning sediment and erosion 
control. 

 Inspection reports will be written, signed, dated, and kept on file. 
 Areas at final grade will be seeded and mulched within 14 days. 
 Areas that are not at final grade where construction has ceased for a 

period of 21 days or longer and soil stock piles shall receive temporary 
mulch no later than 14 days from the last construction activity in that 
area. 

 All measures will be maintained in good working order; if a repair is 
necessary, it will be initiated within 24 hours of being reported. 

 Built-up sediment will be removed from behind the silt fence before it 
has reached halfway up the height of the fence. 

 Silt fences will be inspected for bypassing, overtopping, undercutting, 
depth of sediment, tears, and to ensure attachment to secure posts. 

 Sediment basins will be inspected for depth of sediment, and built-up 
sediment will be removed when it reaches 70 percent of the design 
capacity and at the end of the job. 

 Diversion dikes and berms will be inspected and any breaches 
promptly repaired. Areas that are eroding or scouring will be repaired 
and re-seeded / mulched as needed. 

 Temporary and permanent seeding and mulching will be inspected for 
bare spots, washouts, and healthy growth. Bare or eroded areas will 
be repaired as needed.  

 All material storage and equipment servicing areas that involve the 
management of bulk liquids, fuels, and bulk solids will be inspected 
weekly for conditions that represent a release or possible release of 
pollutants to the environment. 

 
 
 
 

G.  Non – Storm Water discharges 
 
It is expected that non-storm water discharges may occur from the site during the 
construction period. Examples of non-storm water discharges include: 
 

 Water from water line flushings. 
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 Water form cleaning concrete trucks and equipment. 
 Pavement wash waters (where no spills or leaks of toxic or hazardous 

materials have occurred). 
 Uncontaminated groundwater and rain water (from dewatering during 

excavation). 
 

All non-storm water discharges will be directed to the sediment basin or to a filter 
fence enclosure in a flat vegetated infiltration area or be filtered via another 
approved commercial product. 
 

H. Groundwater Protection Plan (3) 
 
This plan serves as the groundwater protection plan as required by 401 KAR 
5:037.  
 

 Contractors statement: (3) 
 
The following activities, as enumerated by 401 KAR 5:037 Section 2 that require 
the preparation and implementation of a groundwater protection plan, will or may 
be may be conducted as part of this construction project: 
  
_____ 2.  (e) land treatment or land disposal of a pollutant; 
 
_____ 2. (f) Storing, …, or related handling of hazardous waste, solid waste or 
special waste, …, in tanks, drums, or other containers, or in piles, (This does not 
include wastes managed in a container placed for collection and removal of 
municipal solid waste for disposal off site); 
 
_____ 2. (g) …. Handling of materials in bulk quantities (equal or greater than 55 
gallons or 100 pounds net dry weight transported held in an individual container) 
that, if released to the environment, would be a pollutant; 
 
_____ 2. (j) Storing or related handling of road oils, dust suppressants, …., at a 
central location; 
 
_____ 2. (k) Application or related handling of road oils, dust suppressants or 
deicing materials, (does not include use of chloride-based deicing materials 
applied to roads or parking lots); 
 
_____ 2. (m) Installation, construction, operation, or abandonment of wells, bore 
holes, or core holes, (this does not include bore holes for the purpose of 
explosive demolition); 
  
Or, check the following only if there are no qualifying activities 
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_____ There are no activities for this project as listed in 401 KAR 5:037 Section 2 
that require the preparation and implementation of a groundwater protection plan. 
 
The contractor is responsible for the preparation of a plan that addresses the  
 
401 KAR 5:037 Section 3. (3) Elements of site specific groundwater protection 
plan: 
 

(a) General information about this project is covered in the Project 
information; 

(b) Activities that require a groundwater protection plan have been 
identified above; 

(c) Practices that will protect groundwater from pollution are 
addressed in section C. Other control measures. 

(d) Implementation schedule – all practices required to prevent 
pollution of groundwater are to be in place prior to conducting 
the activity; 

(e) Training is required as a part of the ground water protection 
plan.  All employees of the contractor, sub-contractor and 
resident engineer personnel will be trained to understand the 
nature and requirements of this plan as they pertain to their job 
function(s).  Training will be accomplished within one week of 
employment and annually thereafter.  A record of training will be 
maintained by the contractor with a copy provide to the resident 
engineer. 

(f) Areas of the project and groundwater plan activities will be 
inspected as part of the weekly sediment and erosion control 
inspections 

(g) Certification (see signature page.)  
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Contractor and Resident Engineer Plan certification 
 
The contractor that is responsible for implementing this BMP plan is identified in the 
Project Information section of this plan.  
 
The following certification applies to all parties that are signatory to this BMP plan: 
 
I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gathered and evaluated the information submitted.  Based on my inquiry of the person or 
persons who manage the system, or those persons directly responsible for gathering the 
information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, 
including the possibility of fine and imprisonment for knowing violations. Further, this plan 
complies with the requirements of 401 KAR 5:037. By this certification, the undersigned state that 
the individuals signing the plan have reviewed the terms of the plan and will implement its 
provisions as they pertain to ground water protection. 
 
Resident Engineer and Contractor Certification: 
 
(2) Resident Engineer signature 
 
Signed __________________title______________,   _____________________ 

    Typed or printed name2                                           signature 
 

 
(3) Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                    signature 
 
 
 

1. Contractors Note: to be signed by a person who is the owner, a responsible 
corporate officer, a general partner or the proprietor or a person designated to 
have the authority to sign reports by such a person in accordance with 401 
KAR 5:060 Section 9. This delegation shall be in writing to: Manager, KPDES 
Branch, Division of Water, 14 Reilly Road, Frankfort Kentucky 40601. 
Reference the Project Control Number (PCN) and KPDES number when one 
has been issued.  

2. KyTC note: to be signed by the Chief District Engineer or a person 
designated to have the authority to sign reports by such a person (usually the 
resident engineer) in accordance with 401 KAR 5:060 Section 9. This 
delegation shall be in writing to: Manager, KPDES Branch, Division of Water, 
14 Reilly Road, Frankfort Kentucky 40601 Reference the Project Control 
Number (PCN) and KPDES number when one has been issued. 
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Sub-Contractor Certification 
 
The following sub-contractor shall be made aware of the BMP plan and responsible for 
implementation of BMPs identified in this plan as follows: 
 
 
Subcontractor  
 
 Name: 
 Address: 
 Address: 
 
 Phone: 
 
The part of BMP plan this subcontractor is responsible to implement is: 
 
 
 
 
 
 
 
 
 
 
I certify under penalty of law that I understand the terms and conditions of the general 
Kentucky Pollutant Discharge Elimination System permit that authorizes the storm water 
discharges, the BMP plan that has been developed to manage the quality of water to be 
discharged as a result of storm events associated with the construction site activity and 
management of non-storm water pollutant sources identified as part of this certification. 
 
 
Signed __________________title______________,   _____________________ 
             Typed or printed name1                                                   signature 
 

1. Sub Contractor Note: to be signed by a person who is the owner, a 
responsible corporate officer, a general partner or the proprietor or a person 
designated to have the authority to sign reports by such a person in 
accordance with 401 KAR 5:060 Section 9. This delegation shall be in writing 
to: Manager, KPDES Branch, Division of Water, 14 Reilly Road, Frankfort 
Kentucky 40601.   Reference the Project Control Number (PCN) and KPDES 
number when one has been issued. 
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Revised June 1999 

KPDES FORM NOI-SW 
  

Kentucky Pollutant Discharge Elimination System 
(KPDES)  

Notice of Intent (NOI) 
for Storm Water Discharges 

Associated with Industrial Activity Under the 
KPDES General Permit 

Submission of this Notice of Intent constitutes notice that the party identified in Section I of this form intends to be authorized by a 
KPDES permit issued for storm water discharges associated with industrial activity. Becoming a permittee obligates such 
discharger to comply with the terms and conditions of the permit. 

ALL NECESSARY INFORMATION MUST BE PROVIDED ON THIS FORM (See  Instructions on back) 
I. Facility Operator Information 
 
Name: 

 
KYTC District One 

 
Phone:

 
(270) 898-2431 

 
Address: 

 
PO Box 3010 

Status of 
Owner/Operator:

 
S 

 
City, State, Zip Code: 

 
Paducah, KY  42003 

II.  Facility/Site Location Information 
 
Name: 

 
SYP Item # 01-181.40 

 
Address: 

 
KY 80 

 
City, State, Zip Code: 

 
Mayfield, KY 42066  

 
County: 

 
Graves 

Site Latitude: 
(degrees/minutes/seconds) 

 
36^44'30" 

Site Longitude: 
(degrees/minutes/seconds)

 
88^38'10" 

III. Site Activity Information 
 
MS4 Operator Name: 

 
Mayfield 

 
Receiving Water Body: 

 
Kess Creek 

 
Are there existing quantitative data? 

Yes     If Yes, submit with this form.  
No  

 
SIC or Designated Activity Code Primary 

 
1611 

 
2nd 

 
1622 

 
3rd

 
      

 
4th 

 
      

If this facility is a member of a Group Application, enter Group Application Number:       
 
If you have other existing KPDES Permits, enter Permit Numbers:

 
      

 
      

IV. Additional Information Required FOR CONSTRUCTION ACTIVITIES ONLY
Project Start Date:       Completion Date:       
Estimated Area to be disturbed (in acres):       
Is the Storm Water Pollution Prevention Plan in Compliance 
with State and/or Local Sediment and Erosion Plans?

 
Yes         No 

V. Certification: I certify under penalty of law that this document and all attachments were prepared under my direction or 
supervision in accordance with a system designed to assure that qualified personnel properly gather and evaluate the 
information submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly 
responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete. I am aware that there are significant penalties for submitting false information, including the possibility of fine 
and imprisonment for knowing violations.  

 
Printed or Typed Name: 

 
James E. LeFevre, PE 

 
 
Signature: 

 
 
Date: 
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Kentucky Pollutant Discharge Elimination System (KPDES) 
 Instructions 
 Notice of Intent (NOI) for Storm Water Discharges Associated with Industrial Activity 
 To Be Covered Under The KPDES General Permit 
 
WHO MUST FILE A NOTICE OF INTENT (NOI) FORM 
Federal law at 40 CFR Part 122 prohibits point source discharges of stormwater associated with industrial activity to a water body of the Commonwealth of Kentucky without a Kentucky 
Pollutant Discharge Elimination System (KPDES) permit. The operator of an industrial activity that has such a storm water discharge must submit a NOI to obtain coverage under the 
KPDES Storm Water General Permit. If you have questions about whether you need a permit under the KPDES Storm Water program, or if you need information as to whether a 
particular program is  administered by the state agency, call the Storm Water Contact, Industrial Section, Kentucky Division of Water at (502) 564-3410. 
WHERE TO FILE NOI FORM 
NOIs must be sent to the following address: 
 Section Supervisor 
 Inventory & Data Management Section 
 KPDES Branch, Division of Water 
 Frankfort Office Park 
 14 Reilly Road 
 Frankfort, KY  40601 
COMPLETING THE FORM 
Type or print legibly in the appropriate areas only.  If you have any questions regarding the completion of this form call the Storm Water Contact, Industrial Section, at (502) 564-3410. 
 
SECTION I - FACILITY OPERATOR INFORMATION 
Give the legal name of the person, firm, public organization, or any other entity that operates the facility or site described in this application. The name of the operator may or may not be 
the same as the name of the facility. The responsible party is the legal entity that controls the facility's operation, rather than the plant or site manager. Do not use a colloquial name. 
Enter the complete address and telephone number of the operator. 
 
Enter the appropriate letter to indicate the legal status of the operator of the facility. 
 F = Federal  M = Public (other than federal or state) 
 S = State  P = Private 
 
SECTION II - FACILITY/SITE LOCATION INFORMATION 
Enter the facility's or site's official or legal name and complete street address, including city, state, and ZIP code. 
 
SECTION III - SITE ACTIVITY INFORMATION 
If the storm water discharges to a municipal separate storm sewer system (MS4), enter the name of the operator of the MS4 (e.g., municipality name, county name) and the receiving 
water of the discharge from the MS4. (A MS4 is defined as a conveyance or system of conveyances (including roads with drainage systems, municipal streets, catch basins, curbs, 
gutters, ditches, man-made channels, or storm drains) that is owned or operated by a state, city, town, borough, county, parish, district, association, or other public body which is 
designed or used for collecting or conveying storm water.) 
 
If the facility discharges storm water directly to receiving water(s), enter the name of the receiving water. 
 
Indicate whether or not the owner or operator of the facility has existing quantitative data that represent the characteristics and concentration of pollutants in storm water discharges. 
If data is available submit with this form. 
 
List, in descending order of significance, up to four 4-digit standard industrial classification (SIC) codes that best describe the principal products or services provided at the facility or site 
identified in Section II of this application. 
 
If the facility listed in Section II has participated in Part 1 of an approved storm water group application and a group number has been assigned, enter the group application number in the 
space provided. 
 
If there are other KPDES permits presently issued for the facility or site listed in Section II, list the permit numbers. 
 
SECTION IV - ADDITIONAL INFORMATION REQUIRED FOR CONSTRUCTION ACTIVITIES ONLY 
Construction activities must complete Section IV in addition of Sections I through III. Only construction activities need to complete Section IV. 
 
Enter the project start date and the estimated completion date for the entire development plan. 
 
Provide an estimate of the total number of acres of the site on which soil will be disturbed (round to the nearest acre). 
 
Indicate whether the storm water pollution prevention plan for the site is in compliance with approved state and/or local sediment and erosion plans, permits, or storm water management 
plans.  
 
SECTION V - CERTIFICATION 
Federal statutes provide for severe penalties for submitting false information on this application form. Federal regulations require this application to be signed as follows: 
 
For a corporation: by a responsible corporate officer,which means: (i) president, secretary, treasurer, or vice-president of the corporation in charge of a principal business function, or any 
other person who performs similar policy or decision making functions, or (ii) the manager of one or more manufacturing, production, or operating facilities employing more than 250 
persons or having gross annual sales or expenditures exceeding $25 million (in second-quarter 1980 dollars), if authroity to sign documents has been assigned or delegated to the 
manager in accordance with corporate procedures; 
 
For a partnership or sole proprietorship: by a general partner or the proprietor; or 
 
For a municipality, state, Federal, or other public facility: by either a principal executive officer or ranking elected official. 
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KentuckyUnbridledSpirit.com                           An Equal Opportunity Employer M/F/D 
 

STEVEN L. BESHEAR GOVERNOR 

 

LEONARD K. PETERS SECRETARY EEEENERGY AND NERGY AND NERGY AND NERGY AND EEEENVIRONMENT NVIRONMENT NVIRONMENT NVIRONMENT CCCCABINETABINETABINETABINET    DEPARTMENT FOR ENVIRONMENTAL PROTECTION DIVISION OF WATER 200 FAIR OAKS LANE, 4TH FLOOR FRANKFORT, KENTUCKY 40601 www.kentucky.gov  
April 26, 2011 

 

 

Mr. David Waldner, Director 

Kentucky Transportation Cabinet, DEA 

200 Mero Street 

Frankfort, KY 40622 
 

Re: Water Quality Certification # 

2011-028-1Revised 

KY 121 - Graves Co 

KYTC Item No. 1-184.4 

AI No.:  5132 

Activity ID:  APE20110001 

Kess Creek 

Graves County, Kentucky 
 

Dear Mr. Waldner, 
 

Pursuant to Section 401 of the Clean Water Act (CWA), the Commonwealth of Kentucky certifies it 

has reasonable assurances that applicable water quality standards under Kentucky Administrative 

Regulations Title 401, Chapter 10, established pursuant to Sections 301, 302, 303, 304, 306, and 307 of the 

CWA, will not be violated by the above referenced project provided that the U.S. Army Corps of Engineers 

authorizes the activity under 33 CFR part 330, and the attached conditions are met. 
 

All future correspondence on this project must reference AI No. 5132.  The attached document is 

your official Water Quality Certification; please read it carefully.  If you should have any questions 

concerning the conditions of this water quality certification, please contact Adam Jackson of my staff by 

calling (502) 564-3410. 
 

Sincerely, 

 
Clark Dorman, Water Quality Branch Manager 

Water Quality Certification Section 

Kentucky Division of Water 
 

AG:AJ:aj 

Attachment 

cc: Randy Clark, USACE:  Memphis District 

 Lee Andrews, USFWS:  Frankfort 

 Roy Collins, KYTC DEA 
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SPECIFICATIONS REFERENCE 
 
Any reference in the plans or proposal to the Standard Specifications for Road and 
Bridge Construction, Edition of 2004, and Standard Drawings, Edition of 2000 are 
superseded by Standard Specifications for Road and Bridge Construction, Edition of 
2008 and Standard Drawings, Edition of 2003 with the 2008 Revision. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

 
SUBSECTION: 

REVISION: 
101.02 Abbreviations. 
Insert the following abbreviation and text into the section: 
 
KEPSC       Kentucky Erosion Prevention and Sediment Control 
 

SUBSECTION: 101.03 Definitions. 
REVISION: Replace the definition for  Specifications – Special Provisions with the following: 

 
Additions and revisions to the Standard and Supplemental Specifications covering conditions 
peculiar to an individual project.  
 

SUBSECTION: 
REVISION: 

102.03 Contents of the Bid Proposal Form. 
Replace the first sentence of the first paragraph with the following: 
The Bid Proposal form will be available on the Department internet website 
(http://transportation.ky.gov/contract/). 
 
Delete the second paragraph. 
 
Delete the last paragraph. 
 

SUBSECTION: 
REVISION: 

102.04 Issuance of Bid Proposal Form. 
Replace Heading with the following: 
 
102.04 Bidder Registration. 
 
Replace the first sentence of the first paragraph with the following: 
 
The Department reserves the right to disqualify or refuse to place a bidder on the eligible bidder’s 
list for a project for any of the following reasons: 
 
Replace the last sentence of the subsection with the following: 
 
The Department will resume placing the bidder on the eligible bidder’s list for projects after the 
bidder improves his operations to the satisfaction of the State Highway Engineer. 

  
SUBSECTION: 

REVISION: 
102.06 Examination of Plans, Specifications, Special Provisions, Special Notes, and Site of Work. 
Replace the first paragraph with the following: 
 
Examine the site of the proposed work, the Bid Proposal, Plans, specifications, contract forms, and 
bulletins and addendums posted to the Department’s website and the Bid Express Bidding Service 
Website before submitting the Bid Proposal.  The Department considers the submission of a Bid 
Proposal prima facie evidence that the bidder has made such examination and is satisfied as to the 
conditions to be encountered in performing the work and as to the requirements of the Contract. 
 

  
SUBSECTION: 

REVISION: 
102.07.01 General. 
Replace the first sentence with the following: 
 
Submit the Bid Proposal on forms furnished on the Bid Express Bidding Service website 
(www.bidx.com). 
 
Replace the first sentence of the third paragraph with the following: 
 
Bid proposals submitted shall use an eligible Digital ID issued by Bid Express. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 102.07.02 Computer Bidding. 
REVISION: Replace the first paragraph with the following: 

 
Subsequent to registering for a specific project, use the Department’s Expedite Bidding Program on 
the internet website of the Department of Highways, Division of Construction Procurement 
(http://transportation.ky.gov/contract/).  Download the bid file from the Bid Express Bidding 
Service Website to prepare a Bid Proposal for submission to the Department.  Submit Bid Proposal 
electronically through Bid Express Bidding Service. 
 
Delete the second and third paragraph. 
 

SUBSECTION: 102.08 Irregular Bid Proposals. 
REVISION: Delete the following from the first paragraph:  4) fails to submit a disk created from the Highway 

Bid Program. 
 
Replace the second paragraph with the following: 
The Department will consider Bid Proposals irregular and may reject them for the following 
reasons: 
 
1) when there are unauthorized additions, conditional or alternate bids, or irregularities of any 

kind which may tend to make the Bid Proposal incomplete, indefinite, or ambiguous as to its 
meaning; or 

2) when the bidder adds any provisions reserving the right to accept or reject an award, or to enter 
into a Contract pursuant to an award; or 

3) any failure to comply with the provisions of Subsection 102.07; or 
4) Bid Proposals in which the Department determines that the prices are unbalanced; or 

when the sum of the total amount of the Bid Proposal under consideration exceeds the bidder’s 
Current Capacity Rating. 

 
SUBSECTION: 

REVISION: 
102.09 Bid Proposal Guaranty. 
Insert the following after the first sentence: 
 
Bid Proposals must have a bid proposal guaranty in the amount indicated in the bid proposal form 
accompany the submittal.  A guaranty in the form of a paper bid bond, cashier’s check, or certified 
check in an amount no less than the amount indicated on the submitted electronic bid is required 
when the electronic bid bond was not utilized with the Bid Express Bidding Service.  Paper bid 
bonds must be delivered to the Division of Construction Procurement prior to the time of the 
letting. 
 

SUBSECTION: 
REVISION: 

102.10 Delivery of Bid Proposals. 
Replace paragraph with the following: 
 
Submit all Bid Proposals prior to the time specified in the Notice to Contractors.  All bids shall be 
submitted electronically using Bid Express Bidding Services.  Electronically submitted bids must 
be done in accordance with the requirements of the Bid Express Bidding Service. 
 

SUBSECTION: 
REVISION: 

102.11 Withdrawal or Revision of Bid Proposals. 
Replace the paragraph with the following: 
 
Bid Proposals can be withdrawn in accordance the requirements of the Bid Express Bidding Service 
prior to the time of the Letting. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 
REVISION: 

102.13 Public Opening of Bid Proposals. 
Replace Heading with the following: 
102.13 Public Announcement of Bid Proposals. 
 
Replace the paragraph with the following: 
The Department will publicly announce all Bid Proposals at the time indicated in the Notice to 
Contractors. 
 

SUBSECTION: 103.02 Award of Contract. 
REVISION: Replace the first sentence of the third paragraph with the following: 

 
The Department will normally award the Contract within 10 working days after the date of 
receiving Bid Proposals unless the Department deems it best to hold the Bid Proposals of any or all 
bidders for a period not to exceed 60 calendar days for final disposition of award. 
 

SUBSECTION: 
REVISION: 

105.02 Plans and Working Drawings. 
Insert the following after the fourth  paragraph: 
 
Submit electrical shop drawings, design data, and descriptive literature for materials in electronic 
format to the Division of Traffic Operations for approval.  Drawings and literature shall be 
submitted for lighting and signal components.  Notify the Engineer when submitting information to 
the Division of Traffic Operations.  Do not begin work until shop drawings are approved. 
 
Submit shop drawings for traffic counting equipment and materials in electronic format to the 
Engineer or the Division of Planning. Notify the Engineer when submitting information directly to 
the Division of Planning.  Do not begin work until shop drawings are reviewed and approved. 
 

SUBSECTION: 
REVISION: 

105.03 Record Plans. 
Replace the section with the following: 
 
Record Plans are those reproductions of the original Plans on which the accepted Bid Proposal was 
based and, and signed by a duly authorized representative of the Department.  The Department will 
make these plans available for inspection in the Central Office at least 24 hours prior to the time of 
opening bids and up to the time of letting of a project or projects.  The quantities appearing on the 
Record Plans are the same as those on which Bid Proposals are received.  The Department will use 
these Record Plans as the controlling plans in the prosecution of the Contract.  The Department will 
not make any changes on Record Plans subsequent to their issue unless done so by an approved 
contract modification. The Department will make 2 sets of Record Plans for each project, and will 
maintain one on file in the Central Office and one of file in the District Office.  The Department 
will furnish the Contractor with the following: 1 full size, 2 half size and an electronic file copy of 
the Record Plans at the Pre-Construction conference. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 105.12 Final Inspection and Acceptance of Work. 
REVISION: Insert the following  paragraphs after the first paragraph: 

 
     Notify the Engineer when all electrical items are complete.   A notice of the electrical work 
completion shall be made in writing to the Contractor.  Electrical items will be inspected when the 
electrical work is complete and are not subject to waiting until the project as a whole has been 
completed.  The Engineer will notify the Division of Traffic Operations within 3 days that all 
electrical items are complete and ready for a final inspection.   A final inspection will be completed 
within 90 days after the Engineer notifies the Division of Traffic Operations of the electrical work 
completion.    
     Energize all electrical items prior to notifying the Engineer that all electrical items are complete.  
Electrical items must remain operational until the Division of Traffic Operations has inspected and 
accepted the electrical portion of the project.  Payment for the electrical service is the responsibility 
of the Contractor from the time the electrical items are energized until the Division of Traffic 
Operations has accepted the work. 
     Complete all corrective work within 90 calendar days of receiving the original electrical 
inspection report. Notify the Engineer when all corrective work is complete. The Engineer will 
notify the Division of Traffic Operations that the corrective work has been completed and the 
project is ready for a follow-up inspection. Upon re-inspection, if additional corrective work is 
required, complete within the same 90 calendar day allowance.  The Department will not include 
time between completion of the corrective work and the follow up electrical inspection(s).  The 90 
calendar day allowance is cumulative regardless of the number of follow-up electrical inspections 
required. 
     The Department will assume responsibility for the electrical service on a project once the 
Division of Traffic Operations gives final acceptance of the electrical items on the project.  The 
Department will also assume routine maintenance of those items.  Any damage done to accepted 
electrical work items by other Contractors shall be the responsibility of the Prime Contractor.  The 
Department will not be responsible for repairing damage done by other contractors during the 
construction of the remaining project.  
     Failure to complete the electrical corrective work within the 90 calendar day allowance will 
result in penalties assessed to the project.  Penalties will be assessed at ½ the rate of liquidated 
damages established for the contract. 
 
Replace the following in the second sentence of the second paragraph: 
 
Replace Section 213 with Section 212. 
 
Delete the fifth paragraph from the section.  
 

SUBSECTION: 105.13 Claim Resolution Process. 
REVISION: Replace the last sentence of the 3. Bullet with the following: 

 
If the Contractor did not submit an as-bid schedule at the Pre-Construction Meeting or a written 
narrative in accordance with Subsection 108.02, the Cabinet will not consider the claim for delay. 
 
Delete the last paragraph from the section. 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 
REVISION: 

106.04 Buy America Requirement. 
Replace the section with the following: 
 
106.04 Buy America Requirement.  Follow the “Buy America” provisions as required by Title 23 
Code of Federal Regulations § 635.410. Except as expressly provided herein all manufacturing 
processes of steel or iron materials including but not limited to structural steel, guardrail materials, 
corrugated steel, culvert pipe, structural plate, prestressing strands, and steel reinforcing bars shall 
occur in the United States of America, including the application of: 

• Coating, 
• Galvanizing, 
• Painting, and 
• Other coating that protects or enhances the value of steel or iron products. 

 
The following are exempt, unless processed or refined to include substantial amounts of steel 

or iron material, and may be used regardless of source in the domestic manufacturing process for 
steel or iron material: 

• Pig iron, 
• Processed, pelletized, and reduced iron ore material, or 
• Processed alloys. 

 
The Contractor shall submit a certification stating that all manufacturing processes involved 

with the production of steel or iron materials occurred in the United States. 
 

        Produce, mill, fabricate, and manufacture in the United States of America all aluminum 
components of bridges, tunnels, and large sign support systems, for which either shop fabrication, 
shop inspection, or certified mill test reports are required as the basis of acceptance by the 
Department.  
  

Use foreign materials only under the following conditions: 
 

1) When the materials are not permanently incorporated into the project; or 
2)  When the delivered cost of such materials used does not exceed 0.1 percent of the total 

Contract amount or $2,500.00, whichever is greater. 
 

The Contractor shall submit to the Engineer the origin and value of any foreign material used. 
 

SUBSECTION: 106.10 Field Welder Certification Requirements. 
REVISION: Insert the following sentence before the first sentence of the first paragraph: 

 
All field welding must be performed by a certified welder unless otherwise noted. 
 

SUBSECTION: 
REVISION: 

108.02 Progress Schedule. 
Insert the following prior to the first paragraph: 
 
Specification 108.02 applies to all Cabinet projects except the following project types: 

• Right of Way Mowing and/or Litter Removal 
• Waterborne Paint Striping 
• Projects that contain Special Provision 82 
• Projects that contain the Special Note for CPM Scheduling 

 
Insert the following paragraph after paragraph two: 
 
Working without the submittal of a Written Narrative is violation of this specification and 
additionally voids the Contractor’s right to delay claims. 
 
Insert the following paragraph after paragraph six: 
 
The submittal of bar chart or Critical Path Method schedule does not relieve the Contractor’s 
requirement to submit a Written Narrative schedule.   
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Insert the following at the beginning of the first paragraph of A) Written Narrative.: 
 
Submit the Written Narrative Schedule using form TC 63-50 available at the Division of 
Construction’s website (http://www.transportation.ky.gov/construction/ResCenter/ResCenter.htm).   
 
Replace Part A) Written Narrative  1.  And  2.  with the following: 
 

1. Provide a description that includes how the Contractor will sequence and stage the work, 
how the Contractor plans to maintain and control traffic being specific and detailed, and 
what equipment and crew sizes are planned to execute the work. 

2. Provide a list of project milestones including, if applicable, winter shut-downs, holidays, 
or special events. The Contractor shall describe how these milestones and other dates 
effect the prosecution of the work.  Also, include start date and completion date 
milestones for the contract, each project if the contract entails multiple projects, each 
phase of work, site of work, or segment of work as divided in the project plans, proposal, 
or as subdivided by the Contractor. 

 
SUBSECTION: 

REVISION: 
109.07.01 Liquid Asphalt. 
Add the following to the  Adjustable Contract Items: 

• Stone Matrix Asphalt for Base 
• Stone Matrix Asphalt for Surface 

 
SUBSECTION: 

REVISION: 
110.01 Mobilization. 
Replace paragraph three with the following: 
 
Do not bid an amount for Mobilization that exceeds 5 percent of the sum of the total amounts bid 
for all items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. The Department will automatically adjust any Bid 
Proposals that are in excess of this amount down to 5 percent to compare Bid Proposals and award 
the Contract.  The Department will award a Contract for the actual amount bid when the amount bid 
for Mobilization is less than 5 percent, or the Department will award the Contract for the adjusted 
bid amount of 5 percent when the amount bid for Mobilization is greater than 5 percent. If any 
errors in unit bid prices for other Contract items in a Contractor’s Bid Proposal are discovered after 
bid opening and such errors reduce the total amount bid for all other items, excluding Mobilization, 
Demobilization, and contingent amounts established for adjustments and incentives, so that the 
percent bid for Mobilization is larger than 5 percent, the Department will adjust the amount bid for 
Mobilization to 5 percent of the sum of the corrected total bid amounts. 
 

SUBSECTION: 
REVISION: 

110.02 Demobilization. 
Replace the third paragraph with the following: 
 
Bid an amount for Demobilization that is a minimum of $1,000 or 1.5 percent of the sum of the 
total amounts bid for all other items in the Bid Proposal, excluding Mobilization, Demobilization, 
and contingent amounts established for adjustments and incentives.  The Department will 
automatically adjust any Bid Proposal that is less than this amount up to $1,000 or 1.5 percent to 
compare Bid Proposals and award the Contract.  The Department will award a Contract for the 
actual amount bid when the amount bid for demobilization exceeds 1.5 percent, or the Department 
will award the Contract for the adjusted bid amount when the amount bid for demobilization is less 
than the minimum of $1,000 or less than 1.5 percent of the sum of the total amounts bid for all 
other items in the Bid Proposal, excluding Mobilization, Demobilization, and contingent amounts 
established for adjustments and incentives. 
 

SUBSECTION: 
REVISION: 

110.04 Payment. 
Insert the following paragraph following the demobilization payment schedule (4th paragraph): 
 
The Department will withhold an amount equal to $1,000 for demobilization, regardless of the 
schedule listed above.  The $1,000 withheld for demobilization will be paid when the final estimate 
is paid. 
 

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 64 of 129



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 
REVISION: 

112.03.01 General Traffic Control. 
Replace paragraph three with the following: 
 
All flaggers shall be trained in current MUTCD flagging procedures.  Proof of training must be 
available for review at the Department’s request.  Flagging credentials must be current within the 
last 5 years. 
 

SUBSECTION: 112.03.11 Temporary Pavement Markings. 
PART: B) Placement and Removal of Temporary Striping. 

REVISION: Replace the 2nd sentence of the first paragraph with the following: 
 
On interstates and parkways, and other roadways approved by the State Highway Engineer, install 
pavement striping that is 6 inches in width.   
 

SUBSECTION: 112.03.12 Project Traffic Coordinator (PTC). 
REVISION: Add the following at the end of the subsection: 

 
After October 1, 2008 the Department will require the PTC to have successfully completed the 
applicable qualification courses.  Personnel that have not successfully completed the applicable 
courses by that date will not be considered qualified.  Prior to October 1, 2008, conform to 
Subsection 108.06 A) and ensure the designated PTC has sufficient skill and experience to properly 
perform the task.   
 

SUBSECTION: 
REVISION: 

112.03.15 Non-Compliance of Maintain and Control of Traffic. 
Add the following section: 
 
112.03.15    Non-Compliance of Maintain and Control of Traffic.   It is the Contractor’s 
responsibility to conform to the traffic control requirements in the TCP, Proposal, plan sheets, 
specifications, and the Manual on Uniform Traffic Control Devices.    
 
Unless specified elsewhere in the contract, a penalty will be assessed in the event of non-
compliance with Maintain and Control of Traffic requirements.  These penalties will be assessed 
when the Contractor fails to correct a situation or condition of non-compliance with the contract 
traffic control requirements after being notified by the Engineer.   The calculation of accrued 
penalties for non-compliance will be based upon the date/time of notification by the Engineer. 
 
The amount of the penalty assessed for non-compliance will be determined based upon the work 
zone duration, as defined by the MUTCD, and will be the greatest of the different calculation 
methods indicated below: 
 
 A) Long-term stationary work that occupies a location more than 3 days. 
 

Correct the non-compliant issue within 24 hours from initial notification by the Engineer.  
If the issue is not corrected within 24 hours from the initial notification, a penalty for non-
compliance will be assessed on a daily basis beginning from the initial notification of non-
compliance.  The Contractor will be assessed a $1,000 daily penalty or the amount equal 
to the contract liquidated damages in Section 108.09, whichever of the 2 is greater.  The 
penalty for non-compliance will escalate as follows for continued non-compliance after 
the initial notification. 
 
3 Days after Notification  
$1,500 daily penalty or 1.5 times the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
 
7 Days after Notification 
$2,000 daily penalty or double the contract liquidated damages daily charge rate in 
Section 108.09, whichever is greater. 
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B) Intermediate-term stationary work that occupies a location more than one daylight 
period up to 3 days, or nighttime work lasting more than 1 hour. 

 
Correct the non-compliant issue within 4 hours from initial notification by the Engineer.  
If the issue is not corrected within 4 hours from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.   

 
C) Short-term stationary is daytime work that occupies a location for more than 1 hour 
within a single daylight period. 

 
Correct the non-compliant issue within 1 hour from initial notification by the Engineer.  If 
the issue is not corrected within 1 hour from notification, a penalty for non-compliance 
will be assessed on an hourly basis beginning from the initial notification of non-
compliance. The penalty for non-compliance will be assessed at $200 per hour.  

 
If the Contractor remains in violation of the Maintain and Control of Traffic requirements, or if the 
Department determines it to be in the public’s interest, work will be suspended in accordance with 
Section 108.08 until the deficiencies are corrected.  The Department reserves the right to correct 
deficiencies by any means available and charge the Contractor for labor, equipment, and material 
costs incurred in emergency situations. 
 

SUBSECTION: 
REVISION: 

206.03.02 Embankment 
Replace the last paragraph with the following: 
 
When rock roadbed is specified, construct the upper 2 feet of the embankment according to 
Subsection 204.03.09 A). 

SUBSECTION: 213.03.03 Inspection and Maintenance. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Initiate corrective action within 24 hours of any noted deficiency and complete the work within 7 
calendar days of receipt of the report.  The Contractor shall make a concentrated effort to complete 
any corrective action required prior to the next predicted rainfall event. 
 
Insert the following paragraph after the second paragraph: 
 
When the Contractor is required to obtain the KPDES permit, it is their responsibility to ensure 
compliance with the inspection and maintenance requirements of the permit.  The Engineer will 
perform verification inspections a minimum of once per month and within 7 days of a ½ inch or 
greater rainfall event.   The Engineer will document these inspections using Form TC 63-61 A.  The 
Engineer will provide copies of the inspection only when improvements to the BMP’s are required.  
Verification inspections performed by the Engineer do not relieve the Contractor of any 
responsibility for compliance with the KPDES permit.  Initiate corrective action within 24 hours of 
any noted deficiency and complete the work within 7calendar days of receipt of the report.  The 
Contractor shall make a concentrated effort to complete any corrective action required prior to the 
next predicted rainfall event. 
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SUBSECTION: 
PART: 

REVISION: 

213.03.05 Temporary Control Measures. 
E) Temporary Seeding and Protection. 
Replace the first paragraph with the following: 
 
Apply an Annual Rye seed mix at a rate of 100 pounds per acre during the months of March 
through August.  In addition to the Annual Rye, add 10 pounds of German Foxtail-Millet (Setaria 
italica), when performing temporary seeding during the months of June through August.  During 
the months of September through February, apply Winter Wheat or Rye Grain at a rate of 100 
pounds per acre.  Obtain the Engineer’s approval prior to the application of the seed mixture. 

  
SUBSECTION: 213.03.05 Temporary Control Measures. 

PART: F) Temporary Mulch. 
REVISION: Replace the last sentence with the following: 

 
Place temporary mulch to an approximate 2-inch loose depth (2 tons per acre) and anchor it into the 
soil by mechanically crimping it into the soil surface or applying tackifier to provide a protective 
cover. Regardless of the anchoring method used, ensure the protective cover holds until disturbance 
is required or permanent controls are in installed. 
 

SUBSECTION: 303.05 Payment. 
REVISION: Replace the second paragraph of the section with the following: 

 
The Department will make payment for Drainage Blanket-Type II (ATDB) according to the Lot 
Pay Adjustment Schedule for Specialty Mixtures in Section 402. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
PART: F) Production Quality Control. 

REVISION: Replace the first sentence with the following: 
 
Stop mixing operations immediately if, at any time, a failure of the automatic electronic weighing 
system of the aggregate feed, asphalt binder feed, or water injection system control occurs. 
 

SUBSECTION: 401.02.04 Special Requirements for Dryer Drum Plants. 
REVISION: Add the following: 

 
Part G) Water Injection System.  Provided each system has prior approval as specified in 
Subsection 402.01.01, the Department will allow the use of water injection systems for purposes of 
foaming the asphalt binder and lowering the mixture temperature for production of Warm Mix 
Asphalt (WMA). 
        Ensure the equipment for water injection meets the following requirements: 

1) Injection equipment computer controls are automatically coupled to the plants controls 
(manual operation is not permitted); 

2) Injection equipment has variable controls that introduce water ratios based on production 
rates of mixtures; 

3) Injects water into the flow of asphalt binder prior to contacting the aggregate; 
4) Provides alarms on the water injection system that operate when the flow of water is 

interrupted or deviates from the prescribed water rate. 
 

SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the last sentence of the second paragraph with the following: 

 
Do not use asphalt binder while it is foaming in a storage tank. 
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SUBSECTION: 401.03.01 Preparation of Mixtures. 
REVISION: Replace the third paragraph and Mixing and Laying Temperature table with the following: 

 
Maintain the temperature of the component materials and asphalt mixture within the ranges listed in 
the following table: 

 
MIXING AND LAYING TEMPERATURES (°F) 

Material Minimum Maximum 

Aggregates 240 330 
Aggregates used with Recycled Asphalt Pavement 
(RAP) 

240  

Asphalt Binders PG 64-22 230 330 
 PG 76-22 285 350 
Asphalt Mixtures at Plant  PG 64-22 HMA 250 330 
(Measured in Truck) 
 

PG 76-22 HMA 
PG 64-22 WMA 
PG 76-22 WMA 

310 
230 
250 

350 
275 
300 

Asphalt Mixtures at Project PG 64-22 HMA 230 330 
(Measured in Truck  PG 76-22 HMA 300 350 
  When Discharging) PG 64-22 WMA 

PG 76-22 WMA 
210 
240 

275 
300 

 

SUBSECTION: 402.01 Description. 
REVISION: Replace the paragraph with the following: 

 
Provide the process control and acceptance testing of all classes and types of asphalt mixtures 
which may be furnished either as hot mix asphalt (HMA) or warm mix asphalt (WMA) produced 
with water injection systems. 

SUBSECTION 
REVISION: 

402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
Add the following subsection: 
 
402.01.01 Warm Mix Asphalt (WMA) Evaluation and Approval. 
The Department will evaluate trial production of WMA by use of a water injection system provided 
the system is installed according to the manufacturer’s requirements and satisfies the requirements 
of Section 401.  Evaluation will include production and placement of WMA to demonstrate 
adequate mixture quality including volumetric properties and density by Option A as specified in 
Subsection 402.03.02 D).  Do not place WMA for evaluation on Department projects.  Provided 
production and placement operations satisfy the applicable quality levels, the Department will 
approve WMA production on Department projects using the water injection system as installed on 
the specific asphalt mixing plant evaluated. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures and Mixtures With RAP. 
REVISION: Replace Subsection Title as below: 

 
402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
REVISION: Replace the paragraph with the following: 

 
The Department will pay for the mixture at the Contract unit bid price and apply a Lot Pay 
Adjustment for each lot placed based on the degree of compliance with the specified tolerances.  
Using the appropriate Lot Pay Adjustment Schedule, the Department will assign a pay value for the 
applicable properties within each sublot and average the sublot pay values to determine the pay 
value for a given property for each lot. The Department will apply the Lot Pay Adjustment for each 
lot to a defined unit price of $50.00 per ton. The Department will calculate the Lot Pay Adjustment 
using all possible incentives and disincentives but will not allow the overall pay value for a lot to 
exceed 1.00. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: C) Conventional and RAP Mixtures Placed on Shoulders. 

REVISION: Replace Title and Text with the following: 
 
C) HMA, WMA and RAP Mixtures Placed on Shoulders or Placed as Asphalt Pavement Wedge. 
 

1) Placed monolithically with the Mainline – Width of 4 feet or less.  The Department will 
pay as mainline mixture. 

2) Placed monolithically with the Mainline – Width of greater than 4 feet.  The Department 
will pay as mainline mixture but use 1.00 for the Lane and Joint Density Pay Value for 
shoulder or Asphalt Pavement Wedge quantities. 

3) Placed Separately.  The Department will use 1.00 for the Lane and Joint Density Pay 
Value. 

 
SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 

PART: D) Conventional and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
REVISION: Replace the title with the following: 

D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. 
 
Delete the following: 
 D) HMA, WMA, and RAP Mixtures Placed Monolithically as Asphalt Pavement Wedge. The 
Department will pay as mainline mixture but use a 1.00 pay value for all properties. 
 

SUBSECTION: 
PART: 

REVISION: 

402.05.02 Asphalt Mixtures for Temporary Pavement. 
E)  Asphalt Mixtures for Temporary Pavement. 
Replace E) Asphalt Mixtures for Temporary Pavement with the following: 
 
D) Asphalt Mixtures for Temporary Pavement. 
 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Base and Binder Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 

 

     
 VMA 
Pay Value Deviation  

    From Minimum 
 1.00 ≥ min. VMA 

0.95 0.1-0.5 below min. 
 0.90 0.6-1
0 below min. 
 (1) > 1.0 below min. 

 

SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option A, Surface Mixtures 

TABLES: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 
 
 
 
 
 
 

  
VMA 

Pay Value Deviation  
 From Minimum 

1.00 ≥ min. VMA 
0.95 0.1-0.5 below min. 
0.90 0.6-1.0 below min. 

(1) >
1.0 below min. 
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SUBSECTION: 402.05.02 Asphalt Mixtures, HMA and WMA, Including Mixtures With RAP. 
PART: Lot Pay Adjustment Schedule, Compaction Option B Mixtures 

TABLE: VMA 
REVISION: Replace the VMA table with the following: 

 
 
 

 
 VMA 
 Pay Value Deviation  
  From Minimum 

 1.00 ≥min. VMA 
 0.95 0
1-0.5 bel
w 

min. 
 0.9 0.6-1.0 below min. 
 (2) > 1.0 below min. 

 

SUBSECTION: 403.03.03 Preparation of Mixture. 
PART: C) Mix Design Criteria. 

NUMBER: 1) Preliminary Mix Design. 
REVISION: 

 
 
 
 
 
 
 
 
 

Replace the last two sentences of the paragraph and table with the following: 
 
Complete the volumetric mix design at the appropriate number of gyrations as given in the table 

below for the number of 20-year ESAL’s.  The Department will define the relationship 
between ESAL classes, as given in the bid items for Superpave mixtures, and 20-year ESAL 
ranges as follows: 

 
 Number of Gyrations 

Class ESAL’s (millions) Ninitial Ndesign Nmax 
2 < 3.0 6 50 75 
3 3.0 to < 30.0 7 75 115 
4 > 30.0 8 100 160 

 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: A) Leveling and Wedging. 

REVISION: Replace the first sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 
 

SUBSECTION: 403.03.09 Leveling and Wedging, and Scratch Course. 
PART: B) Scratch Course. 

REVISION: Replace the second sentence of the first paragraph with the following: 
 
Conform to the gradation requirements (control points) of AASHTO M 323 for base, binder, or 
surface as the Engineer directs. 

SUBSECTION: 407.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Construct a pavement wedge composed of a hot-mixed or warm-mixed asphalt mixture. 
 
 

SUBSECTION: 409.01 DESCRIPTION. 
REVISION: Replace the first sentence of the paragraph with the following: 

 
Use reclaimed asphalt pavement (RAP) from Department projects or other approved sources in hot 
mix asphalt (HMA) or warm mix asphalt (WMA) provided mixture requirements are satisfied. 
 

SUBSECTION: 410.01 DESCRIPTION. 
REVISION: Delete the second sentence of the paragraph. 
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SUBSECTION: 410.03.01 Corrective Work. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Provide a final surface comparable to the adjacent pavement that does not require corrective work 
in respect to texture, appearance, and skid resistance. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 1) Category A. 
REVISION: Replace the last sentence of the first paragraph with the following: 

 
At the Department’s discretion, a pay deduction of $1200 per 0.1-lane-mile section may be applied 
in lieu of corrective work. 
 
 

SUBSECTION: 410.03.02 Ride Quality. 
PART: B) Requirements. 

NUMBER: 2) Category B. 
REVISION: Replace the second and third sentence of the first paragraph with the following: 

 
When the IRI is greater than 90 for a 0.1-mile section, perform corrective work, or remove and 
replace the pavement to achieve the specified IRI.  At the Department’s discretion, a pay deduction 
of $750 per 0.1-lane-mile section may be applied in lieu of corrective work. 
 

SUBSECTION: 410.05 PAYMENT. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for ride quality shall not exceed $0 for the project as a whole. 
 

SUBSECTION: 413.05.02 CL3 SMA BASE 1.00D PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
 

SUBSECTION: 413.05.02  CL3 SMA BASE 1.00D PG 76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 

LANE DENSITY 
Pay Value Test Result (%) 

1.05 95.0-96.5 
1.00 93.0-94.9 
0.95 92.0-92.9 or 96.6-97.0 
0.90 91.0-91.9 or 97.1-97.5 

(1) < 91.0 or > 97.5 
 
 

SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
REVISION: Insert the following sentence between the first and second sentence of the first paragraph: 

 
The Department will calculate the Lot Pay Adjustment using all possible incentives and 
disincentives but will not allow the overall pay value for a lot to exceed 1.00. 
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SUBSECTION: 413.05.03 CL3 SMA SURF 0.50A PG76-22 and CL3 SMA SURF 0.38A PG76-22. 
TABLE: JOINT DENSITY TABLE 

REVISION: Replace the joint density table with the following: 
 
 

DENSITY 
Pay Value Lane Density 

Test Result (%) 
Joint Density 

Test Result (%) 
1.05 95.0-96.5 92.0-96.0 
1.00 93.0-94.9 90.0-91.9 
0.95 92.0-92.9 or 96.6-97.0 89.0-89.9 or 96.1-96.5 
0.90 91.0-91.9 or 97.1-97.5 88.0-88.9 or 96.6-97.0 
0.75 ---- < 88.0 or > 97.0 

(1) < 91.0 or > 97.5 ---- 
 

SUBSECTION: 501.05.02 Ride Quality. 
REVISION: Add the following sentence to the end of the first paragraph: 

 
The sum of the pay value adjustments for the ride quality shall not exceed $0 for the project as a 
whole. 
 

 

SUBSECTION: 505.03.04  Detectable Warnings. 
REVISION: Replace the first sentence with the following: 

 
Install detectable warning pavers at all sidewalk ramps and on all commercial entrances according to the 
Standard Drawings. 
 
 
 

SUBSECTION: 
REVISION: 

505.04.04 Detectable Warnings. 
Replace the paragraph with the following: 
 
The Department will measure the quantity in square feet.  All retrofit applications for maintenance 
projects will require the removal of existing sidewalks to meet the requirements of the standard drawings 
applicable to the project.  The cost associated with the removal of the existing sidewalk will be 
incidental to the detectable warnings bid item or incidental to the bid item for the construction of the 
concrete sidewalk unless otherwise noted. 
 

SUBSECTION: 505.05 PAYMENT. 
REVISION: Add the following to the bid item table: 

 
Code                        Pay Item                               
23158ES505            Detectable Warnings           Square Foot 

Pay Unit 

 
SUBSECTION: 509.01 DESCRIPTION. 

REVISION: Replace the second paragraph with the following: 
 
The Department may allow the use of similar units that conform to the National Cooperative Highway 
Research Program (NCHRP) 350 Test Level 3 (TL-3) requirements and the typical features depicted by 
the Standard Drawings.  Obtain the Engineers approval prior to use.  Ensure the barrier wall shape, 
length, material, drain slot dimensions and locations typical features are met and the reported maximum 
deflection is 3 feet or less from the NCHRP 350 TL-3 for Test 3 – 11 (pickup truck impacting at 60 mph 
at a 25-degree angle.)  
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SUBSECTION:  601.03.02 Concrete Producer Responsibilities. 
REVISION: Replace the first sentence with the following: 

 
Obtain the concrete from producers that are in compliance with KM 64-323 and on the Department’s 
List of Approved Materials. 
 
Add the following to the first paragraph: 
 
If a concrete plant becomes unqualified during a project and there are no other qualified plants in the 
region, the Department will provide qualified personnel to witness and ensure the producer follows the 
required specifications.  The Department will assess the Contractor a $100 per hour charge for this 
service. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
B) Certified Personnel. 
Replace the second sentence with the following: 
 
Ensure that the concrete technicians are certified as ACI Level I (Level I) and KRMCA Level II (Level 
II). 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
C) Quality Control. 
Replace the second sentence with the following: 
 
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
D) Producer Testing. 
Replace with the following: 
 
When producing for state work, have a Qualified Concrete Aggregate Technician or KYTC Qualified 
Aggregate Technician perform, at a minimum, weekly gradations and minus 200 wash tests and daily 
moisture contents of coarse and fine aggregate (Fine aggregates will not require a minus 200 wash test). 
Using the daily moisture contents, adjust the approved mix design accordingly prior to production.  
Ensure that the Level II concrete technician is present when work is in progress and is responsible for 
inspecting trucks, batch weight calculations, monitoring batching, making mixture adjustments, 
reviewing the slump, air content, unit weight, temperature, and aggregate tests, all to provide conforming 
concrete to the project. 
 

SUBSECTION: 
PART: 

REVISION: 

601.03.02 Concrete Producer Responsibilities. 
E) Trip Tickets. 
Replace the second sentence with the following: 
 
Include on the trip ticket the Sample ID for the approved mix design and a statement certifying that the 
data on the ticket is correct and that the mixture conforms to the mix design. 
 

SUBSECTION: 
PART: 

NUMBER: 
REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
Replace the second sentence with the following: 
 
Reduction of the total cement content by a combination of mineral admixtures will be allowed, up to a 
maximum of 40 percent. 
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SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
a) Fly Ash. 
Delete the last sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

NUMBER: 
LETTER: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
C) Mixtures Using Type IP, IS, and I(SM) Cement or Mineral Admixtures 
2) Mineral Admixtures. 
b) Ground Granulated Blast Furnace Slag (GGBF Slag). 
Delete the second sentence of the third paragraph. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.03 Proportioning and Requirements. 
E) Measuring.   
Add the following sentence: 
 
Conform to the individual ingredient material batching tolerances in Appendix A. 
 

SUBSECTION: 
PART: 

REVISION: 
 

601.03.09 Placing Concrete. 
A) General. 
Replace the last sentence of the fourth paragraph with the following: 
 
Do not use aluminum or aluminum alloy troughs, pipes, or chutes that have surface damage or for 
lengths greater than 20 feet. 
 
Replace the second sentence of the fifth paragraph with the following: 
 
When pumping, equip the delivery pipe with a nozzle, having a minimum of 2 right angles, at the 
discharge end. Alternate nozzles or restriction devices may be allowed with prior approval by the 
Engineer. 
 

SUBSECTION: 
REVISION: 

605.02.05 Forms. 
Delete the last sentence. 
 

SUBSECTION: 
REVISION: 

605.03.04 Tack Welding. 
Replace with the following: 
 
The Department does not allow tack welding. 
 

SUBSECTION: 606.02.11  Coarse Aggregate. 
REVISION: Replace with the following: 

 
Conform to Section 805, size No. 8 or 9-M. 
 

SUBSECTION: 
PART: 

REVISION: 

609.03.04 Expansion and Fixed Joints. 
D)  Preformed Neoprene Joint Seals. 
Replace the last sentence of paragraph seven with the following: 
 
Field splices will not be allowed during partial width construction.  It is Contractor’s responsibility to 
determine and install the length of seal required for the joint to barrier wall as per the standard drawing.  

SUBSECTION: 
REVISION: 

609.03.09 Finish with Burlap Drag. 
Delete the entire section. 
 

SUBSECTION: 609.04.06 Joint Sealing. 
REVISION: Replace Subsection 601.04 with the following: 

 
Subsection 606.04.08. 

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 74 of 129



Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

SUBSECTION: 609.05 Payment. 
REVISION: Replace the Pay Unit for Joint Sealing with the following: 

 
See Subsection 606.05. 
 

SUBSECTION: 701.03.06 Initial Backfill. 
REVISION: Replace the first sentence of the last paragraph with the following: 

 
When the Contract specifies, perform quality control testing to verify compaction according to KM 64-
512. 
 

SUBSECTION: 701.03.08  Testing of Pipe. 
REVISION: Replace and rename the subsection with the following: 

 
          701.03.08  Inspection of Pipe.  The engineer will visually inspect all pipe. The Department will 
require camera/video inspection on a minimum of 50 percent of the linear feet of all installed pipe 
structures.  Conduct camera/video inspection according to KM 64-114.  The pipe to be installed under 
pavement will be selected first.  If the total linear feet of pipe under pavement is less than 50 percent of 
the linear feet of all pipe installed, the Engineer will randomly select installations from the remaining 
pipe structures on the project to provide for the minimum inspection requirement.  The pipe will be 
selected in complete runs (junction-junction or headwall-headwall) until the total linear feet of pipe to be 
inspected is at least 50 percent of the total linear feet of all installed pipe on the project.   
          Unless the Engineer directs otherwise, schedule the inspections no sooner than 30 days after 
completing the installation and completion of earthwork to within 1 foot of the finished subgrade.  When 
final surfacing conflicts with the 30-day minimum, conduct the inspections prior to placement of the 
final surface.  The contractor must ensure that all pipe are free and clear of any debris so that a complete 
inspection is possible.   
          Notify the Engineer immediately if distresses or locations of improper installation are discovered. 
When camera testing shows distresses or improper installation in the installed pipe, the Engineer may 
require additional sections to be tested.  Provide the video and report to the Engineer when testing is 
complete in accordance with KM 64-114.  
          Pipes that exhibit distress or signs of improper installation may necessitate repair or removal as the 
Engineer directs.  These signs include, but are not limited to: deflection, cracking, joint separation, 
sagging or other interior damage.  If corrugated metal or thermoplastic pipes exceed the deflection and 
installation thresholds indicated in the table below, provide the Department with an evaluation of each 
location conducted by a Professional Engineer addressing the severity of the deflection, structural 
integrity, environmental conditions, design service life, and an evaluation of the factor of safety using 
Section 12, “Buried Structures and Tunnel Liners,” of the AASHTO LRFD Bridge Design 
Specifications. Based on the evaluation, the Department may allow the pipe to remain in place at a 
reduced unit price as shown in the table below. Provide 5 business days for the Department to review the 
evaluation. When the pipe shows deflection of 10 percent or greater, remove and replace the pipe.  When 
the camera/video or laser inspection results are called into question, the Department may require direct 
measurements or mandrel testing. 
          The Cabinet may elect to conduct Quality Assurance verifications of any pipe inspections.   
 

SUBSECTION: 701.04.07  Testing. 
REVISION: Replace and rename the subsection with the following: 

 
          701.04.07  Pipeline Video Inspection.  The Department will measure the quantity in linear feet 
along the pipe invert of the structure inspected.  When inspection above the specified 50 percent is 
performed due to a disagreement or suspicion of additional distresses and the Department is found in 
error, the Department will measure the quantity as Extra Work according to Subsection 104.03.  
However, if additional distresses or non-conformance is found, the Department will not measure the 
additional inspection for payment.  
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SUBSECTION: 701.05  PAYMENT. 
REVISION: Add the following pay item to the list of pay items: 

Code   Pay Item      
23131ER701  Pipeline Video Inspection    Linear Foot 

Pay Unit 

 
SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY CAMERA TESTING 
REVISION: Replace this table with the following table and note: 

 
PIPE DEFLECTION  

Amount of Deflection (%) Payment 
0.0 to 5.0 100% of the Unit Bid Price 
5.1 to 9.9 50% of the Unit Bid Price (1) 
10 or greater Remove and Replace 

 
(1)      Provide Structural Analysis as indicated above.  Based on the structural analysis, pipe may be 
allowed to remain in place at the reduced unit price. 
 

SUBSECTION: 701.05  PAYMENT 
TABLE: PIPE DEFLECTION DETERMINED BY MANDREL TESTING 
REVISION: Delete this table. 
SUBSECTION: 713.02.01 Paint. 
REVISION: Replace with the following: 

 
Conform to Section 842 and Section 846. 
 

SUBSECTION: 713.03 CONSTRUCTION. 
REVISION: Replace the first sentence of the second paragraph with the following: 

 
On interstates and parkways, and other routes approved by the State Highway Engineer, install pavement 
striping that is 6 inches in width. 
 

SUBSECTION: 713.03.03 Paint Application. 
REVISION: 
 
 
 
 
 

Replace the second paragraph with the following table: 
 

Material Paint Application Rate Glass Beads Application Rate 
4 inch waterborne paint  Min. of 16.5 gallons/mile Min. of 6 pounds/gallon 
6 inch waterborne paint Min. of 24.8 gallons/mile Min. of 6 pounds/gallon 
6 inch durable waterborne paint Min. of 36 gallons/mile Min. of 6 pounds/gallon 

 

SUBSECTION: 713.03.04  Marking Removal. 
REVISION: Replace the last sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 713.05 PAYMENT. 
REVISION: Insert the following codes and pay items below the Pavement Striping – Permanent Paint: 

 
Code                    Pay Item                                                               Pay Unit 
23159EN             Durable Waterborne Marking – 6 IN W              Linear Foot 
23160EN             Durable Waterborne Marking – 6 IN Y               Linear Foot 
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SUBSECTION: 714.03 CONSTRUCTION. 
REVISION: Insert the following paragraph at the end of the third paragraph: 

 
Use Type I Tape for markings on bridge decks, JPC pavement and JPC intersections.  Thermoplastic 
should only be used for markings on asphalt pavement. 
 

SUBSECTION: 714.03.07 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 716.01 DESCRIPTION. 
REVISION: Insert the following after the first sentence: 

 
Energize lighting as soon as it is fully functional and ready for inspection.  Ensure that lighting remains 
operational until the Division of Traffic Operations has provided written acceptance of the electrical 
work. 
 

SUBSECTION: 716.02.01 Roadway Lighting Materials. 
REVISION: Replace the last two sentences of the paragraph with the following: 

 
Submit for material approval an electronic file of descriptive literature, drawings, and any requested 
design data to the Division of Traffic Operations. Do not begin work until shop drawings are approved. 
Notify the Engineer when submitting any information to the Division of Traffic Operations.  Do not 
make substitutions for approved materials without written permission as described above. 
 

SECTION: 717 – THERMOPLASTIC INTERSECTION MARKINGS. 
REVISION: Replace the section name with the following: 

 
INTERSECTION MARKINGS. 
 

SUBSECTION: 717.01 DESCRIPTION: 
REVISION: Replace the paragraph with the following: 

 
Furnish and install thermoplastic or Type I tape intersection markings (Stop Bars, Crosswalks, Turn 
Arrows, etc.)  Thermoplastic markings may be installed by either a machine applied, screed extrusion 
process or by applying preformed thermoplastic intersection marking material. 
 

SUBSECTION: 717.02 MATERIALS AND EQUIPMENT. 
REVISION: Insert the following subsection: 

 
717.02.06  Type I Tape.  Conform to Section 836. 
 

SUBSECTION: 717.03.03 Application. 
REVISION: Insert the following part to the subsection: 

 
B)  Type I Tape Intersection Markings.  Apply according to the manufacturer’s recommendations.  Cut 
all tape at pavement joints when applied to concrete surfaces. 
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SUBSECTION: 717.03.05 Proving Period. 
PART: A) Requirements. 

REVISION: Insert the following to this section: 
 
2)  Type I Tape.  During the proving period, ensure that the pavement marking material shows no signs 
of failure due to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the 
pavement materials, drippings, chipping, spalling, poor adhesion to the pavement, loss of 
retroreflectivity, vehicular damage, and normal wear.  Type I Tape is manufactured off site and 
warranted by the manufacturer to meet certain retroreflective requirements.  As long as the material is 
adequately bonded to the surface and shows no signs of failure due to the other items listed in 
Subsection 714.03.06 A) 1), retroreflectivity readings will not be required.  In the absence of readings, 
the Department will accept tape based on a nighttime visual observation. 
 

SUBSECTION: 717.03.06 Marking Removal. 
REVISION: Replace the third sentence of the paragraph with the following: 

 
Vacuum all marking material and removal debris concurrently with the marking removal operation. 
 

SUBSECTION: 717.05 PAYMENT. 
REVISION: Insert the following bid item codes: 

 
Code                                              Pay Unit                                                                        
06563                                             Pave Marking – R/R X Bucks 16 IN                           Linear Foot 

Pay Item                                                                                                

20782NS714                                  Pave Marking Thermo – Bike                                      Each 
23251ES717, 23264ES717         Pave Mark TY I Tape X-Walk, Size                        Linear Foot 
23252ES717, 23265ES717         Pave Mark TY I Tape Stop Bar, Size                       Linear Foot 
23253ES717                                Pave Mark TY I Tape Cross Hatch                          Square Foot 
23254ES717                                Pave Mark TY I Tape Dotted Lane Extension         Linear Foot 
23255ES717                                Pave Mark TY I Tape Arrow, Type                         Each              
23268ES717-23270ES717    
23256ES717                                Pave Mark TY I Tape- ONLY                                 Each 
23257ES717                                Pave Mark TY I Tape- SCHOOL                            Each 
23266ES717                                Pave Mark TY 1 Tape R/R X Bucks-16 IN             Linear Foot 
23267ES717                                Pave Mark TY 1 Tape-Bike                                     Each 
 

SUBSECTION: 
REVISION: 

725.02.02 Type VI Class C & CT. 
Replace bullet 2)  with the following: 
 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois. For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM -beam connectors after fabrication according to ASTM A 123. 

 
SUBSECTION: 

REVISION: 
725.02.04 Type VII Class C. 
Replace bullet 2) with the following: 

2) The SCI100GM System as developed by SCI Products, Inc. of St. Charles, Illinois.  For all 
miscellaneous metal work conform to ASTM A 36 and galvanize according to ASTM A 123. 
For the SCI100GM fender panels conform to AASHTO 180. Galvanize the SCI100GM fender 
panels and SCI100GM-beam connectors after fabrication according to ASTM A 123. 
 

SUBSECTION: 
REVISION: 

801.01 REQUIREMENTS. 
Delete the fourth sentence of the first paragraph and add the following to the second paragraph. 
 
When supplying cement with a SO3 content above the value in table I of ASTM C 150, include 
supportive ASTM C 1038 14-day expansion test data for the supplied SO3 content on the certification. 
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SUBSECTION: 805.01 GENERAL. 
REVISION: Replace the second paragraph with the following: 

 
The Department’s List of Approved Materials includes the Aggregate Source List, the list of Class A and 
Class B Polish-Resistant Aggregate Sources, and the Concrete Restriction List. 
 

SUBSECTION: 805.04  CONCRETE. 
REVISION: Replace the “AASHTO T 160” reference in first sentence of the third paragraph with “KM 64-629” 

 
SUBSECTION: 805.15  GRADATION ACCEPTANCE OF NON-SPECIFICATION COARSE AGGREGATE. 

TABLE: AGGREGATE SIZE USE 
PART: Cement Concrete Structures and Incidental Construction 

REVISION: Replace “9-M for Waterproofing Overlays” with “8 or 9-M for Waterproofing Overlays” 
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SUBSECTION: 805.16  SAMPLING AND TESTING. 
REVISION: Replace the “AASHTO T 160” method with the “KM 64-629” method for the Concrete Beam Expansion 

Test.  
 
Replace the “ASTM D 3042” method with the “KM 64-625” method for Insoluble Residue. 
 

SUBSECTION: 810.04.01 Coating Requirements. 
REVISION: Replace the “Subsection 806.07” references with “Subsection 806.06” 

 
SUBSECTION: 810.06.01 Polyvinyl Chloride (PVC) Pipe. 

PART: B) Culvert and Entrance Pipe. 
REVISION: Replace the title with the following: 

 
B) Culvert Pipe, Storm Sewer, and Entrance Pipe. 
 

SUBSECTION: 
REVISION: 

823.02 LIQUID MEMBRANE FORMING COMPOUNDS. 
Add the following: 
 
Effective July 1, 2011, to remain on or be added to the Department’s approved list, products must have 
completed testing or been submitted for testing through the National Transportation Product Evaluation 
Program (NTPEP) for Concrete Curing Compounds. 
 

SUBSECTION: 837.03 APPROVAL. 
REVISION: Replace the last sentence with the following: 

 
The Department will sample and evaluate for approval each lot of thermoplastic material delivered for 
use per contract prior to installation of the thermoplastic material.  Do not allow the installation of 
thermoplastic material until it has been approved by the Division of Materials.  Allow the Department a 
minimum of 10 working days to evaluate and approve thermoplastic material. 
 

SUBSECTION: 837.03.01 Composition. 
REVISION: COMPOSITION Table:       

 
 

SUBSECTION: 
TABLE: 

REVISION: 

842.02 APPROVAL. 
PAINT COMPOSITION 
Revise the following in the table: 
 
Replace the 2.0∆E* values in the table with 4.0∆E* for both Yellow and White Paint on both the 
Daytime and Nighttime Color Spectrophotometer. 
 

SECTION: DIVISION 800 MATERIAL DETAILS 
REVISION: 

 
 
 
 
 
 
 
 
 
 
 

Add the following section in Division 800 
 

SECTION 846 – DURABLE WATERBORNE PAINT 
 
846.01 DESCRIPTION.  This section covers quick-drying durable waterborne pavement striping paint 
for permanent applications. The paint shall be ready-mixed, one-component, 100% acrylic waterborne 
striping paint suitable for application on such traffic-bearing surfaces as Portland cement concrete, 
bituminous cement concrete, asphalt, tar, and previously painted areas of these surfaces. 
 
846.02 Approval.  Select materials that conform to the composition requirements below.  Provide 
independent analysis data and certification for each formulation stating the total concentration of each 
heavy metal present, the test method used for each determination, and compliance to 40 CFR 261 for 
leachable heavy metals content.  Submit initial samples for approval before beginning striping 
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operations.  The initial sample may be sent from the manufacture of the paint.  The Department will 
randomly sample and evaluate the paint each week that the striping operations are in progress. 
 

The non-volatile portion of the vehicle shall be composed of a 100% acrylic polymer as 
determined by infrared spectral analysis. The acrylic resin used shall be a 100% cross-linking acrylic as 
evidenced by infrared peaks at wavelengths 1568, 1624, and 1672 cm-1 with intensities equal to those 
produced by an acrylic resin known to be 100% cross-linking. 

  
PAINT COMPOSITION 

Property and Test Method Yellow White 
Daytime Color (CIELAB) 
Spectrophotometer using 
illuminant D65 at 45º 
illumination and 0º viewing with 
a 2º observer 

L* 81.76 
a* 19.79 
b* 89.89 

Maximum allowa
le 
variation 4.0∆E* 

L* 93.51 
a* -1.01 
b* 0.70 

Maximum allowable variation 
4.0∆E* 

Nighttime Color (CIELAB) 
Spectrophotometer using 
illuminant A at 45º illumination 
and 0º viewing with a 2º observer 

L* 86.90 
a* 24.80 
b* 95.45 

Maximum allowable variation 
4.0∆E* 

L* 93.45 
a* -0.79 
b* 0.43 

Maximum allowable variation 
4.0∆E* 

Heavy Metals Content Comply with 40 CFR 261 Comply with 40 CFR 261 
Titanium Dioxide 
ASTM D 4764 

NA 10% by weight of pigment 
min. 

VOC 
ASTM D 2369
and D 4017 

1.25 lb/gal max. 1.25 l
/gal ma
. 

Contrast Ratio 
(at 15 mils wft) 

0.97 0.99 

 
846.02.01 Manufacturers Certification.  Provide a certification of analysis for each lot of 

traffic paint produced stating conformance to the requirements of this section.  Report the formulation 
identification, traffic paint trade name, color, date of manufacturer, total quantity of lot produced, actual 
quantity of traffic paint represented, sampling method utilized to obtain the samples, and data for each 
sample tested to represent each lot produced. 
 
846.03 ACCEPTANCE PROCEDURES FOR NON-SPECIFICATION DURABLE 
WATERBORNE PAVEMENT STRIPING PAINT.  When non-specification paint is inadvertently 
incorporated into the work the Department will accept the material with a reduction in pay.  The 
percentage deduction is cumulative based on its compositional properties, but will not exceed 60 percent.  
The Department will calculate the payment reduction on the unit bid price for the routes where the non-
specification paint was used. 
 

DURABLE WATERBORNE PAVEMENT STRIPING PAINT REDUCTION SCHEDULE 

Non-
conforming 
Property 

Resin Color Contrast TiO2 VOC Heavy 
Metals 
Content 

Reduction 
Rate 

60% 10% 10% 10% 60% 60% 
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Supplemental Specifications to The Standard Specifications  
for Road and Bridge Construction, 2008 Edition 

(Effective with the March 18, 2011 Letting) 
 

 

APPENDIX A: 
PART: 

REVISION: 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX A: 
PART: 

REVISION: 

TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 
Replace with the following: 
 
Concrete accuracy of individual ingredient material for each batch. 
± 2.0% for aggregates 
± 1.0% for water 
± 1.0% for cement in batches of 4 cubic yards or greater 
± 1.0% for total cementitious materials in batches of 4 cubic yards or greater 
0.0%  to + 4.0%  for cement in batches less than 4 cubic yards 
0.0%  to + 4.0% for total cementitious materials in batches less than 4 cubic yards 
± 3.0% for admixtures 
 
 
 
TABLUATION OF CONSTRUCTION TOLERANCES. 
601.03.03 C) 2) 
Delete 
 

   
 

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 83 of 129



1I 

 1 

SPECIAL NOTE FOR PORTABLE CHANGEABLE MESSAGE SIGNS 

 

This Special Note will apply when indicated on the plans or in the proposal.   

 

1.0 DESCRIPTION.  Furnish, install, operate, and maintain variable message signs at 

the locations shown on the plans or designated by the Engineer.  Remove and retain 

possession of variable message signs when they are no longer needed on the project. 

 

2.0 MATERIALS. 

 

2.1 General.  Use LED or flip disk/LED Variable Message Signs Class I, II, or III, 

as appropriate, from the Department’s List of Approved Materials. 

Unclassified signs may be submitted for approval by the Engineer. The Engineer may 

require a daytime and nighttime demonstration.  The Engineer will make a final decision 

within 30 days after all required information is received. 

 

2.2 Sign and Controls.  All signs must: 

 

1) Provide 3-line messages with each line being 8 characters long and at least 18 

inches tall.  Each character comprises 35 pixels. 

2) Provide at least 40 preprogrammed messages available for use at any time.  

Provide for quick and easy change of the displayed message; editing of the 

message; and additions of new messages. 

3) Provide a controller consisting of: 

a) Keyboard or keypad. 

b) Readout that mimics the actual sign display.  (When LCD or LCD type 

readout is used, include backlighting and heating or otherwise arrange for 

viewing in cold temperatures.) 

c) Non-volatile memory or suitable memory with battery backup for storing 

pre-programmed messages. 

d) Logic circuitry to control the sequence of messages and flash rate. 

4) Provide a serial interface that is capable of supporting complete remote control 

ability through land line and cellular telephone operation.  Include 

communication software capable of immediately updating the message, 

providing complete sign status, and allowing message library queries and 

updates. 

5) Allow a single person easily to raise the sign to a satisfactory height above the 

pavement during use, and lower the sign during travel. 

6) Allow direct wiring for operation of the sign or arrow board from an external 

power source when desired. 

7) Be Highway Orange on all exterior surfaces of the trailer, supports, and 

controller cabinet. 

8) Provide operation in ambient temperatures from -30 to + 120 degrees Fahrenheit 

during snow, rain and other inclement weather. 

9) Provide the driver board as part of a module.  All modules are interchangeable, 

and have plug and socket arrangements for disconnection and reconnection.  

Printed circuit boards associated with driver boards have a conformable coating 

to protect against moisture. 

10) Provide a sign case sealed against rain, snow, dust, insects, etc.  The lens is UV 

stabilized clear plastic (polycarbonate, acrylic, or other approved material) 

angled to prevent glare. 
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11) Provide a flat black UV protected coating on the sign hardware, character PCB, 

and appropriate lens areas. 

12) Provide a photocell control to provide automatic dimming. 

13) Allow an on-off flashing sequence at an adjustable rate. 

14) Provide a sight to aim the message. 

15) Provide a LED display color of approximately 590 nm amber. 

16) Provide a controller that is password protected. 

17) Provide a security device that prevents unauthorized individuals from accessing 

the controller.  

18) Provide the following 3-line messages preprogrammed and available for use 

when the sign unit begins operation: 

 

/KEEP/RIGHT/ / 

/KEEP/LEFT/ / 

/LOOSE/GRAVEL/AHEAD/ 

/RD WORK/NEXT/**MILES/ 

/TWO WAY/TRAFFIC/AHEAD/ 

/PAINT/CREW/AHEAD/ 

/REDUCE/SPEED/**MPH/ 

/BRIDGE/WORK/***0 FT/ 

/MAX/SPEED/**MPH/ 

/SURVEY/PARTY/AHEAD/ 

/MIN/SPEED/**MPH/ 

/ICY/BRIDGE/AHEAD/  /ONE 

LANE/BRIDGE/AHEAD/ 

/ROUGH/ROAD/AHEAD/ 

/MERGING/TRAFFIC/AHEAD/ 

/NEXT/***/MILES/ 

/HEAVY/TRAFFIC/AHEAD/ 

/SPEED/LIMIT/**MPH/ 

/BUMP/AHEAD/ 

/TWO/WAY/TRAFFIC/

 

*Insert numerals as directed by the Engineer. 

Add other messages during the project when required by the Engineer. 

 

2.3 Requirements for Flip-Disc Type Signs.  Flip-disc type signs will have 

the following additional requirements: 

 

1) Disc faces are fluorescent yellow on one side, and flat black on the reverse. 

2) Discs are at least 3.5 square inches with a minimum character size of 5 

discs horizontally by 7 discs vertically. 

3) Discs are designed to operate without lubrication for at least 200 million 

operations. 

4) Line change speed of 600 milliseconds or less. 

5) When power is lost, the sign automatically becomes blank or displays a 

preprogrammed default message. 

 

2.4 Power. 

 

1) Design solar panels to yield 10 percent or greater additional charge than 

sign consumption.  Provide energy backup for 21 days without sunlight and 

an on-board system charger with the ability to recharge completely 

discharged batteries in 24 hours. 

2) Diesel Power Source.  Ensure the following is provided for: 

 

a) At least 24 spare bulbs available on the project for quick replacement 

of burned out bulbs. 

b) Black light at both top and bottom of each line to illuminate discs for 

visibility at night or under adverse weather conditions, for flip disk 

signs. 
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c) Diesel generator and electric start assembly, including batteries and a 

fuel capacity adequate to provide at least 72 hours continuous 

operation without refueling. 

d) Fuel gage. 

e) Provide all other specific features, such as bulb size, protection from 

sun glare, and shock protection for electronics and bulbs, to the 

satisfaction of the Engineer. 

 

3.0 CONSTRUCTION.  Furnish and operate the variable message signs as 

designated on the plans or by the Engineer.  Ensure the bottom of the message panel 

is a minimum of 7 feet above the roadway in urban areas and 5 feet above in rural 

areas when operating.  Use Class I, II, or III signs on roads with a speed limit less 

than 55 mph.  Use Class I or II signs on roads with speed limits 55 mph or greater.  

Unless the Contract specifies flip-disk signs, use Class I signs on interstates and 

parkways. 

Maintain the sign in proper working order, including repair of any damage done 

by others, until completion of the project.  When the sign becomes inoperative, 

immediately repair or replace the sign.  Repetitive problems with the same unit will 

be cause for rejection and replacement. 

Use only project related messages and messages directed by the Engineer, 

unnecessary messages lessen the impact of the sign.  Ensure the message is 

displayed in either one or 2 phases with each phase having no more than 3 lines of 

text.  When no message is needed, but it is necessary to know if the sign is operable, 

flash only a pixel or disk. 

When the sign is not needed, move it outside the clear zone or where the 

Engineer directs.  Variable Message Signs are the property of the Contractor and 

shall be removed from the project when no longer needed.  The Department will not 

assume ownership of these signs. 

 

4.0 MEASUREMENT.  The final quantity of Variable Message Sign will be 

the actual number of individual signs acceptably furnished and operated during 

the project. The Department will not measure signs replaced due to damage or 

rejection. 
 

5.0 PAYMENT.  The Department will pay for the Variable Message Signs at the 

unit price each.  The Department will not pay for signs replaced due to damage or 

rejection.  Payment is full compensation for furnishing all materials, labor, 

equipment, and service necessary to, operate, move, repair, and maintain or replace 

the variable message signs. The Department will make payment for the completed 

and accepted quantities under the following: 

 

Code Pay Item        Pay Unit 

02671 Portable Changeable Message Sign  Each 
 

January 5, 2010 
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SPECIAL NOTE FOR NON-EPOXY ADHESIVES 
 

This Special Note will apply where indicated on the plans or in the proposal. Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction.   
 
1.0 DESCRIPTION.  As an alternate to Type IV epoxy, as specified in Subsection 
826.01.02, the Department may allow other structural adhesives for doweling deformed 
reinforcing bars into hardened concrete providing the requirements herein are met. 
 
2.0 MATERIALS.  Furnish an adhesive material from the Department's List of 
Approved Materials.  Submit one cartridge of each component per project to the Engineer 
for infrared analysis. 
 
3.0 CONSTRUCTION.  Do not use the material until the Engineer verifies, by visual 
inspection, that the material is from the List of Approved Materials. 

 
3.1 Field Installation.  Follow the following installation criteria: 

 
1) Drill a dowel hole that is no more than 1/8 inch larger in diameter than the bar. 
2) Ensure the dowel hole is dry and free of all drill and coring dust. 
3) Place the adhesive in the dowel hole according to the manufacturer's instructions. 
4) Insert the bar to the bottom of the hole and twist 1/4 turn.  An excess amount of 

adhesive must be clearly visible as an extruded ring of material surrounding the 
reinforcing bar at the surface of the concrete. 
 

3.2 Job Site Testing.  Contact the Division of Materials in advance of the 
installation date to set up a testing schedule.  After installation of the first 50 reinforcing 
bars, the Department will randomly select 5 and proof load according to the following 
table with zero slippage. 

    
REBAR SIZE (#) 10 13 16 19 22 
PROOF LOAD (lbs) 7,000 12,000 19,000 27,000 36,000 

 
If any of the bars fail in bond, either revise the installation procedure, if applicable, or 

provide another adhesive that is capable of passing this test.  The Engineer may require 
additional job site testing. 
 
4.0 MEASUREMENT AND PAYMENT.  The Department will not measure the 
adhesive or its application for payment and will consider it incidental to the reinforcing 
bars. 
 

January 1, 2008 
 

1 
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SPECIAL NOTE FOR ACCEPTANCE OF JPC PAVEMENT THICKNESS 
 
 

This Special Note will apply where indicated on the plans or in the proposal.  Section 
references herein are to the Department’s 2008 Standard Specifications for Road and 
Bridge Construction. 

 
1.0  DESCRIPTION.   This Special Note covers the requirements for thickness of 
JPC pavement.  Contrary to Subsection 501.03.21 and 501.05.01, the Department will 
accept JPC pavement thickness from cores based on a percent within limits (PWL) per lot. 
The PWL will not apply for projects involving less than 2,500 square yards of pavement 
per bid item.  For quantities less than 2,500 square yards of pavement per bid item, 
acceptance will be in accordance with 3.1.2 of this note.   
 
2.0   MATERIALS.  Reserved 
 
3.0  CONSTRUCTION. 
 

3.1 Pavement Thickness. The Engineer will determine random sampling locations 
according to KM 64-113.  Obtain 8 cores per lot at the randomly selected locations under 
the observance of the Engineer. Cut cores with a nominal diameter of not less than 4 
inches. Take all cores after any corrective grinding.  Provide the cores to the Engineer 
immediately.  The Department will measure cores according to KM 64-308, taking 5 
measurements for all cores.   Furnish all tools, labor, and materials for cutting samples and 
filling the cored hole. Fill core holes with a non-shrink grout approved by the Engineer 
within one day after sampling.  

When a core thickness is deficient by one inch or more, the Department will not 
accept the pavement.  Remove and replace the deficient pavement. Take another random 
core from the sublot as the Engineer directs to determine the PWL. 
 

3.1.1 Lot Size.  The Department will divide each pavement bid item into lots of 
6,000 linear feet of paved width. The lot will be divided into 8 sublots of equal length (750 
feet).  Take a core from each sublot for determination of pavement thickness. 

For bid items with over 2,500 square yards and less than 6,000 linear feet of paved 
width, project area will be divided into 4 equal sublots for determination of PWL. 

For a remainder lot of less than 3,000 feet, the Department will add the quantity of 
pavement to the previous lot and the 8 sublots will be equally divided over the increased 
length.  For a remainder lot of 3,000 feet or greater, the Department will divide the 
remainder lot into 8 equal sublots for acceptance.   
 

3.1.2 Small Quantities and Miscellaneous Areas.  For quantities less than 2,500 
square yards per bid item and for miscellaneous areas, the acceptance may be based on 
either of the following: 
 

1) Engineer’s inspection of the base grade elevation in relation to the forms,  or 
2) Engineer’s monitoring of the yield rate and visual inspection of the placement,  

 
Miscellaneous areas are entrances and tapers less than 10 feet wide. Furnish cores for 

areas where there are indications of deficient thickness as the Engineer directs.  Replace 
areas found deficient by one inch or more at no cost.  The Engineer will evaluate areas 
found deficient by 0.50 to 0.99 inches according to Subsection 105.04 for acceptance. 
 

 1
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3.1.3 Statistical Evaluation.  The Department will use the Variability-
Unknown/Standard Deviation Method to determine the estimate percentage of the lot that 
is within the specification limits (PWL).  The Engineer will calculate the lower quality 
index (QL) 
 
                                                       QL= Average - LSL
                                                                          s 
 

Where: Average = the arithmetic mean of the test values.  The average  
will be determined to the nearest tenth of an inch. 

LSL = the specified thickness minus 0.20 inch. 
s = Standard Deviation = [Sum (Individual Measurement - 

Average)2  / (n-1)]1/2  , determined to 2 decimal places. 
N = Number of measurements. 

 
QL will be determined to 2 decimal places. 

 
For calculation of PWL, core thickness greater than 0.75 inches more than the 

specified thickness will be rounded down to the specified thickness plus 0.75 inch. 
Percent Within Limits (PWL) will be determined by the attached tables with QL, for 

n = the number of tests for the Lot.  PWL will be determined to 2 decimal places. 
For all calculations round down when the last significant digit is followed by a 

number less than 5 and round up when the last significant digit is followed by a number 
equal to or greater than 5. 
 
4.0  MEASUREMENT.  The Department will not measure for payment any work or 
materials required to supply the cores or grout the holes and will consider it incidental to 
JPC Pavement.  
 
5.0 PAYMENT.   The Department will base acceptance of each lot of material on the 
percentage of material within specification limits (PWL).  The following equation will 
determine the pay factor for thickness: PF % = 52.5 + 0.5 PWL. The Department will 
round the Pay Factor to 2 decimal places as noted above. 
 

January 1, 2008 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 4 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
0.0 50.00 50.33 50.67 51.00 51.33 51.67 52.00 52.33 52.67 53.00 
0.1 53.33 53.67 54.00 54.33 54.67 55.00 55.33 55.67 56.00 56.33 
0.2 56.67 57.00 57.33 57.67 58.00 58.33 58.67 59.00 59.33 59.67 
0.3 60.00 60.33 60.67 61.00 61.33 61.67 62.00 62.33 62.67 63.00 
0.4 63.33 63.67 64.00 64.33 64.67 65.00 65.33 65.67 66.00 66.33 

     
0.5 66.67 67.00 67.33 67.67 68.00 68.33 68.67 69.00 69.33 69.67 
0.6 70.00 70.33 70.67 71.00 71.33 71.67 72.00 72.33 72.67 73.00 
0.7 73.33 73.67 74.00 74.33 74.67 75.00 75.33 75.67 76.00 76.33 
0.8 76.67 77.00 77.33 77.67 78.00 78.33 78.67 79.00 79.33 79.67 
0.9 80.00 80.33 80.67 81.00 81.33 81.67 82.00 82.33 82.67 83.00 

     
1.0 83.33 83.67 84.00 84.33 84.67 85.00 85.33 85.67 86.00 86.33 
1.1 86.67 87.00 87.33 87.67 88.00 88.33 88.67 89.00 89.33 89.67 
1.2 90.00 90.33 91.67 91.00 91.33 91.67 92.00 92.33 92.67 93.00 
1.3 93.33 93.67 94.00 94.33 94.67 95.00 95.33 95.67 96.00 96.33 
1.4 96.67 97.00 97.33 97.67 98.00 98.33 98.67 99.00 99.33 99.67 

     
1.5 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 100.00 
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PERCENT WITHIN LIMITS ESTIMATION TABLE 
Variability - Unknown Procedure 

Standard Deviation Method 
Sample Size 8 

     
Q 0 0.01 0.02 0.03 0.04 0.05 0.06 0.07 0.08 0.09 
     
0.0 50.00 50.38 50.76 51.14 51.51 51.89 52.27 52.65 53.03 53.41 
0.1 53.78 54.16 54.54 54.92 55.29 55.67 56.04 56.42 56.79 57.17 
0.2 57.54 57.92 58.29 58.66 59.03 59.41 59.78 60.15 60.52 60.89 
0.3 61.25 61.62 61.99 62.35 62.72 63.08 63.45 63.81 64.17 64.53 
0.4 64.89 65.25 65.61 65.96 66.32 66.67 67.03 67.38 67.73 68.08 

     
0.5 68.43 68.78 69.13 69.47 69.82 70.16 70.50 70.84 71.18 71.52 
0.6 71.85 72.19 72.52 72.85 73.18 73.51 73.84 74.17 74.49 74.81 
0.7 75.14 75.46 75.77 76.09 76.41 76.72 77.03 77.34 77.65 77.96 
0.8 78.26 78.56 78.86 79.16 79.46 79.76 80.05 80.34 80.63 80.92 
0.9 81.21 81.49 81.77 82.05 82.33 82.61 82.88 83.15 83.43 83.69 

     
1.0 83.96 84.22 84.49 84.75 85.00 85.26 85.51 85.76 86.01 86.26 
1.1 86.51 86.75 86.99 87.23 87.46 87.70 87.93 88.16 88.39 88.61 
1.2 88.83 89.06 89.27 89.49 89.70 89.91 90.12 90.33 90.53 90.74 
1.3 90.94 91.13 91.33 91.52 91.71 91.9 92.09 82.27 92.45 92.63 
1.4 92.81 92.98 93.15 93.32 93.49 93.65 93.81 93.97 94.13 94.29 

     
1.5 94.44 94.59 94.74 94.88 95.03 95.17 95.31 95.44 95.58 95.71 
1.6 95.84 95.97 96.09 96.21 96.33 96.45 96.57 96.68 96.79 96.90 
1.7 97.01 97.11 97.21 97.31 97.41 97.51 97.60 97.69 97.78 97.87 
1.8 97.96 98.04 98.12 98.20 98.28 98.35 98.42 98.49 98.56 98.63 
1.9 98.69 98.76 98.82 98.88 98.93 98.99 99.04 99.09 99.14 99.19 

     
2.0 99.24 99.28 99.33 99.37 99.41 99.45 99.48 99.52 99.55 99.58 
2.1 99.61 99.64 99.67 99.7 99.72 99.74 99.77 99.79 99.81 99.83 
2.2 99.84 99.86 99.87 99.89 99.90 99.91 99.92 99.93 99.94 99.95 
2.3 99.96 99.96 99.97 99.98 99.98 99.98 99.99 99.99 99.99 100.00 
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SPECIAL PROVISION FOR EMBANKMENT AT 
BRIDGE END BENT STRUCTURES

This Special Provision will apply when indicated on the plans or in the proposal.  
Section references herein are to the Department’s 2008 Standard Specifications for Road 
and Bridge Construction.  

1.0 DESCRIPTION.  Construct a soil, granular, or rock embankment with granular or 
cohesive pile core and place structure granular backfill, as the Plans require.  Construct the 
embankment according to the requirements of this Special Provision, the Plans, Standard 
Drawing RGX 100 and 105, and the 2008 Standard Specifications.  

2.0 MATERIALS.

2.1 Granular Embankment.  Conform to Subsection 805.10.  When Granular 
Embankment materials are erodible or unstable according to Subsection 805.03.04, use the 
Special Construction Methods found in 3.2 of the Special Provision.

2.2 Rock Embankment.  Provide durable rock from roadway excavation that consists 
principally of Unweathered Limestone, Durable Shale (SDI equal to or greater than 95 
according to KM 64-513), or Durable Sandstone.

2.3 Granular Pile Core. Select a gradation of durable rock to facilitate pile driving 
that conforms to Subsection 805.11. If granular pile core material hinders pile driving 
operations, take appropriate means necessary to reach the required pile tip elevation, at no 
expense to the Department.

2.4 Cohesive Pile Core.  Conform to Section 206 of the Standard Specifications and 
use soil with at least 50 percent passing a No. 4 sieve having a minimum Plasticity Index 
(PI) of 10. In addition, keep the cohesive pile core free of boulders, larger than 6 inches in 
any dimension, or any other obstructions, which would interfere with drilling operations.  If 
cohesive pile core material interferes with drilling operations, take appropriate means 
necessary to maintain excavation stability, at no expense to the Department.

2.5 Structure Granular Backfill. Conform to Subsection 805.11

2.6 Geotextile Fabric. Conform to Type I or Type IV in Section 214 and 843 as 
required in the plans.

3.0 CONSTRUCTION.  

3.1 General. Construct roadway embankments at end bents according to Section 206 
and in accordance with the Special Provision, the Plans, and Standard Drawings for the full 
embankment section.  In some instances, granular or rock embankment will be required for 
embankment construction for stability purposes, but this special provision does not prevent 
the use of soil when appropriate.  Refer to the plans for specific details regarding material 
requirements for embankment construction.

Place and compact granular or cohesive pile core, soil, granular or rock embankment, 
and structure granular backfill according to the applicable density requirements for the 
project. When constructing granular or rock embankments, use granular pile core for driven 
pile foundations and use cohesive pile core for pre-drilled pile or drilled shaft foundations. 
Place geotextile fabric, Type IV between cohesive pile core and structure granular backfill 
and granular or rock embankment.
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When granular or rock embankment is required for embankment construction, conform 
to the general requirements of Subsection 206.03.02 B).  In addition, place the material in 
no greater than 2-foot lifts and compact with a vibrating smooth wheel roller capable of 
producing a minimum centrifugal force of 15 tons. Apply these requirements to the full 
width of the embankment for a distance of half the embankment height or 50 feet, 
whichever is greater, as shown on Standard Drawing RGX-105.  

When using granular pile core, install 8-inch perforated underdrain pipe at or near the 
elevation of the original ground in the approximate locations depicted on the standard 
drawing, and as the Engineer directs, to ensure positive drainage of the embankment.  Wrap 
the perforated pipe with a fabric of a type recommended by the pipe manufacturer.

After constructing the embankment, excavate for the end bent cap, drive piling or 
install shafts, place the mortar bed, construct the end bent, and complete the embankment to 
finish grade according to the construction sequence shown on the Plans or Standard 
Drawings and as specified hereinafter. 

After piles are driven or shafts installed (see design drawings), slope the bottom of the 
excavation towards the ends of the trench as noted on the plans for drainage.  Using a 
separate pour, place concrete mortar, or any class concrete, to provide a base for forming and 
placing the cap.  Place side forms for the end bent after the mortar has set sufficiently to 
support workmen and forms without being disturbed. 

Install 4-inch perforated pipe in accordance with the plans and Standard Drawings.  In 
the event slope protection extends above the elevation of the perforated pipe, extend the pipe 
through the slope protection. 
After placing the end bent cap and removing adjacent forms, fill the excavation with 
structure granular backfill material to the level of the berm prior to placing beams for the 
bridge.  For soil embankments, place Type IV geotextile fabric between embankment 
material and structure granular backfill.  After completing the end bent backwall, or after 
completing the span end wall, place the structure granular backfill to subgrade elevation.  If 
the original excavation is enlarged, fill the entire volume with compacted structure granular 
backfill at no expense to the Department.  Do not place backfill before removing adjacent 
form work.  Place structure granular backfill material in trench ditches at the ends of the 
excavation.  Place Geotextile Fabric, Type IV over the surface of structure granular backfill 
prior to placing aggregate base course.  

Tamp the backfill with hand tampers, pneumatic tampers, or other means the Engineer 
approves.  Thoroughly compact the backfill under the overhanging portions of the structure 
to ensure that the backfill is in intimate contact with the sides of the structure.

Do not apply seeding, sodding, or other vegetation to the exposed granular 
embankment. 

3.2 Special Construction Methods. Erodible or unstable materials may erode even 
when protected by riprap or channel lining; use the special construction method described 
below when using these materials.

Use fine aggregates or friable sandstone granular embankment at “dry land” structures 
only.  Do not use them at stream crossings or locations subject to flood waters.
For erodible or unstable materials having 50 percent or more passing the No. 4 sieve, 

protect with geotextile fabric.  Extend the fabric from the original ground to the top of slope 
over the entire area of the embankment slopes on each side of, and in front of, the end bent. 
Cover the fabric with at least 12 inches of non-erodible material.

For erodible or unstable materials having less than 50 percent passing a No. 4 sieve, 
cover with at least 12 inches of non-erodible material.

Where erodible or unstable granular embankment will be protected by riprap or channel 
lining, place geotextile fabric between the embankment and the specified slope protection.  

4.0 MEASUREMENT.
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4.1 Granular Embankment. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204.  The Department will not measure for payment any Granular Embankment 
that is not called for in the plans.

The Department will not measure for payment any special construction caused by using 
erodible or unstable materials and will consider it incidental to the Granular Embankment 
regardless of whether the erodible or unstable material was specified or permitted.  

4.2 Rock Embankment.  The Department will not measure for payment any rock 
embankment and will consider it incidental to roadway excavation or embankment in place, 
as applicable. (embankments requiring rock with none present within project excavation 
limits will be constructed using granular embankment)

4.3 Granular Pile Core. The Department will measure the quantity in cubic yards 
using the plan quantity, increased or decreased by authorized adjustments as specified in 
Section 204.  The Department will not measure for payment furnishing and placing 8-inch 
perforated underdrain pipe and will consider it incidental to the Granular pile core.  The 
Department will not measure for payment any granular pile core that is necessary because 
the contractor elects to use granular or rock embankment when it is not specified in the 
plans. 

4.4 Cohesive Pile Core.  The Department will measure the quantity in cubic yards 
using the plan quantity, increased or decreased by authorized adjustments as specified in 
Section 204.

4.5 Structure Granular Backfill. The Department will measure the quantity in cubic 
yards using the plan quantity, increased or decreased by authorized adjustments as specified 
in Section 204. The Department will not measure any additional material required for 
backfill outside the limits shown on the Plans and Standard Drawings for payment and will 
consider it incidental to the work.

When following construction sequence “A”, as shown on the Standard Drawings, the 
Department will not measure structure excavation at the end bent for payment and will 
consider it incidental to Structure Granular Backfill.

The Department will not measure for payment the 4-inch perforated underdrain pipe 
and will consider it incidental to the Structure Granular Backfill.

4.6 Geotextile Fabric. The Department will measure the quantities as specified in 
Section 214.   The Department will not measure the quantity of fabric used for separating 
granular or rock embankment and cohesive pile core and will consider it incidental to 
cohesive pile core. 

4.7 End Bent. The Department will measure the quantities according to the Contract. 
The Department will not measure furnishing and placing the 2-inch mortar or concrete bed 

for payment and will consider it incidental to the end bent construction.

5.0 PAYMENT.  The Department will make payment for the completed and accepted 
quantities under the following:

Code Pay Item Pay Unit
02223 Granular Embankment Cubic Yards
20209EP69 Granular Pile Core Cubic Yards
20210EP69 Cohesive Pile Core Cubic Yards
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02231 Structure Granular Backfill Cubic Yards
02596, 02599 Geotextile Fabric, Type See Section 214 

The Department will consider payment as full compensation for all work required in 
this provision.

April 24, 2008
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EMPLOYMENT, WAGE AND RECORD REQUIREMENTS 
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

LABOR AND WAGE REQUIREMENTS
APPLICABLE TO OTHER THAN FEDERAL-AID SYSTEM PROJECTS

I. Application
II. Nondiscrimination of Employees (KRS  344)
III. Payment of Predetermined Minimum Wages
IV. Statements and Payrolls

I. APPLICATION

1.  These contract provisions shall apply to all work
performed on the contract by the contractor with his own
organization and with the assistance of workmen under his
immediate superintendence and to all work performed on the
contract by piecework, station work or by subcontract.  The
contractor's organization shall be construed to include only
workmen employed and paid directly by the contractor and
equipment owned or rented by him, with or without operators.

2.  The contractor shall insert in each of his
subcontracts all of the stipulations contained in these Required
Provisions and such other stipulations as may be required.

3.  A breach of any of the stipulations contained in
these Required Provisions may be grounds for termination of
the contract.

II. NONDISCRIMINATION OF EMPLOYEES

AN ACT OF THE KENTUCKY
GENERAL ASSEMBLY TO PREVENT
DISCRIMINATION IN EMPLOYMENT

KRS CHAPTER 344
EFFECTIVE JUNE 16, 1972

The contract on this project, in accordance with KRS
Chapter 344, provides that during the performance of this
contract, the contractor agrees as follows:

1.  The contractor shall not fail or refuse to hire, or
shall not discharge any individual, or otherwise discriminate
against an individual with respect to his compensation, terms,
conditions, or privileges of employment, because of such
individual's race, color, religion, national origin, sex, disability
or age (between forty and seventy); or limit, segregate, or
classify his employees in any way which would deprive or
tend to deprive an individual of employment opportunities or
otherwise adversely affect his status as an employee, because
of such individual's race, color, religion, national origin, sex,
disability or age (between forty and seventy).  The contractor
agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided setting
forth the provisions of this nondiscrimination clause.

2.  The contractor shall not print or publish or cause
to be printed or published a notice or advertisement relating to
employment by such an employer or membership in or any
classification or referral for employment by the employment
agency, indicating any preference, limitation, specification, or
discrimination, based on race, color, religion, national origin,
sex, disability or age (between forty and seventy), except that
such notice or advertisement may indicate a preference,
limitation, or specification based on religion, or national origin
when religion, or national origin is a bona fide occupational
qualification for employment.

3.  If the contractor is in control of apprenticeship or
other training or retraining, including on-the-job training
programs, he shall not discriminate against an individual

because of his race, color, religion, national origin, sex,
disability or age (between forty and seventy), in admission to,
or employment in any program established to provide
apprenticeship or other training.

4.  The contractor will send to each labor union or
representative of workers with which he has a collective
bargaining agreement or other contract or understanding, a
notice to be provided advising the said labor union or workers'
representative of the contractor's commitments under this
section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.
The contractor will take such action with respect to any
subcontract or purchase order as the administrating agency
may direct as a means of enforcing such provisions, including
sanctions for non-compliance.

III. PAYMENT OF PREDETERMINED MINIMUM
WAGES

1.  These special provisions are supplemented
elsewhere in the contract by special provisions which set forth
certain predetermined minimum wage rates.  The contractor
shall pay not less than those rates.

2.  The minimum wage determination schedule shall
be posted by the contractor, in a manner prescribed by the
Department of Highways, at the site of the work in prominent
places where it can be easily seen by the workers.

IV. STATEMENTS AND PAYROLLS

1.  All contractors and subcontractors affected by the
terms of KRS 337.505 to 337.550 shall keep full and accurate
payroll records covering all disbursements of wages to their
employees to whom they are required to pay not less than the
prevailing rate of wages.  Payrolls and basic records relating
thereto will be maintained during the course of the work and
preserved for a period of one (1) year from the date of
completion of this contract.

2.  The payroll records shall contain the name,
address and social security number of each employee, his
correct classification, rate of pay, daily and weekly number of
hours worked, itemized deductions made and actual wages
paid.

3.  The contractor shall make his daily records
available at the project site for inspection by the State
Department of Highways contracting office or his authorized
representative.

Periodic investigations shall be conducted as required
to assure compliance with the labor provisions of the contract.
Interrogation of employees and officials of the contractor shall
be permitted during working hours.

Aggrieved workers, Highway Managers, Assistant
District Engineers, Resident Engineers and Project Engineers
shall report all complaints and violations to the Division of
Contract Procurement.

The contractor shall be notified in writing of apparent
violations.  The contractor may correct the reported violations
and notify the Department of Highways of the action taken or
may request an informal hearing.  The request for hearing
shall be in writing within ten (10) days after receipt of the
notice of the reported violation.  The contractor may submit
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records and information which will aid in determining the true
facts relating to the reported violations.

Any person or organization aggrieved by the action
taken or the findings established as a result of an informal
hearing by the Division of Contract Procurement may request
a formal hearing.

4.  The wages of labor shall be paid in legal tender of
the United States, except that this condition will be considered
satisfied if payment is made by a negotiable check, on a
solvent bank, which may be cashed readily by the employee in
the local community for the full amount, without discount or
collection charges of any kind.  Where checks are used for
payments, the contractor shall make all necessary
arrangements for them to be cashed and shall give information
regarding such arrangements.

5.  No fee of any kind shall be asked or accepted by
the contractor or any of his agents from any person as a
condition of employment on the project.

6.  No laborers shall be charged for any tools used in
performing their respective duties except for reasonably
avoidable loss or damage thereto.

7.  Every employee on the work covered by this
contract shall be permitted to lodge, board, and trade where
and with whom he elects and neither the contractor nor his
agents, nor his employees shall directly or indirectly require as
a condition of employment that an employee shall lodge,
board or trade at a particular place or with a particular person.

8.  Every employee on the project covered by this
contract shall be an employee of either the prime contractor or
an approved subcontractor.

9.  No charge shall be made for any transportation
furnished by the contractor or his agents to any person
employed on the work.

10.  No individual shall be employed as a laborer or
mechanic on this contract except on a wage basis, but this
shall not be construed to prohibit the rental of teams, trucks or
other equipment from individuals.

No Covered employee may be employed on the work
except in accordance with the classification set forth in the
schedule mentioned above; provided, however, that in the
event additional classifications are required, application shall
be made by the contractor to the Department of Highways and
(1) the Department shall request appropriate classifications
and rates from the proper agency, or (2) if there is urgent need
for additional classification to avoid undue delay in the work,
the contractor may employ such workmen at rates deemed
comparable to rates established for similar classifications
provided he has made written application through the
Department of Highways, addressed to the proper agency, for
the supplemental rates.  The contractor shall retroactively
adjust, upon receipt of the supplemental rates schedule, the
wages of any employee paid less than the established rate and
may adjust the wages of any employee overpaid.

11.  No contractor or subcontractor contracting for any
part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit
any laborer or mechanic in any work-week in which he is
employed on such work, to work in excess of eight hours in
any calendar day or in excess of forty hours in such work-
week unless such laborer or mechanic receives compensation
at a rate not less than one and one half times his basic rate of
pay for all hours worked in excess of eight hours in any
calendar day or in excess of forty hours in such work-week.  A
laborer, workman or mechanic and an employer may enter
into a written agreement or a collective bargaining agreement
to work more than eight (8) hours a calendar day but not more
than ten (10) hours a calendar day for the straight time hourly
rate.  This agreement shall be in writing and shall be executed
prior to the employee working in excess of eight (8) hours, but
not more than ten (10) hours, in any one (1) calendar day.

12.  Payments to the contractor may be suspended or
withheld due to failure of the contractor to pay any laborer or

mechanic employed or working on the site of the work, all or
part of the wages required under the terms of the contract.
The Department may suspend or withhold payments only after
the contractor has been given written notice of the alleged
violation and the contractor has failed to comply with the
wage determination of the Department of Highways.

13.  Contractors and subcontractors shall comply
with the sections of Kentucky Revised Statutes, Chapter 337
relating to contracts for Public Works.

Revised   2-16-95
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EXECUTIVE BRANCH CODE OF ETHICS

In the 1992 regular legislative session, the General Assembly passed and Governor Brereton Jones signed
Senate Bill 63 (codified as KRS 11A), the Executive Branch Code of Ethics, which states, in part:

KRS 11A.040 (6) provides:

No present or former public servant shall, within six (6) months of following termination of his office or
employment, accept employment, compensation or other economic benefit from any person or business
that contracts or does business with the state in matters in which he was directly involved during his
tenure.  This provision shall not prohibit an individual from returning to the same business, firm,
occupation, or profession in which he was involved prior to taking office or beginning his term of
employment, provided that, for a period of six (6) months, he personally refrains from working on any
matter in which he was directly involved in state government.  This subsection shall not prohibit the
performance of ministerial functions, including, but not limited to, filing tax returns, filing applications
for permits or licenses, or filing incorporation papers.

KRS 11A.040 (8) states:

A former public servant shall not represent a person in a matter before a state agency in which the
former public servant was directly involved, for a period of one (1) year after the latter of:

a) The date of leaving office or termination of employment; or
b) The date the term of office expires to which the public servant was elected.

This law is intended to promote public confidence in the integrity of state government and to declare as public
policy the idea that state employees should view their work as a public trust and not as a way to obtain private
benefits.

If you have worked for the executive branch of state government within the past six months, you may be subject
to the law's prohibitions.  The law's applicability may be different if you hold elected office or are
contemplating representation of another before a state agency.

Also, if you are affiliated with a firm which does business with the state and which employs former state
executive-branch employees, you should be aware that the law may apply to them.

In case of doubt, the law permits you to request an advisory opinion from the Executive Branch Ethics
Commission, Room 136, Capitol Building, 700 Capitol Avenue, Frankfort, Kentucky 40601; telephone (502)
564-7954.
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Kentucky Equal Employment Opportunity Act of 1978 
 

The requirements of the Kentucky Equal Employment Opportunity Act of 1978 (KRS 45.560-
45.640) shall apply to this Contract. The apparent low Bidder will be required to submit EEO 
forms to the Division of Construction Procurement, which will then forward to the Finance and 
Administration Cabinet for review and approval.  No award will become effective until all forms 
are submitted and EEO/CC has certified compliance.  The required EEO forms are as follows:  
 
• EEO-1: Employer Information Report 
• Affidavit of Intent to Comply 
• Employee Data Sheet 
• Subcontractor Report  
 
These forms are available on the Finance and Administration’s web page under Vendor 
Information, Standard Attachments and General Terms at the following address: 
https://www.eProcurement.ky.gov. 
 
Bidders currently certified as being in compliance by the Finance and Administration Cabinet 
may submit a copy of their approval letter in lieu of the referenced EEO forms. 
 
For questions or assistance please contact the Finance and Administration Cabinet by email at 
finance.contractcompliance@ky.gov or by phone at 502-564-2874. 
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General Decision Number: KY100214 04/01/2011  KY214

State: Kentucky

Construction Type: Highway

Counties: Allen, Ballard, Butler, Caldwell, Calloway, 
Carlisle, Christian, Crittenden, Daviess, Edmonson, Fulton, 
Graves, Hancock, Henderson, Hickman, Hopkins, Livingston, 
Logan, Lyon, Marshall, McCracken, McLean, Muhlenberg, Ohio, 
Simpson, Todd, Trigg, Union, Warren and Webster Counties in 
Kentucky.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Modification Number     Publication Date
0              10/22/2010
1              01/28/2011
2              03/25/2011
3              04/01/2011

BRIN0004-002 04/01/2010

BALLARD, BUTLER, CALDWELL, CARLISLE, CRITTENDEN, DAVIESS,
EDMONSON, FULTON, GRAVES, HANCOCK, HENDERSON, HICKMAN,
HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN, MCLEAN,
MUHLENBERG, OHIO, UNION, and WEBSTER COUNTIES

Rates          Fringes

BRICKLAYER.......................$ 27.47            12.53
----------------------------------------------------------------
BRTN0004-005 05/01/2009

ALLEN, CALLOWAY, CHRISTIAN, LOGAN, SIMPSON, TODD, TRIGG, and
WARREN COUNTIES

Rates          Fringes

BRICKLAYER.......................$ 24.52             1.83
----------------------------------------------------------------
CARP0357-002 07/01/2010

Rates          Fringes

CARPENTER........................$ 25.45            12.21
Diver............................$ 37.64            10.23
PILEDRIVERMAN....................$ 25.09            10.23
----------------------------------------------------------------
ELEC0369-006 05/26/2010

BUTLER, EDMONSON, LOGAN, TODD & WARREN COUNTIES:

Rates          Fringes

Page 1 of 12
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ELECTRICIAN......................$ 29.27            13.08
----------------------------------------------------------------
ELEC0429-001 02/01/2010

ALLEN & SIMPSON COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 21.85            10.35
----------------------------------------------------------------
ELEC0816-002 01/01/2010

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON (Except a 5 mile radius of City Hall in Fulton), GRAVES,
HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES:

Rates          Fringes

ELECTRICIAN......................$ 28.27       25.5%+5.25

Cable spicers receive $.25 per hour additional.
----------------------------------------------------------------
ELEC1701-003 06/01/2010

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, MUHLENBERG, OHIO,
UNION & WEBSTER COUNTIES:

Rates          Fringes

ELECTRICIAN  
Electrician.................$ 29.01      27.85%+5.34
Heilarc Welding; Cable 
Splicing....................$ 29.26      27.85%+5.34

----------------------------------------------------------------
ELEC1925-002 06/01/2009

FULTON COUNTY (Up to a 5 mile radius of City Hall in Fulton):

Rates          Fringes

CABLE SPLICER....................$ 25.00            10.27
ELECTRICIAN......................$ 24.50            10.26
----------------------------------------------------------------
ENGI0181-017 07/01/2010

Rates          Fringes

Operating Engineer:  
GROUP 1.....................$ 25.35            13.00
GROUP 2.....................$ 22.93            13.00
GROUP 3.....................$ 23.31            13.00
GROUP 4.....................$ 22.67            13.00

OPERATING ENGINEER CLASSIFICATIONS   

GROUP 1 - A-Frame Winch Truck; Auto Patrol; Backfiller;
Batcher Plant; Bituminous Paver; Bituminous Transfer
 Machine; Boom Cat; Bulldozer; Mechanic; Cableway; Carry-All
Scoop; Carry Deck Crane; Central Compressor Plant; Cherry
Picker; Clamshell; Concrete Mixer (21 cu. ft. or Over);
Concrete Paver; Truck-Mounted Concrete Pump; Core Drill;
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Crane; Crusher Plant; Derrick; Derrick Boat; Ditching &
Trenching Machine; Dragline; Dredge Operator; Dredge
Engineer; Elevating Grader & Loaders; Grade-All; Gurries;
Heavy Equipment Robotics Operator/Mechanic; High Lift;
Hoe-Type Machine; Hoist (Two or More Drums); Hoisting
Engine (Two or More Drums); Horizontal Directional Drill
Operator; Hydrocrane; Hyster; KeCal Loader; LeTourneau;
Locomotive; Mechanic; Mechanically Operated Laser Screed;
Mechanic Welder; Mucking Machine; Motor Scraper; Orangepeel
Bucket; Overhead Crane; Piledriver; Power Blade; Pumpcrete;
Push Dozer; Rock Spreader, attached to equipment; Rotary
Drill; Roller (Bituminous); Rough Terrain Crane; Scarifier;
Scoopmobile; Shovel; Side Boom; Subgrader; Tailboom;
Telescoping Type Forklift; Tow or Push Boat; Tower Crane
(French, German & other types); Tractor Shovel; Truck
Crane; Tunnel Mining Machines, including Moles, Shields or
similar types of Tunnel Mining Equipment

GROUP 2 - Air Compressor (Over 900 cu. ft. per min.);
Bituminous Mixer; Boom Type Tamping Machine; Bull Float;
Concrete Mixer (Under 21 cu. ft.); Dredge Engineer;
Electric Vibrator; Compactor/Self-Propelled Compactor;
Elevator (One Drum or Buck Hoist); Elevator (When used to
Hoist Building Material); Finish Machine; Firemen & Hoist
(One Drum); Flexplane; Forklift (Regardless of Lift
Height); Form Grader; Joint Sealing Machine; Outboard Motor
Boat; Power Sweeper (Riding Type); Roller (Rock); Ross
Carrier; Skid Mounted or Trailer Mounted Conrete Pump; Skid
Steer Machine with all Attachments; Switchman or Brakeman;
Throttle Valve Person; Tractair & Road Widening Trencher;
Tractor (50 H.P. or Over); Truck Crane Oiler; Tugger;
Welding Machine; Well Points;& Whirley Oiler

GROUP 3 - All Off Road Material Handling Equipment, including
Articulating Dump Trucks; Greaser on Grease Facilities
servicing Heavy Equipment

GROUP 4 - Bituminous Distributor; Burlap & Curing Machine;
Cement Gun; Concrete Saw; Conveyor; Deckhand Oiler; Grout
Pump; Hydraulic Post Driver; Hydro Seeder; Mud Jack; Oiler;
Paving Joint Machine; Power Form Handling Equipment; Pump;
Roller (Earth); Steerman; Tamping Machine; Tractor (Under
50 H.P.); & Vibrator

CRANES - with booms 150 ft. & Over (Including JIB), and where
the length of the boom in combination with the length of
the piling equals or exceeds 150 ft. - $1.00 above Group 1
rate

EMPLOYEES ASSIGNED TO WORK BELOW GROUND LEVEL ARE TO BE PAID
10% ABOVE BASIC WAGE RATE.  THIS DOES NOT APPLY TO OPEN CUT
WORK.

----------------------------------------------------------------
IRON0070-005 06/01/2010

BUTLER COUNTY (Eastern eighth, including the Townships of
Decker, Lee & Tilford);
EDMONSON COUNTY (Northern three-fourths, including the
Townships of Asphalt, Bee Spring, Brownsville, Grassland, Huff,
Kyrock, Lindseyville, Mammoth Cave, Ollie, Prosperity, Rhoda,
Sunfish &  Sweden)
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Rates          Fringes

Ironworkers:  
Structural; Ornamental; 
Reinforcing; Precast 
Concrete Erectors...........$ 24.99            17.98

----------------------------------------------------------------
* IRON0103-004 04/01/2011

DAVIESS, HANCOCK, HENDERSON, HOPKINS, MCLEAN, OHIO, UNION &
WEBSTER COUNTIES
BUTLER COUNTY (Townships of Aberdeen, Bancock, Casey,
Dexterville, Dunbar, Elfie, Gilstrap, Huntsville, Logansport,
Monford, Morgantown, Provo, Rochester, South Hill & Welchs
Creek);
CALDWELL COUNTY (Northeastern third, including the Township of
Creswell);
CHRISTIAN COUNTY (Northern third, including the Townships of
Apex, Crofton, Kelly, Mannington & Wynns);
CRITTENDEN COUNTY (Northeastern half, including the Townships
of  Grove, Mattoon, Repton, Shady Grove & Tribune);
MUHLENBERG COUNTY (Townships of Bavier, Beech Creek Junction,
Benton, Brennen, Browder, Central City, Cleaton, Depoy,
Drakesboro, Eunis, Graham, Hillside, Luzerne, Lynn City,
Martwick, McNary, Millport, Moorman, Nelson, Paradise,
Powderly,  South Carrollton, Tarina & Weir)

Rates          Fringes

Ironworkers:.....................$ 28.25           14.475
----------------------------------------------------------------
IRON0492-003 05/01/2009

ALLEN, LOGAN, SIMPSON, TODD & WARREN COUNTIES
BUTLER COUNTY (Southern third, including the Townships of
Boston, Berrys Lick, Dimple, Jetson, Quality, Sharer, Sugar
Grove & Woodbury);
CHRISTIAN COUNTY (Eastern two-thirds, including the Townships
of Bennettstown, Casky, Herndon, Hopkinsville, Howell,
Masonville, Pembroke & Thompsonville);
EDMONSON COUNTY (Southern fourth, including the Townships of
Chalybeate & Rocky Hill);
MUHLENBERG COUNTY (Southern eighth, including the Townships of
Dunnior, Penrod & Rosewood)

Rates          Fringes

Ironworkers:.....................$ 22.50             9.60
----------------------------------------------------------------
IRON0782-006 05/05/2010

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN & TRIGG COUNTIES
CALDWELL COUNTY (Southwestern two-thirds, including the
Townships  of Cedar Bluff, Cider, Claxton, Cobb, Crowtown,
Dulaney, Farmersville, Fredonia, McGowan, Otter Pond &
Princeton);
CHRISTIAN COUNTY (Western third, Excluding the Townships of
Apex, Crofton, Kelly, Mannington, Wynns, Bennettstown, Casky,
Herndon, Hopkinsville, Howell, Masonville, Pembroke &
Thompsonville);
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CRITTENDEN COUNTY (Southwestern half, including the Townships
of  Crayne, Dycusburg, Frances, Marion, Mexico, Midway,
Sheridan & Told)

Rates          Fringes

Ironworkers:  
Projects with a total 
contract cost of 
$20,000,000.00 or above.....$ 26.00            16.04
All Other Work..............$ 24.66            14.96

----------------------------------------------------------------
LABO0189-005 07/01/2010

BALLARD, CALLOWAY, CARLISLE, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL & MCCRACKEN COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 20.13            10.83
GROUP 2.....................$ 20.30            10.83
GROUP 3.....................$ 20.43            10.83
GROUP 4.....................$ 21.03            10.83

LABORER CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand   Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand   Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
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& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-006 07/01/2010

ALLEN, BUTLER, CALDWELL, CHRISTIAN, DAVIESS, EDMONSON, HANCOCK,
HOPKINS, LOGAN, MCLEAN, MUHLENBERG, OHIO, SIMPSON, TODD, TRIGG
& WARREN COUNTIES

Rates          Fringes

Laborers:  
GROUP 1.....................$ 21.16             9.80
GROUP 2.....................$ 21.41             9.80
GROUP 3.....................$ 21.46             9.80
GROUP 4.....................$ 22.06             9.80

LABORER CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand   Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand   Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
LABO0189-007 07/01/2010

CRITTENDEN, HENDERSON, UNION & WEBSTER COUNTIES
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Rates          Fringes

Laborers:  
GROUP 1.....................$ 20.31            10.65
GROUP 2.....................$ 20.56            10.65
GROUP 3.....................$ 20.61            10.65
GROUP 4.....................$ 21.21            10.65

LABORER CLASSIFICATIONS   

GROUP 1 - Aging & Curing of Concrete; Asbestos Abatement
Worker; Asphalt Plant; Asphalt; Batch Truck Dump; Carpenter
Tender; Cement Mason Tender; Cleaning of Machines;
Concrete; Demolition; Dredging; Environmental - Nuclear,
Radiation, Toxic & Hazardous Waste - Level D; Flagperson;
Grade Checker; Hand   Digging & Hand Back Filling; Highway
Marker Placer; Landscaping, Mesh Handler & Placer; Puddler;
Railroad; Rip-rap & Grouter; Right-of-Way; Sign, Guard Rail
& Fence Installer; Signal Person; Sound Barrier Installer;
Storm & Sanitary Sewer; Swamper; Truck Spotter & Dumper;
Wrecking of Concrete Forms; General Cleanup

GROUP 2 - Batter Board Man (Sanitary & Storm Sewer);
Brickmason Tender; Mortar Mixer Operator; Scaffold Builder;
Burner & Welder; Bushammer; Chain Saw Operator; Concrete
Saw Operator; Deckhand Scow Man; Dry Cement Handler;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Level C; Forklift Operator for Masonary; Form Setter;
Green Concrete Cutting; Hand Operated Grouter & Grinder
Machine Operator; Jackhammer; Pavement Breaker; Paving
Joint Machine; Pipelayer; Plastic Pipe Fusion; Power Driven
Georgia Buggy & Wheel Barrow; Power Post Hole Digger;
Precast Manhole Setter; Walk-Behind Tamper; Walk-Behind
Trencher; Sand   Blaster; Concrete Chipper; Surface
Grinder; Vibrator Operator; Wagon Driller

GROUP 3 - Asphalt Luteman & Raker; Gunnite Nozzleman; Gunnite
Operator & Mixer; Grout Pump Operator; Blaster; Side Rail
Setter; Rail Paved Ditches; Screw Operator; Tunnel (Free
Air); Water Blaster

GROUP 4 - Caisson Worker (Free Air); Cement Finisher;
Environmental - Nuclear, Radiation, Toxic & Hazardous Waste
 - Levels A & B; Miner & Driller (Free Air); Tunnel Blaster;
& Tunnel Mucker (Free Air); Directional & Horizontal
Boring; Air Track Drillers (All Types); Powdermen &
Blasters; Troxler & Concrete Tester if Laborer is Utilized

----------------------------------------------------------------
PAIN0032-002 05/01/2010

BALLARD COUNTY

Rates          Fringes

Painters:  
Bridges.....................$ 30.56            13.58
All Other Work..............$ 28.26            13.58

Spray, Blast, Steam, High & Hazardous (Including Lead
Abatement) and All Epoxy - $1.00 Premium

----------------------------------------------------------------
PAIN0118-003 05/01/2010
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EDMONSON COUNTY:

Rates          Fringes

Painters:  
Brush & Roller..............$ 18.50            10.30
Spray, Sandblast, Power 
Tools, Waterblast & Steam 
Cleaning....................$ 19.50            10.30

----------------------------------------------------------------
PAIN0156-006 04/01/2010

DAVIESS, HANCOCK, HENDERSON, MCLEAN, OHIO, UNION & WEBSTER
COUNTIES

Rates          Fringes

Painters:  
BRIDGES
GROUP 1....................$ 25.60            10.05
GROUP 2....................$ 25.85            10.05
GROUP 3....................$ 26.60            10.05
GROUP 4....................$ 27.60            10.05
ALL OTHER WORK:
GROUP 1....................$ 25.60            11.30
GROUP 2....................$ 25.85            11.30
GROUP 3....................$ 26.60            11.30
GROUP 4....................$ 27.60            11.30

PAINTER CLASSIFICATIONS  

GROUP 1 - Brush & Roller  

GROUP 2 - Plasterers  

GROUP 3 - Spray; Sandblast; Power Tools; Waterblast;
Steamcleaning; Brush & Roller of Mastics, Creosotes, Kwinch
Koate & Coal Tar Epoxy

GROUP 4 - Spray of Mastics, Creosotes, Kwinch Koate & Coal
Tar  Epoxy

----------------------------------------------------------------
PAIN0456-003 07/01/2009

ALLEN, BUTLER, LOGAN, MUHLENBERG, SIMPSON, TODD & WARREN
COUNTIES:

Rates          Fringes

Painters:  
BRIDGES
Brush & Roller.............$ 22.05             8.65
Spray; Sandblast; Power 
Tools; Waterblast & Steam 
Cleaning...................$ 23.05             8.65
ALL OTHER WORK
Brush & Roller.............$ 17.05             8.65
Spray; Sandblast; Power 
Tools; Waterblast & Steam 
Cleaning...................$ 18.05             8.65
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ALL OTHER WORK - HIGH TIME PAY
Over 35 feet (up to 100 feet) - $1.00 above base wage
100 feet and over - $2.00 above base wage

DURING SPRAY PAINTING AND SANDBLASTING OPERATIONS, POT
TENDERS SHALL RECEIVE THE SAME WAGE RATES AS THE SPRAY
PAINTER OR NOZZLE OPERATOR

----------------------------------------------------------------
PAIN0500-002 07/01/2010

CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN, FULTON,
GRAVES, HICKMAN, HOPKINS, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
& TRIGG COUNTIES:

Rates          Fringes

Painters:  
Bridges.....................$ 24.75            11.30
All Other Work..............$ 18.50            11.30

Waterblasting units with 3500 PSI and above - $.50 premium
Spraypainting and all abrasive blasting - $1.00 premium
Work 40 ft. and above ground level - $1.00 premium

----------------------------------------------------------------
PLUM0184-002 01/01/2011

BALLARD, CALDWELL, CALLOWAY, CARLISLE, CHRISTIAN, CRITTENDEN,
FULTON, GRAVES, HICKMAN, LIVINGSTON, LYON, MARSHALL, MCCRACKEN
and TRIGG COUNTIES

Rates          Fringes

Plumber; Steamfitter.............$ 30.54            13.74
----------------------------------------------------------------
PLUM0502-004 08/01/2010

ALLEN, BUTLER, EDMONSON, SIMPSON & WARREN

Rates          Fringes

Plumber; Steamfitter.............$ 30.50            15.13
----------------------------------------------------------------
PLUM0633-002 07/01/2010

DAVIESS, HANCOCK, HENDERSON, HOPKINS, LOGAN, MCLEAN,
MUHLENBERG,  OHIO, TODD, UNION & WEBSTER COUNTIES:

Rates          Fringes

PLUMBER/PIPEFITTER...............$ 27.37            12.75
----------------------------------------------------------------
TEAM0089-003 03/31/2008

Rates          Fringes

Truck drivers:  
ALLEN, BUTLER, EDMONSON, 
LOGAN, SIMPSON & WARREN 
COUNTIES:
Group 1....................$ 19.04            12.02
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Group 2....................$ 19.37            12.02
Group 3....................$ 19.44            12.02
Group 4....................$ 19.45            12.02
Group 5....................$ 19.50            12.02
BALLARD, CALLOWAY, 
CALDWELL, CARLISLE, 
CHRISTIAN, CRITTENDEN,   
FULTON, GRAVES, HICKMAN, 
LIVINGSTON, LYON, 
MARSHALL, MCCRACKEN, TODD 
& TRIGG COUNTIES:
Group 1....................$ 23.89             4.15
Group 2....................$ 24.12             4.15
Group 3....................$ 24.19             4.15
Group 4....................$ 24.20             4.15
DAVIESS, HANCOCK, 
HENDERSON, HOPKINS, 
MCLEAN, MUHLENBERG, OHIO, 
UNION & WEBSTER COUNTIES:
Group 1....................$ 19.23             9.20
Group 2....................$ 19.46             9.20
Group 3....................$ 19.53             9.20
Group 4....................$ 19.54             9.20

TRUCK DRIVER CLASSIFICATIONS FOR ALLEN, BUTLER, EDMONSON,
LOGAN, SIMPSON & WARREN COUNTIES

GROUP 1 - Greaser, Tire Changer   

GROUP 2 - Truck Mechanic   

GROUP 3 - Single Axle Dump; Flat Bed; all Terrain vehicles
when used to haul materials; Semi Trailer or Pole Trailer
when used to pull building materials and equipment; Tandem
Axle Dump; Driver of Distributors; Mixer All Types

GROUP 4 - Winch and A-Frame when used in transporting
materials; Ross Carrier; Fork Lift when used to transport
building materials; Driver on Pavement Breaker

GROUP 5 - Euclid and Other Heavy Earth Moving Equipment; Low
Boy; Articulator Cat; Five Axle Vehicle

TRUCK DRIVER CLASSIFICATIONS FOR BALLARD, CALLOWAY, CALDWELL,
CARLISLE, CHRISTIAN, CRITTENDEN, FULTON, GRAVES, HICKMAN,
LIVINGSTON, LYON, MARSHALL, MCCRACKEN, TODD & TRIGG COUNTIES

GROUP 1 - Greaser; Tire Changer   

GROUP 2 - Truck Mechanic   

GROUP 3 - Single Axle Dump; Flat Bed; all Terrain Vehicles
when used to haul materials; Semi Trailer or Pole Trailer
when used to pull building materials and equipment; Tandem
Axle Dump; Driver of Distributors; Mixer All Types

GROUP 4 - Euclid and Other Heavy Earth Moving Equipment; Low
Boy; Articulator Cat; Five Axle Vehicle; Winch and A-Frame
when used in transporting materials; Ross Carrier

TRUCK DRIVER CLASSIFICATIONS FOR DAVIESS, HANCOCK, HENDERSON,
HOPKINS, MCLEAN, MUHLENBERG, OHIO, UNION & WEBSTER COUNTIES
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GROUP 1 - Greaser, Tire Changer   

GROUP 2 - Truck Mechanic   

GROUP 3 - Single Axle Dump; Flat Bed; all Terrain Vehicle
when used to haul materials; Semi Trailer or Pole Trailer
when used to pull building materials and equipment; Tandem
Axle Dump; Driver of Distributors; Mixer All Types

GROUP 4 - Euclid and Other Heavy Earth moving Equipment;
Lowboy; Articulator Cat; 5 Axle Vehicle; Winch and A-Frame
when used in transporting materials; Ross Carrier; Fork
Lift when used to transport building materials; Driver on
Pavement Breaker

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

========================================================

Unlisted classifications needed for work not included within
the scope of the
classifications listed may be added after award only as
provided in the labor
standards contract clauses (29 CFR 5.5(a)(1)(ii)).

----------------------------------------------------------------
--

In the listing above, the "SU" designation means that rates
listed under the
identifier do not reflect collectively bargained wage and
fringe benefit
rates.  Other designations indicate unions whose rates have
been determined
to be prevailing. 

----------------------------------------------------------------
--

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
a wage

determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries
of surveys, should be with the Wage and Hour Regional Office
for the area in
which the survey was conducted because those Regional Offices
have
responsibility for the Davis-Bacon survey program. If the
response from this
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initial contact is not satisfactory, then the process described
in 2.) and
3.) should be followed. 

With regard to any other matter not yet ripe for the formal
process
described here, initial contact should be with the Branch of
Construction
Wage Determinations.  Write to: 

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party
(those affected by the action) can request review and
reconsideration from
the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).
Write to: 

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested
party's position and by any information (wage payment data,
project
description, area practice material, etc.) that the requestor
considers
relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an
interested
party may appeal directly to  the Administrative Review Board
(formerly the
Wage Appeals Board).  Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Fringe benefit amounts are applicable for all hours worked except when otherwise noted. 
 
These rates are listed pursuant to the Kentucky Determination No. CR-10-I-HWY dated  July 16, 
2010. 
 
No laborer, workman or mechanic shall be paid at a rate less than that of a Journeyman except 
those classified as bona fide apprentices. 
 
Apprentices or trainees shall be permitted to work as such subject to Administrative Regulations 
adopted by the Commissioner of Workplace Standards.  Copies of these regulations will be 
furnished upon request from any interested person. 
 
Before using apprentices on the job the contractor shall present to the Contracting Officer written 
evidence of registration of such employees in a program of a State apprenticeship and training 
agency approved and recognized by the U. S. Bureau of Apprenticeship and Training.  In the 
absence of such a State agency, the contractor shall submit evidence of approval and registration 
by the U. S. Bureau of Apprenticeship and Training. 
 
The contractor shall submit to the Contracting Officer, written evidence of the established 
apprenticeship-journeyman ratios and wage rates in the project area, which will be the basis for 
establishing such ratios and rates for the project under the applicable contract provisions. 
 
TO:   EMPLOYERS/EMPLOYEES 
 
PREVAILING WAGE SCHEDULE: 
 
The wages indicated on this wage schedule are the least permitted to be paid for the 
occupations indicated.  When an employee works in more than one classification, the 
employer must record the number of hours worked in each classification at the prescribed 
hourly base rate. 
 
OVERTIME: 
 
Overtime is to be paid after an employee works eight (8) hours a day or forty (40) hours a 
week, whichever gives the employee the greater wages.  At least time and one-half the base 
rate is required for all overtime.  A laborer, workman or mechanic and an employer may 
enter into a written agreement or a collective bargaining agreement to work more than 
eight (8) hours a calendar day but not more than ten (10) hours a calendar day for the 
straight time hourly rate.  Wage violations or questions should be directed to the 
designated Engineer or the undersigned. 
 
 
 
Ryan Griffith, Director 
Division of Construction Procurement 
Frankfort, Kentucky  40622 
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INSURANCE 
 
 
The Contractor shall procure and maintain the following insurance in addition to the insurance required by law: 
 

1) Commercial General Liability-Occurrence form – not less than $2,000,000 General aggregate, 
$2,000,000 Products & Completed Aggregate, $1,000,000 Personal & Advertising, $1,000,000 each 
occurrence.  

 
2) Automobile Liability- $1,000,000 per accident  

 
3) Employers Liability: 

 
a) $100,000 Each Accident Bodily Injury 
b) $500,000 Policy limit Bodily Injury by Disease 
c) $100,000 Each Employee Bodily Injury by Disease 
 

4) The insurance required above must be evidenced by a Certificate of Insurance and this Certificate of 
Insurance must contain one of the following statements: 
a) "policy contains no deductible clauses." 
b) "policy contains _________________ (amount) deductible property damage clause but company 

will pay claim and collect the deductible from the insured." 
 

5) KENTUCKY WORKMEN'S COMPENSATION INSURANCE.  The contractor shall furnish evidence 
of coverage of all his employees or give evidence of self-insurance by submitting a copy of a certificate 
issued by the Workmen's Compensation Board. 

 
The cost of insurance is incidental to all contract items.  All subcontractors must meet the same minimum 
insurance requirements.  

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 115 of 129



 
 

PART V  
 

BID ITEMS 
 

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 116 of 129



KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   1
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------

SECTION 0001  PAVING
ALT GROUP AA1      ALTERNATE 1 - ASPHALT
----------------------------------------------------------------------------------------------------------
0010 |00003        CRUSHED STONE BASE                      |   38,929.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0020 |00008        CEMENT STABILIZED ROADBED               |   33,260.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0030 |00078        CRUSHED AGGREGATE SIZE NO 2             |   26,910.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0040 |00100        ASPHALT SEAL AGGREGATE                  |      233.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0050 |00103        ASPHALT SEAL COAT                       |       31.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0060 |00190        LEVELING & WEDGING PG64-22              |      668.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0070 |00212        CL2 ASPH BASE 1.00D PG64-22             |   29,753.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0080 |00221        CL2 ASPH BASE 0.75D PG64-22             |    6,027.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0090 |00301        CL2 ASPH SURF 0.38D PG64-22             |    1,596.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0100 |00309        CL2 ASPH SURF 0.50D PG64-22             |      989.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0110 |00358        ASPHALT CURING SEAL                     |       35.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0120 |01811        STANDARD CURB AND GUTTER MOD            |    4,327.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0130 |02075        JPC PAVEMENT-6 IN                       |      573.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0140 |02084        JPC PAVEMENT-8 IN                       |      609.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0150 |02101        CEM CONC ENT PAVEMENT-8 IN              |      571.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0160 |02230        EMBANKMENT IN PLACE                     |  207,158.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0170 |02542        CEMENT                                  |      671.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0180 |02599        FABRIC-GEOTEXTILE TYPE IV               |   77,704.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0190 |02702        SAND FOR BLOTTER                        |       84.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0200 |10203ND      PAVEMENT ADJUSTMENT                     |  (     1.00) LS  |             |

|                                                     |                  |   333,377.00|   333,377.00
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   2
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0210 |23362ES403   CL2 ASPH SURF 0.5B PG64-22              |    5,692.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0002  PAVING
ALT GROUP AA2      ALTERNATE 2 - CONCRETE
----------------------------------------------------------------------------------------------------------
0220 |00003        CRUSHED STONE BASE                      |   38,750.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0230 |00008        CEMENT STABILIZED ROADBED               |   33,260.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0240 |00078        CRUSHED AGGREGATE SIZE NO 2             |   30,100.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0250 |00100        ASPHALT SEAL AGGREGATE                  |      233.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0260 |00103        ASPHALT SEAL COAT                       |       31.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0270 |00190        LEVELING & WEDGING PG64-22              |      668.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0280 |00212        CL2 ASPH BASE 1.00D PG64-22             |   11,306.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0290 |00221        CL2 ASPH BASE 0.75D PG64-22             |    6,027.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0300 |00301        CL2 ASPH SURF 0.38D PG64-22             |    1,596.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0310 |00309        CL2 ASPH SURF 0.50D PG64-22             |      410.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0320 |00358        ASPHALT CURING SEAL                     |       35.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0330 |01811        STANDARD CURB AND GUTTER MOD            |    3,721.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0340 |01830        STANDARD INTEGRAL CURB                  |      606.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0350 |02073        JPC PAVEMENT-9 IN                       |   38,205.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0360 |02075        JPC PAVEMENT-6 IN                       |      573.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0370 |02078        JPC PAVEMENT-6 IN SHLD                  |    6,362.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0380 |02084        JPC PAVEMENT-8 IN                       |      609.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0390 |02101        CEM CONC ENT PAVEMENT-8 IN              |      571.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0400 |02230        EMBANKMENT IN PLACE                     |  209,122.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   3
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0410 |02542        CEMENT                                  |      671.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0420 |02599        FABRIC-GEOTEXTILE TYPE IV               |   86,950.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0430 |02702        SAND FOR BLOTTER                        |       84.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0440 |10203ND      PAVEMENT ADJUSTMENT                     |  (     1.00) LS  |             |

|                                                     |                  |   156,324.00|   156,324.00
----------------------------------------------------------------------------------------------------------
0450 |23362ES403   CL2 ASPH SURF 0.5B PG64-22              |    2,775.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0003  PAVING
ALT GROUP AA3      ALTERNATE 3 - CONCRETE W/ ASPHALT SHOULDERS
----------------------------------------------------------------------------------------------------------
0460 |00003        CRUSHED STONE BASE                      |   39,230.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0470 |00008        CEMENT STABILIZED ROADBED               |   33,260.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0480 |00078        CRUSHED AGGREGATE SIZE NO 2             |   30,100.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0490 |00100        ASPHALT SEAL AGGREGATE                  |      233.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0500 |00103        ASPHALT SEAL COAT                       |       31.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0510 |00190        LEVELING & WEDGING PG64-22              |      668.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0520 |00212        CL2 ASPH BASE 1.00D PG64-22             |   12,617.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0530 |00221        CL2 ASPH BASE 0.75D PG64-22             |    6,027.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0540 |00301        CL2 ASPH SURF 0.38D PG64-22             |    1,596.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0550 |00309        CL2 ASPH SURF 0.50D PG64-22             |      939.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0560 |00358        ASPHALT CURING SEAL                     |       35.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0570 |01811        STANDARD CURB AND GUTTER MOD            |    3,721.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0580 |01830        STANDARD INTEGRAL CURB                  |      606.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0590 |02073        JPC PAVEMENT-9 IN                       |   38,205.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0600 |02075        JPC PAVEMENT-6 IN                       |      573.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   4
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0610 |02084        JPC PAVEMENT-8 IN                       |      609.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0620 |02101        CEM CONC ENT PAVEMENT-8 IN              |      571.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0630 |02230        EMBANKMENT IN PLACE                     |  209,122.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0640 |02542        CEMENT                                  |      671.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0650 |02599        FABRIC-GEOTEXTILE TYPE IV               |   86,950.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0660 |02702        SAND FOR BLOTTER                        |       84.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0670 |10203ND      PAVEMENT ADJUSTMENT                     |  (     1.00) LS  |             |

|                                                     |                  |   156,324.00|   156,324.00
----------------------------------------------------------------------------------------------------------
0680 |23362ES403   CL2 ASPH SURF 0.5B PG64-22              |    2,775.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0004  ROADWAY

----------------------------------------------------------------------------------------------------------
0690 |00078        CRUSHED AGGREGATE SIZE NO 2             |       27.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0700 |01000        PERFORATED PIPE-4 IN                    |   14,982.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0710 |01001        PERFORATED PIPE-6 IN                    |      822.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0720 |01010        NON-PERFORATED PIPE-4 IN                |      180.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0730 |01011        NON-PERFORATED PIPE-6 IN                |      148.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0740 |01020        PERF PIPE HEADWALL TY 1-4 IN            |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0750 |01021        PERF PIPE HEADWALL TY 1-6 IN            |        5.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0760 |01024        PERF PIPE HEADWALL TY 2-4 IN            |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0770 |01025        PERF PIPE HEADWALL TY 2-6 IN            |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0780 |01028        PERF PIPE HEADWALL TY 3-4 IN            |       11.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0790 |01029        PERF PIPE HEADWALL TY 3-6 IN            |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0800 |01032        PERF PIPE HEADWALL TY 4-4 IN            |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   5
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
0810 |01033        PERF PIPE HEADWALL TY 4-6 IN            |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0820 |01310        REMOVE PIPE                             |      691.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0830 |01718        REMOVE INLET                            |        7.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0840 |01741        CORED HOLE DRAINAGE BOX CON-6 IN        |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0850 |01845        ISLAND INTEGRAL CURB                    |      275.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0860 |01982        DELINEATOR FOR GUARDRAIL-WHITE          |       57.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0870 |01984        DELINEATOR FOR BARRIER-WHITE            |       24.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0880 |02014        BARRICADE-TYPE III                      |       46.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0890 |02091        REMOVE PAVEMENT                         |   11,596.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0900 |02159        TEMP DITCH                              |   12,970.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0910 |02160        CLEAN TEMP DITCH                        |   12,970.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0920 |02219        PIPE UNDERCUT                           |      140.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0930 |02223        GRANULAR EMBANKMENT                     |   32,142.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0940 |02242        WATER                                   |      226.000 MGAL|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0950 |02262        FENCE-WOVEN WIRE TYPE 1                 |      732.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0960 |02265        REMOVE FENCE                            |      745.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0970 |02273        FENCE-4 FT CHAIN LINK                   |    6,619.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0980 |02351        GUARDRAIL-STEEL W BEAM-S FACE           |    2,512.500 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
0990 |02360        GUARDRAIL TERMINAL SECTION NO 1         |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1000 |02363        GUARDRAIL CONNECTOR TO BRIDGE END TY A  |       21.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1010 |02367        GUARDRAIL END TREATMENT TYPE 1          |        6.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   6
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
1020 |02369        GUARDRAIL END TREATMENT TYPE 2A         |        8.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1030 |02372        REMOVE GUARDRAIL CON TO BR END          |        5.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1040 |02381        REMOVE GUARDRAIL                        |      787.500 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1050 |02383        REMOVE & RESET GUARDRAIL                |      375.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1060 |02391        GUARDRAIL END TREATMENT TYPE 4A         |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1070 |02396        REMOVE GUARDRAIL END TREATMENT          |       10.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1080 |02397        TEMP GUARDRAIL                          |      225.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1090 |02404        SEPTIC TANK TREATMENT                   |       12.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1100 |02429        RIGHT-OF-WAY MONUMENT TYPE 1            |       47.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1110 |02430        RIGHT-OF-WAY MONUMENT TYPE 1A           |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1120 |02432        WITNESS POST                            |       49.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1130 |02475        PLUG WATER WELL                         |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1140 |02483        CHANNEL LINING CLASS II                 |    5,329.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1150 |02545        CLEARING AND GRUBBING                   |  (     1.00) LS  |             |

|                    (87 ACRES)                       |                  |             |
----------------------------------------------------------------------------------------------------------
1160 |02562        SIGNS                                   |    2,419.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1170 |02585        EDGE KEY                                |      645.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1180 |02596        FABRIC-GEOTEXTILE TYPE I                |    7,402.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1190 |02598        FABRIC-GEOTEXTILE TYPE III              |   66,079.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1200 |02600        FABRIC GEOTEXTILE TY IV FOR PIPE        |    2,479.000 SQYD|             |

|                                                     |                  |         2.00|     4,958.00
----------------------------------------------------------------------------------------------------------
1210 |02625        REMOVE HEADWALL                         |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1220 |02650        MAINTAIN & CONTROL TRAFFIC              |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   7
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
1230 |02651        DIVERSIONS (BY-PASS DETOURS)            |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1240 |02653        LANE CLOSURE                            |        5.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1250 |02655        CROSSOVER                               |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1260 |02671        PORTABLE CHANGEABLE MESSAGE SIGN        |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1270 |02690        SAFELOADING                             |       99.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1280 |02701        TEMP SILT FENCE                         |   15,620.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1290 |02703        SILT TRAP TYPE A                        |       85.000 EACH|             |

|                    (1)                              |                  |             |
----------------------------------------------------------------------------------------------------------
1300 |02703        SILT TRAP TYPE A                        |       85.000 EACH|             |

|                    (2)                              |                  |             |
----------------------------------------------------------------------------------------------------------
1310 |02705        SILT TRAP TYPE C                        |       85.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1320 |02706        CLEAN SILT TRAP TYPE A                  |      255.000 EACH|             |

|                    (1)                              |                  |             |
----------------------------------------------------------------------------------------------------------
1330 |02706        CLEAN SILT TRAP TYPE A                  |      255.000 EACH|             |

|                    (2)                              |                  |             |
----------------------------------------------------------------------------------------------------------
1340 |02708        CLEAN SILT TRAP TYPE C                  |      255.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1350 |02709        CLEAN TEMP SILT FENCE                   |   15,620.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1360 |02720        SIDEWALK-4 IN CONCRETE                  |    1,470.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1370 |02726        STAKING                                 |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1380 |02731        REMOVE STRUCTURE                        |  (     1.00) LS  |             |

|                    (ACCESS ROAD)                    |                  |             |
----------------------------------------------------------------------------------------------------------
1390 |02731        REMOVE STRUCTURE                        |  (     1.00) LS  |             |

|                    (KY 303)                         |                  |             |
----------------------------------------------------------------------------------------------------------
1400 |02731        REMOVE STRUCTURE                        |  (     1.00) LS  |             |

|                    (KY 80)                          |                  |             |
----------------------------------------------------------------------------------------------------------
1410 |02775        ARROW PANEL                             |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1420 |03171        CONCRETE BARRIER WALL TYPE 9T           |      120.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1430 |03225        TUBULAR MARKERS                         |      102.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   8
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
1440 |03289        SIDEWALK RAMP TYPE 3                    |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1450 |04935        TEMP SIGNAL                             |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1460 |05950        EROSION CONTROL BLANKET                 |    7,301.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1470 |05952        TEMP MULCH                              |  421,445.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1480 |05953        TEMP SEEDING AND PROTECTION             |   30,000.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1490 |05966        TOPDRESSING FERTILIZER                  |       23.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1500 |05985        SEEDING AND PROTECTION                  |  311,686.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1510 |05990        SODDING                                 |    8,360.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1520 |05998        SPREADING STOCKPILED TOPSOIL            |    1,933.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1530 |06510        PAVE STRIPING-TEMP PAINT-4 IN           |   44,356.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1540 |06514        PAVE STRIPING-PERM PAINT-4 IN           |   61,718.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1550 |06530        PAVE STRIPING REMOVAL-4 IN              |   15,270.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1560 |06550        PAVE STRIPING-TEMP REM TAPE-W           |   18,284.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1570 |06551        PAVE STRIPING-TEMP REM TAPE-Y           |   31,055.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1580 |06568        PAVE MARKING-THERMO STOP BAR-24IN       |      535.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1590 |06570        PAVE MARKING-PAINT CROSS-HATCH          |   15,356.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1600 |06572        PAVE MARKING-DOTTED LANE EXTEN          |      340.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1610 |06573        PAVE MARKING-THERMO STR ARROW           |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1620 |06574        PAVE MARKING-THERMO CURV ARROW          |       47.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1630 |06575        PAVE MARKING-THERMO COMB ARROW          |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1640 |06588        PAVEMENT MARKER TY IVA-BY TEMP          |      375.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 124 of 129



KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:   9
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
1650 |06589        PAVEMENT MARKER TYPE V-MW               |       70.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1660 |06591        PAVEMENT MARKER TYPE V-BY               |      351.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1670 |06592        PAVEMENT MARKER TYPE V-B W/R            |       94.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1680 |06600        REMOVE PAVEMENT MARKER TYPE V           |       78.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1690 |07551        CROSS VANE                              |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1700 |08100        CONCRETE-CLASS A                        |       14.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1710 |08150        STEEL REINFORCEMENT                     |      692.000 LB  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1720 |20208NC      PAVE MARK-PAINT ARROWS                  |       45.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1730 |20300ES719   REM & RESET G/R END TREAT TY 4A         |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1740 |20368ES724   RIPARIAN ZONE SEEDING                   |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1750 |21160ED      ROCK TOE PROTECTION                     |    1,630.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1760 |21547NS719   REMOVE AND RESET BRIDGE END CONNECTOR   |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1770 |23010EN      PAVE MARK TEMP PAINT STOP BAR-24 IN     |      453.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1780 |23131ER701   PIPELINE VIDEO INSPECTION               |    2,432.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1790 |23158ES505   DETECTABLE WARNINGS                     |      110.000 SQFT|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0005  DRAINAGE

----------------------------------------------------------------------------------------------------------
1800 |00440        ENTRANCE PIPE-15 IN                     |      919.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1810 |00441        ENTRANCE PIPE-18 IN                     |      458.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1820 |00443        ENTRANCE PIPE-24 IN                     |      144.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1830 |00445        ENTRANCE PIPE-30 IN                     |       62.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1840 |00450        ENTRANCE PIPE-15 IN EQUIV               |      199.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:  10
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
1850 |00451        ENTRANCE PIPE-18 IN EQUIV               |      229.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1860 |00454        ENTRANCE PIPE-30 IN EQUIV               |       33.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1870 |00462        CULVERT PIPE-18 IN                      |      492.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1880 |00466        CULVERT PIPE-30 IN                      |      194.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1890 |00468        CULVERT PIPE-36 IN                      |      314.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1900 |00521        STORM SEWER PIPE-15 IN                  |       42.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1910 |00522        STORM SEWER PIPE-18 IN                  |    1,517.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1920 |00524        STORM SEWER PIPE-24 IN                  |       29.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1930 |01370        METAL END SECTION TY 1-15 IN            |       38.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1940 |01371        METAL END SECTION TY 1-18 IN            |       24.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1950 |01373        METAL END SECTION TY 1-24 IN            |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1960 |01374        METAL END SECTION TY 1-30 IN            |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1970 |01391        METAL END SECTION TY 3-18 IN            |        7.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1980 |01394        METAL END SECTION TY 3-30 IN            |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
1990 |01395        METAL END SECTION TY 3-36 IN            |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2000 |01414        METAL END SECTION TY 4-30 IN            |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2010 |01456        CURB BOX INLET TYPE A                   |       13.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2020 |01505        DROP BOX INLET TYPE 5B                  |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2030 |01559        DROP BOX INLET TYPE 13G                 |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2040 |01690        FLUME INLET TYPE 1                      |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2050 |01691        FLUME INLET TYPE 2                      |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

GRAVES COUNTY
FD04 SSP 042 NEW ROUTE

Contract ID:  111317
Page 126 of 129



KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:  11
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
2060 |20166ES810   TEMPORARY PIPE                          |      377.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2070 |23152NN      METAL END SECTION TY 1-30 IN EQUIV      |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0006  BRIDGE

----------------------------------------------------------------------------------------------------------
2080 |02231        STRUCTURE GRANULAR BACKFILL             |    1,975.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2090 |02998        MASONRY COATING                         |    2,999.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2100 |03299        ARMORED EDGE FOR CONCRETE               |      643.400 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2110 |08001        STRUCTURE EXCAVATION-COMMON             |      816.000 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2120 |08003        FOUNDATION PREPARATION                  |  (     1.00) LS  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2130 |08019        CYCLOPEAN STONE RIP RAP                 |    2,548.000 TON |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2140 |08033        TEST PILES                              |      500.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2150 |08039        PRE-DRILLING FOR PILES                  |      746.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2160 |08046        PILES-STEEL HP12X53                     |    1,014.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2170 |08051        PILES-STEEL HP14X89                     |    6,467.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2180 |08095        PILE POINTS-14 IN                       |      172.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2190 |08100        CONCRETE-CLASS A                        |    1,287.800 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2200 |08104        CONCRETE-CLASS AA                       |    1,550.500 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2210 |08150        STEEL REINFORCEMENT                     |   47,541.000 LB  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2220 |08151        STEEL REINFORCEMENT-EPOXY COATED        |  434,483.000 LB  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2230 |08500        APPROACH SLAB                           |      744.000 SQYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2240 |08632        PRECAST PC I BEAM TYPE 2                |      353.500 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2250 |08634        PRECAST PC I BEAM TYPE 4                |    4,323.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:  12
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
2260 |21532ED      RAIL SYSTEM TYPE III                    |      823.800 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0007  SIGNALIZATION

----------------------------------------------------------------------------------------------------------
2270 |04793        CONDUIT-1 1/4 IN                        |    2,291.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2280 |04795        CONDUIT-2 IN                            |    1,368.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2290 |04811        JUNCTION BOX TYPE B                     |       30.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2300 |04820        TRENCHING AND BACKFILLING               |    3,629.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2310 |04830        LOOP WIRE                               |    9,276.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2320 |04844        CABLE-NO. 14/5C                         |    2,317.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2330 |04845        CABLE-NO. 14/7C                         |    1,178.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2340 |04850        CABLE-NO. 14/1 PAIR                     |   16,962.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2350 |04885        MESSENGER-10800 LB                      |    1,675.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2360 |04895        LOOP SAW SLOT AND FILL                  |    8,689.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2370 |04931        INSTALL CONTROLLER TYPE 170             |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2380 |04932        INSTALL STEEL STRAIN POLE               |       12.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2390 |04950        REMOVE SIGNAL EQUIPMENT                 |        1.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2400 |20094ES835   TEMP RELOCATION OF SIGNAL HEAD          |       28.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2410 |20188NS835   INSTALL LED SIGNAL-3 SECTION            |       19.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2420 |20189NS835   INSTALL LED SIGNAL-5 SECTION            |        4.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2430 |20266ES835   INSTALL LED SIGNAL- 4 SECTION           |        2.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2440 |21543EN      BORE AND JACK CONDUIT                   |      101.000 LF  |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2450 |23157EN      TRAFFIC SIGNAL POLE BASE                |       56.780 CUYD|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
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KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
FRANKFORT, KY 40622

CONTRACT ID: 111317                                                                       PAGE:  13
COUNTY: GRAVES                                                                    LETTING: 05/20/11

PROPOSAL: FD04 SSP 042 NEW ROUTE                                                    CALL NO: 324

----------------------------------------------------------------------------------------------------------
LINE |ITEM         DESCRIPTION                             | APPROXIMATE UNIT |     UNIT    |    AMOUNT
NO  |                                                     |   QUANTITY       |    PRICE    |
----------------------------------------------------------------------------------------------------------
2460 |23982EC      INSTALL ANTENNA                         |        3.000 EACH|             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

SECTION 0008  MOBILIZATION / DEMOBILIZATION

----------------------------------------------------------------------------------------------------------
2470 |02568        MOBILIZATION       (NO MORE THAN 5%)    |         LUMP     |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------
2480 |02569        DEMOBILIZATION     (AT LEAST 1.5%)      |         LUMP     |             |

|                                                     |                  |             |
----------------------------------------------------------------------------------------------------------

|                                                     |
|                TOTAL BID                            |

----------------------------------------------------------------------------------------------------------
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