

Andy Beshear

Jim Gray

200 Mero Street Frankfort, Kentucky 40601

July 11, 2024

CALL NO. 327

CONTRACT ID NO. 242269

ADDENDUM #1

Subject: Greenup County,

Letting July 18,2024

Revise - Completion Date - Proposal Cover Page and Page 4

Proposal revisions are available at $\frac{\text{http://transportation.ky.gov/Construction-Procurement/.}}{\text{Procurement/.}}$

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills, P.E.

Director

Division of Construction Procurement

Kachel Mille

RM:ce

Enclosures



Addendum #1: 7/11/2024 Contract ID: 242269

eProposal Jan-2009



CALL NO. 327
CONTRACT ID. 242269
GREENUP COUNTY
FED/STATE PROJECT NUMBER CPTL 045 8025 000-002
DESCRIPTION GREENBO STATE PARK (CPTL 8025)
WORK TYPE ASPHALT RESURFACING
PRIMARY COMPLETION DATE 6/30/2025

LETTING DATE: July 18,2024

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME July 18,2024. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

GREENUP COUNTY CPTL 045 8025 000-002

ADMINISTRATIVE DISTRICT - 09

Addendum #1: 7/11/2024 Contract ID: 242269 Page 4 of 49

CONTRACT ID - 242269

CPTL 045 8025 000-002

COUNTY - GREENUP

PCN - MP04580252401 CPTL 045 8025 000-002

GREENBO STATE PARK (CPTL 8025) (MP 0.000) VARIOUS LOCATIONS WITIN GREENBO STATE RESORT PARK (MP 1.136), A DISTANCE OF 01.14 MILES.ASPHALT RESURFACING
GEOGRAPHIC COORDINATES LATITUDE 38:28:52.00 LONGITUDE 85:53:01.00
ADT 500

COMPLETION DATE(S):

COMPLETED BY 06/30/2025 SPECIFIED COMPLETION DATE - ALL ITEMS IN CONTRACT

0 CALENDAR Days LANE CLOSURES DURING TIME PROHIBTED BY TRAFFIC CONTROL PLAN