



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

March 9, 2011

CALL NO. 341
CONTRACT ID NO. 112187
Addendum # 1

Subject: Bell County, FD05 007 0074 011-014
Letting March 18, 2011

- (1) Revised - Typical Sections - Pages 14-17 of 80 60
- (2) Revised - Bid Items - Page 80 of 80 60

Proposal revisions are available at <http://transportation.ky.gov/contract/>.

Plan revisions are available at <HTTP://WWW.LYNNIMAGING.COM/KYTRANSPORTATION/>

If you have any questions, please contact us at (502) 564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Director
Division of Construction Procurement

RG:jj

Enclosures




An Equal Opportunity Employer M/F/D

BELLCOUNTY

FD05-007-0074-011-014

TYPICAL SECTION

MILEPOINTS 11.122 TO 11.804




***Where Existing Site Conditions Permit**

BELLCOUNTY

FD05-007-0074-011-014

TYPICAL SECTION

MILEPOINTS 11.804 TO 12.950




***Where Existing Site Conditions Permit**

BELLCOUNTY

FD05-007-0074-011-014

TYPICAL SECTION

MILEPOINTS 12.950 TO 13.202




***Where Existing Site Conditions Permit**

BELLCOUNTY

FD05-007-0074-011-014

TYPICAL SECTION

MILEPOINTS 13.202 TO 13.333



***Where Existing Site Conditions Permit**

CONTRACT ID: 112187
COUNTY: BELL
PROPOSAL: FD05 007 0074 011-014

PAGE: 1
LETTING: 03/18/11
CALL NO: 341

LINE NO	ITEM	DESCRIPTION	APPROXIMATE QUANTITY	UNIT	UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY						
0010	00190	LEVELING & WEDGING PG64-22	318.000	TON		
0020	00263	ASPHALT MIX FOR PAVEMENT WEDGE	325.000	TON		
0030	00340	CL2 ASPH SURF 0.38D PG76-22 (REVISED: 3-9-11)	2,785.000	TON		
0040	02562	SIGNS	350.000	SQFT		
0050	02650	MAINTAIN & CONTROL TRAFFIC	(1.00)	LS		
0060	02676	MOBILIZATION FOR MILL & TEXT	(1.00)	LS		
0070	02677	ASPHALT PAVE MILLING & TEXTURING	90.000	TON		
0080	06510	PAVE STRIPING-TEMP PAINT-4 IN	11,675.000	LF		
0090	06514	PAVE STRIPING-PERM PAINT-4 IN	46,700.000	LF		
0100	10020NS	FUEL ADJUSTMENT	4,686.000	DOLL	1.00	4,686.00
0110	10030NS	ASPHALT ADJUSTMENT	8,259.000	DOLL	1.00	8,259.00
SECTION 0002 DEMOBILIZATION						
0120	02569	DEMOBILIZATION (AT LEAST 1.5%)		LUMP		
		TOTAL BID				