



**COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET**

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Matthew G. Bevin
Governor

Greg Thomas
Secretary

June 19, 2019

CALL NO. 404
CONTRACT ID NO. 192605
ADDENDUM # 3

Subject: OHIO COUNTY, 092GR19M050 - FE02
Letting June 21, 2019

- (1) Revised - Material Summary - Pages 92-100(d) of 128
- (2) Revised - Proposal Bid Items - Pages 126-128(a) of 128

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



An Equal Opportunity Employer M/F/D

MATERIAL SUMMARY

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011903

WK 9001 WB (MP 76.74). BRIDGE OVER NATCHER PKWY BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|------------|--|-----------|------|
| 0005 | 24094EC | PARTIAL DEPTH PATCHING | 1.90 | CUYD |
| 0010 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 0015 | 02363 | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 2.00 | EACH |
| 0020 | 02372 | REMOVE GUARDRAIL CON TO BR END | 3.00 | EACH |
| 0025 | 02387 | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | 1.00 | EACH |
| 0030 | 02998 | MASONRY COATING | 260.00 | SQYD |
| 0035 | 03294 | EXPAN JOINT REPLACE 1 1/2 IN | 85.00 | LF |
| 0040 | 03299 | ARMORED EDGE FOR CONCRETE | 85.00 | LF |
| 0045 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 312.50 | LF |
| 0050 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 250.00 | LF |
| 0055 | 08504 | EPOXY SAND SLURRY | 100.00 | SQYD |
| 0065 | 08526 | CONC CLASS M FULL DEPTH PATCH | 2.80 | CUYD |
| 0070 | 08549 | BLAST CLEANING | 1,247.00 | SQYD |
| 0080 | 23032EN | BRIDGE BARRIER RETROFIT | 542.00 | LF |
| 0085 | 23331EC | EPOXY-URETHANE WATERPROOFING | 10,322.00 | SQFT |
| 0090 | 23949EC | BRIDGE CLEANING & PREVENTIVE MAINTENANCE - APPLIES TO 092B00072L | 1.00 | LS |
| 0095 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO 092B00072L | 1.00 | LS |
| 0100 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 0105 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 380.00 | LF |
| 0110 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0115 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0120 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 400.00 | LF |
| 0125 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 780.00 | LF |
| 0130 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 0135 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 6,070.00 | LF |
| 0140 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 4,600.00 | LF |
| 0145 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0150 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0155 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 33.00 | EACH |
| 0160 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 32.00 | EACH |
| 0165 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0170 | 20099ES842 | PAVE MARK TEMP PAINT STOP BAR - (ADDED: 6-17-2019) | 80.00 | LF |
| 0175 | 02676 | MOBILIZATION FOR MILL & TEXT - (B000072L) (ADDED: 6-17-2019) | 1.00 | LS |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|----------|------|
| 0180 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 209.00 | TON |
| 0185 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 209.00 | TON |
| 0190 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 500.00 | LF |
| 0195 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .30 | TON |

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011904

WK 9001 EB (MP 76.74). BRIDGE OVER NATCHER PKWY BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|-----------|------|
| 0200 | 02363 | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 2.00 | EACH |
| 0205 | 02372 | REMOVE GUARDRAIL CON TO BR END | 3.00 | EACH |
| 0210 | 02387 | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | 1.00 | EACH |
| 0215 | 02998 | MASONRY COATING | 260.00 | SQYD |
| 0220 | 03294 | EXPAN JOINT REPLACE 1 1/2 IN | 85.00 | LF |
| 0225 | 03299 | ARMORED EDGE FOR CONCRETE | 85.00 | LF |
| 0230 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 312.50 | LF |
| 0235 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 250.00 | LF |
| 0240 | 08504 | EPOXY SAND SLURRY | 100.00 | SQYD |
| 0250 | 08526 | CONC CLASS M FULL DEPTH PATCH | 5.60 | CUYD |
| 0255 | 08549 | BLAST CLEANING | 1,247.00 | SQYD |
| 0265 | 23032EN | BRIDGE BARRIER RETROFIT | 542.00 | LF |
| 0270 | 23331EC | EPOXY-URETHANE WATERPROOFING | 10,322.00 | SQFT |
| 0275 | 23949EC | BRIDGE CLEANING & PREVENTIVE MAINTENANCE - APPLIES TO 092B00072R | 1.00 | LS |
| 0280 | 24094EC | PARTIAL DEPTH PATCHING | 1.90 | CUYD |
| 0285 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 0290 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO 092B00072R | 1.00 | LS |
| 0295 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 0300 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 380.00 | LF |
| 0305 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0310 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0315 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 400.00 | LF |
| 0320 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 780.00 | LF |
| 0325 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 0330 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 6,070.00 | LF |
| 0335 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 4,600.00 | LF |
| 0340 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0345 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|------------|---|----------|------|
| 0350 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 33.00 | EACH |
| 0355 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 32.00 | EACH |
| 0360 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0365 | 20099ES842 | PAVE MARK TEMP PAINT STOP BAR - (ADDED: 6-17-2019) | 80.00 | LF |
| 0370 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00072R) (ADDED: 6-17-2019) | 1.00 | LS |
| 0375 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 209.00 | TON |
| 0380 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 209.00 | TON |
| 0385 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 500.00 | LF |
| 0390 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .30 | TON |

MATERIAL SUMMARY

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011905

WK 9001 WB (MP 85.76). BRIDGE OVER KY-2713 BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|----------|------|
| 0395 | 03299 | ARMORED EDGE FOR CONCRETE | 86.00 | LF |
| 0400 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 150.00 | LF |
| 0405 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 120.00 | LF |
| 0410 | 08504 | EPOXY SAND SLURRY | 58.00 | SQYD |
| 0415 | 08510 | REM EPOXY BIT FOREIGN OVERLAY - (REVISED: 6-19-19) | 490.00 | SQYD |
| 0420 | 08526 | CONC CLASS M FULL DEPTH PATCH | 3.80 | CUYD |
| 0425 | 08549 | BLAST CLEANING | 548.00 | SQYD |
| 0435 | 24094EC | PARTIAL DEPTH PATCHING | .80 | CUYD |
| 0440 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 0445 | 03293 | EXPAN JOINT REPLACE 1 IN | 86.00 | LF |
| 0450 | 08534 | CONCRETE OVERLAY-LATEX | 20.40 | CUYD |
| 0455 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000130L | 1.00 | LS |
| 0460 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 0465 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 480.00 | LF |
| 0470 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0475 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0480 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 480.00 | LF |
| 0485 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 2,280.00 | LF |
| 0490 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 0495 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 3,240.00 | LF |
| 0500 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 3,365.00 | LF |
| 0505 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0510 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0515 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 33.00 | EACH |
| 0520 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 33.00 | EACH |
| 0525 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0530 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00130L) (ADDED: 6-17-2019) | 1.00 | LS |
| 0535 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 505.00 | TON |
| 0540 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 505.00 | TON |
| 0545 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 1,500.00 | LF |
| 0550 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .60 | TON |

MATERIAL SUMMARY

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011906

WK 9001 EB (MP 85.76). BRIDGE OVER KY-2713 BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 0555 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000130R | 1.00 | LS |
| 0560 | 03293 | EXPAN JOINT REPLACE 1 IN | 86.00 | LF |
| 0565 | 03299 | ARMORED EDGE FOR CONCRETE | 86.00 | LF |
| 0570 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 150.00 | LF |
| 0575 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 120.00 | LF |
| 0580 | 08504 | EPOXY SAND SLURRY | 58.00 | SQYD |
| 0585 | 08510 | REM EPOXY BIT FOREIGN OVERLAY - (REVISED: 6-19-19) | 490.00 | SQYD |
| 0590 | 08526 | CONC CLASS M FULL DEPTH PATCH | 4.40 | CUYD |
| 0595 | 08534 | CONCRETE OVERLAY-LATEX | 20.40 | CUYD |
| 0600 | 08549 | BLAST CLEANING | 548.00 | SQYD |
| 0610 | 24094EC | PARTIAL DEPTH PATCHING | .80 | CUYD |
| 0615 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 0620 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 0625 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 480.00 | LF |
| 0630 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0635 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0640 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 480.00 | LF |
| 0645 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 2,280.00 | LF |
| 0650 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 0655 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 3,240.00 | LF |
| 0660 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 3,365.00 | LF |
| 0665 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0670 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0675 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 33.00 | EACH |
| 0680 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 33.00 | EACH |
| 0685 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 0690 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00130R) (ADDED: 6-17-2019) | 1.00 | LS |
| 0695 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 505.00 | TON |
| 0700 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 505.00 | TON |
| 0705 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 1,500.00 | LF |
| 0710 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .60 | TON |

MATERIAL SUMMARY

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011907

WK 9001 WB (MP 74.59). BRIDGE OVER US 231 BRIDGE SUPERSTRUCTURE REPLACEMENT.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|-----------|------|
| 0715 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000132L | 1.00 | LS |
| 0720 | 03299 | ARMORED EDGE FOR CONCRETE | 77.80 | LF |
| 0725 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 0730 | 08100 | CONCRETE-CLASS A | 93.50 | CUYD |
| 0735 | 08104 | CONCRETE-CLASS AA | 169.00 | CUYD |
| 0740 | 08150 | STEEL REINFORCEMENT | 15,656.00 | LB |
| 0745 | 08151 | STEEL REINFORCEMENT-EPOXY COATED | 51,489.50 | LB |
| 0750 | 08020 | CRUSHED AGGREGATE SLOPE PROT | 130.50 | TON |
| 0755 | 02231 | STRUCTURE GRANULAR BACKFILL | 102.00 | CUYD |
| 0760 | 02998 | MASONRY COATING | 739.50 | SQYD |
| 0765 | 08669 | PRECAST PC BOX BEAM SB21 | 507.25 | LF |
| 0770 | 25028ED | RAIL SYSTEM SINGLE SLOPE - 40 IN | 259.00 | LF |
| 0775 | 02403 | REMOVE CONCRETE MASONRY | 67.00 | CUYD |
| 0780 | 00001 | DGA BASE | 100.00 | TON |
| 0785 | 00100 | ASPHALT SEAL AGGREGATE | 7.50 | TON |
| 0790 | 00103 | ASPHALT SEAL COAT | 1.00 | TON |
| 0795 | 00194 | LEVELING & WEDGING PG76-22 | 37.50 | TON |
| 0800 | 00219 | CL4 ASPH BASE 1.00D PG76-22 | 110.00 | TON |
| 0805 | 00335 | CL4 ASPH SURF 0.50A PG76-22 | 298.00 | TON |
| 0810 | 02677 | ASPHALT PAVE MILLING & TEXTURING | 298.00 | TON |
| 0815 | 20071EC | JOINT ADHESIVE | 1,666.00 | LF |
| 0820 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING | 1.50 | TON |
| 0825 | 01982 | DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL WHITE | 7.00 | EACH |
| 0830 | 01987 | DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE | 4.50 | EACH |
| 0835 | 02351 | GUARDRAIL-STEEL W BEAM-S FACE | 387.50 | LF |
| 0840 | 02352 | GUARDRAIL-STEEL W BEAM-D FACE | 137.50 | LF |
| 0845 | 02363 | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 2.00 | EACH |
| 0850 | 02365 | CRASH CUSHION TYPE IX-A | 1.00 | EACH |
| 0855 | 02367 | GUARDRAIL END TREATMENT TYPE 1 | 2.00 | EACH |
| 0860 | 02381 | REMOVE GUARDRAIL | 537.50 | LF |
| 0865 | 25025ED | THRIE BEAM GUARDRAIL TRANSITION TL-3 | 3.00 | LF |
| 0870 | 02360 | GUARDRAIL TERMINAL SECTION NO 1 | 1.00 | EACH |
| 0875 | 02159 | TEMP DITCH | 337.50 | LF |
| 0880 | 02160 | CLEAN TEMP DITCH | 168.75 | LF |
| 0885 | 02703 | SILT TRAP TYPE A | 3.00 | EACH |
| 0890 | 02704 | SILT TRAP TYPE B | 1.00 | EACH |
| 0895 | 02705 | SILT TRAP TYPE C | 1.00 | EACH |
| 0900 | 02706 | CLEAN SILT TRAP TYPE A | 3.00 | EACH |
| 0905 | 02707 | CLEAN SILT TRAP TYPE B | 1.00 | EACH |
| 0910 | 02708 | CLEAN SILT TRAP TYPE C | 1.00 | EACH |
| 0915 | 05950 | EROSION CONTROL BLANKET | 1,210.00 | SQYD |
| 0920 | 05952 | TEMP MULCH | 806.50 | SQYD |
| 0925 | 05953 | TEMP SEEDING AND PROTECTION | 605.00 | SQYD |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|------------|---|----------|------|
| 0930 | 05963 | INITIAL FERTILIZER | .15 | TON |
| 0935 | 05964 | MAINTENANCE FERTILIZER | .10 | TON |
| 0940 | 05989 | SPECIAL SEEDING CROWN VETCH | 145.00 | SQYD |
| 0945 | 05992 | AGRICULTURAL LIMESTONE | .05 | TON |
| 0950 | 40030 | TEMPORARY SILT FENCE | 605.00 | LF |
| 0955 | 02562 | TEMPORARY SIGNS | 500.00 | SQFT |
| 0960 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | 3.00 | EACH |
| 0965 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00132L) | 1.00 | LS |
| 0970 | 02775 | ARROW PANEL | 1.00 | EACH |
| 0975 | 23010EN | PAVE MARK TEMP PAINT STOP BAR-24 IN | 38.00 | LF |
| 0980 | 04933 | TEMP SIGNAL 2 PHASE | 1.00 | EACH |
| 0985 | 06511 | PAVE STRIPING-TEMP PAINT-6 IN | 7,750.00 | LF |
| 0990 | 06542 | PAVE STRIPING-THERMO-6 IN W | 1,511.50 | LF |
| 0995 | 06543 | PAVE STRIPING-THERMO-6 IN Y | 1,090.50 | LF |
| 1000 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 200.00 | LF |
| 1005 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 150.00 | LF |
| 1010 | 24489EC | INLAID PAVEMENT MARKER | 21.00 | EACH |
| 1015 | 06568 | PAVE MARKING-THERMO STOP BAR-24IN | 25.50 | LF |
| 1020 | 23265ES717 | PAVE MARK TY 1 TAPE STOP BAR-24 IN | 34.50 | LF |
| 1025 | 06574 | PAVE MARKING-THERMO CURV ARROW | 4.00 | EACH |
| 1030 | 02545 | CLEARING AND GRUBBING - APPLIES TO 092B00132L | 1.00 | LS |
| 1035 | 02726 | STAKING - (B00132L) | 1.00 | LS |
| 1040 | 02696 | SHOULDER RUMBLE STRIPS | 816.00 | LF |
| 1045 | 21451ED | FILL AND GRADE MEDIAN | 250.00 | LF |
| 1050 | 20191ED | OBJECT MARKER TY 3 | 2.00 | EACH |
| 1055 | 02091 | REMOVE PAVEMENT | 125.00 | SQYD |
| 1060 | 02023 | JPC PAVEMENT-9 IN/24 | 125.00 | SQYD |
| 1065 | 01984 | DELINEATOR FOR BARRIER - WHITE | 8.00 | EACH |
| 1070 | 01985 | DELINEATOR FOR BARRIER - YELLOW | 4.00 | EACH |
| 1075 | 01691 | FLUME INLET TYPE 2 | 1.00 | EACH |
| 1080 | 01890 | ISLAND HEADER CURB TYPE 1 | 17.00 | LF |
| 1085 | 02165 | REMOVE PAVED DITCH | 41.50 | SQYD |
| 1090 | 02484 | CHANNEL LINING CLASS III | 57.00 | TON |
| 1095 | 24894EC | REMOVE - REMOVE FLUME - APPLIES TO 092B00132L | 1.00 | EACH |
| 1100 | 08301 | REMOVE SUPERSTRUCTURE - APPLIES TO 092B00132L | 1.00 | LS |

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011908

WK 9001 EB (MP 74.59). BRIDGE OVER US231 BRIDGE SUPERSTRUCTURE REPLACEMENT.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 1105 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000132R | 1.00 | LS |
| 1110 | 03299 | ARMORED EDGE FOR CONCRETE | 77.80 | LF |
| 1115 | 02569 | DEMOBILIZATION | 1.00 | LS |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|-----------|------|
| 1120 | 08100 | CONCRETE-CLASS A | 93.50 | CUYD |
| 1125 | 08104 | CONCRETE-CLASS AA | 169.00 | CUYD |
| 1130 | 08150 | STEEL REINFORCEMENT | 15,656.00 | LB |
| 1135 | 08151 | STEEL REINFORCEMENT-EPOXY COATED | 51,489.50 | LB |
| 1140 | 02998 | MASONRY COATING | 739.50 | SQYD |
| 1145 | 08020 | CRUSHED AGGREGATE SLOPE PROT | 130.50 | TON |
| 1150 | 02231 | STRUCTURE GRANULAR BACKFILL | 102.00 | CUYD |
| 1155 | 08669 | PRECAST PC BOX BEAM SB21 | 507.25 | LF |
| 1160 | 25028ED | RAIL SYSTEM SINGLE SLOPE - 40 IN | 259.00 | LF |
| 1165 | 02403 | REMOVE CONCRETE MASONRY | 67.00 | CUYD |
| 1170 | 00001 | DGA BASE | 100.00 | TON |
| 1175 | 00103 | ASPHALT SEAL COAT | 1.00 | TON |
| 1180 | 00194 | LEVELING & WEDGING PG76-22 | 37.50 | TON |
| 1185 | 00219 | CL4 ASPH BASE 1.00D PG76-22 | 110.00 | TON |
| 1190 | 00335 | CL4 ASPH SURF 0.50A PG76-22 | 298.00 | TON |
| 1195 | 02677 | ASPHALT PAVE MILLING & TEXTURING | 298.00 | TON |
| 1200 | 20071EC | JOINT ADHESIVE | 1,666.00 | LF |
| 1205 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING | 1.50 | TON |
| 1210 | 01982 | DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL WHITE | 7.00 | EACH |
| 1215 | 01987 | DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE | 4.50 | EACH |
| 1220 | 02351 | GUARDRAIL-STEEL W BEAM-S FACE | 387.50 | LF |
| 1225 | 02352 | GUARDRAIL-STEEL W BEAM-D FACE | 137.50 | LF |
| 1230 | 02363 | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 2.00 | EACH |
| 1235 | 02365 | CRASH CUSHION TYPE IX-A | 1.00 | EACH |
| 1240 | 02367 | GUARDRAIL END TREATMENT TYPE 1 | 2.00 | EACH |
| 1245 | 02381 | REMOVE GUARDRAIL | 537.50 | LF |
| 1250 | 25025ED | THRIE BEAM GUARDRAIL TRANSITION TL-3 | 3.00 | LF |
| 1255 | 02360 | GUARDRAIL TERMINAL SECTION NO 1 | 1.00 | EACH |
| 1260 | 02159 | TEMP DITCH | 337.50 | LF |
| 1265 | 02703 | SILT TRAP TYPE A | 3.00 | EACH |
| 1270 | 02704 | SILT TRAP TYPE B | 1.00 | EACH |
| 1275 | 02705 | SILT TRAP TYPE C | 1.00 | EACH |
| 1280 | 02706 | CLEAN SILT TRAP TYPE A | 3.00 | EACH |
| 1285 | 02707 | CLEAN SILT TRAP TYPE B | 1.00 | EACH |
| 1290 | 02708 | CLEAN SILT TRAP TYPE C | 1.00 | EACH |
| 1295 | 05950 | EROSION CONTROL BLANKET | 1,210.00 | SQYD |
| 1300 | 05952 | TEMP MULCH | 806.50 | SQYD |
| 1305 | 05953 | TEMP SEEDING AND PROTECTION | 605.00 | SQYD |
| 1310 | 05963 | INITIAL FERTILIZER | .15 | TON |
| 1315 | 05964 | MAINTENANCE FERTILIZER | .10 | TON |
| 1320 | 05989 | SPECIAL SEEDING CROWN VETCH | 145.00 | SQYD |
| 1325 | 05992 | AGRICULTURAL LIMESTONE | .05 | TON |
| 1330 | 40030 | TEMPORARY SILT FENCE | 605.00 | LF |
| 1335 | 02562 | TEMPORARY SIGNS | 500.00 | SQFT |
| 1340 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | 3.00 | EACH |
| 1345 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00132R) | 1.00 | LS |
| 1350 | 02775 | ARROW PANEL | 1.00 | EACH |
| 1355 | 23010EN | PAVE MARK TEMP PAINT STOP BAR-24 IN | 38.00 | LF |
| 1360 | 04933 | TEMP SIGNAL 2 PHASE | 1.00 | EACH |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|------------|---|----------|------|
| 1365 | 06511 | PAVE STRIPING-TEMP PAINT-6 IN | 7,750.00 | LF |
| 1370 | 06542 | PAVE STRIPING-THERMO-6 IN W | 1,511.50 | LF |
| 1375 | 06543 | PAVE STRIPING-THERMO-6 IN Y | 1,090.50 | LF |
| 1380 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 200.00 | LF |
| 1385 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 150.00 | LF |
| 1390 | 24489EC | INLAID PAVEMENT MARKER | 21.00 | EACH |
| 1395 | 06568 | PAVE MARKING-THERMO STOP BAR-24IN | 25.50 | LF |
| 1400 | 23265ES717 | PAVE MARK TY 1 TAPE STOP BAR-24 IN | 34.50 | LF |
| 1405 | 06574 | PAVE MARKING-THERMO CURV ARROW | 4.00 | EACH |
| 1410 | 02545 | CLEARING AND GRUBBING - APPLIES TO 092B00132R | 1.00 | LS |
| 1415 | 02726 | STAKING - (B00132R) | 1.00 | LS |
| 1420 | 02696 | SHOULDER RUMBLE STRIPS | 816.00 | LF |
| 1425 | 21451ED | FILL AND GRADE MEDIAN | 250.00 | LF |
| 1430 | 20191ED | OBJECT MARKER TY 3 | 2.00 | EACH |
| 1435 | 02091 | REMOVE PAVEMENT | 125.00 | SQYD |
| 1440 | 02023 | JPC PAVEMENT-9 IN/24 | 125.00 | SQYD |
| 1445 | 01984 | DELINEATOR FOR BARRIER - WHITE | 8.00 | EACH |
| 1450 | 01985 | DELINEATOR FOR BARRIER - YELLOW | 4.00 | EACH |
| 1455 | 01691 | FLUME INLET TYPE 2 | 1.00 | EACH |
| 1460 | 01890 | ISLAND HEADER CURB TYPE 1 | 17.00 | LF |
| 1465 | 02165 | REMOVE PAVED DITCH | 41.50 | SQYD |
| 1470 | 02484 | CHANNEL LINING CLASS III | 57.00 | TON |
| 1475 | 24894EC | REMOVE - REMOVE FLUME - APPLIES TO 092B00132R | 1.00 | EACH |
| 1480 | 08301 | REMOVE SUPERSTRUCTURE - APPLIES TO 092B00132R | 1.00 | LS |

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011909

WK 9001 WB (MP 72.42). BRIDGE OVER KY-369 BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 1485 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000133L | 1.00 | LS |
| 1490 | 03299 | ARMORED EDGE FOR CONCRETE | 67.00 | LF |
| 1495 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 232.50 | LF |
| 1500 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 186.00 | LF |
| 1505 | 08504 | EPOXY SAND SLURRY | 249.00 | SQYD |
| 1510 | 08534 | CONCRETE OVERLAY-LATEX | 34.40 | CUYD |
| 1515 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 1520 | 03293 | EXPAN JOINT REPLACE 1 IN | 34.00 | LF |
| 1525 | 03298 | EXPAN JOINT REPLACE 4 IN | 34.00 | LF |
| 1530 | 08510 | REM EPOXY BIT FOREIGN OVERLAY - (REVISED: 6-19-19) | 619.00 | SQYD |
| 1535 | 08526 | CONC CLASS M FULL DEPTH PATCH | 2.80 | CUYD |
| 1540 | 08549 | BLAST CLEANING | 868.00 | SQYD |
| 1550 | 23949EC | BRIDGE CLEANING & PREVENTIVE MAINTENANCE - APPLIES TO 093B00133L | 1.00 | LS |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|----------|------|
| 1555 | 24094EC | PARTIAL DEPTH PATCHING | 1.00 | CUYD |
| 1560 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 1565 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 420.00 | LF |
| 1570 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1575 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1580 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 420.00 | LF |
| 1585 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 1,610.00 | LF |
| 1590 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 1595 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 2,875.00 | LF |
| 1600 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 2,875.00 | LF |
| 1605 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1610 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-201) | 1.00 | EACH |
| 1615 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 27.00 | EACH |
| 1620 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 30.00 | EACH |
| 1625 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1630 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00133L) (ADDED: 6-17-2019) | 1.00 | LS |
| 1635 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 124.00 | TON |
| 1640 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 124.00 | TON |
| 1645 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 840.00 | LF |
| 1650 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .20 | TON |

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011910

WK 9001 EB (MP 72.42). BRIDGE OVER KY-369 BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 1655 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000133R | 1.00 | LS |
| 1660 | 03293 | EXPAN JOINT REPLACE 1 IN | 34.00 | LF |
| 1665 | 03298 | EXPAN JOINT REPLACE 4 IN | 34.00 | LF |
| 1670 | 03299 | ARMORED EDGE FOR CONCRETE | 67.00 | LF |
| 1675 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 232.50 | LF |
| 1680 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 186.00 | LF |
| 1685 | 08504 | EPOXY SAND SLURRY | 249.00 | SQYD |
| 1690 | 08510 | REM EPOXY BIT FOREIGN OVERLAY - (REVISED: 6-19-19) | 619.00 | SQYD |
| 1695 | 08526 | CONC CLASS M FULL DEPTH PATCH | 6.30 | CUYD |
| 1700 | 08534 | CONCRETE OVERLAY-LATEX | 34.40 | CUYD |

MATERIAL SUMMARY

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 1705 | 08549 | BLAST CLEANING | 868.00 | SQYD |
| 1715 | 23949EC | BRIDGE CLEANING & PREVENTIVE MAINTENANCE - APPLIES TO 093B00133R | 1.00 | LS |
| 1720 | 24094EC | PARTIAL DEPTH PATCHING | 1.00 | CUYD |
| 1725 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 1730 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 1735 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 420.00 | LF |
| 1740 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1745 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1750 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 420.00 | LF |
| 1755 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 1,610.00 | LF |
| 1760 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 1765 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 2,875.00 | LF |
| 1770 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 2,875.00 | LF |
| 1775 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1780 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1785 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 27.00 | EACH |
| 1790 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 30.00 | EACH |
| 1795 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1800 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00133R) (ADDED: 6-17-2019) | 1.00 | LS |
| 1805 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 124.00 | TON |
| 1810 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 124.00 | TON |
| 1815 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 840.00 | LF |
| 1820 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .20 | TON |

MATERIAL SUMMARY

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011911

WK 9001 WB (MP 69.73). BRIDGE OVER LEWIS CREEK BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 1825 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000134L | 1.00 | LS |
| 1830 | 03293 | EXPAN JOINT REPLACE 1 IN | 92.00 | LF |
| 1835 | 03299 | ARMORED EDGE FOR CONCRETE | 92.00 | LF |
| 1840 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 162.50 | LF |
| 1845 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 130.00 | LF |
| 1850 | 08504 | EPOXY SAND SLURRY | 60.00 | SQYD |
| 1855 | 08510 | REM EPOXY BIT FOREIGN OVERLAY - (REVISED: 6-19-19) | 507.00 | SQYD |
| 1860 | 08526 | CONC CLASS M FULL DEPTH PATCH | 2.80 | CUYD |
| 1865 | 08534 | CONCRETE OVERLAY-LATEX | 28.20 | CUYD |
| 1870 | 08549 | BLAST CLEANING | 567.00 | SQYD |
| 1880 | 24094EC | PARTIAL DEPTH PATCHING | .80 | CUYD |
| 1885 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 1890 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 1895 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 480.00 | LF |
| 1900 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1905 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1910 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 480.00 | LF |
| 1915 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 2,280.00 | LF |
| 1920 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 1925 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 3,240.00 | LF |
| 1930 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 3,365.00 | LF |
| 1935 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1940 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1945 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 33.00 | EACH |
| 1950 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 33.00 | EACH |
| 1955 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 1960 | 02676 | MOBILIZATION FOR MILL & TEXT - (B00134L) (ADDED: 6-17-2019) | 1.00 | LS |
| 1965 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 505.00 | TON |
| 1970 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 505.00 | TON |
| 1975 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 1,500.00 | LF |
| 1980 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .60 | TON |

MATERIAL SUMMARY

CONTRACT ID: 192605

092GR19M050 - FE02

MB09290011912

WK 9001 EB (MP 69.73). BRIDGE OVER LEWIS CREEK BRIDGE DECK RESTORATION & WATERPROOFING.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|---|----------|------|
| 1985 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO BRIDGE 092B000134R | 1.00 | LS |
| 1990 | 03293 | EXPAN JOINT REPLACE 1 IN | 92.00 | LF |
| 1995 | 03299 | ARMORED EDGE FOR CONCRETE | 92.00 | LF |
| 2000 | 06556 | PAVE STRIPING-DUR TY 1-6 IN W | 162.50 | LF |
| 2005 | 06557 | PAVE STRIPING-DUR TY 1-6 IN Y | 130.00 | LF |
| 2010 | 08504 | EPOXY SAND SLURRY | 60.00 | SQYD |
| 2015 | 08510 | REM EPOXY BIT FOREIGN OVERLAY - (REVISED: 6-19-19) | 507.00 | SQYD |
| 2020 | 08526 | CONC CLASS M FULL DEPTH PATCH | 2.80 | CUYD |
| 2025 | 08534 | CONCRETE OVERLAY-LATEX | 28.20 | CUYD |
| 2030 | 08549 | BLAST CLEANING | 567.00 | SQYD |
| 2040 | 24094EC | PARTIAL DEPTH PATCHING | .80 | CUYD |
| 2045 | 02569 | DEMOBILIZATION | 1.00 | LS |
| 2050 | 02562 | TEMPORARY SIGNS - (ADDED: 6-17-2019) | 149.00 | SQFT |
| 2055 | 02003 | RELOCATE TEMP CONC BARRIER - (ADDED: 6-17-2019) | 480.00 | LF |
| 2060 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN - (ADDED: 6-17-2019) | 1.00 | EACH |
| 2065 | 02775 | ARROW PANEL - (ADDED: 6-17-2019) | 1.00 | EACH |
| 2070 | 03171 | CONCRETE BARRIER WALL TYPE 9T - (ADDED: 6-17-2019) | 480.00 | LF |
| 2075 | 06549 | PAVE STRIPING-TEMP REM TAPE-B - (ADDED: 6-17-2019) | 2,280.00 | LF |
| 2080 | 08150 | STEEL REINFORCEMENT - (ADDED: 6-17-2019) | 300.00 | LB |
| 2085 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - (ADDED: 6-17-2019) | 3,240.00 | LF |
| 2090 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - (ADDED: 6-17-2019) | 3,365.00 | LF |
| 2095 | 08903 | CRASH CUSHION TY VI CLASS BT TL3 - (ADDED: 6-17-2019) | 1.00 | EACH |
| 2100 | 02898 | RELOCATE CRASH CUSHION - (ADDED: 6-17-2019) | 1.00 | EACH |
| 2105 | 01984 | DELINEATOR FOR BARRIER - WHITE - (ADDED: 6-17-2019) | 33.00 | EACH |
| 2110 | 01985 | DELINEATOR FOR BARRIER - YELLOW - (ADDED: 6-17-2019) | 33.00 | EACH |
| 2115 | 02014 | BARRICADE-TYPE III - (ADDED: 6-17-2019) | 1.00 | EACH |
| 2120 | 02676 | MOBILIZATION FOR MILL & TEXT - (B000134R) (ADDED: 6-17-2019) | 1.00 | LS |
| 2125 | 02677 | ASPHALT PAVE MILLING & TEXTURING - (ADDED: 6-17-2019) | 505.00 | TON |
| 2130 | 00219 | CL4 ASPH BASE 1.00D PG76-22 - (ADDED: 6-17-2019) | 505.00 | TON |
| 2135 | 02696 | SHOULDER RUMBLE STRIPS - (ADDED: 6-17-2019) | 1,500.00 | LF |
| 2140 | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING - (ADDED: 6-17-2019) | .60 | TON |

PROPOSAL BID ITEMS

192605

Report Date 6/19/19

Page 1 of 4

Section: 0001 - BRIDGE

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|---|----------|------|-----------|----|--------|
| 0010 | 00001 | | DGA BASE | 200.00 | TON | | \$ | |
| 0020 | 00100 | | ASPHALT SEAL AGGREGATE | 7.50 | TON | | \$ | |
| 0030 | 00103 | | ASPHALT SEAL COAT | 2.00 | TON | | \$ | |
| 0040 | 00194 | | LEVELING & WEDGING PG76-22 | 75.00 | TON | | \$ | |
| 0050 | 00219 | | CL4 ASPH BASE 1.00D PG76-22 | 220.00 | TON | | \$ | |
| 0060 | 00219 | | CL4 ASPH BASE 1.00D PG76-22 (ADDED: 6-17-2019) | 2,686.00 | TON | | \$ | |
| 0070 | 00335 | | CL4 ASPH SURF 0.50A PG76-22 | 596.00 | TON | | \$ | |
| 0080 | 01691 | | FLUME INLET TYPE 2 | 2.00 | EACH | | \$ | |
| 0090 | 01890 | | ISLAND HEADER CURB TYPE 1 | 34.00 | LF | | \$ | |
| 0100 | 01982 | | DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL WHITE | 14.00 | EACH | | \$ | |
| 0110 | 01984 | | DELINEATOR FOR BARRIER - WHITE | 16.00 | EACH | | \$ | |
| 0120 | 01984 | | DELINEATOR FOR BARRIER - WHITE (ADDED: 6-17-2019) | 252.00 | EACH | | \$ | |
| 0130 | 01985 | | DELINEATOR FOR BARRIER - YELLOW | 8.00 | EACH | | \$ | |
| 0140 | 01985 | | DELINEATOR FOR BARRIER - YELLOW (ADDED: 6-17-2019) | 256.00 | EACH | | \$ | |
| 0150 | 01987 | | DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE | 9.00 | EACH | | \$ | |
| 0160 | 02003 | | RELOCATE TEMP CONC BARRIER (ADDED: 6-17-2019) | 3,520.00 | LF | | \$ | |
| 0170 | 02014 | | BARRICADE-TYPE III (ADDED: 6-17-2019) | 8.00 | EACH | | \$ | |
| 0180 | 02023 | | JPC PAVEMENT-9 IN/24 | 250.00 | SQYD | | \$ | |
| 0190 | 02091 | | REMOVE PAVEMENT | 250.00 | SQYD | | \$ | |
| 0200 | 02159 | | TEMP DITCH | 675.00 | LF | | \$ | |
| 0210 | 02160 | | CLEAN TEMP DITCH | 168.75 | LF | | \$ | |
| 0220 | 02165 | | REMOVE PAVED DITCH | 83.00 | SQYD | | \$ | |
| 0230 | 02231 | | STRUCTURE GRANULAR BACKFILL | 204.00 | CUYD | | \$ | |
| 0240 | 02351 | | GUARDRAIL-STEEL W BEAM-S FACE | 775.00 | LF | | \$ | |
| 0250 | 02352 | | GUARDRAIL-STEEL W BEAM-D FACE | 275.00 | LF | | \$ | |
| 0260 | 02360 | | GUARDRAIL TERMINAL SECTION NO 1 | 2.00 | EACH | | \$ | |
| 0270 | 02363 | | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 8.00 | EACH | | \$ | |
| 0280 | 02365 | | CRASH CUSHION TYPE IX-A | 2.00 | EACH | | \$ | |
| 0290 | 02367 | | GUARDRAIL END TREATMENT TYPE 1 | 4.00 | EACH | | \$ | |
| 0300 | 02372 | | REMOVE GUARDRAIL CON TO BR END | 6.00 | EACH | | \$ | |
| 0310 | 02381 | | REMOVE GUARDRAIL | 1,075.00 | LF | | \$ | |
| 0320 | 02387 | | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | 2.00 | EACH | | \$ | |
| 0330 | 02403 | | REMOVE CONCRETE MASONRY | 134.00 | CUYD | | \$ | |
| 0340 | 02484 | | CHANNEL LINING CLASS III | 114.00 | TON | | \$ | |
| 0350 | 02545 | | CLEARING AND GRUBBING APPLIES TO 092B00132L | 1.00 | LS | | \$ | |
| 0360 | 02545 | | CLEARING AND GRUBBING APPLIES TO 092B00132R | 1.00 | LS | | \$ | |
| 0370 | 02562 | | TEMPORARY SIGNS | 1,000.00 | SQFT | | \$ | |
| 0380 | 02562 | | TEMPORARY SIGNS (ADDED: 6-17-2019) | 1,192.00 | SQFT | | \$ | |

PROPOSAL BID ITEMS

192605

Page 2 of 4

Report Date 6/19/19

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|--|----------|------|-----------|----|--------|
| 0390 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO 092B00072L | 1.00 | LS | | \$ | |
| 0400 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO 092B00072R | 1.00 | LS | | \$ | |
| 0410 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000130L | 1.00 | LS | | \$ | |
| 0420 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000130R | 1.00 | LS | | \$ | |
| 0430 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000132L | 1.00 | LS | | \$ | |
| 0440 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000132R | 1.00 | LS | | \$ | |
| 0450 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000133L | 1.00 | LS | | \$ | |
| 0460 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000133R | 1.00 | LS | | \$ | |
| 0470 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000134L | 1.00 | LS | | \$ | |
| 0480 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO BRIDGE 092B000134R | 1.00 | LS | | \$ | |
| 0490 | 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN | 6.00 | EACH | | \$ | |
| 0500 | 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN (ADDED: 6-17-2019) | 8.00 | EACH | | \$ | |
| 0510 | 02676 | | MOBILIZATION FOR MILL & TEXT (B000072L) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0520 | 02676 | | MOBILIZATION FOR MILL & TEXT (B000134R) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0530 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00072R) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0540 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00130L) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0550 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00130R) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0560 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00132L) | 1.00 | LS | | \$ | |
| 0570 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00132R) | 1.00 | LS | | \$ | |
| 0580 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00133L) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0590 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00133R) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0600 | 02676 | | MOBILIZATION FOR MILL & TEXT (B00134L) (ADDED: 6-17-2019) | 1.00 | LS | | \$ | |
| 0610 | 02677 | | ASPHALT PAVE MILLING & TEXTURING | 596.00 | TON | | \$ | |
| 0620 | 02677 | | ASPHALT PAVE MILLING & TEXTURING (ADDED: 6-17-2019) | 2,686.00 | TON | | \$ | |
| 0630 | 02696 | | SHOULDER RUMBLE STRIPS | 1,632.00 | LF | | \$ | |
| 0640 | 02696 | | SHOULDER RUMBLE STRIPS (ADDED: 6-17-2019) | 8,680.00 | LF | | \$ | |
| 0650 | 02703 | | SILT TRAP TYPE A | 6.00 | EACH | | \$ | |
| 0660 | 02704 | | SILT TRAP TYPE B | 2.00 | EACH | | \$ | |
| 0670 | 02705 | | SILT TRAP TYPE C | 2.00 | EACH | | \$ | |
| 0680 | 02706 | | CLEAN SILT TRAP TYPE A | 6.00 | EACH | | \$ | |
| 0690 | 02707 | | CLEAN SILT TRAP TYPE B | 2.00 | EACH | | \$ | |
| 0700 | 02708 | | CLEAN SILT TRAP TYPE C | 2.00 | EACH | | \$ | |

PROPOSAL BID ITEMS

192605

Page 3 of 4

Report Date 6/19/19

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|---|------------|------|-----------|----|--------|
| 0710 | 02726 | | STAKING (B00132L) | 1.00 | LS | | \$ | |
| 0720 | 02726 | | STAKING (B00132R) | 1.00 | LS | | \$ | |
| 0730 | 02775 | | ARROW PANEL | 2.00 | EACH | | \$ | |
| 0740 | 02775 | | ARROW PANEL (ADDED: 6-17-2019) | 8.00 | EACH | | \$ | |
| 0750 | 02898 | | RELOCATE CRASH CUSHION (ADDED: 6-17-201) | 1.00 | EACH | | \$ | |
| 0760 | 02898 | | RELOCATE CRASH CUSHION (ADDED: 6-17-2019) | 7.00 | EACH | | \$ | |
| 0770 | 02998 | | MASONRY COATING | 1,999.00 | SQYD | | \$ | |
| 0780 | 03171 | | CONCRETE BARRIER WALL TYPE 9T (ADDED: 6-17-2019) | 3,560.00 | LF | | \$ | |
| 0790 | 03293 | | EXPAN JOINT REPLACE 1 IN | 424.00 | LF | | \$ | |
| 0800 | 03294 | | EXPAN JOINT REPLACE 1 1/2 IN | 170.00 | LF | | \$ | |
| 0810 | 03298 | | EXPAN JOINT REPLACE 4 IN | 68.00 | LF | | \$ | |
| 0820 | 03299 | | ARMORED EDGE FOR CONCRETE | 815.60 | LF | | \$ | |
| 0830 | 04933 | | TEMP SIGNAL 2 PHASE | 2.00 | EACH | | \$ | |
| 0840 | 05950 | | EROSION CONTROL BLANKET | 2,420.00 | SQYD | | \$ | |
| 0850 | 05952 | | TEMP MULCH | 1,613.00 | SQYD | | \$ | |
| 0860 | 05953 | | TEMP SEEDING AND PROTECTION | 1,210.00 | SQYD | | \$ | |
| 0870 | 05963 | | INITIAL FERTILIZER | .30 | TON | | \$ | |
| 0880 | 05964 | | MAINTENANCE FERTILIZER | .20 | TON | | \$ | |
| 0890 | 05989 | | SPECIAL SEEDING CROWN VETCH | 290.00 | SQYD | | \$ | |
| 0900 | 05992 | | AGRICULTURAL LIMESTONE | .10 | TON | | \$ | |
| 0910 | 06511 | | PAVE STRIPING-TEMP PAINT-6 IN | 15,500.00 | LF | | \$ | |
| 0920 | 06542 | | PAVE STRIPING-THERMO-6 IN W | 3,023.00 | LF | | \$ | |
| 0930 | 06543 | | PAVE STRIPING-THERMO-6 IN Y | 2,181.00 | LF | | \$ | |
| 0940 | 06549 | | PAVE STRIPING-TEMP REM TAPE-B (ADDED: 6-17-2019) | 13,900.00 | LF | | \$ | |
| 0950 | 06550 | | PAVE STRIPING-TEMP REM TAPE-W (ADDED: 6-17-2019) | 30,850.00 | LF | | \$ | |
| 0960 | 06551 | | PAVE STRIPING-TEMP REM TAPE-Y (ADDED: 6-17-2019) | 28,410.00 | LF | | \$ | |
| 0970 | 06556 | | PAVE STRIPING-DUR TY 1-6 IN W | 2,115.00 | LF | | \$ | |
| 0980 | 06557 | | PAVE STRIPING-DUR TY 1-6 IN Y | 1,672.00 | LF | | \$ | |
| 0990 | 06568 | | PAVE MARKING-THERMO STOP BAR-24IN | 51.00 | LF | | \$ | |
| 1000 | 06574 | | PAVE MARKING-THERMO CURV ARROW | 8.00 | EACH | | \$ | |
| 1010 | 08020 | | CRUSHED AGGREGATE SLOPE PROT | 261.00 | TON | | \$ | |
| 1020 | 08100 | | CONCRETE-CLASS A | 187.00 | CUYD | | \$ | |
| 1030 | 08104 | | CONCRETE-CLASS AA | 338.00 | CUYD | | \$ | |
| 1040 | 08150 | | STEEL REINFORCEMENT | 31,312.00 | LB | | \$ | |
| 1050 | 08150 | | STEEL REINFORCEMENT (ADDED: 6-17-2019) | 2,400.00 | LB | | \$ | |
| 1060 | 08151 | | STEEL REINFORCEMENT-EPOXY COATED | 102,979.00 | LB | | \$ | |
| 1070 | 08301 | | REMOVE SUPERSTRUCTURE APPLIES TO 092B00132L | 1.00 | LS | | \$ | |
| 1080 | 08301 | | REMOVE SUPERSTRUCTURE APPLIES TO 092B00132R | 1.00 | LS | | \$ | |
| 1090 | 08504 | | EPOXY SAND SLURRY | 934.00 | SQYD | | \$ | |
| 1100 | 08510 | | REM EPOXY BIT FOREIGN OVERLAY (REVISED: 6-19-19) | 3,232.00 | SQYD | | \$ | |

PROPOSAL BID ITEMS

192605

Page 4 of 4

Report Date 6/19/19

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|------------|-----|--|-----------|------|-----------|----|--------|
| 1110 | 08526 | | CONC CLASS M FULL DEPTH PATCH | 31.30 | CUYD | | \$ | |
| 1120 | 08534 | | CONCRETE OVERLAY-LATEX | 166.00 | CUYD | | \$ | |
| 1130 | 08549 | | BLAST CLEANING | 6,460.00 | SQYD | | \$ | |
| 1150 | 08669 | | PRECAST PC BOX BEAM SB21 | 1,014.50 | LF | | \$ | |
| 1160 | 08903 | | CRASH CUSHION TY VI CLASS BT TL3 (ADDED: 6-17-2019) | 8.00 | EACH | | \$ | |
| 1170 | 20071EC | | JOINT ADHESIVE | 3,332.00 | LF | | \$ | |
| 1180 | 20099ES842 | | PAVE MARK TEMP PAINT STOP BAR (ADDED: 6-17-2019) | 160.00 | LF | | \$ | |
| 1190 | 20191ED | | OBJECT MARKER TY 3 | 4.00 | EACH | | \$ | |
| 1200 | 21451ED | | FILL AND GRADE MEDIAN | 500.00 | LF | | \$ | |
| 1210 | 23010EN | | PAVE MARK TEMP PAINT STOP BAR-24 IN | 76.00 | LF | | \$ | |
| 1220 | 23032EN | | BRIDGE BARRIER RETROFIT | 1,084.00 | LF | | \$ | |
| 1230 | 23265ES717 | | PAVE MARK TY 1 TAPE STOP BAR-24 IN | 69.00 | LF | | \$ | |
| 1240 | 23331EC | | EPOXY-URETHANE WATERPROOFING | 20,644.00 | SQFT | | \$ | |
| 1250 | 23949EC | | BRIDGE CLEANING & PREVENTIVE MAINTENANCE APPLIES TO 092B00072L | 1.00 | LS | | \$ | |
| 1260 | 23949EC | | BRIDGE CLEANING & PREVENTIVE MAINTENANCE APPLIES TO 092B00072R | 1.00 | LS | | \$ | |
| 1270 | 23949EC | | BRIDGE CLEANING & PREVENTIVE MAINTENANCE APPLIES TO 093B00133L | 1.00 | LS | | \$ | |
| 1280 | 23949EC | | BRIDGE CLEANING & PREVENTIVE MAINTENANCE APPLIES TO 093B00133R | 1.00 | LS | | \$ | |
| 1290 | 24094EC | | PARTIAL DEPTH PATCHING | 9.00 | CUYD | | \$ | |
| 1300 | 24489EC | | INLAID PAVEMENT MARKER | 42.00 | EACH | | \$ | |
| 1310 | 24894EC | | REMOVE REMOVE FLUME - APPLIES TO 092B00132L | 1.00 | EACH | | \$ | |
| 1320 | 24894EC | | REMOVE REMOVE FLUME - APPLIES TO 092B00132R | 1.00 | EACH | | \$ | |
| 1330 | 24970EC | | ASPHALT MATERIAL FOR TACK NON- TRACKING | 3.00 | TON | | \$ | |
| 1340 | 24970EC | | ASPHALT MATERIAL FOR TACK NON- TRACKING (ADDED: 6-17-2019) | 3.40 | TON | | \$ | |
| 1350 | 25025ED | | THRIE BEAM GUARDRAIL TRANSITION TL-3 | 6.00 | LF | | \$ | |
| 1360 | 25028ED | | RAIL SYSTEM SINGLE SLOPE - 40 IN | 518.00 | LF | | \$ | |
| 1370 | 40030 | | TEMPORARY SILT FENCE | 1,210.00 | LF | | \$ | |

Section: 0002 - DEMOBILIZATION

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRIC | FP | AMOUNT |
|------|----------|-----|----------------|----------|------|-----------|----|--------|
| 1380 | 02569 | | DEMOBILIZATION | 1.00 | LS | | \$ | |