



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

February 18, 2014

CALL NO. 405
CONTRACT ID NO. 142951
ADDENDUM # 2

Subject: McCreary County, 074GR14M019-FE02
Letting February 21, 2014

- (1) Revised - Traffic Control - Page 42 of 91
- (2) Added - US Dept. of the Interior - Page 42(a) of 91
- (3) Added - Asbestos Report - Pages 43(a)-43(d) of 91

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe
Director
Division of Construction Procurement

DR:ks
Enclosures



An Equal Opportunity Employer M/F/D

Payment

Payment of the contract lump sum amount for "maintain and control traffic" shall be full compensation for all items necessary to maintain and control traffic on this project. All traffic control items shall remain the property of the contractor when the work is complete.

FE02 074 0092 B00007N

Maintain one usable 11 foot lane on KY 92. Flagging or traffic signals shall be used. If traffic signals are used the Contractor shall use flagging to minimize impact on school bus traffic when school is in session. Access with vertical clearance for passenger vehicles such as cars and pickup trucks to the parking area below the south side of the structure must be maintained. Contractor shall be responsible for establishing the dates and times when school bus traffic will impact the job site.

US PARKS ACCESS ROAD.

The US Parks access road on the east end of the bridge may be used for equipment staging for the bridge cleaning and painting portion of the contract. Access with vertical clearance for passenger vehicles such as cars and pickup trucks to the parking area below the south side of the structure and access to the hiking trail entrance above the north side of the structure must be maintained. See attached detail drawing, "LAYOUT SHEET". If this option is used the Contractor shall have **45 calendar days** to use the access road. The Contractor will have the option of selecting the starting date for using the access road. Once selected, the Department shall be notified in writing of the date selected at least two weeks prior to beginning work. All work is to be completed in the 2014 construction season by November 15, 2014. See attached letter for all additional items required for using this option.

FE02 074 0742 B00011N

Maintain one usable 11 foot lane on KY 472. Flagging or traffic signals shall be used. If traffic signals are used the Contractor shall use flagging to minimize impact on school bus traffic when school is in session. The Contractor shall be responsible for establishing the dates and times when school bus traffic will impact the job site.



United States Department of the Interior



IN REPLY REFER TO:
I.A.2

NATIONAL PARK SERVICE
Big South Fork
National River and Recreation Area
4564 Leatherwood Road
Oneida, TN 37841

JAN 27 2014

Tom Mathews
Kentucky Transportation Cabinet
200 MERO Street
Frankfort KY, 40622

Dear Mr. Mathews;

This letter is in response to your request to utilize portions of the east side trailhead parking area at Yamacraw Bridge, for staging equipment and supplies during project work on the Yamacraw Bridge, in the time period of March 01, 2014, and November 2014.

In order to approve this request, the following conditions apply:

- At least two parking spots would remain open at all times at the trailhead.
- The trailhead trash cans are not be utilized by workers on the bridge project.
- The road to the lower parking lot that goes under the Yamacraw Bridge will remain open at all times.
- All trash and debris created by the work being performed will be cleaned up on a daily basis.
- At the end of the need for the staging area, the entire staging area will be cleaned up and returned to the way it was found.
- The requested staging area would only be allowed to be used for a total of 45 calendar days with a start date and ending date sent to the Superintendent for final approval.

If you have questions or need further information please contact Wally Linder, Roads and Trails Supervisor, at (423) 569-2404, extension 321.

Sincerely,

Niki Stephanie Nicholas
Superintendent

JAN 31 2014

cc: Johanna Wheeler, Facility Manager
Wally Linder, Roads and Trails Supervisor



TRANSPORTATION CABINET
Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

Memorandum

To: David Steele
CC: Tom Mathews
From: O'Dail Lawson
Environmental Scientist II
Division of Environmental Analysis
Date: 2/11/2014
Re: Asbestos Inspection Report for McCreary B00007N

This report is prepared to accompany the 10-Day NOI for Demolition to the Division of Air Quality. Please include all pages with submittal.

Project and Structure Information

County: McCreary

Bridge # B00007N

Description: The concrete samples collected were negative for asbestos. The concrete sealant was also negative for Asbestos. No abatement necessary.

Inspection Date: January 28th, 2014

Results

The results revealed that there is no ACM abatement required at this time.



An Equal Opportunity Employer M/F/D

MRS, INC. *MRS, Inc. Analytical Laboratory Division*

332 West Broadway, Suite 613
Louisville, Kentucky 40202

(502) 495-1212
Fax: (502) 491-7111

BULK SAMPLE ASBESTOS ANALYSIS

Analysis N # 2102108 Address: McCreary Co. B00007N
Client Name: KYTC
Sampled By: O'Dail Lawson

Number	Color	Layered	Fibrous	% FIBROUS ASBESTOS				% NON-ASBESTOS FIBERS			
				Chrysotile	Amosite	crocidolite	Others	Cellulose	Fiberglass	Syn. Fiber	Other/Mat.
M-1	Gray	Yes	No				None				100%
M-2	Gray	Yes	No				None				100%
M-3	Gray	Yes	No				None				100%
M-4	Gray	Yes	No				None				100%

Methodology : EPA Method 600/R-93-116

Date Analyzed : 10-Feb-14

Analyst : Winterford Mensah

Reviewed By: 

The test relates only to the items tested. This report does not represent endorsement by NVLAP or any agency of the U.S Government. Partial Reproduction of any part of this report is strictly prohibited. Samples shall be retained for (30) days.

AIHA # 102459

AJHA #1 02459



Chain of Custody Record

Kentucky Transportation Cabinet

200 Mero Street, 5th Floor West
Frankfort, Kentucky 40622
(502) 564-7250 fax (502) 564-5655

O'Dail Lawson o'dail.lawson@kv.gov
 KYTC
 Address: 200 Mero Street
 Frankfort KY
 Phone: 502-564-7650 Fax: 502-564-5655
 PO#:

Client Information KY TRANS CABINET
 Results Code:
 ND = None Detected
 FTD = Filter Tampering or Damaged
 N/A = Not Applicable

Project or Subject Reference **McCreary B00007N**

Samplers (signature): *[Signature]*

Sample ID	Collected		Sample Location	Matrix	Color	Size	Other
	Date	Time					
M-1	1-28-14	14:51	EAST END	Asphalt	Gray		
M-2				Concrete			
M-3			Deck Sealant / RT SIDE				
M-4							

Reinquired By: _____ Date/Time: _____

Received By: *[Signature]* Date/Time: **02/05/14 9:45 AM**

Relinquished By: _____ Date/Time: _____

Received at Lab By: _____ Date/Time: _____

The EI Group, Inc.

This certifies that

Tilmon O'Dail Lawson

Student Address: 132 Old Fort Drive, Georgetown, KY 40324

Has attended and satisfactorily passed an examination covering the contents of an EPA/AHERA approved course entitled

Asbestos Inspector Refresher (4-Hour) Training Course

7213080011

Certificate Number

7910

Social Security Number

August 23, 2013

Course Dates

August 23, 2013

Exam Date

August 23, 2014

Expiration Date



3240 Office Point Place, Suite 200
Louisville, KY 40220
888-372-5859

Approved by:
Indiana Department of Environmental Management

Louisville, KY

Location

Berry A. Maxwell
Berry Maxwell, Training Manager

Kerri Boddy
Kerri Boddy, Principal Instructor

Kerri Boddy
Kerri Boddy, Exam Administrator