

## COMMONWEALTH OF KENTUCKY TRANSPORTATION CABINET www.transportation.ky.gov/

Andy Beshear Governor Jim Gray Secretary

June 17, 2021

CALL NO. 407 CONTRACT ID NO. 212909 ADDENDUM # 1

Subject: Morgan-Powell-Perry Counties, 121GR21M051 - FD04 Letting June 25, 2021

- (1) Revised Cover Page Pages 1 of 43
- (2) Revised Page 4 of 43
- (3) Revised Special Note Page 18 of 43

Proposal revisions are available at <a href="http://transportation.ky.gov/Construction-Procurement/">http://transportation.ky.gov/Construction-Procurement/</a>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

Kachel Mille

Rachel Mills, P.E. Director Division of Construction Procurement

RM:mr Enclosures

eProposal Jan-2009 REVISED ADDENDUM #1: 6-17-21



**CALL NO. 407** CONTRACT ID. 212909 **MORGAN - POWELL - PERRY COUNTIES** FED/STATE PROJECT NUMBER 121GR21M051 - FD04 **DESCRIPTION DISTRICT 10 BRIDGE OVERLAYS.** WORK TYPE BRIDGE DECK RESTORATION & WATERPROOFING PRIMARY COMPLETION DATE 6/30/2022

LETTING DATE: June 25,2021 Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 am EASTERN DAYLIGHT TIME June 25,2021. Bids will be publicly announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

**REQUIRED BID PROPOSAL GUARANTY:** Not less than 5% of the total bid.

## **ADMINISTRATIVE DISTRICT - 10**

### CONTRACT ID - 212909

121GR21M051 - FD04

#### **COUNTY - MORGAN**

#### PCN - MB08804372101 FD04 088 0437 B00073N

KY 437 (MP 12.287). BRIDGE OVER OPEN FORK CREEK.BRIDGE DECK RESTORATION & WATERPROOFING SYP NO. 10-10044.00. GEOGRAPHIC COORDINATES LATITUDE 37:56:51.00 LONGITUDE 83:00:27.00

#### **COUNTY - PERRY**

#### PCN - MB09700152103 FD04 097 0015 B00081N

KY 15 (MP 1.847). BRIDGE OVER KY 476.BRIDGE DECK RESTORATION & WATERPROOFING SYP NO. 10-10044.00. GEOGRAPHIC COORDINATES LATITUDE 37:15:53.00 LONGITUDE 83:11:41.00

#### **COUNTY - POWELL**

### PCN - MB09990012101 FD04 099 9001 B00008L

MOUNTAIN PARKWAY (MP 27.979). BRIDGE OVER NORTH FORK OF RED RIVER.BRIDGE DECK RESTORATION & WATERPROOFING SYP NO. 10-10044.00. GEOGRAPHIC COORDINATES LATITUDE 37:50:28.00 LONGITUDE 83:45:39.00

### PCN - MB09990012102 FD04 099 9001 B00008R

MOUNTAIN PARKWAY (MP 27.979). BRIDGE OVER NORTH FORK OF RED RIVER.BRIDGE DECK RESTORATION & WATERPROOFING SYP NO. 10-10044.00. GEOGRAPHIC COORDINATES LATITUDE 37:50:28.00 LONGITUDE 83:45:39.00

## COMPLETION DATE(S):

COMPLETED BY 06/30/2022	APPLIES TO ENTIRE CONTRACT
30 CALENDAR Days	APPLIES TO 088B00073N
30 CALENDAR Days	APPLIES TO 097B00081N
30 CALENDAR Days	APPLIES TO 099B00008L
30 CALENDAR Days	APPLIES TO 099B00008R

# SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND PENALTIES ON BRIDGE REPAIR CONTRACTS

I. COMPLETION DATE. The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by June 30, 2022. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	NO. OF CALENDAR DAYS	COMPLETION DATE
088B00073N	30	June 30, 2022
097B00081N	30	June 30, 2022
099B00008L	30	June 30, 2022
099B00008R	30	June 30, 2022

Contrary to Section 108.07.03, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure.

A penalty of \$500 will be assessed the Contractor for each day that work extends past the allotted number of calendar days for any given structure.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.