



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET
www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

June 17, 2021

CALL NO. 410
CONTRACT ID NO. 212963
ADDENDUM # 2

Subject: Laurel-Leslie-Clay-Knox Counties, 121GR21M034 - FE02
Letting June 25, 2021

- (1) Revised - Cover Page - Pages 1 of 90
- (2) Revised - Page 4 of 90
- (3) Revised - Special Note - Page 27 of 90

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 410

CONTRACT ID. 212963

LAUREL - LESLIE - CLAY - KNOX COUNTIES

FED/STATE PROJECT NUMBER 121GR21M034 - FE02

DESCRIPTION VARIOUS ROUTES DISTRICT 11

WORK TYPE BRIDGE DECK RESTORATION & WATERPROOFING

PRIMARY COMPLETION DATE 6/30/2022

LETTING DATE: June 25, 2021

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 am EASTERN DAYLIGHT TIME June 25, 2021. Bids will be publicly announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 11

CONTRACT ID - 212963

121GR21M034 - FE02

COUNTY - CLAY

PCN - MB02605772101

FE02 026 0577 B00092N 06.06

SEXTON CREEK ROAD (KY 577) BRIDGE 026B00092N OVER SEXTION CREEK AT MP 06.06BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 37:19:00.00 LONGITUDE 83:46:59.00

PCN - MB02613712101

FE02 026 1371 B00057N 00.04

SECOND STREET (KY 1371) BRIDGE 026B00057N OVER GOOSE CREEK AT MP 00.04BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 37:09:08.00 LONGITUDE 83:45:36.00

COUNTY - KNOX

PCN - MB06102292101

FE02 061 0229 B00012N 03.95

BAILEYS SWITCH-JARVIS STORE ROAD (KY 229) BRIDGE 061B00012N OVER BIG RICHLAND CREEK AT MP 03.95BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 36:57:00.00 LONGITUDE 83:53:44.00

PCN - MB06104592101

FE02 061 0459 B00049N 00.95

PITZER STREET (KY 459) BRIDGE 061B00049N OVER INDIAN CREEK AT MP 00.95BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 36:50:51.00 LONGITUDE 83:58:25.00

COUNTY - LAUREL

PCN - MB06304722101

FE02 063 0472 B00063N 09.95

JOHNSON ROAD (KY 472) BRIDGE 063B00062N OVER SOUTH FORK ROCKCASTLE RIVER AT MP 09.95BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 37:12:18.00 LONGITUDE 83:56:42.00

COUNTY - LESLIE

PCN - MB06606992101

FE02 066 0699 B00033N 01.97

CUTSHIN ROAD (KY 699) BRIDGE 066B00033N OVER CUTSHIN CREEK AT MP 01.97BRIDGE DECK RESTORATION & WATERPROOFING

GEOGRAPHIC COORDINATES LATITUDE 37:06:48.00 LONGITUDE 83:17:41.00

COMPLETION DATE(S):

COMPLETED BY 06/30/2022	APPLIES TO ENTIRE CONTRACT
30 CALENDAR Days	APPLIES TO 026B00057N
30 CALENDAR Days	APPLIES TO 026B00092N
30 CALENDAR Days	APPLIES TO 061B00012N
30 CALENDAR Days	APPLIES TO 061B00049N
30 CALENDAR Days	APPLIES TO 063B00062N
30 CALENDAR Days	APPLIES TO 066B00033N

**SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND
PENALTIES ON BRIDGE REPAIR CONTRACTS**

- 1. COMPLETION DATE.** The Contractor has the option of selecting the starting date for this Contract. Once selected, notify the Department in writing of the date selected at least two weeks prior to beginning work. All work is to be completed by the date listed below. An allotted number of Calendar days are assigned to each structure in this contract as shown below.

<u>STRUCTURE</u>	<u>NO. OF CALENDAR DAYS</u>	<u>COMPLETION DATE</u>
026B00057N	30	June 30, 2022
026B00092N	30	June 30, 2022
061B00012N	30	June 30, 2022
061B00049N	30	June 30, 2022
063B00062N	30	June 30, 2022
066B00033N	30	June 30, 2022

Contrary to Section 108.07.03, the Engineer will begin charging calendar days for a structure on the day the Contractor starts work or sets up traffic control on that particular structure. A **penalty of \$500.00 per day** will be assessed when the allotted number of calendar days is exceeded for each structure.

All construction must be completed in accordance with the weather limitations specified in Section 606 and/or Section 601 as applicable. No extension of Contract time will be granted due to inclement weather or temperature limitations that occur due to starting work on the Contract or a structure late in the construction season.