
July 16, 2018 

 

 

CALL NO. 415 

CONTRACT ID NO. 183228 

ADDENDUM # 1 

 

 

 

Subject:  Daviess County,  030GR18R023-CB06 

       Letting July 27, 2018 

 

(1) Revised – Special Note – Page 16 of 62 

(2) Revised – Traffic Control Plan- Pages 22 to 25 of 62 

(3) Revised – Special Note for Bridge Restoration – Pages 26 to 27 of 62 

(4) Added – Special Note – Page 27(a) of 62 

(5) Added – Special Notes – Pages 1 to 5 

 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 

 
Rachel Mills, P.E. 

Director 

Division of Construction Procurement 

 

RM:mw 

Enclosures  
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SPECIAL NOTE FOR 
ASPHALT MILLING AND TEXTURING 

 
 
Begin paving operations within 48 hours of commencement of the milling operation.  Continue 
paving operations continuously until completed.  If paving operations are not begun within this 
time period, the Department will assess liquidated damages at the rate prescribed by Section 
108.09 until such time as paving operations are begun. 
 
Take possession of the millings and recycle the millings or dispose of the millings off the Right-
of-Way at sites obtained by the Contractor at no additional cost to the Department. 
 
 
1-3520 48 hours Contractor keeps millings 
01/2/2012 
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TRAFFIC CONTROL PLAN – KY 258 
 
 
 
TRAFFIC CONTROL GENERAL 
 
Except as provided herein, maintain and control traffic in accordance with the Standard and 
Supplemental Specifications and the Standard and Sepia Drawings, current editions.  Except for the 
roadway and traffic control bid items listed, all items of work necessary to maintain and control 
traffic will be paid at the lump sum bid price to "Maintain and Control Traffic". 
 
Contrary to Section 106.01, furnish new, or used in like new condition, traffic control devices at the 
beginning of the work and maintain in like new condition until completion of the work. 
 
PROJECT PHASING & CONSTRUCTION PROCEDURES 
 
The Engineer may specify days and hours when lane closures will not be allowed. 
 
Maintain alternating one way traffic during construction.  Provide a minimum clear lane width of 9 
feet; however, provide for passage of vehicles of up to 16 feet in width.  If traffic should be stopped 
due to construction operations, and a school bus on an official run arrives on the scene, make 
provisions for the passage of the bus as quickly as possible. 
 

- KY 258: The contractor shall begin paving operations within 48 hours of the 
    completion of the latex overlay KY 258.   

 
 
SIGNS 
 
Sign posts and splices shall be compliant with NCHRP 350 or MASH.  Manufacturer’s 
documentation validating this compliance shall be provided to the Engineer prior to installation.  
Signs, including any splices, shall be installed according to manufacturer’s specifications and 
installation recommendations.  Contrary to section 112.04.02, only long-term signs (signs intended 
to be continuously in place for more than 3 days) will be measured for payment.  Short-term signs 
(signs intended to be left in place for 3 days or less) will not be measured for payment but will be 
incidental to Maintain and Control Traffic. 
 
CHANGEABLE MESSAGE SIGNS 
 
If deemed necessary by the Engineer, the Department will furnish, operate, and maintain Changeable 
Message Signs. 
 
TEMPORARY ENTRANCES 
 
The Engineer will not require the Contractor to provide continuous access to farms, single family, 
duplex, or triplex residential properties during working hours; however, provide reasonable egress 
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Traffic Control Plan 
Page 2 of  3 
 
 
and ingress to each such property when actual operations are not in progress at that location.  Limit 
the time during which a farm or residential entrance is blocked to the minimum length of time 
required for actual operations, not extended for the Contractor's convenience, and in no case 
exceeding six (6) hours.  Notify all residents twenty-four hours in advance of any driveway or 
entrance closings and make any accommodations necessary to meet the access needs of disabled 
residents. 
 
Except as allowed by the Phasing as specified above, maintain direct access to all side streets and 
roads, schools, churches, commercial properties and apartments or apartment complexes of four or 
more units at all times. 
 
The Department will measure asphalt materials required to construct and maintain any temporary 
entrances which may be necessary to provide temporary access; however, the Department will not 
measure aggregates, excavation, and/or embankment, but shall be incidental to Maintain and Control 
Traffic.  The Engineer will determine the type of surfacing material, asphalt or aggregate, to be used 
at each entrance. 
 
THERMOPLASTIC INTERSECTION MARKINGS    
 
Consider the locations listed on the summary as approximate only.  Prior to milling and/or 
resurfacing, locate and document the locations of the existing markings.  After resurfacing, 
replace the markings at their approximate existing locations or as directed by Engineer.  Place 
markings not existing prior to resurfacing as directed by the Engineer. 
 
BARRICADES 
 
The Department will not measure barricades used in lieu of barrels and cones for channelization or 
delineation, but shall be incidental to Maintain and Control Traffic according to Section 112.04.01. 
 
The Department will measure barricades used to protect pavement removal areas in individual units 
Each.  The Department will measure for payment the maximum number of barricades in 
concurrent use at the same time on a single day on all sections of the contract.  The Department 
will measure individual barricades only once for payment, regardless of how many times they 
are set, reset, removed, and relocated during the duration of the project.  The Department will not 
measure replacements for damaged barricades the Engineer directs to be replaced due to poor 
condition or reflectivity.  Retain possession of the Barricades upon completion of construction. 
 
 
PAVEMENT MARKINGS 
 
If there is to be a deviation from the existing striping plan, the Engineer will furnish the 
Contractor a striping plan prior to placement of the final surface course. 
 
Install Temporary Striping according to Section 112 with the following exception: 
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Traffic Control Plan 
Page 3 of  3 
 
 
 

If the Contractor’s operations or phasing requires temporary markings that must 
subsequently be removed from the final surface course, use an approved removable lane 
tape; however, the Department will not measure removable lane tape for separate 
payment, but will measure and pay for removable lane tape as temporary striping. 

 
 
PAVEMENT EDGE DROP-OFFS 
 
Do not allow a pavement edge between opposing directions of traffic or lanes that traffic is expected 
to cross in a lane change situation with an elevation difference greater than 1½”.  Place Warning 
signs (MUTCD W8-11 or W8-9A) in advance of and at 1500’ intervals throughout the drop-off area. 
 Dual post the signs on both sides of the traveled way.  Wedge all transverse transitions between 
resurfaced and unresurfaced areas which traffic may cross with asphalt mixture for leveling and 
wedging.  Remove the wedges prior to placement of the final surface course. 
 
Protect pavement edges that traffic is not expected to cross, except accidentally, as follows: 
 

Less than 2” - No protection required. 
 
2” to 4” - Place plastic drums, vertical panels, or barricades every 50 feet.  During 
daylight working hours only, the Engineer will allow the Contractor to use cones in 
lieu of plastic drums, panels, and barricades.  Wedge the drop-off with DGA or 
asphalt mixture for leveling and wedging with a 1:1 or flatter slope in daylight hours, 
or 3:1 or flatter slope during nighttime hours, when work is not active in the drop-off 
area. 

 
Greater than 4” - Protect drop-offs greater than 4 inches within 10 feet of traffic by 
placing drums, vertical panels, or barricades every 25 feet.  The Engineer will not 
allow the use of cones in lieu of drums, vertical panels, or barricades for drop-offs 
greater than 4”.  Place Type III Barricades directly in front of the drop-off facing on 
coming traffic in both directions of travel.  Provide warning signs as shown on the 
Standard Drawings or as directed by the Engineer 

 
Pedestrians & Bicycles - Protect pedestrian and bicycle traffic as directed by the 
engineer. 

 
 
1-3820 Traffic Control Plan 2 Lane 
07/27/2017 
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SPECIAL NOTE FOR BRIDGE RESTORATION AND 
WATERPROOFING WITH CONCRETE OVERLAYS-KY 258 & KY 279

I. DESCRIPTION.  Perform all work in accordance with the Kentucky Transportation 
Cabinet, Department of Highway’s 2012 Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard Drawings, this 
Note, and the attached detail drawings.  Section references are to the Standard 

 Specifications. 
This work consists of the following: (1) Furnish all labor, materials, tools, and 

equipment; (2) Machine prep the existing slab; (3)  Complete full-depth and partial 
depth repairs as directed by the Engineer; (4) Repair/replace damaged and corroded 
reinforcing bars; (5) Place new concrete overlay and epoxy-sand slurry in accordance 
with Section 606; (6) Complete asphalt approach pavement; (7) Maintain and control 
traffic; and (8) Any other work specified as part of  this contract. 

All construction will be in accordance with Section 606 unless otherwise 
 specified. 

II. MATERIALS.
A. Latex Concrete.  See Section 606.03.17.
B. Class “M” Concrete.  Use either “M1” or “M2”.  See Section 601.
C. Bituminous Asphalt. Use CL2 ASPH SURF 0.38D PG64-22.
D. Epoxy-Sand Slurry. See Section 606.03.10.

III. CONSTRUCTION.
A. Machine prep of existing slab.  Remove concrete from existing slab to a depth of at

least ¼” below the existing surface, and remove all patches completely, in accordance 
with the requirements of Section 606.03.03.   

B. Partial Depth Slab Repair and Latex Overlay.  Remove areas determined to be 
unsound by the Engineer via hydrodemolition or via hand held jackhammers 
weighing less than 45lbs in accordance with Section 606.02.10 D.  Repair/Replace all 
damaged or severely corroded reinforcing bars prior to partial depth repair operation. 
The Department will not measure material removal and will consider this work 
incidental to the bid item “PARTIAL DEPTH PATCHING”.  Mix and place Latex 
Modified Concrete Overlay in accordance with Sections 606.03.08 and 606.03.17. 

C. Asphalt Approach Pavement.  Mill each existing asphalt approach for a distance of 
100’ from the bridge end.  Remove the bituminous material uniformly by making an 
edge key, so as to provide a smooth transition to the finished bridge when a new 
bituminous overlay of compacted depth of approximately 1½” is added to the 
approaches.  The grinding depth may vary depending of the condition of the existing 
approach and final elevation of bridge end.  Dispose of all removed material away 
from the site.   

D. Surface Texturing.  Texture the concrete surface of the overlay in accordance with 
Section 609.03.10.   

IV. MEASUREMENT.  See Section 606 and the following:
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A. Latex Modified Concrete for Overlay.  The Department will measure the quantity 
in cubic yards using the theoretical volume as follows for each bridge:   
KY 279 030B00126N   (185’x 24’x 1.25 ” )  =   17.1 cuyd 
KY 258 030B00135N  (144’x 20’x 1.25”) =   11.2 cuyd  
                

B. Latex Modified Concrete for Partial Depth Patching and variable thickness of 
Overlay.  The Department will measure the quantity in cubic yards by deducting the 
theoretical volume of bridge deck overlay (LMC) from the total volume (as indicated 
by the batch quantity tickets) of Concrete required to obtain the finished grade shown 
on the Plans or established by the Engineer.   

C. Machine Prep of Slab.  The Department will measure the machine preparation of the 
existing bridge deck in square yards, which shall include all labor, equipment, and 
material needed to complete this work. 

D.  Steel Reinforcement.  The Department will measure any reinforcing steel necessary 
for the partial or full depth patch in pounds, which shall include all labor, equipment, 
and material needed to complete this work. 

E. Asphalt Approach Pavement. The Department will measure the quantity in square 
yards, which shall include all labor, equipment, and material needed to complete this 
work. 
 

V. PAYMENT.  See Section 606 and the following: 
A. Latex Modified Concrete for Overlay.  The Department will make payment for the 

Latex Modified Concrete under bid item #08534 “CONCRETE OVERLAY – 
LATEX” for the quantity in cubic yards complete in place.               

B. Latex Modified Concrete for Partial Depth Patching and variable thickness of 
Overlay.  The Department will make payment for the Partial Depth Patching under 
bid item #24094EC “PARTIAL DEPTH PATCHING”.  Payment will be for the 
quantity per cubic yard complete in place. 

C. Machine Prep of Slab.  The Department will make payment for the removal of the 
existing overlay under bid item #08551 “MACHINE PREP OF SLAB”.  Payment 
will be for the square yard complete.  

D. Steel Reinforcement.  The Department will make payment for steel reinforcement, if 
necessary, under bid item #08150 “STEEL REINFORCEMENT”.  Payment will be at 
the unit price per pound. 

E. Asphalt Approach Pavement.  The Department will make payment for the 
completed and accepted quantity of this work under the bid item #03304 “BRIDGE 
OVERLAY APPROACH PAVEMENT”. 
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SPECIAL NOTE FOR CONTRACT COMPLETION DATE AND LIQUIDATED DAMAGES ON BRIDGE REPAIR 

CONTRACTS 

 

I. COMPLETION DATE.  The contractor has the option of selection the starting date for this 

Contract.  Once selected, notify the Department in writing of the date selected at least two 

weeks prior to the beginning work.  An allotted number of calendar days are assigned to 

each structure in the contract as shown below. 

 

STRUCTURE          NUMBER OF DAYS 

030B00135N            14 

030B00126N            30 

 

 

 

Contrary to Section 108.07.02, the Engineer will begin charging Working days for a structure on 

the day the Contractor starts work or sets up traffic control on that particular structure. 

 

 

II. LIQUIDATED DAMAGES.  Liquidated damages will be assessed the Contractor in accordance 

with the Transportation Cabinet, Dept. of Highway’s 2012 Standard Specifications for Road 

and Bridge Construction, Section 108.09, when either the allotted number of days or the 

June 30, 2019 date is exceeded. 

Contrary to the Standard Specifications, liquidated damages will be assessed the Contractor 

during the months of August, September, October, November, December, January, 

February, and March when the contract time has expired on any individual bridge or 

bridges.  Contract time will be charged during these months.   

All construction must be completed in accordance with the weather limitations specified in 

Section 606 and/or Section 601 as applicable.  No extension on Contract time will be 

granted due to inclement weather or temperature limitation that occur due to starting work 

on the Contract or a structure late in the construction season. 
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