



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

June 20, 2014

CALL NO. 415
CONTRACT ID NO. 142957
ADDENDUM # 1

Subject: Ohio County, 092GR14M070-FE02
Letting June 27, 2014

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 122
- (3) Revised - General Note - Page 51 of 122

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Diana Castle Radcliffe".

Diana Castle Radcliffe
Director
Division of Construction Procurement

DR:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 415

CONTRACT ID. 142957

OHIO COUNTY

FED/STATE PROJECT NUMBER 092GR14M070-FE02

DESCRIPTION OHIO COUNTY

WORK TYPE BRIDGE PAINTING & CLEANING

PRIMARY COMPLETION DATE 7/31/2015

LETTING DATE: June 27, 2014

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME June 27, 2014. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 02

CONTRACT ID - 142957
092GR14M070-FE02
COUNTY - OHIO
PCN - MB09202311401
FE02 092 0231 B00138N

OHIO COUNTY NEW HARTFORD ROAD
US 231 OVER ROUGH RIVER-MP 13.35BRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:27:10.24 LONGITUDE 86:54:38.57

PCN - MB09290071401
FE02 092 9007 B00063L

OHIO COUNTY WILLIAM NATHC PARKWAY
KY 9007 OVER ROUGH RIVER-MP 51.49BRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:28:33.76 LONGITUDE 86:54:00.46

PCN - MB09290071402
FE02 092 9007 B00063R

OHIO COUNTY WILLIAM NATCHER PARKWAY
KY 9007 OVER ROUGH RIVER-MP 51.49BRIDGE PAINTING & CLEANING
GEOGRAPHIC COORDINATES LATITUDE 37:28:33.36 LONGITUDE 86:54:01.02

COMPLETION DATE(S):	
COMPLETED BY 11/15/2014	SEASON 1 COMPLETION DATE
COMPLETED BY 07/31/2015	APPLIES TO ENTIRE CONTRACT

Payment

Payment of the contract lump sum amount for "maintain and control traffic" shall be full compensation for all items necessary to maintain and control traffic on this project. All traffic control items shall remain the property of the contractor when the work is complete.

092B00063L&R

Maintain one usable 12 foot lane in each direction. Shoulder and Single lane closures will be permitted. Should the Contractor use Season 2 to complete the paint related work all traffic control items must be remove and all lanes must be restored while not working between Season 1 and Season 2. No lane or shoulder closures will be permitted while a lane closure is in place on the 092B00138 structure US 231 over Rough River.

The Contractors shall provide 6 variable message boards and signage to alert any over sized loads greater than 12 feet will be restricted for passage in the work zone. The Contractor shall coordinate with the Engineer to complete the KYTC form TC 63-70.

Highway Construction Restriction Notification.

<http://transportation.ky.gov/Organizational-Resources/Forms/TC%2063-70.docx> 14 days prior to any lane closure. The variable message boards and signage shall be placed at the following locations and information programmed with detour information using US 231 as directed by the Engineer:

Before the US 60 Bypass east bound ramp and west bound ramp to KY 9007 at Owensboro. (2)

Before the Hartford Beaver Dam Exit 50 on KY 9007 North Bound Lanes. (1)

Before be these locations at exit 43 KY 9007 and exit 77 KY 9001:

West bound KY 9001 to KY 9007 north bound. (1)

East bound KY 9001 to KY 9007 north bound. (1)

North bound KY 9007 to West bound KY 9001. (1)

All cost to provide, install and remove the variable message boards and signage shall be incidental to the Lump Sum bid for "maintain and control traffic".

092B00138N

Maintain one usable 12 foot lane. Flagging or traffic signals shall be used. If traffic signals are used the Contractor shall use flagging to minimize impact on school bus traffic when school is in session. The Contractor shall be responsible for establishing the dates and times when school bus traffic will impact the job site. Should the Contractor use Season 2 to complete the paint related work all traffic control items must be remove and all lanes must be restored while not working between Season 1 and Season 2. No lane or closure will be permitted while a lane closure or shoulder closure is in place on the 092B00063L & R structures KY 9007 over Rough River.