



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

March 11, 2025

CALL NO. 417
CONTRACT ID NO. 252143
ADDENDUM # 1

Subject: Knott County, MPGR25P024-FD51
Letting March 20, 2025

- (1) Revised - Summary Sheets - Pages 35-36 of 65
- (2) Revised - Proposal Bid Items - Pages 64-65 of 65

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

MATERIAL SUMMARY

CONTRACT ID: 252143

MPGR25P024-FD51

MP06007212501

DIX FORK ROAD (KY 721) FROM 802 FEET NORTH OF KY 1088 EXTENDING NORTH TO 110 FEET SOUTH OF JENNY HOLLAND DRIVE FLOOD REPAIR FOR FEMA, A DISTANCE OF 5.94 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0005	00001	DGA BASE	301.00	TON
0010	01987	DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	35.00	EACH
0015	02187	SITE PREPARATION - (KY 721 - SITE 12)	1.00	EACH
0020	02187	SITE PREPARATION - (KY 721 - SITE 16)	1.00	EACH
0025	02187	SITE PREPARATION - (KY 721 - SITES (19 - 20)	1.00	EACH
0030	02187	SITE PREPARATION - (KY 721 - SITES 1 - 6	1.00	EACH
0035	02187	SITE PREPARATION - (KY 721 - SITES 13B - 15)	1.00	EACH
0040	02187	SITE PREPARATION - (KY 721 - SITES 17 - 18)	1.00	EACH
0045	02187	SITE PREPARATION - (KY 721 - SITES 7A - 11B)	1.00	EACH
0050	02351	GUARDRAIL-STEEL W BEAM-S FACE	200.00	LF
0055	02371	GUARDRAIL END TREATMENT TYPE 7	7.00	EACH
0060	02383	REMOVE & RESET GUARDRAIL	1,325.00	LF
0065	02396	REMOVE GUARDRAIL END TREATMENT - TYPE 7	3.00	EACH
0070	02483	CHANNEL LINING CLASS II	114.00	TON
0075	02484	CHANNEL LINING CLASS III	482.00	TON
0080	02562	TEMPORARY SIGNS	350.00	SQFT
0085	03234	RAILROAD RAILS-DRILLED	6,669.00	LF
0090	03235	EXCAVATION AND BACKFILL - - CRIB WALL	971.00	CUYD
0095	03236	CRIBBING	3,504.00	SQFT
0100	21415ND	EROSION CONTROL - (KY 721 - SITE 12)	1.00	LS
0105	21415ND	EROSION CONTROL - (KY 721 - SITE 16)	1.00	LS
0110	21415ND	EROSION CONTROL - (KY 721 - SITES 1 - 6)	1.00	LS
0115	21415ND	EROSION CONTROL - (KY 721 - SITES 13B - 15)	1.00	LS
0120	21415ND	EROSION CONTROL - (KY 721 - SITES 17 - 18)	1.00	LS
0125	21415ND	EROSION CONTROL - (KY 721 - SITES 19 - 20)	1.00	LS
0130	21415ND	EROSION CONTROL - (KY 721 - SITES 7A - 11B)	1.00	LS
0135	21554EN	EXCAVATION - - CHANNEL LINNING	187.00	CUYD
0140	02650	MAINTAIN & CONTROL TRAFFIC - (KY 721) (REVISED 3/11/2025)	1.00	LS
0145	40176	FABRIC-GEOTEXTILE CLASS 1 - - CHANNEL LINING	650.00	SQYD
0150	40176	FABRIC-GEOTEXTILE CLASS 1 - - DRILLED RR RAILS	1,714.00	SQYD
0155	02569	DEMOBILIZATION	1.00	LS

MATERIAL SUMMARY

CONTRACT ID: 252143
 MPGR25P024-FD51
 MP06011022501

MONTGOMERY CREEK ROAD (KY 1102) FROM 0.28 MILES NORTH OF KY 550 EXTENDING NORTH TO 95 FEET SOUTH OF PAW PAW LANE FLOOD REPAIR FOR FEMA, A DISTANCE OF 1.78 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0160	00001	DGA BASE	234.00	TON
0165	01987	DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	28.00	EACH
0170	02187	SITE PREPARATION - (KY 1102 - SITES 1 - 4C)	1.00	EACH
0175	02187	SITE PREPARATION - (KY 1102 - SITES 5 - 7C)	1.00	EACH
0180	02187	SITE PREPARATION - (KY 1102 - SITES 8A - 8C)	1.00	EACH
0185	02187	SITE PREPARATION - (KY 1102 - SITES 9 - 11)	1.00	EACH
0190	02351	GUARDRAIL-STEEL W BEAM-S FACE	37.50	LF
0195	02360	GUARDRAIL TERMINAL SECTION NO 1	1.00	EACH
0200	02371	GUARDRAIL END TREATMENT TYPE 7	1.00	EACH
0205	02383	REMOVE & RESET GUARDRAIL	1,012.50	LF
0210	02483	CHANNEL LINING CLASS II	96.00	TON
0215	02484	CHANNEL LINING CLASS III	386.00	TON
0220	02562	TEMPORARY SIGNS	350.00	SQFT
0225	02650	MAINTAIN & CONTROL TRAFFIC - (KY 1102)	1.00	LS
0230	03234	RAILROAD RAILS-DRILLED	8,541.00	LF
0235	03235	EXCAVATION AND BACKFILL - - CRIB WALL	1,016.00	CUYD
0240	03236	CRIBBING	6,443.00	SQFT
0245	21415ND	EROSION CONTROL - KY 1102 - SITES 9 - 11)	1.00	LS
0250	21415ND	EROSION CONTROL - (KY 1102 - SITES 1 - 4C)	1.00	LS
0255	21415ND	EROSION CONTROL - (KY 1102 - SITES 5 - 7C)	1.00	LS
0260	21415ND	EROSION CONTROL - (KY 1102 - SITES 8A - 8C)	1.00	LS
0265	21554EN	EXCAVATION - - CHANNEL LINNING	149.00	CUYD
0270	40176	FABRIC-GEOTEXTILE CLASS 1 - - CHANNEL LINING	548.00	SQYD
0275	40176	FABRIC-GEOTEXTILE CLASS 1 - - DRILLED RR RAILS	1,799.00	SQYD
0280	02569	DEMOBILIZATION	1.00	LS

PROPOSAL BID ITEMS

Report Date 3/11/25

Page 1 of 2

Section: 0001 - SLIDE REPAIRS

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00001		DGA BASE	535.00	TON		\$	
0020	01987		DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	63.00	EACH		\$	
0030	02187		SITE PREPARATION (KY 1102 - SITES 1 - 4C)	1.00	EACH		\$	
0040	02187		SITE PREPARATION (KY 1102 - SITES 5 - 7C)	1.00	EACH		\$	
0050	02187		SITE PREPARATION (KY 1102 - SITES 8A - 8C)	1.00	EACH		\$	
0060	02187		SITE PREPARATION (KY 1102 - SITES 9 - 11)	1.00	EACH		\$	
0070	02187		SITE PREPARATION (KY 721 - SITE 12)	1.00	EACH		\$	
0080	02187		SITE PREPARATION (KY 721 - SITE 16)	1.00	EACH		\$	
0090	02187		SITE PREPARATION (KY 721 - SITES (19 - 20)	1.00	EACH		\$	
0100	02187		SITE PREPARATION (KY 721 - SITES 1 - 6	1.00	EACH		\$	
0110	02187		SITE PREPARATION (KY 721 - SITES 13B - 15)	1.00	EACH		\$	
0120	02187		SITE PREPARATION (KY 721 - SITES 17 - 18)	1.00	EACH		\$	
0130	02187		SITE PREPARATION (KY 721 - SITES 7A - 11B)	1.00	EACH		\$	
0140	02351		GUARDRAIL-STEEL W BEAM-S FACE	237.50	LF		\$	
0150	02360		GUARDRAIL TERMINAL SECTION NO 1	1.00	EACH		\$	
0160	02371		GUARDRAIL END TREATMENT TYPE 7	8.00	EACH		\$	
0170	02383		REMOVE & RESET GUARDRAIL	2,337.50	LF		\$	
0180	02396		REMOVE GUARDRAIL END TREATMENT TYPE 7	3.00	EACH		\$	
0190	02483		CHANNEL LINING CLASS II	210.00	TON		\$	
0200	02484		CHANNEL LINING CLASS III	868.00	TON		\$	
0210	02562		TEMPORARY SIGNS	700.00	SQFT		\$	
0220	02650		MAINTAIN & CONTROL TRAFFIC (KY 1102)	1.00	LS		\$	
0230	03234		RAILROAD RAILS-DRILLED	15,210.00	LF		\$	
0240	03235		EXCAVATION AND BACKFILL - CRIB WALL	1,987.00	CUYD		\$	
0250	03236		CRIBBING	9,947.00	SQFT		\$	
0260	21415ND		EROSION CONTROL KY 1102 - SITES 9 - 11)	1.00	LS		\$	
0270	21415ND		EROSION CONTROL (KY 1102 - SITES 1 - 4C)	1.00	LS		\$	
0280	21415ND		EROSION CONTROL (KY 1102 - SITES 5 - 7C)	1.00	LS		\$	
0290	21415ND		EROSION CONTROL (KY 1102 - SITES 8A - 8C)	1.00	LS		\$	
0300	21415ND		EROSION CONTROL (KY 721 - SITE 12)	1.00	LS		\$	
0310	21415ND		EROSION CONTROL (KY 721 - SITE 16)	1.00	LS		\$	

PROPOSAL BID ITEMS

Page 2 of 2

Report Date 3/11/25

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0320	21415ND		EROSION CONTROL (KY 721 - SITES 1 - 6)	1.00	LS		\$	
0330	21415ND		EROSION CONTROL (KY 721 - SITES 13B - 15)	1.00	LS		\$	
0340	21415ND		EROSION CONTROL (KY 721 - SITES 17 - 18)	1.00	LS		\$	
0350	21415ND		EROSION CONTROL (KY 721 - SITES 19 - 20)	1.00	LS		\$	
0360	21415ND		EROSION CONTROL (KY 721 - SITES 7A - 11B)	1.00	LS		\$	
0370	21554EN		EXCAVATION - CHANNEL LINNING	336.00	CUYD		\$	
0380	02650		MAINTAIN & CONTROL TRAFFIC (KY 721)	1.00	LS		\$	
0390	40176		FABRIC-GEOTEXTILE CLASS 1 - CHANNEL LINING	1,198.00	SQYD		\$	
0400	40176		FABRIC-GEOTEXTILE CLASS 1 - DRILLED RR RAILS	3,513.00	SQYD		\$	

Section: 0002 - DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0410	02569		DEMOBILIZATION	1.00	LS		\$	