

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING  
Call: 100 Contract ID: 11-1322 Sheet 2  
Date Run :July 15, 2011 11:32 am

County: JEFFERSON District: 05 Date Let : 07-15-11 Call: 100 Contid: 11-1322  
Proposal Description: IM 0711 (101) Length: 0 Time: 12/15/11  
ASPHALT REHAB INTERSTATE/PARKWAY LOUISVILLE-COVINGTON ROAD (I-71)  
Number of Bidders 3

|                                                       |                         |                 |
|-------------------------------------------------------|-------------------------|-----------------|
| 1 GOHMANN ASPHALT AND CONSTRUCTION INC 10,928,000.00  | 2 COMMERCIAL PAVERS INC | \$11,323,321.39 |
| 3 MAC CONSTRUCTION & EXCAVATING INC WOS 14,000,000.00 |                         |                 |

ENGINEERS ESTIMATE 11,246,900.11 LOW BIDDER is -2.83 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|------------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | DGA BASE                               | 13,611.000 | TON  | 22.0000   | 19.0000   | 25.0000   |          |          |          |
| 0020           | CRUSHED AGGREGATE SIZE NO 3            | 2,200.000  | TON  | 20.0000   | 21.0000   | 17.0000   |          |          |          |
| 0030           | CRUSHED AGGREGATE SIZE NO 2            | 243.000    | TON  | 70.0000   | 40.0000   | 37.0000   |          |          |          |
| 0040           | ASPHALT SEAL AGGREGATE                 | 1,891.000  | TON  | 82.0000   | 27.0000   | 90.0000   |          |          |          |
| 0050           | LEVELING & WEDGING PG76-22             | 102.000    | TON  | 90.0000   | 100.0000  | 140.0000  |          |          |          |
| 0060           | CL3 ASPH BASE 1.00D PG64-22            | 15,949.000 | TON  | 46.0000   | 50.5600   | 57.0000   |          |          |          |
| 0070           | CL4 ASPH BASE 1.00D PG64-22            | 2,368.000  | TON  | 48.0000   | 53.9000   | 81.0000   |          |          |          |
| 0080           | CL4 ASPH BASE 1.00D PG76-22            | 22,565.000 | TON  | 51.0000   | 61.4300   | 68.0000   |          |          |          |
| 0090           | EMULSIFIED ASPHALT RS-2                | 227.000    | TON  | 840.0000  | 800.0000  | 550.0000  |          |          |          |
| 0100           | CL3 ASPH SURF 0.38D PG64-22            | 4,402.000  | TON  | 64.0000   | 63.0900   | 72.0000   |          |          |          |
| 0110           | CL4 ASPH SURF 0.38A PG76-22            | 7,388.000  | TON  | 68.0000   | 71.9100   | 82.0000   |          |          |          |
| 0120           | NON-PERFORATED PIPE-4 IN               | 77.000     | LF   | 35.0000   | 35.0000   | 40.0000   |          |          |          |
| 0130           | PERF PIPE HEADWALL TY 1-4 IN           | 9.000      | EACH | 860.0000  | 500.0000  | 450.0000  |          |          |          |
| 0140           | CURB BOX INLET TYPE A T                | 30.000     | EACH | 3200.0000 | 3000.0000 | 2900.0000 |          |          |          |
| 0150           | CAP CURB BOX INLET                     | 1.000      | EACH | 1400.0000 | 425.0000  | 1150.0000 |          |          |          |
| 0160           | FLUME INLET TYPE 1                     | 7.000      | EACH | 5500.0000 | 3100.0000 | 4300.0000 |          |          |          |
| 0170           | FLUME INLET TYPE 2                     | 14.000     | EACH | 4200.0000 | 3550.0000 | 4300.0000 |          |          |          |
| 0180           | ADJUST MANHOLE FRAME TO GRADE          | 1.000      | EACH | 600.0000  | 700.0000  | 1200.0000 |          |          |          |
| 0190           | SPECIAL HEADER CURB                    | 8,790.000  | LF   | 9.0000    | 12.5000   | 10.0000   |          |          |          |
| 0200           | ISLAND HEADER CURB TYPE 1              | 1,490.000  | LF   | 11.3500   | 11.3500   | 12.0000   |          |          |          |
| 0210           | REMOVE CURB                            | 9,265.000  | LF   | 4.0000    | 4.0000    | 4.5000    |          |          |          |
| 0220           | DELINEATOR FOR GUARDRAIL-WHITE         | 431.000    | EACH | 6.0000    | 7.0000    | 6.0000    |          |          |          |
| 0230           | DELINEATOR FOR GUARDRAIL-YELLOW        | 54.000     | EACH | 6.0000    | 7.0000    | 6.0000    |          |          |          |
| 0240           | DELINEATOR FOR BARRIER-WHITE           | 58.000     | EACH | 9.6500    | 6.0000    | 4.0000    |          |          |          |
| 0250           | DELINEATOR FOR BARRIER-YELLOW          | 58.000     | EACH | 9.6000    | 6.0000    | 4.0000    |          |          |          |
| 0260           | RELOCATE TEMP CONC BARRIER             | 3,690.000  | LF   | 8.0000    | 5.0000    | 6.0000    |          |          |          |
| 0270           | BARRICADE-TYPE III                     | 10.000     | EACH | 1000.0000 | 100.0000  | 53.0000   |          |          |          |
| 0280           | ROADWAY EXCAVATION                     | 2,614.000  | CUYD | 25.0000   | 14.5000   | 30.0000   |          |          |          |
| 0290           | FLOWABLE FILL                          | 15.000     | CUYD | 160.0000  | 200.0000  | 100.0000  |          |          |          |
| 0300           | EMBANKMENT IN PLACE                    | 630.000    | CUYD | 18.0000   | 14.0000   | 25.0000   |          |          |          |
| 0310           | DITCHING                               | 69,352.000 | LF   | 1.2500    | 1.5000    | 1.8000    |          |          |          |
| 0320           | G/R STEEL W BEAM-S FACE (7 FT POST)    | 42,900.000 | LF   | 18.5700   | 18.7500   | 18.5000   |          |          |          |
| 0330           | GUARDRAIL-STEEL W BEAM-D FACE          | 1,787.500  | LF   | 25.0000   | 26.5000   | 28.0000   |          |          |          |
| 0340           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 33.000     | EACH | 2500.0000 | 2525.0000 | 2400.0000 |          |          |          |
| 0350           | CRASH CUSHION TYPE IX-A                | 13.000     | EACH | 5500.0000 | 6000.0000 | 5200.0000 |          |          |          |
| 0360           | GUARDRAIL END TREATMENT TYPE 1         | 1.000      | EACH | 2500.0000 | 2300.0000 | 2500.0000 |          |          |          |
| 0370           | GUARDRAIL END TREATMENT TYPE 2A        | 20.000     | EACH | 650.0000  | 725.0000  | 700.0000  |          |          |          |
| 0380           | GUARDRAIL END TREATMENT TYPE 3         | 2.000      | EACH | 950.0000  | 950.0000  | 800.0000  |          |          |          |
| 0390           | REMOVE GUARDRAIL                       | 44,825.000 | LF   | 2.0000    | 1.7500    | 1.2500    |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 100 Contract ID: 11-1322 Sheet 2  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description                      | Quantity    | Unit  | Bidder 1    | Bidder 2    | Bidder 3     | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|------------------------------------------|-------------|-------|-------------|-------------|--------------|----------|----------|----------|
| 0400           | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | 26.000      | EACH  | 150.0000    | 263.0000    | 350.0000     |          |          |          |
| 0410           | GUARDRAIL END TREATMENT TYPE 4A          | 1.000       | EACH  | 2500.0000   | 2300.0000   | 2000.0000    |          |          |          |
| 0420           | REMOVE TREES OR STUMPS                   | 2.000       | EACH  | 400.0000    | 1800.0000   | 1800.0000    |          |          |          |
| 0430           | CHANNEL LINING CLASS II                  | 1,081.000   | TON   | 38.0000     | 35.0000     | 30.0000      |          |          |          |
| 0440           | CHANNEL LINING CLASS III                 | 368.000     | TON   | 40.0000     | 45.0000     | 40.0000      |          |          |          |
| 0450           | SIGNS                                    | 1,500.000   | SQFT  | 6.0000      | 3.0000      | 3.0000       |          |          |          |
| 0460           | OBJECT MARKER TYPE 2                     | 40.000      | EACH  | 75.0000     | 125.0000    | 250.0000     |          |          |          |
| 0470           | FABRIC-GEOTEXTILE TYPE IV                | 6,559.000   | SQYD  | 1.6000      | 2.0000      | 2.0000       |          |          |          |
| 0480           | MAINTAIN & CONTROL TRAFFIC               | 1.000       | LS    | 240000.0000 | 250000.0000 | 2022379.0000 |          |          |          |
| 0490           | PORTABLE CHANGEABLE MESSAGE SIGN         | 4.000       | EACH  | 2500.0000   | 3000.0000   | 2650.0000    |          |          |          |
| 0500           | MOBILIZATION FOR MILL & TEXT             | 1.000       | LS    | 7000.0000   | 1500.0000   | 7000.0000    |          |          |          |
| 0510           | ASPHALT PAVE MILLING & TEXTURING         | 25,991.000  | TON   | 12.0000     | 17.5000     | 16.0000      |          |          |          |
| 0520           | ARROW PANEL                              | 2.000       | EACH  | 2000.0000   | 1500.0000   | 1590.0000    |          |          |          |
| 0530           | RELOCATE CRASH CUSHION                   | 7.000       | EACH  | 1800.0000   | 1000.0000   | 2200.0000    |          |          |          |
| 0540           | CONCRETE BARRIER WALL TYPE 9T            | 3,690.000   | LF    | 18.0000     | 25.0000     | 35.0000      |          |          |          |
| 0550           | CLEAN PIPE STRUCTURE                     | 2.000       | EACH  | 1800.0000   | 3000.0000   | 450.0000     |          |          |          |
| 0560           | TRIM & REMOVE TREES & BRUSH              | 160.000     | LF    | 28.0000     | 50.0000     | 20.0000      |          |          |          |
| 0570           | POLE 30 FT MTG HT                        | 1.000       | EACH  | 1075.0000   | 1075.0000   | 1200.0000    |          |          |          |
| 0580           | POLE 40 FT MTG HT                        | 3.000       | EACH  | 1169.0000   | 1169.0000   | 1200.0000    |          |          |          |
| 0590           | BRACKET 4 FT                             | 3.000       | EACH  | 200.0000    | 200.0000    | 350.0000     |          |          |          |
| 0595           | BRACKET 15 FT                            | 1.000       | EACH  | 488.0000    | 488.0000    | 400.0000     |          |          |          |
| 0600           | TRANSFORMER BASE                         | 4.000       | EACH  | 417.0000    | 417.0000    | 350.0000     |          |          |          |
| 0610           | HPS LUMINAIRE                            | 4.000       | EACH  | 322.0000    | 322.0000    | 350.0000     |          |          |          |
| 0620           | FUSED CONNECTOR KIT                      | 16.000      | EACH  | 88.1500     | 88.1500     | 75.0000      |          |          |          |
| 0630           | CONDUIT-1 1/4 IN                         | 1,400.000   | LF    | 8.7500      | 8.7500      | 8.0000       |          |          |          |
| 0640           | TRENCHING AND BACKFILLING                | 1,500.000   | LF    | 3.2500      | 3.2500      | 4.5000       |          |          |          |
| 0650           | WIRE-NO. 12                              | 400.000     | LF    | 0.5100      | 0.5100      | 0.5000       |          |          |          |
| 0660           | WIRE-NO. 8                               | 3,900.000   | LF    | 1.0800      | 1.0800      | 1.0000       |          |          |          |
| 0670           | WIRE-NO. 6                               | 2,200.000   | LF    | 1.3500      | 1.3500      | 1.5000       |          |          |          |
| 0680           | REMOVE LIGHTING                          | 1.000       | LS    | 1865.0000   | 1865.0000   | 2000.0000    |          |          |          |
| 0690           | EROSION CONTROL BLANKET                  | 5,228.000   | SQYD  | 2.5000      | 1.3500      | 1.2000       |          |          |          |
| 0700           | FLEXIBLE DELINEATOR POST-W               | 261.000     | EACH  | 22.5000     | 45.0000     | 45.0000      |          |          |          |
| 0710           | FLEXIBLE DELINEATOR POST-Y               | 67.000      | EACH  | 22.5000     | 45.0000     | 45.0000      |          |          |          |
| 0720           | PAVE STRIPING-TEMP PAINT-6 IN            | 97,597.000  | LF    | 0.1200      | 0.1900      | 0.1200       |          |          |          |
| 0730           | PAVE MARKING-THERMO STOP BAR-24IN        | 42.000      | LF    | 10.0000     | 10.0000     | 10.0000      |          |          |          |
| 0740           | PAVEMENT MARKER TYPE V-B W/R             | 565.000     | EACH  | 18.3500     | 18.3500     | 18.3500      |          |          |          |
| 0750           | PAVEMENT MARKER TYPE V-B Y/R             | 93.000      | EACH  | 18.3500     | 18.3500     | 18.3500      |          |          |          |
| 0760           | REMOVE PAVEMENT MARKER TYPE V            | 100.000     | EACH  | 7.0000      | 5.0000      | 21.3000      |          |          |          |
| 0770           | CRASH CUSHION TY VI CLASS CT             | 6.000       | EACH  | 2500.0000   | 4800.0000   | 4500.0000    |          |          |          |
| 0780           | FUEL ADJUSTMENT                          | 77,224.000  | DOLL  | 1.0000      | 1.0000      | 1.0000       |          |          |          |
| 0790           | ASPHALT ADJUSTMENT                       | 127,140.000 | DOLL  | 1.0000      | 1.0000      | 1.0000       |          |          |          |
| 0800           | MILLED RUMBLE STRIPS                     | 71,644.000  | LF    | 0.1700      | 0.1800      | 0.1300       |          |          |          |
| 0810           | JUNCTION BOX TYPE A                      | 1.000       | EACH  | 310.0000    | 360.0000    | 310.0000     |          |          |          |
| 0820           | JUNCTION BOX TYPE C                      | 1.000       | EACH  | 998.5000    | 1150.0000   | 1200.0000    |          |          |          |
| 0830           | LAW ENFORCEMENT OFFICER                  | 2,000.000   | HOURL | 35.0000     | 30.0000     | 35.0000      |          |          |          |
| 0840           | CLEAN CULVERT                            | 1.000       | LS    | 2000.0000   | 12000.0000  | 2000.0000    |          |          |          |
| 0850           | PAVEMENT REPAIR                          | 237.300     | SQYD  | 272.9500    | 150.0000    | 246.0000     |          |          |          |
| 0860           | EROSION CONTROL                          | 1.000       | LS    | 15000.0000  | 20000.0000  | 15000.0000   |          |          |          |
| 0870           | KPDOS PERMIT AND TEMP EROSION CONTROL    | 1.000       | LS    | 500.0000    | 27500.0000  | 75000.0000   |          |          |          |
| 0880           | WATERBLAST STRIPE REMOVAL                | 97,597.000  | LF    | 0.3800      | 0.3800      | 0.3800       |          |          |          |
| 0890           | DURABLE WATERBORNE MARKING-6 IN W        | 55,015.000  | LF    | 0.1900      | 0.1900      | 0.1900       |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 100 Contract ID: 11-1322 Sheet 3  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description                | Quantity   | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|------------------------------------|------------|------|-------------|-------------|-------------|----------|----------|----------|
| 0900           | DURABLE WATERBORNE MARKING-6 IN Y  | 42,582.000 | LF   | 0.1900      | 0.1900      | 0.1900      |          |          |          |
| 0910           | DURABLE WATERBORNE MARKING-12 IN W | 2,440.000  | LF   | 0.3800      | 0.3800      | 0.3800      |          |          |          |
| 0920           | FLOWABLE FILL                      | 211.000    | CUYD | 160.0000    | 175.0000    | 115.0000    |          |          |          |
| 0930           | REMOVE CONCRETE MASONRY            | 154.000    | CUYD | 675.0000    | 125.0000    | 300.0000    |          |          |          |
| 0940           | EXPAN JOINT REPLACE 4 IN           | 150.000    | LF   | 800.0000    | 725.0000    | 660.0000    |          |          |          |
| 0950           | ARMORED EDGE FOR CONCRETE          | 150.000    | LF   | 85.0000     | 125.0000    | 150.0000    |          |          |          |
| 0960           | ELIMINATE TRANSVERSE JOINT         | 699.000    | LF   | 600.0000    | 550.0000    | 570.0000    |          |          |          |
| 0970           | ELIMINATE TRANSVERSE JOINT         | 586.000    | LF   | 1150.0000   | 1000.0000   | 850.0000    |          |          |          |
| 0980           | CONDUIT-2 IN                       | 1,060.000  | LF   | 17.1500     | 17.1500     | 8.0000      |          |          |          |
| 0990           | JUNCTION BOX-ELECTRICAL            | 12.000     | EACH | 2113.0000   | 2113.0000   | 500.0000    |          |          |          |
| 1000           | PAVE STRIPING-THERMO-6 IN W        | 1,090.000  | LF   | 2.0000      | 2.0000      | 2.0000      |          |          |          |
| 1010           | PAVE STRIPING-THERMO-6 IN Y        | 940.000    | LF   | 2.0000      | 2.0000      | 2.0000      |          |          |          |
| 1020           | CYCLOPEAN STONE RIP RAP            | 6,480.000  | TON  | 23.0000     | 25.0000     | 35.0000     |          |          |          |
| 1030           | STRUCTURAL STEEL                   | 1.000      | LS   | 10000.0000  | 15000.0000  | 20000.0000  |          |          |          |
| 1040           | EPOXY SAND SLURRY                  | 510.000    | SQYD | 27.0000     | 25.0000     | 28.0000     |          |          |          |
| 1050           | REM EPOXY BIT FOREIGN OVERLAY      | 7,644.000  | SQYD | 11.0000     | 40.0000     | 8.5000      |          |          |          |
| 1060           | CONC CLASS M FULL DEPTH PATCH      | 20.000     | CUYD | 1500.0000   | 3000.0000   | 1300.0000   |          |          |          |
| 1070           | CONCRETE OVERLAY-LATEX             | 243.000    | CUYD | 2100.0000   | 1900.0000   | 2800.0000   |          |          |          |
| 1080           | BLAST CLEANING                     | 9,364.000  | SQYD | 8.2500      | 20.0000     | 15.0000     |          |          |          |
| 1085           | REM EPOXY BIT FOREIGN OVERLAY      | 1,220.000  | SQYD | 11.0000     | 40.0000     | 12.0000     |          |          |          |
| 1086           | CONC CLASS M FULL DEPTH PATCH      | 3.000      | CUYD | 1500.0000   | 3000.0000   | 1300.0000   |          |          |          |
| 1090           | REINFORCED CONCRETE SLAB           | 3,694.000  | SQYD | 100.0000    | 100.0000    | 107.0000    |          |          |          |
| 1100           | REPLACE ARMORED EDGE               | 699.000    | LF   | 285.0000    | 320.0000    | 210.0000    |          |          |          |
| 1110           | CONCRETE PATCHING REPAIR           | 1,014.000  | SQFT | 185.0000    | 175.0000    | 175.0000    |          |          |          |
| 1120           | BRIDGE BARRIER RETROFIT            | 5,881.000  | LF   | 75.0000     | 60.0000     | 78.0000     |          |          |          |
| 1130           | BRIDGE BARRIER REMOVAL             | 1,573.000  | LF   | 55.0000     | 60.0000     | 33.0000     |          |          |          |
| 1140           | EPOXY-URETHANE WATERPROOFING       | 32,509.000 | SQFT | 7.0000      | 5.0000      | 8.9000      |          |          |          |
| 1150           | CONDUIT-2 IN                       | 220.000    | LF   | 12.0000     | 12.0000     | 8.0000      |          |          |          |
| 1160           | TRENCHING AND BACKFILLING          | 214.000    | LF   | 3.0000      | 3.0000      | 5.0000      |          |          |          |
| 1170           | PIEZOELECTRIC SENSOR               | 12.000     | EACH | 1375.0000   | 1375.0000   | 1800.0000   |          |          |          |
| 1180           | LOOP WIRE                          | 3,766.000  | LF   | 0.4500      | 0.4500      | 1.0000      |          |          |          |
| 1190           | LOOP SAW SLOT AND FILL             | 808.000    | LF   | 12.0000     | 12.0000     | 11.0000     |          |          |          |
| 1200           | WOOD POST                          | 1.000      | EACH | 275.0000    | 275.0000    | 250.0000    |          |          |          |
| 1210           | JUNCTION BOX TYPE A                | 8.000      | EACH | 745.0000    | 745.0000    | 1000.0000   |          |          |          |
| 1220           | JUNCTION BOX-10 X 8 X 4            | 2.000      | EACH | 310.0000    | 310.0000    | 500.0000    |          |          |          |
| 1230           | MOBILIZATION                       | 1.000      | LS   | 490000.0000 | 500000.0000 | 600000.0000 |          |          |          |
| 1240           | DEMOBILIZATION                     | 1.000      | LS   | 167806.5500 | 160000.0000 | 200000.0000 |          |          |          |
| TOTAL BIDS     |                                    |            |      | 10928000.00 | 11323321.39 | 14000000.00 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 103 Contract ID: 11-1323 Sheet 1  
Date Run :July 15, 2011 11:32 am

County: CHRISTIAN District: 02 Date Let : 07-15-11 Call: 103 Contid: 11-1323  
Proposal Description: PLHD 8910 (004) Length: 0 Time: 04/30/12  
GRADE & DRAIN WITH ASPHALT SURFACE COLE ROAD (CR 1150)  
Number of Bidders 1  
1 ROGERS GROUP INC 1,469,988.74

| ENGINEERS ESTIMATE |                                     | 1,667,774.44 | LOW BIDDER is |            | -11.85 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-------------------------------------|--------------|---------------|------------|-----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description                 | Quantity     | Unit          | Bidder 1   | Bidder 2                          | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                            | 5,189.000    | TON           | 17.0400    |                                   |          |          |          |          |
| 0020               | DRAINAGE BLANKET-TYPE II-ASPH       | 2,530.000    | TON           | 47.1600    |                                   |          |          |          |          |
| 0030               | CRUSHED AGGREGATE SIZE NO 2         | 819.000      | TON           | 21.5000    |                                   |          |          |          |          |
| 0040               | ASPHALT SEAL AGGREGATE              | 3.670        | TON           | 405.5100   |                                   |          |          |          |          |
| 0050               | ASPHALT SEAL COAT                   | 0.440        | TON           | 2246.4900  |                                   |          |          |          |          |
| 0060               | CL3 ASPH BASE 1.00D PG64-22         | 5,236.000    | TON           | 56.4700    |                                   |          |          |          |          |
| 0070               | CL3 ASPH BASE 1.00D PG76-22         | 2,469.000    | TON           | 63.8900    |                                   |          |          |          |          |
| 0080               | CL3 ASPH SURF 0.50B PG76-22         | 2,550.000    | TON           | 80.5800    |                                   |          |          |          |          |
| 0090               | MOBILIZATION FOR MILL & TEXT        | 1.000        | LS            | 1.0000     |                                   |          |          |          |          |
| 0100               | INSPECT & CERTIFY EDGE DRAIN SYSTEM | 1.000        | LS            | 3000.0000  |                                   |          |          |          |          |
| 0110               | BARRICADE-TYPE III                  | 4.000        | EACH          | 150.0000   |                                   |          |          |          |          |
| 0120               | REMOVE PAVEMENT                     | 1,899.000    | SQYD          | 7.5000     |                                   |          |          |          |          |
| 0130               | EMBANKMENT IN PLACE                 | 8,887.000    | CUYD          | 12.6100    |                                   |          |          |          |          |
| 0140               | WATER                               | 5.500        | MGAL          | 1.5000     |                                   |          |          |          |          |
| 0150               | REMOVE FENCE                        | 750.000      | LF            | 8.5400     |                                   |          |          |          |          |
| 0160               | DOUBLE VEHICULAR CHAIN LINK GATE    | 1.000        | EACH          | 7163.3900  |                                   |          |          |          |          |
| 0170               | WITNESS POST                        | 4.000        | EACH          | 70.0000    |                                   |          |          |          |          |
| 0180               | R/W MARKER MUNICIPAL TYPE 1         | 44.000       | EACH          | 100.0000   |                                   |          |          |          |          |
| 0190               | CHANNEL LINING CLASS II             | 29.500       | TON           | 38.0000    |                                   |          |          |          |          |
| 0200               | CLEARING AND GRUBBING               | 1.000        | LS            | 20500.0000 |                                   |          |          |          |          |
| 0210               | SIGNS                               | 400.000      | SQFT          | 8.0000     |                                   |          |          |          |          |
| 0220               | EDGE KEY                            | 328.000      | LF            | 25.0000    |                                   |          |          |          |          |
| 0230               | FABRIC-GEOTEXTILE TYPE III          | 2,289.000    | SQYD          | 1.4000     |                                   |          |          |          |          |
| 0240               | FABRIC GEOTEXTILE TY IV FOR PIPE    | 282.300      | SQYD          | 2.0000     |                                   |          |          |          |          |
| 0250               | MAINTAIN & CONTROL TRAFFIC          | 1.000        | LS            | 20008.2100 |                                   |          |          |          |          |
| 0260               | PORTABLE CHANGEABLE MESSAGE SIGN    | 3.000        | EACH          | 3270.9100  |                                   |          |          |          |          |
| 0270               | TEMP SILT FENCE                     | 4,200.000    | LF            | 1.6000     |                                   |          |          |          |          |
| 0280               | SILT TRAP TYPE A                    | 2.000        | EACH          | 200.0000   |                                   |          |          |          |          |
| 0290               | SILT TRAP TYPE B                    | 45.000       | EACH          | 200.0000   |                                   |          |          |          |          |
| 0300               | SILT TRAP TYPE C                    | 5.000        | EACH          | 250.0000   |                                   |          |          |          |          |
| 0310               | CLEAN SILT TRAP TYPE A              | 2.000        | EACH          | 65.0000    |                                   |          |          |          |          |
| 0320               | CLEAN SILT TRAP TYPE B              | 90.000       | EACH          | 65.0000    |                                   |          |          |          |          |
| 0330               | CLEAN SILT TRAP TYPE C              | 10.000       | EACH          | 65.0000    |                                   |          |          |          |          |
| 0340               | CLEAN TEMP SILT FENCE               | 4,200.000    | LF            | 0.2700     |                                   |          |          |          |          |
| 0350               | STAKING                             | 1.000        | LS            | 18000.0000 |                                   |          |          |          |          |
| 0360               | ARROW PANEL                         | 2.000        | EACH          | 1000.0000  |                                   |          |          |          |          |
| 0370               | EROSION CONTROL BLANKET             | 5,359.000    | SQYD          | 1.1000     |                                   |          |          |          |          |
| 0380               | TEMP MULCH                          | 40,050.000   | SQYD          | 0.2000     |                                   |          |          |          |          |
| 0390               | TOPDRESSING FERTILIZER              | 1.200        | TON           | 800.0000   |                                   |          |          |          |          |
| 0400               | SEEDING AND PROTECTION              | 20,204.000   | SQYD          | 0.3000     |                                   |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 103 Contract ID: 11-1323 Sheet 2  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|----------|----------|----------|----------|----------|
| 0410           | PAVE STRIPING-TEMP PAINT-4 IN     | 46,000.000 | LF   | 0.1900     |          |          |          |          |          |
| 0420           | PAVE STRIPING-PERM PAINT-4 IN     | 30,275.000 | LF   | 0.2200     |          |          |          |          |          |
| 0430           | PAVE STRIPING-PERM PAINT-12 IN    | 2,687.000  | LF   | 0.6600     |          |          |          |          |          |
| 0440           | PAVE STRIPING REMOVAL-12 IN       | 114.000    | LF   | 8.7500     |          |          |          |          |          |
| 0450           | PAVE MARKING-THERMO STOP BAR-24IN | 62.000     | LF   | 18.5000    |          |          |          |          |          |
| 0460           | PAVE MARKING-THERMO CURV ARROW    | 16.000     | EACH | 130.0000   |          |          |          |          |          |
| 0470           | PAVE MARKING-THERMO ONLY          | 3.000      | EACH | 235.0000   |          |          |          |          |          |
| 0480           | CONCRETE-CLASS A                  | 64.000     | CUYD | 260.0000   |          |          |          |          |          |
| 0490           | FUEL ADJUSTMENT                   | 23,682.000 | DOLL | 1.0000     |          |          |          |          |          |
| 0500           | ASPHALT ADJUSTMENT                | 16,932.000 | DOLL | 1.0000     |          |          |          |          |          |
| 0510           | SAW CUT                           | 445.000    | LF   | 2.5000     |          |          |          |          |          |
| 0520           | LONGITUDINAL EDGE KEY             | 7,292.000  | LF   | 2.1000     |          |          |          |          |          |
| 0530           | REMOVE CONC MEDIAN BARRIER        | 50.000     | LF   | 25.0000    |          |          |          |          |          |
| 0540           | STRIPING REMOVAL                  | 23,000.000 | LF   | 0.7900     |          |          |          |          |          |
| 0550           | ENTRANCE PIPE-18 IN               | 75.500     | LF   | 40.5000    |          |          |          |          |          |
| 0560           | ENTRANCE PIPE-24 IN               | 57.500     | LF   | 56.0000    |          |          |          |          |          |
| 0570           | ENTRANCE PIPE-18 IN EQUIV         | 148.800    | LF   | 40.5000    |          |          |          |          |          |
| 0580           | CULVERT PIPE-18 IN                | 68.000     | LF   | 45.0000    |          |          |          |          |          |
| 0590           | CULVERT PIPE-24 IN                | 8.700      | LF   | 81.0000    |          |          |          |          |          |
| 0600           | CULVERT PIPE-30 IN                | 9.000      | LF   | 110.0000   |          |          |          |          |          |
| 0610           | CULVERT PIPE-36 IN                | 61.500     | LF   | 95.0000    |          |          |          |          |          |
| 0620           | PERFORATED PIPE-4 IN              | 7,292.000  | LF   | 5.5000     |          |          |          |          |          |
| 0630           | NON-PERFORATED PIPE-4 IN          | 456.000    | LF   | 14.0000    |          |          |          |          |          |
| 0640           | PERF PIPE HEADWALL TY 2-4 IN      | 29.000     | EACH | 410.0000   |          |          |          |          |          |
| 0650           | REMOVE PIPE                       | 56.000     | LF   | 5.5000     |          |          |          |          |          |
| 0660           | S & F BOX INLET-OUTLET-18 IN      | 3.000      | EACH | 1750.0000  |          |          |          |          |          |
| 0670           | S & F BOX INLET-OUTLET-24 IN      | 1.000      | EACH | 2300.0000  |          |          |          |          |          |
| 0680           | S & F BOX INLET-OUTLET-30 IN      | 1.000      | EACH | 3000.0000  |          |          |          |          |          |
| 0690           | S & F BOX INLET-OUTLET-36 IN      | 2.000      | EACH | 4100.0000  |          |          |          |          |          |
| 0700           | REMOVE HEADWALL                   | 7.000      | EACH | 250.0000   |          |          |          |          |          |
| 0710           | PIPELINE VIDEO INSPECTION         | 73.600     | LF   | 30.0000    |          |          |          |          |          |
| 0720           | CONDUIT-2 IN                      | 200.000    | LF   | 11.5000    |          |          |          |          |          |
| 0730           | JUNCTION BOX TYPE B               | 3.000      | EACH | 473.0000   |          |          |          |          |          |
| 0740           | TRENCHING AND BACKFILLING         | 200.000    | LF   | 3.0000     |          |          |          |          |          |
| 0750           | LOOP WIRE                         | 1,330.000  | LF   | 0.2300     |          |          |          |          |          |
| 0760           | CABLE-NO. 14/5C                   | 1,000.000  | LF   | 1.2800     |          |          |          |          |          |
| 0770           | CABLE-NO. 14/1 PAIR               | 4,000.000  | LF   | 1.2800     |          |          |          |          |          |
| 0780           | MESSENGER-15400 LB                | 620.000    | LF   | 4.0500     |          |          |          |          |          |
| 0790           | LOOP SAW SLOT AND FILL            | 472.000    | LF   | 10.0000    |          |          |          |          |          |
| 0800           | INSTALL CONTROLLER TYPE 170       | 1.000      | EACH | 1700.0000  |          |          |          |          |          |
| 0810           | INSTALL STEEL STRAIN POLE         | 4.000      | EACH | 1000.0000  |          |          |          |          |          |
| 0820           | REMOVE SIGNAL EQUIPMENT           | 1.000      | EACH | 500.0000   |          |          |          |          |          |
| 0830           | TEMP RELOCATION OF SIGNAL HEAD    | 18.000     | EACH | 185.0000   |          |          |          |          |          |
| 0840           | INSTALL LED SIGNAL-3 SECTION      | 11.000     | EACH | 185.0000   |          |          |          |          |          |
| 0850           | TRAFFIC SIGNAL POLE BASE          | 22.500     | CUYD | 1300.0000  |          |          |          |          |          |
| 0860           | INSTALL ANTENNA                   | 1.000      | EACH | 975.0000   |          |          |          |          |          |
| 0870           | DEMOBILIZATION                    | 1.000      | LS   | 22885.0500 |          |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 1469988.74 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 104 Contract ID: 11-2275 Sheet 1  
Date Run :July 15, 2011 11:32 am

County: BATH District: 09 Date Let : 07-15-11 Call: 104 Contid: 11-2275  
Proposal Description: HSIP 5314 (002) Length: 0 Time: 09/30/11  
GRADE & DRAIN WITH ASPHALT SURFACE SALT LICK-FRENCHBURG ROAD (KY 211)  
Number of Bidders 2

1 THE WALKER COMPANY OF KENTUCKY INC 536,800.00 2 THE ALLEN COMPANY INC \$ 576,942.80

ENGINEERS ESTIMATE 607,473.95 LOW BIDDER is -11.63 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|------------|------|------------|------------|----------|----------|----------|----------|
| 0010           | DGA BASE                               | 2,575.000  | TON  | 23.7000    | 28.7500    |          |          |          |          |
| 0020           | CRUSHED AGGREGATE SIZE NO 2            | 600.000    | TON  | 26.4000    | 29.0000    |          |          |          |          |
| 0030           | LEVELING & WEDGING PG64-22             | 255.000    | TON  | 100.0000   | 102.0000   |          |          |          |          |
| 0040           | CL2 ASPH BASE 0.75D PG64-22            | 20.000     | TON  | 140.0000   | 270.0000   |          |          |          |          |
| 0050           | ENTRANCE PIPE-15 IN                    | 150.000    | LF   | 54.0000    | 38.2500    |          |          |          |          |
| 0060           | ENTRANCE PIPE-18 IN                    | 228.000    | LF   | 58.0000    | 40.6500    |          |          |          |          |
| 0070           | CULVERT PIPE-18 IN                     | 286.000    | LF   | 100.0000   | 94.5000    |          |          |          |          |
| 0080           | CULVERT PIPE-36 IN                     | 2.000      | LF   | 400.0000   | 250.0000   |          |          |          |          |
| 0090           | CULVERT PIPE-30 IN EQUIV               | 32.000     | LF   | 140.0000   | 139.0000   |          |          |          |          |
| 0100           | SLOPED BOX OUTLET TYPE 1-15 IN         | 6.000      | EACH | 1320.0000  | 1710.0000  |          |          |          |          |
| 0110           | SLOPED BOX OUTLET TYPE 1-18 IN         | 18.000     | EACH | 1350.0000  | 1710.0000  |          |          |          |          |
| 0120           | ISLAND HEADER CURB TYPE 1              | 100.000    | LF   | 49.0000    | 35.0000    |          |          |          |          |
| 0130           | DELINEATOR FOR GUARDRAIL-WHITE         | 100.000    | EACH | 5.0000     | 5.1000     |          |          |          |          |
| 0140           | BARRICADE-TYPE III                     | 4.000      | EACH | 150.0000   | 175.0000   |          |          |          |          |
| 0150           | GUARDRAIL-STEEL W BEAM-S FACE          | 7,300.000  | LF   | 16.3500    | 16.6800    |          |          |          |          |
| 0160           | GUARDRAIL TERMINAL SECTION NO 1        | 30.000     | EACH | 40.0000    | 40.8000    |          |          |          |          |
| 0170           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000      | EACH | 2400.0000  | 2448.0000  |          |          |          |          |
| 0180           | GUARDRAIL END TREATMENT TYPE 1         | 12.000     | EACH | 2100.0000  | 2142.0000  |          |          |          |          |
| 0190           | GUARDRAIL END TREATMENT TYPE 3         | 2.000      | EACH | 500.0000   | 510.0000   |          |          |          |          |
| 0200           | REMOVE GUARDRAIL                       | 1,800.000  | LF   | 1.2500     | 1.2800     |          |          |          |          |
| 0210           | SIGNS                                  | 270.000    | SQFT | 8.5000     | 8.6500     |          |          |          |          |
| 0220           | DITCHING AND SHOULDERING               | 36,691.000 | LF   | 1.5000     | 2.8500     |          |          |          |          |
| 0230           | MAINTAIN & CONTROL TRAFFIC             | 1.000      | LS   | 14000.0000 | 43866.0000 |          |          |          |          |
| 0240           | EROSION CONTROL BLANKET                | 50,000.000 | SQYD | 1.1000     | 0.4500     |          |          |          |          |
| 0250           | PAVE STRIPING-TEMP PAINT-4 IN          | 2,300.000  | LF   | 0.3500     | 0.3600     |          |          |          |          |
| 0260           | CONCRETE-CLASS A                       | 8.350      | CUYD | 800.0000   | 1000.0000  |          |          |          |          |
| 0270           | STEEL REINFORCEMENT                    | 334.000    | LB   | 2.5000     | 1.0000     |          |          |          |          |
| 0280           | SITE PREPARATION                       | 1.000      | LS   | 30000.0000 | 3250.0000  |          |          |          |          |
| 0290           | EROSION CONTROL                        | 1.000      | LS   | 7000.0000  | 5000.0000  |          |          |          |          |
| 0300           | DEMOBILIZATION                         | 1.000      | LS   | 7952.0000  | 8530.0000  |          |          |          |          |
| TOTAL BIDS     |                                        |            |      | 536800.00  | 576942.80  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 105 Contract ID: 11-1032 Sheet 1  
Date Run :July 15, 2011 11:32 am

County: BOONE District: 06 Date Let : 07-15-11 Call: 105 Contid: 11-1032  
Proposal Description: STPM 8200(013) Length: 0 Time: 08/01/12  
ASPHALT REHAB WITH GRADE & DRAIN LIMABURG-HEBRON ROAD (KY 237)  
Number of Bidders 3

|                                   |              |                                |                 |
|-----------------------------------|--------------|--------------------------------|-----------------|
| 1 EATON ASPHALT PAVING CO INC AND | 5,464,791.00 | 2 BARRETT PAVING MATERIALS INC | \$ 5,599,342.63 |
| 3 BLUEGRASS PAVING INC            | 6,056,510.77 |                                |                 |

ENGINEERS ESTIMATE 6,303,506.59 LOW BIDDER is -13.30 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                 | Quantity    | Unit | Bidder 1   | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-------------------------------------|-------------|------|------------|-------------|-------------|----------|----------|----------|
| 0010           | DGA BASE                            | 34,799.000  | TON  | 16.0000    | 19.5000     | 15.8300     |          |          |          |
| 0020           | CRUSHED AGGREGATE SIZE NO 2         | 47.000      | TON  | 30.0000    | 50.0000     | 75.0000     |          |          |          |
| 0030           | ASPHALT SEAL AGGREGATE              | 740.000     | TON  | 45.0000    | 29.0000     | 49.0000     |          |          |          |
| 0040           | LEVELING & WEDGING PG64-22          | 2,820.000   | TON  | 55.0000    | 58.0000     | 70.0000     |          |          |          |
| 0050           | CL2 ASPH BASE 1.00D PG64-22         | 4,044.000   | TON  | 48.0000    | 41.0000     | 47.4000     |          |          |          |
| 0060           | CL2 ASPH BASE 1.00D PG64-22         | 1,015.000   | TON  | 50.0000    | 51.0000     | 69.0000     |          |          |          |
| 0070           | CL3 ASPH BASE 1.00D PG64-22         | 51,822.000  | TON  | 45.2500    | 42.0000     | 48.8500     |          |          |          |
| 0080           | EMULSIFIED ASPHALT RS-2             | 89.000      | TON  | 500.0000   | 300.0000    | 550.0000    |          |          |          |
| 0090           | CL2 ASPH SURF 0.38D PG64-22         | 1,172.000   | TON  | 60.0000    | 57.1000     | 59.5000     |          |          |          |
| 0100           | CL3 ASPH SURF 0.38B PG64-22         | 8,863.000   | TON  | 58.0000    | 59.1000     | 63.8000     |          |          |          |
| 0110           | PERFORATED PIPE-6 IN                | 35,575.000  | LF   | 3.5000     | 6.0000      | 4.2500      |          |          |          |
| 0120           | NON-PERFORATED PIPE-6 IN            | 1,620.000   | LF   | 14.0000    | 17.0000     | 12.5000     |          |          |          |
| 0130           | INSPECT & CERTIFY EDGE DRAIN SYSTEM | 1.000       | LS   | 6501.9000  | 6000.0000   | 6000.0000   |          |          |          |
| 0140           | PERF PIPE HEADWALL TY 2-6 IN        | 17.000      | EACH | 450.0000   | 450.0000    | 415.0000    |          |          |          |
| 0150           | PERF PIPE HEADWALL TY 3-6 IN        | 16.000      | EACH | 450.0000   | 485.0000    | 425.0000    |          |          |          |
| 0160           | PERF PIPE HEADWALL TY 4-6 IN        | 14.000      | EACH | 450.0000   | 500.0000    | 425.0000    |          |          |          |
| 0170           | CORED HOLE DRAINAGE BOX CON-6 IN    | 20.000      | EACH | 400.0000   | 350.0000    | 225.0000    |          |          |          |
| 0180           | STANDARD INTEGRAL CURB              | 225.000     | LF   | 12.0000    | 12.5000     | 12.6900     |          |          |          |
| 0190           | REMOVE CURB                         | 1,545.000   | LF   | 3.0000     | 5.5000      | 5.5000      |          |          |          |
| 0200           | ADJUST MEDIAN BOX                   | 1.000       | EACH | 4800.0000  | 1200.0000   | 3200.0000   |          |          |          |
| 0210           | BARRICADE-TYPE III                  | 16.000      | EACH | 300.0000   | 50.0000     | 125.0000    |          |          |          |
| 0220           | JPC PAVEMENT-8 IN                   | 744.000     | SQYD | 49.0000    | 50.0000     | 50.7500     |          |          |          |
| 0230           | REMOVE PAVEMENT                     | 3,652.000   | SQYD | 6.0000     | 6.5000      | 23.0000     |          |          |          |
| 0240           | CEM CONC ENT PAVEMENT-8 IN          | 1,549.000   | SQYD | 58.0000    | 56.0000     | 56.8400     |          |          |          |
| 0250           | BREAKING AND SEATING PAVEMENT       | 105,319.000 | SQYD | 0.5000     | 0.5700      | 0.4600      |          |          |          |
| 0260           | EMBANKMENT IN PLACE                 | 735.000     | CUYD | 14.0000    | 9.0000      | 20.0000     |          |          |          |
| 0270           | DITCHING                            | 25,000.000  | LF   | 1.2000     | 2.0000      | 3.0000      |          |          |          |
| 0280           | GUARDRAIL-STEEL W BEAM-S FACE       | 2,775.000   | LF   | 15.0000    | 17.7500     | 16.1700     |          |          |          |
| 0290           | GUARDRAIL END TREATMENT TYPE 1      | 4.000       | EACH | 2300.0000  | 2400.0000   | 2385.2500   |          |          |          |
| 0300           | GUARDRAIL END TREATMENT TYPE 2A     | 6.000       | EACH | 700.0000   | 700.0000    | 700.3500    |          |          |          |
| 0310           | REMOVE GUARDRAIL                    | 2,635.000   | LF   | 2.0500     | 1.2500      | 2.0300      |          |          |          |
| 0320           | GUARDRAIL END TREATMENT TYPE 4A     | 2.000       | EACH | 2400.0000  | 1900.0000   | 2283.7500   |          |          |          |
| 0330           | CHANNEL LINING CLASS II             | 500.000     | TON  | 29.0000    | 50.0000     | 25.0000     |          |          |          |
| 0340           | CHANNEL LINING CLASS III            | 500.000     | TON  | 33.0300    | 52.0000     | 28.0000     |          |          |          |
| 0350           | SIGNS                               | 1,000.000   | SQFT | 4.0000     | 6.5000      | 7.0000      |          |          |          |
| 0360           | MAINTAIN & CONTROL TRAFFIC          | 1.000       | LS   | 50000.0000 | 200000.0000 | 150370.0000 |          |          |          |
| 0370           | PORTABLE CHANGEABLE MESSAGE SIGN    | 2.000       | EACH | 5200.0000  | 3800.0000   | 6000.0000   |          |          |          |
| 0380           | MOBILIZATION FOR MILL & TEXT        | 1.000       | LS   | 400.0000   | 1000.0000   | 500.0000    |          |          |          |
| 0390           | ASPHALT PAVE MILLING & TEXTURING    | 52.000      | TON  | 140.0000   | 50.0000     | 200.0000    |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 105 Contract ID: 11-1032 Sheet 2  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description                   | Quantity    | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|---------------------------------------|-------------|------|-------------|-------------|-------------|----------|----------|----------|
| 0400           | SAFELoADING                           | 10.000      | CUYD | 95.0000     | 500.0000    | 175.0000    |          |          |          |
| 0410           | STAKING                               | 1.000       | LS   | 5300.0000   | 13000.0000  | 5000.0000   |          |          |          |
| 0420           | ARROW PANEL                           | 2.000       | EACH | 3100.0000   | 1700.0000   | 4028.0000   |          |          |          |
| 0430           | SEEDING AND PROTECTION                | 22,000.000  | SQYD | 0.3400      | 0.4500      | 0.3600      |          |          |          |
| 0440           | FLEXIBLE DELINEATOR POST-W            | 50.000      | EACH | 36.0000     | 45.0000     | 35.5300     |          |          |          |
| 0450           | FLEXIBLE DELINEATOR POST-Y            | 90.000      | EACH | 37.0000     | 45.0000     | 35.5300     |          |          |          |
| 0460           | PAVE STRIPING-TEMP PAINT-4 IN         | 155,000.000 | LF   | 0.1200      | 0.2000      | 0.2200      |          |          |          |
| 0470           | PAVE STRIPING-PERM PAINT-4 IN         | 72,000.000  | LF   | 0.1400      | 0.1700      | 0.1900      |          |          |          |
| 0480           | PAVE MARKING-THERMO X-WALK-6 IN       | 1,640.000   | LF   | 2.0000      | 2.5000      | 2.7600      |          |          |          |
| 0490           | PAVE MARKING-THERMO STOP BAR-24IN     | 714.000     | LF   | 8.0000      | 6.0000      | 6.6300      |          |          |          |
| 0500           | PAVE MARKING-PAINT CROSS-HATCH        | 53,000.000  | SQFT | 0.5400      | 0.5000      | 0.5500      |          |          |          |
| 0510           | PAVE MARKING-THERMO STR ARROW         | 4.000       | EACH | 100.0000    | 81.0000     | 89.5000     |          |          |          |
| 0520           | PAVE MARKING-THERMO CURV ARROW        | 86.000      | EACH | 100.0000    | 81.0000     | 89.5000     |          |          |          |
| 0530           | PAVE MARKING-THERMO COMB ARROW        | 8.000       | EACH | 115.0000    | 144.0000    | 159.1100    |          |          |          |
| 0540           | FUEL ADJUSTMENT                       | 106,341.000 | DOLL | 1.0000      | 1.0000      | 1.0000      |          |          |          |
| 0550           | ASPHALT ADJUSTMENT                    | 168,004.000 | DOLL | 1.0000      | 1.0000      | 1.0000      |          |          |          |
| 0560           | KPDES PERMIT AND TEMP EROSION CONTROL | 1.000       | LS   | 28000.0000  | 5500.0000   | 15500.0000  |          |          |          |
| 0570           | CONDUIT-2 IN                          | 4,335.000   | LF   | 7.5000      | 6.0000      | 6.0000      |          |          |          |
| 0580           | JUNCTION BOX TYPE B                   | 39.000      | EACH | 450.0000    | 400.0000    | 400.0000    |          |          |          |
| 0590           | TRENCHING AND BACKFILLING             | 4,335.000   | LF   | 3.2500      | 4.0000      | 4.0000      |          |          |          |
| 0600           | LOOP WIRE                             | 11,890.000  | LF   | 0.2900      | 0.2500      | 0.2500      |          |          |          |
| 0610           | LOOP SAW SLOT AND FILL                | 6,170.000   | LF   | 9.0500      | 9.1900      | 9.1900      |          |          |          |
| 0620           | INSTALL TEMP VIDEO CAMERA             | 15.000      | EACH | 1050.0000   | 2500.0000   | 2500.0000   |          |          |          |
| 0630           | LEAD-IN WIRE                          | 27,450.000  | LF   | 1.0000      | 1.0000      | 1.0000      |          |          |          |
| 0640           | MOBILIZATION                          | 1.000       | LS   | 240000.0000 | 160900.0000 | 271463.0000 |          |          |          |
| 0650           | DEMOBILIZATION                        | 1.000       | LS   | 80000.0000  | 80500.0000  | 81439.0000  |          |          |          |
| TOTAL BIDS     |                                       |             |      | 5464791.00  | 5599342.63  | 6056510.77  |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 106 Contract ID: 11-1033 Sheet 1  
Date Run :July 15, 2011 11:32 am

County: HICKMAN District: 01 Date Let : 07-15-11 Call: 106 Contid: 11-1033  
Proposal Description: BRZ 0103(276) Length: 0 Time: 90 WORKING  
GRADE & DRAIN WITH INCIDENTAL SURF WATER STREET (CS 7959)  
Number of Bidders 3

|                                                |                                                  |
|------------------------------------------------|--------------------------------------------------|
| 1 JIM SMITH CONTRACTING COMPANY LLC 402,056.96 | 2 WILKINS CONSTRUCTION COMPANY INC \$ 432,738.00 |
| 3 HAROLD COFFEY CONSTRUCTION CO INC 437,387.08 |                                                  |

ENGINEERS ESTIMATE 459,863.76 LOW BIDDER is -12.57 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity  | Unit | Bidder 1   | Bidder 2  | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|-----------|------|------------|-----------|------------|----------|----------|----------|
| 0010           | DGA BASE                               | 314.000   | TON  | 31.9500    | 28.0000   | 32.0000    |          |          |          |
| 0020           | CRUSHED AGGREGATE SIZE NO 57           | 227.000   | TON  | 25.0000    | 22.0000   | 27.0000    |          |          |          |
| 0030           | CRUSHED AGGREGATE SIZE NO 2            | 700.000   | TON  | 26.0100    | 25.0000   | 29.0000    |          |          |          |
| 0040           | CRUSHED AGGREGATE SIZE NO 2            | 8.000     | TON  | 36.2500    | 25.0000   | 29.0000    |          |          |          |
| 0050           | CL2 ASPH BASE 0.75D PG64-22            | 280.000   | TON  | 88.4800    | 93.0000   | 115.0000   |          |          |          |
| 0060           | CL2 ASPH SURF 0.38D PG64-22            | 98.000    | TON  | 108.1000   | 114.0000  | 125.0000   |          |          |          |
| 0070           | ENTRANCE PIPE-18 IN                    | 100.000   | LF   | 29.0600    | 34.0000   | 28.0000    |          |          |          |
| 0080           | CULVERT PIPE-18 IN                     | 32.000    | LF   | 58.0500    | 40.0000   | 45.0000    |          |          |          |
| 0090           | PERFORATED PIPE-4 IN                   | 134.000   | LF   | 7.9500     | 8.0000    | 1.0000     |          |          |          |
| 0100           | NON-PERFORATED PIPE-8 IN               | 96.000    | LF   | 16.5300    | 10.0000   | 1.0000     |          |          |          |
| 0110           | PERF PIPE HEADWALL TY 1-8 IN           | 8.000     | EACH | 581.2300   | 650.0000  | 100.0000   |          |          |          |
| 0120           | SEWER PIPE-10 IN                       | 439.000   | LF   | 35.0000    | 51.0000   | 48.0000    |          |          |          |
| 0130           | STEEL ENCASEMENT PIPE-18 IN            | 32.000    | LF   | 55.0000    | 135.0000  | 125.0000   |          |          |          |
| 0140           | DROP BOX INLET TYPE 11                 | 1.000     | EACH | 2623.5800  | 2150.0000 | 2500.0000  |          |          |          |
| 0150           | SANITARY SEWER MANHOLE                 | 1.000     | EACH | 2500.0000  | 2750.0000 | 3400.0000  |          |          |          |
| 0160           | DELINEATOR FOR GUARDRAIL-WHITE         | 8.000     | EACH | 10.0000    | 10.5000   | 8.0000     |          |          |          |
| 0170           | BARRICADE-TYPE III                     | 9.000     | EACH | 361.6600   | 225.0000  | 100.0000   |          |          |          |
| 0180           | ROADWAY EXCAVATION                     | 356.000   | CUYD | 41.6500    | 18.0000   | 35.0000    |          |          |          |
| 0190           | WATER                                  | 5.000     | MGAL | 24.5200    | 10.0000   | 1.0000     |          |          |          |
| 0200           | GUARDRAIL-STEEL W BEAM-S FACE          | 150.000   | LF   | 19.3800    | 20.3500   | 24.5000    |          |          |          |
| 0210           | GUARDRAIL TERMINAL SECTION NO 1        | 1.000     | EACH | 55.0000    | 58.0000   | 65.0000    |          |          |          |
| 0220           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000     | EACH | 3000.0000  | 3150.0000 | 3000.0000  |          |          |          |
| 0230           | GUARDRAIL END TREATMENT TYPE 7         | 3.000     | EACH | 1250.0000  | 1350.0000 | 1100.0000  |          |          |          |
| 0240           | CHANNEL LINING CLASS II                | 15.000    | TON  | 32.2600    | 45.0000   | 55.0000    |          |          |          |
| 0250           | CLEARING AND GRUBBING                  | 1.000     | LS   | 10618.1500 | 9500.0000 | 21000.0000 |          |          |          |
| 0260           | SIGNS                                  | 197.000   | SQFT | 8.2600     | 12.5000   | 12.0000    |          |          |          |
| 0270           | EDGE KEY                               | 53.000    | LF   | 125.0000   | 40.0000   | 40.0000    |          |          |          |
| 0280           | FABRIC-GEOTEXTILE TYPE IV              | 2,431.000 | SQYD | 1.4900     | 1.8000    | 2.2500     |          |          |          |
| 0290           | MAINTAIN & CONTROL TRAFFIC             | 1.000     | LS   | 1084.3400  | 9600.0000 | 100.0000   |          |          |          |
| 0300           | SAFELoading                            | 7.000     | CUYD | 200.0000   | 175.0000  | 160.0000   |          |          |          |
| 0310           | TEMP SILT FENCE                        | 300.000   | LF   | 2.0500     | 2.7500    | 3.5000     |          |          |          |
| 0320           | SILT TRAP TYPE A                       | 2.000     | EACH | 260.4000   | 200.0000  | 250.0000   |          |          |          |
| 0330           | SILT TRAP TYPE B                       | 4.000     | EACH | 390.6000   | 200.0000  | 500.0000   |          |          |          |
| 0340           | SILT TRAP TYPE C                       | 2.000     | EACH | 260.4000   | 150.0000  | 75.0000    |          |          |          |
| 0350           | CLEAN SILT TRAP TYPE A                 | 6.000     | EACH | 130.2000   | 100.0000  | 62.0000    |          |          |          |
| 0360           | CLEAN SILT TRAP TYPE B                 | 12.000    | EACH | 130.2000   | 100.0000  | 62.0000    |          |          |          |
| 0370           | CLEAN SILT TRAP TYPE C                 | 6.000     | EACH | 130.2000   | 75.0000   | 62.0000    |          |          |          |
| 0380           | CLEAN TEMP SILT FENCE                  | 600.000   | LF   | 0.8700     | 1.4500    | 1.6000     |          |          |          |
| 0390           | SIDEWALK-4 IN CONCRETE                 | 2.000     | SQYD | 140.8900   | 95.0000   | 500.0000   |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 106 Contract ID: 11-1033 Sheet 2  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|------------|-----------|----------|----------|----------|
| 0400           | STAKING                           | 1.000      | LS   | 5000.0000  | 10500.0000 | 6500.0000 |          |          |          |
| 0410           | REMOVE STRUCTURE                  | 1.000      | LS   | 11483.9400 | 12500.0000 | 7500.0000 |          |          |          |
| 0420           | PVC PIPE-4 IN                     | 280.000    | LF   | 25.0000    | 29.0000    | 14.5000   |          |          |          |
| 0430           | RECONNECT SEWER SERVICE           | 4.000      | EACH | 500.0000   | 220.0000   | 425.0000  |          |          |          |
| 0440           | EROSION CONTROL BLANKET           | 100.000    | SQYD | 2.5000     | 4.5000     | 4.0000    |          |          |          |
| 0450           | SEEDING AND PROTECTION            | 996.000    | SQYD | 1.5000     | 2.5000     | 1.0000    |          |          |          |
| 0460           | SODDING                           | 571.000    | SQYD | 7.5000     | 10.5000    | 5.7500    |          |          |          |
| 0470           | CONCRETE-CLASS A                  | 7.530      | CUYD | 507.6100   | 1000.0000  | 950.0000  |          |          |          |
| 0480           | STEEL REINFORCEMENT               | 8.000      | LB   | 1.2300     | 2.5000     | 1.0000    |          |          |          |
| 0490           | TIE-IN TO MANHOLE                 | 2.000      | EACH | 750.0000   | 350.0000   | 1000.0000 |          |          |          |
| 0500           | PIPELINE VIDEO INSPECTION         | 235.500    | LF   | 18.0000    | 18.0000    | 5.7500    |          |          |          |
| 0510           | CONNECT TO NEW MANHOLE            | 2.000      | EACH | 100.0000   | 200.0000   | 900.0000  |          |          |          |
| 0520           | PIPE INSULATION                   | 36.000     | LF   | 20.0000    | 12.0000    | 80.0000   |          |          |          |
| 0530           | MANHOLE WATER TIGHT FRAME AND LID | 1.000      | EACH | 500.0000   | 800.0000   | 450.0000  |          |          |          |
| 0540           | STRUCTURE GRANULAR BACKFILL       | 64.400     | CUYD | 56.3900    | 32.0000    | 60.0000   |          |          |          |
| 0550           | MASONRY COATING                   | 116.800    | SQYD | 6.8500     | 10.0000    | 12.0000   |          |          |          |
| 0560           | ARMORED EDGE FOR CONCRETE         | 44.300     | LF   | 57.8200    | 65.0000    | 85.0000   |          |          |          |
| 0570           | CYCLOPEAN STONE RIP RAP           | 263.700    | TON  | 31.9800    | 42.0000    | 35.5000   |          |          |          |
| 0580           | TEST PILES                        | 156.000    | LF   | 73.7400    | 92.0000    | 95.0000   |          |          |          |
| 0590           | PILES-STEEL HP14X89               | 541.000    | LF   | 68.0400    | 89.0000    | 90.0000   |          |          |          |
| 0600           | CONCRETE-CLASS A                  | 21.800     | CUYD | 709.4000   | 525.0000   | 890.0000  |          |          |          |
| 0610           | CONCRETE-CLASS AA                 | 47.300     | CUYD | 958.8200   | 750.0000   | 890.0000  |          |          |          |
| 0620           | STEEL REINFORCEMENT-EPOXY COATED  | 11,418.000 | LB   | 1.1100     | 1.3500     | 1.2500    |          |          |          |
| 0630           | PRECAST PC BOX BEAM SB21          | 148.500    | LF   | 205.5200   | 292.0000   | 215.0000  |          |          |          |
| 0640           | RAIL SYSTEM TYPE III              | 102.000    | LF   | 121.2900   | 95.0000    | 110.0000  |          |          |          |
| 0650           | DEMOBILIZATION                    | 1.000      | LS   | 5941.7300  | 6470.7000  | 6464.0000 |          |          |          |
| TOTAL BIDS     |                                   |            |      | 402056.96  | 432738.00  | 437387.08 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 1  
Date Run :July 15, 2011 11:32 am

County: DAVIESS District: 02 Date Let : 07-15-11 Call: 107 Contid: 11-1324  
Proposal Description: STP 0604 (011) Length: 0 Time: 06/01/15  
GRADE & DRAIN AND PAVEMENT ALTERNATES OWENSBORO BYPASS (US 60)  
Number of Bidders 3

|                               |               |                                  |                 |
|-------------------------------|---------------|----------------------------------|-----------------|
| 1 YAGER MATERIALS LLC         | 38,673,676.26 | 2 L-M ASPHALT PARTNERS LTD D/B/A | \$43,188,976.59 |
| 3 KAY & KAY J/V HAYDON BRIDGE | 44,800,536.96 |                                  |                 |

ENGINEERS ESTIMATE 44,715,124.88 LOW BIDDER is -13.51 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity    | Unit | Bidder 1    | Bidder 2 | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|-------------|------|-------------|----------|-----------|----------|----------|----------|
| 0010           | DGA BASE                         | 139,602.000 | TON  | 16.8500     | 0.0000   | 0.0000    |          |          |          |
| 0020           | CEMENT STABILIZED ROADBED        | 236,843.000 | SQYD | 1.8300      |          |           |          |          |          |
| 0030           | DRAINAGE BLANKET-TYPE II-ASPH    | 63,329.000  | TON  | 37.0400     |          |           |          |          |          |
| 0040           | TRAFFIC BOUND BASE               | 134.000     | TON  | 23.3300     |          |           |          |          |          |
| 0050           | ASPHALT SEAL AGGREGATE           | 964.000     | TON  | 75.3500     |          |           |          |          |          |
| 0060           | LEVELING & WEDGING PG64-22       | 63.000      | TON  | 74.4000     |          |           |          |          |          |
| 0070           | CL2 ASPH BASE 1.00D PG64-22      | 3,895.000   | TON  | 48.3100     |          |           |          |          |          |
| 0080           | CL3 ASPH BASE 1.00D PG64-22      | 52,127.000  | TON  | 44.9000     |          |           |          |          |          |
| 0090           | CL4 ASPH BASE 1.00D PG64-22      | 70,184.000  | TON  | 45.9000     |          |           |          |          |          |
| 0100           | CL4 ASPH BASE 1.00D PG76-22      | 27,613.000  | TON  | 53.2300     |          |           |          |          |          |
| 0110           | CL2 ASPH BASE 0.75D PG64-22      | 5,187.000   | TON  | 55.6100     |          |           |          |          |          |
| 0120           | EMULSIFIED ASPHALT RS-2          | 114.000     | TON  | 829.7400    |          |           |          |          |          |
| 0130           | CL2 ASPH SURF 0.38D PG64-22      | 1,462.000   | TON  | 70.9200     |          |           |          |          |          |
| 0140           | CL2 ASPH SURF 0.50D PG64-22      | 806.000     | TON  | 60.7900     |          |           |          |          |          |
| 0150           | CL3 ASPH SURF 0.50D PG64-22      | 6,518.000   | TON  | 59.5900     |          |           |          |          |          |
| 0160           | CL3 ASPH SURF 0.50B PG64-22      | 2,723.000   | TON  | 66.8500     |          |           |          |          |          |
| 0170           | CL4 ASPH SURF 0.50B PG76-22      | 12,774.000  | TON  | 68.5000     |          |           |          |          |          |
| 0180           | ASPHALT CURING SEAL              | 422.000     | TON  | 555.1000    |          |           |          |          |          |
| 0190           | CEM CONC ENT PAVEMENT-8 IN       | 1,083.000   | SQYD | 34.1200     |          |           |          |          |          |
| 0200           | EMBANKMENT IN PLACE              | 886,363.000 | CUYD | 3.2500      |          |           |          |          |          |
| 0210           | CEMENT                           | 4,642.000   | TON  | 117.4400    |          |           |          |          |          |
| 0220           | ASPHALT PAVE MILLING & TEXTURING | 78.000      | TON  | 69.0400     |          |           |          |          |          |
| 0230           | SAND FOR BLOTTER                 | 592.000     | TON  | 13.4300     |          |           |          |          |          |
| 0240           | PAVEMENT ADJUSTMENT              | 1.000       | LS   | 992850.0000 |          |           |          |          |          |
| 0250           | DGA BASE                         | 136,029.000 | TON  |             | 17.2700  | 18.4000   |          |          |          |
| 0260           | CEMENT STABILIZED ROADBED        | 222,214.000 | SQYD |             | 2.3500   | 1.7500    |          |          |          |
| 0270           | DRAINAGE BLANKET-TYPE II-ASPH    | 509.000     | TON  |             | 62.1300  | 61.5000   |          |          |          |
| 0280           | TRAFFIC BOUND BASE               | 134.000     | TON  |             | 25.0000  | 25.0000   |          |          |          |
| 0290           | JPC PAVEMENT DRAINAGE BLANKET    | 46,044.000  | TON  |             | 36.7700  | 32.0000   |          |          |          |
| 0300           | ASPHALT SEAL AGGREGATE           | 952.000     | TON  |             | 60.0000  | 85.0000   |          |          |          |
| 0310           | LEVELING & WEDGING PG64-22       | 63.000      | TON  |             | 89.0900  | 88.0000   |          |          |          |
| 0320           | CL2 ASPH BASE 1.00D PG64-22      | 3,895.000   | TON  |             | 69.2500  | 68.5000   |          |          |          |
| 0330           | CL3 ASPH BASE 1.00D PG64-22      | 20,951.000  | TON  |             | 64.5100  | 64.0000   |          |          |          |
| 0340           | CL4 ASPH BASE 1.00D PG64-22      | 677.000     | TON  |             | 74.3700  | 73.5000   |          |          |          |
| 0350           | CL4 ASPH BASE 1.00D PG76-22      | 283.000     | TON  |             | 85.5100  | 84.7500   |          |          |          |
| 0360           | CL2 ASPH BASE 0.75D PG64-22      | 5,187.000   | TON  |             | 76.7300  | 76.2000   |          |          |          |
| 0370           | EMULSIFIED ASPHALT RS-2          | 114.000     | TON  |             | 700.0000 | 1000.0000 |          |          |          |
| 0380           | CL2 ASPH SURF 0.38D PG64-22      | 1,462.000   | TON  |             | 98.7800  | 98.0000   |          |          |          |
| 0390           | CL2 ASPH SURF 0.50D PG64-22      | 806.000     | TON  |             | 77.9200  | 77.0000   |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 2  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description                      | Quantity    | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|------------------------------------------|-------------|------|-------------|-------------|-------------|----------|----------|----------|
| 0400           | CL3 ASPH SURF 0.50D PG64-22              | 82.000      | TON  |             | 111.6500    | 110.0000    |          |          |          |
| 0410           | CL3 ASPH SURF 0.50B PG64-22              | 2,723.000   | TON  |             | 80.3300     | 79.5000     |          |          |          |
| 0420           | CL4 ASPH SURF 0.50B PG76-22              | 278.000     | TON  |             | 99.9900     | 99.0000     |          |          |          |
| 0430           | ASPHALT CURING SEAL                      | 401.000     | TON  |             | 572.3500    | 565.0000    |          |          |          |
| 0440           | JPC PAVEMENT-11 IN                       | 151,435.000 | SQYD |             | 43.1500     | 38.0000     |          |          |          |
| 0450           | JPC PAVEMENT-11 IN SHLD                  | 77,996.000  | SQYD |             | 34.6500     | 33.0000     |          |          |          |
| 0460           | CEM CONC ENT PAVEMENT-8 IN               | 1,083.000   | SQYD |             | 45.6800     | 53.0000     |          |          |          |
| 0470           | EMBANKMENT IN PLACE                      | 897,377.000 | CUYD |             | 4.9500      | 6.6700      |          |          |          |
| 0480           | CEMENT                                   | 4,355.000   | TON  |             | 110.0000    | 112.0000    |          |          |          |
| 0490           | ASPHALT PAVE MILLING & TEXTURING         | 78.000      | TON  |             | 30.0000     | 68.8000     |          |          |          |
| 0500           | SAND FOR BLOTTER                         | 556.000     | TON  |             | 35.0000     | 30.0000     |          |          |          |
| 0510           | PAVEMENT ADJUSTMENT                      | 1.000       | LS   |             | 397415.0000 | 397415.0000 |          |          |          |
| 0520           | INSPECT & CERTIFY EDGE DRAIN SYSTEM      | 1.000       | LS   | 10480.0000  | 10480.0000  | 10480.0000  |          |          |          |
| 0530           | ISLAND CURB AND GUTTER                   | 462.000     | LF   | 22.0800     | 40.0000     | 45.0000     |          |          |          |
| 0540           | ASPHALT WEDGE CURB                       | 3,045.000   | LF   | 5.5200      | 6.0000      | 10.0000     |          |          |          |
| 0550           | BARRICADE-TYPE III                       | 6.000       | EACH | 375.1000    | 225.0000    | 500.0000    |          |          |          |
| 0560           | REMOVE PAVEMENT                          | 25,912.000  | SQYD | 0.8800      | 2.0000      | 5.0000      |          |          |          |
| 0570           | TEMP DITCH                               | 52,150.000  | LF   | 0.6100      | 1.0000      | 1.0000      |          |          |          |
| 0580           | CLEAN TEMP DITCH                         | 52,150.000  | LF   | 0.1000      | 1.0000      | 0.0100      |          |          |          |
| 0590           | GRANULAR EMBANKMENT                      | 37,000.000  | CUYD | 23.6800     | 28.5000     | 15.0000     |          |          |          |
| 0600           | WATER                                    | 2,000.000   | MGAL | 0.0100      | 1.0000      | 1.0000      |          |          |          |
| 0610           | FENCE-WOVEN WIRE TYPE 1                  | 36,025.000  | LF   | 4.6400      | 4.6200      | 4.6300      |          |          |          |
| 0620           | GUARDRAIL-STEEL W BEAM-S FACE            | 22,525.000  | LF   | 15.8400     | 15.7800     | 15.7900     |          |          |          |
| 0630           | GUARDRAIL-STEEL W BEAM-D FACE            | 550.000     | LF   | 23.5300     | 23.4500     | 23.4500     |          |          |          |
| 0640           | GUARDRAIL TERMINAL SECTION NO 1          | 6.000       | EACH | 52.5300     | 52.3500     | 52.3500     |          |          |          |
| 0650           | GUARDRAIL CONNECTOR TO BRIDGE END TY A   | 17.000      | EACH | 2393.1800   | 2385.0000   | 2385.0000   |          |          |          |
| 0660           | CRASH CUSHION TYPE IX-A                  | 4.000       | EACH | 5293.9500   | 5275.8500   | 5275.8500   |          |          |          |
| 0670           | GUARDRAIL END TREATMENT TYPE 1           | 26.000      | EACH | 2009.8700   | 2003.0000   | 2003.0000   |          |          |          |
| 0680           | GUARDRAIL END TREATMENT TYPE 2A          | 28.000      | EACH | 657.2500    | 655.0000    | 655.0000    |          |          |          |
| 0690           | REMOVE GUARDRAIL                         | 3,146.000   | LF   | 2.0100      | 2.0000      | 2.0000      |          |          |          |
| 0700           | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | 9.000       | EACH | 250.8600    | 250.0000    | 250.0000    |          |          |          |
| 0710           | RIGHT-OF-WAY MONUMENT TYPE 1             | 154.000     | EACH | 85.2900     | 85.0000     | 85.0000     |          |          |          |
| 0720           | WITNESS POST                             | 154.000     | EACH | 65.2200     | 65.0000     | 65.0000     |          |          |          |
| 0730           | CHANNEL LINING CLASS II                  | 1,499.000   | TON  | 26.4900     | 24.0000     | 31.0000     |          |          |          |
| 0740           | CHANNEL LINING CLASS III                 | 1,550.000   | TON  | 29.8200     | 24.0000     | 31.0000     |          |          |          |
| 0750           | CLEARING AND GRUBBING                    | 1.000       | LS   | 162109.0900 | 75000.0000  | 311000.0000 |          |          |          |
| 0760           | SIGNS                                    | 540.000     | SQFT | 12.7400     | 10.0000     | 12.0000     |          |          |          |
| 0770           | EDGE KEY                                 | 230.000     | LF   | 36.3200     | 25.0000     | 65.0000     |          |          |          |
| 0780           | FABRIC-GEOTEXTILE TYPE IV                | 196,300.000 | SQYD | 0.9300      | 1.7500      | 1.9700      |          |          |          |
| 0790           | MAINTAIN & CONTROL TRAFFIC               | 1.000       | LS   | 115292.0300 | 150000.0000 | 179000.0000 |          |          |          |
| 0800           | DIVERSIONS (BY-PASS DETOURS)             | 1.000       | LS   | 18433.9000  | 10000.0000  | 15000.0000  |          |          |          |
| 0810           | PORTABLE CHANGEABLE MESSAGE SIGN         | 6.000       | EACH | 4967.3700   | 3100.0000   | 10000.0000  |          |          |          |
| 0820           | MOBILIZATION FOR MILL & TEXT             | 1.000       | LS   | 1705.8300   | 3500.0000   | 1700.0000   |          |          |          |
| 0830           | SETTLEMENT PLATFORM                      | 8.000       | EACH | 802.7400    | 1300.0000   | 1250.0000   |          |          |          |
| 0840           | TEMP SILT FENCE                          | 52,150.000  | LF   | 1.6100      | 2.0000      | 2.7500      |          |          |          |
| 0850           | SILT TRAP TYPE A                         | 420.000     | EACH | 122.5400    | 225.0000    | 300.0000    |          |          |          |
| 0860           | SILT TRAP TYPE B                         | 420.000     | EACH | 122.5400    | 225.0000    | 300.0000    |          |          |          |
| 0870           | SILT TRAP TYPE C                         | 210.000     | EACH | 123.3000    | 225.0000    | 300.0000    |          |          |          |
| 0880           | CLEAN SILT TRAP TYPE A                   | 840.000     | EACH | 67.6300     | 30.0000     | 150.0000    |          |          |          |
| 0890           | CLEAN SILT TRAP TYPE B                   | 840.000     | EACH | 67.6300     | 30.0000     | 150.0000    |          |          |          |
| 0900           | CLEAN SILT TRAP TYPE C                   | 420.000     | EACH | 67.6300     | 30.0000     | 150.0000    |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 3  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description               | Quantity    | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|-------------|------|-------------|-------------|-------------|----------|----------|----------|
| 0910           | CLEAN TEMP SILT FENCE             | 104,300.000 | LF   | 1.2200      | 1.0000      | 0.5000      |          |          |          |
| 0920           | STAKING                           | 1.000       | LS   | 133250.1600 | 125000.0000 | 158000.0000 |          |          |          |
| 0930           | ARROW PANEL                       | 4.000       | EACH | 349.1900    | 700.0000    | 3000.0000   |          |          |          |
| 0940           | CRASH CUSHION TYPE IX             | 4.000       | EACH | 5518.8700   | 5500.0000   | 5500.0000   |          |          |          |
| 0950           | TUBULAR MARKERS                   | 100.000     | EACH | 25.8100     | 50.0000     | 45.0000     |          |          |          |
| 0960           | STEEL PIPE-2 1/2 IN               | 32.000      | LF   | 55.1900     | 80.0000     | 20.0000     |          |          |          |
| 0970           | STEEL PIPE-4 IN                   | 141.000     | LF   | 60.2100     | 85.0000     | 25.0000     |          |          |          |
| 0980           | EROSION CONTROL BLANKET           | 86,661.000  | SQYD | 1.0500      | 0.9900      | 1.0500      |          |          |          |
| 0990           | TEMP MULCH                        | 1,016,400   | SQYD | 0.1500      | 0.1600      | 0.1800      |          |          |          |
| 1000           | SEEDING AND PROTECTION            | 498,520.000 | SQYD | 0.2700      | 0.2800      | 0.2700      |          |          |          |
| 1010           | SPECIAL SEEDING CROWN VETCH       | 58,955.000  | SQYD | 0.1000      | 0.1600      | 0.1000      |          |          |          |
| 1020           | SODDING                           | 8,432.000   | SQYD | 3.0100      | 6.0000      | 5.7000      |          |          |          |
| 1030           | PAVE STRIPING-TEMP PAINT-4 IN     | 34,830.000  | LF   | 0.1900      | 0.1900      | 0.1900      |          |          |          |
| 1040           | PAVE STRIPING-PERM PAINT-4 IN     | 192,700.000 | LF   | 0.2100      | 0.2100      | 0.2100      |          |          |          |
| 1050           | PAVE STRIPING-PERM PAINT-12 IN    | 8,098.000   | LF   | 0.6300      | 0.6300      | 0.6300      |          |          |          |
| 1060           | PAVE MARKING-THERMO STOP BAR-24IN | 320.000     | LF   | 18.5600     | 18.5000     | 18.5000     |          |          |          |
| 1070           | PAVE MARKING-THERMO CROSS-HATCH   | 3,814.000   | SQFT | 9.2800      | 9.2500      | 9.2500      |          |          |          |
| 1080           | PAVE MARKING-PAINT CROSS-HATCH    | 20,120.000  | SQFT | 0.6300      | 0.6300      | 0.6300      |          |          |          |
| 1090           | PAVE MARKING-THERMO CURV ARROW    | 57.000      | EACH | 130.4500    | 130.0000    | 130.0000    |          |          |          |
| 1100           | PAVEMENT MARKER TYPE V-MW         | 130.000     | EACH | 21.0700     | 21.0000     | 21.0000     |          |          |          |
| 1110           | PAVEMENT MARKER TYPE V-BY         | 314.000     | EACH | 21.0700     | 21.0000     | 21.0000     |          |          |          |
| 1120           | PAVEMENT MARKER TYPE V-B W/R      | 948.000     | EACH | 21.0700     | 21.0000     | 21.0000     |          |          |          |
| 1130           | PAVEMENT MARKER TYPE V-B Y/R      | 527.000     | EACH | 21.0700     | 21.0000     | 21.0000     |          |          |          |
| 1140           | CONCRETE-CLASS A                  | 99.400      | CUYD | 802.7400    | 625.0000    | 770.0000    |          |          |          |
| 1150           | STEEL REINFORCEMENT               | 4,622.000   | LB   | 1.5100      | 1.0000      | 1.0000      |          |          |          |
| 1160           | COHESIVE PILE CORE                | 6,600.000   | CUYD | 2.6100      | 9.0800      | 7.0000      |          |          |          |
| 1170           | SAWCUT PAVEMENT                   | 735.000     | LF   | 0.9700      | 3.0000      | 2.5000      |          |          |          |
| 1180           | LONGITUDINAL EDGE KEY             | 735.000     | LF   | 1.2600      | 15.0000     | 33.1000     |          |          |          |
| 1190           | PIPELINE VIDEO INSPECTION         | 3,543.000   | LF   | 4.5200      | 4.5000      | 5.0000      |          |          |          |
| 1200           | ENTRANCE PIPE-15 IN               | 433.000     | LF   | 25.2800     | 30.0000     | 35.0000     |          |          |          |
| 1210           | ENTRANCE PIPE-18 IN               | 247.000     | LF   | 34.7300     | 36.3500     | 38.5000     |          |          |          |
| 1220           | ENTRANCE PIPE-24 IN               | 276.000     | LF   | 38.6200     | 48.9000     | 43.5000     |          |          |          |
| 1230           | ENTRANCE PIPE-30 IN               | 48.000      | LF   | 52.0000     | 52.8500     | 55.0000     |          |          |          |
| 1240           | ENTRANCE PIPE-24 IN EQUIV         | 156.000     | LF   | 48.0000     | 58.3500     | 49.0000     |          |          |          |
| 1250           | CULVERT PIPE-15 IN                | 394.000     | LF   | 63.5300     | 42.0000     | 51.0000     |          |          |          |
| 1260           | CULVERT PIPE-18 IN                | 1,206.000   | LF   | 48.0000     | 48.0000     | 43.0000     |          |          |          |
| 1270           | CULVERT PIPE-24 IN                | 458.000     | LF   | 52.0000     | 59.5000     | 50.0000     |          |          |          |
| 1280           | CULVERT PIPE-30 IN                | 442.000     | LF   | 62.3200     | 70.0000     | 69.0000     |          |          |          |
| 1290           | CULVERT PIPE-36 IN                | 335.000     | LF   | 60.0000     | 84.0000     | 60.0000     |          |          |          |
| 1300           | CULVERT PIPE-48 IN                | 205.000     | LF   | 151.2100    | 110.0000    | 109.0000    |          |          |          |
| 1310           | CULVERT PIPE-72 IN EQUIV          | 106.000     | LF   | 319.3700    | 290.0000    | 237.0000    |          |          |          |
| 1320           | STORM SEWER PIPE-18 IN            | 1,759.000   | LF   | 37.0000     | 36.3000     | 35.0000     |          |          |          |
| 1330           | STORM SEWER PIPE-24 IN            | 1,504.000   | LF   | 40.0000     | 41.0000     | 40.0000     |          |          |          |
| 1340           | STORM SEWER PIPE-30 IN            | 676.000     | LF   | 63.0000     | 62.9000     | 48.0000     |          |          |          |
| 1350           | PERFORATED PIPE-4 IN              | 54,929.000  | LF   | 5.3500      | 5.5000      | 5.2000      |          |          |          |
| 1360           | PERFORATED PIPE-6 IN              | 10,885.000  | LF   | 6.7300      | 8.0000      | 6.8200      |          |          |          |
| 1370           | NON-PERFORATED PIPE-4 IN          | 5,043.000   | LF   | 14.1600     | 13.0000     | 13.7500     |          |          |          |
| 1380           | NON-PERFORATED PIPE-6 IN          | 2,899.000   | LF   | 9.0900      | 14.0000     | 17.5000     |          |          |          |
| 1390           | PERF PIPE HEADWALL TY 1-4 IN      | 16.000      | EACH | 463.3600    | 420.0000    | 450.0000    |          |          |          |
| 1400           | PERF PIPE HEADWALL TY 2-4 IN      | 4.000       | EACH | 489.1100    | 430.0000    | 475.0000    |          |          |          |
| 1410           | PERF PIPE HEADWALL TY 2-6 IN      | 1.000       | EACH | 436.4900    | 440.0000    | 550.0000    |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 4  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description                      | Quantity    | Unit | Bidder 1   | Bidder 2  | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|------------------------------------------|-------------|------|------------|-----------|------------|----------|----------|----------|
| 1420           | PERF PIPE HEADWALL TY 3-4 IN             | 63.000      | EACH | 496.7000   | 465.0000  | 495.0000   |          |          |          |
| 1430           | PERF PIPE HEADWALL TY 3-6 IN             | 21.000      | EACH | 566.3300   | 600.0000  | 550.0000   |          |          |          |
| 1440           | PERF PIPE HEADWALL TY 4-4 IN             | 25.000      | EACH | 494.2500   | 600.0000  | 480.0000   |          |          |          |
| 1450           | PERF PIPE HEADWALL TY 4-6 IN             | 1.000       | EACH | 602.0600   | 600.0000  | 550.0000   |          |          |          |
| 1460           | SLOPED BOX OUTLET TYPE 1-18 IN           | 11.000      | EACH | 1204.1200  | 1635.0000 | 1225.0000  |          |          |          |
| 1470           | SLOPED BOX OUTLET TYPE 1-24 IN           | 4.000       | EACH | 1906.5200  | 2000.0000 | 1900.0000  |          |          |          |
| 1480           | S & F BOX INLET-OUTLET-18 IN             | 7.000       | EACH | 1605.4900  | 1875.0000 | 1550.0000  |          |          |          |
| 1490           | S & F BOX INLET-OUTLET-24 IN             | 5.000       | EACH | 2358.0600  | 2750.0000 | 2525.0000  |          |          |          |
| 1500           | S & F BOX INLET-OUTLET-30 IN             | 12.000      | EACH | 3210.9800  | 3500.0000 | 3750.0000  |          |          |          |
| 1510           | S & F BOX INLET-OUTLET-36 IN             | 2.000       | EACH | 4515.4400  | 4500.0000 | 4650.0000  |          |          |          |
| 1520           | CURB BOX INLET TYPE B                    | 22.000      | EACH | 3512.0100  | 3400.0000 | 2850.0000  |          |          |          |
| 1530           | DROP BOX INLET TYPE 5B                   | 18.000      | EACH | 2809.6000  | 2750.0000 | 3875.0000  |          |          |          |
| 1540           | DROP BOX INLET TYPE 5D                   | 1.000       | EACH | 3411.6600  | 2900.0000 | 3600.0000  |          |          |          |
| 1550           | DROP BOX INLET TYPE 5F                   | 8.000       | EACH | 3311.3200  | 2975.0000 | 3875.0000  |          |          |          |
| 1560           | DROP BOX INLET TYPE 13G                  | 2.000       | EACH | 2608.9200  | 2450.0000 | 2100.0000  |          |          |          |
| 1570           | MANHOLE TYPE A                           | 2.000       | EACH | 3210.9800  | 1650.0000 | 1750.0000  |          |          |          |
| 1580           | FABRIC GEOTEXTILE TY IV FOR PIPE         | 12,606.000  | SQYD | 0.9800     | 2.0000    | 2.0000     |          |          |          |
| 1590           | JUNCTION BOX-24 IN                       | 24.000      | EACH | 301.0300   | 457.7800  | 700.0000   |          |          |          |
| 1600           | STRUCTURE GRANULAR BACKFILL              | 2,361.600   | CUYD | 43.1500    | 36.3400   | 32.0000    |          |          |          |
| 1610           | REMOVE CONCRETE MASONRY                  | 27.800      | CUYD | 426.4600   | 224.1400  | 250.0000   |          |          |          |
| 1620           | FABRIC-GEOTEXTILE TYPE IV                | 600.000     | SQYD | 2.0100     | 2.3300    | 3.0000     |          |          |          |
| 1630           | MASONRY COATING                          | 8,357.000   | SQYD | 8.0300     | 7.7700    | 8.0000     |          |          |          |
| 1640           | ARMORED EDGE FOR CONCRETE                | 908.200     | LF   | 65.2200    | 49.4000   | 50.0000    |          |          |          |
| 1650           | CONDUIT-3 IN                             | 2,237.000   | LF   | 3.0000     | 7.5800    | 10.0000    |          |          |          |
| 1660           | STRUCTURE EXCAVATION-COMMON              | 2,665.000   | CUYD | 15.0500    | 13.9900   | 12.0000    |          |          |          |
| 1670           | FOUNDATION PREPARATION                   | 1.000       | LS   | 15051.4500 | 5421.9000 | 29000.0000 |          |          |          |
| 1680           | FOUNDATION PREPARATION                   | 1.000       | LS   | 25085.7500 | 9561.2000 | 23000.0000 |          |          |          |
| 1690           | FOUNDATION PREPARATION                   | 1.000       | LS   | 8529.1600  | 2856.7000 | 7500.0000  |          |          |          |
| 1700           | CRUSHED AGGREGATE SLOPE PROT             | 2,012.000   | TON  | 25.0900    | 23.0700   | 32.0000    |          |          |          |
| 1710           | TEST PILES                               | 2,457.000   | LF   | 85.2900    | 84.9400   | 150.0000   |          |          |          |
| 1720           | CONCRETE-CLASS A                         | 2,673.700   | CUYD | 386.3200   | 326.4800  | 420.0000   |          |          |          |
| 1730           | CONCRETE-CLASS AA                        | 3,247.000   | CUYD | 446.5300   | 413.9300  | 520.0000   |          |          |          |
| 1740           | MECHANICAL REINF COUPLER #8              | 68.000      | EACH | 60.2100    | 51.4500   | 65.0000    |          |          |          |
| 1750           | MECHANICAL REINF COUPLER #9              | 283.000     | EACH | 75.2600    | 56.1900   | 0.0100     |          |          |          |
| 1760           | MECHANICAL REINF COUPLER #10             | 113.000     | EACH | 85.2900    | 63.6100   | 95.0000    |          |          |          |
| 1770           | STEEL REINFORCEMENT                      | 340,049.000 | LB   | 0.9200     | 0.9100    | 1.0000     |          |          |          |
| 1780           | STEEL REINFORCEMENT-EPOXY COATED         | 886,205.000 | LB   | 0.9500     | 0.9500    | 1.0500     |          |          |          |
| 1790           | APPROACH SLAB                            | 1,913.800   | SQYD | 155.5300   | 159.0700  | 190.0000   |          |          |          |
| 1800           | PRECAST PC I BEAM TYPE 4                 | 4,648.400   | LF   | 207.7100   | 233.2000  | 200.0000   |          |          |          |
| 1810           | PRECAST PC I BEAM TYPE 6                 | 1,155.000   | LF   | 264.9100   | 291.5000  | 285.0000   |          |          |          |
| 1820           | PRECAST PC I BEAM TYPE 7                 | 3,283.600   | LF   | 290.9900   | 324.5000  | 295.0000   |          |          |          |
| 1830           | JUNCTION BOX TYPE A                      | 16.000      | EACH | 501.7200   | 802.5600  | 950.0000   |          |          |          |
| 1840           | RAIL SYSTEM TYPE III                     | 3,138.000   | LF   | 91.3100    | 81.6200   | 90.0000    |          |          |          |
| 1850           | DYNAMIC PILE TESTING                     | 44.000      | EACH | 1250.0000  | 2915.0000 | 2000.0000  |          |          |          |
| 1860           | PIPE PILE-18 IN                          | 28,967.000  | LF   | 80.0000    | 84.9400   | 90.2500    |          |          |          |
| 1870           | INSIDE FIT SNUB NOSE CONICAL POINT-18 IN | 379.000     | EACH | 381.3000   | 343.9200  | 425.0000   |          |          |          |
| 1880           | PVC CONDUIT-6 IN-SCHEDULE 80             | 900.000     | LF   | 18.0600    | 25.0000   | 20.0000    |          |          |          |
| 1890           | GUARDRAIL-STEEL W BEAM-S FACE            | 600.000     | LF   | 15.8400    | 15.7900   | 15.7900    |          |          |          |
| 1900           | GUARDRAIL END TREATMENT TYPE 2A          | 4.000       | EACH | 657.2500   | 655.0000  | 655.0000   |          |          |          |
| 1910           | GUARDRAIL END TREATMENT TYPE 4A          | 4.000       | EACH | 2006.8600  | 2000.0000 | 2000.0000  |          |          |          |
| 1920           | ARROW PANEL                              | 1.000       | EACH | 1003.4300  | 500.0000  | 500.0000   |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 5  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|------------|------------|------------|----------|----------|----------|
| 1930           | GMSS GALV STEEL TYPE A           | 77,921.000 | LB   | 1.5100     | 1.5000     | 1.5000     |          |          |          |
| 1940           | SBM ALUMINUM PANEL SIGNS         | 23,123.000 | SQFT | 16.4100    | 16.3500    | 16.3500    |          |          |          |
| 1950           | SBM ALUM SHEET SIGNS .080 IN     | 336.000    | SQFT | 12.6400    | 12.6000    | 12.6000    |          |          |          |
| 1960           | SBM ALUM SHEET SIGNS .125 IN     | 2,307.000  | SQFT | 12.6400    | 12.6000    | 12.6000    |          |          |          |
| 1970           | STEEL POST TYPE 1                | 5,655.000  | LF   | 6.7700     | 6.7500     | 6.7500     |          |          |          |
| 1980           | STEEL POST TYPE 2                | 768.000    | LF   | 5.7700     | 5.7500     | 5.7500     |          |          |          |
| 1990           | FLEXIBLE DELINEATOR POST-W       | 488.000    | EACH | 22.5800    | 22.5000    | 22.5000    |          |          |          |
| 2000           | FLEXIBLE DELINEATOR POST-Y       | 443.000    | EACH | 22.5800    | 22.5000    | 22.5000    |          |          |          |
| 2010           | OSS ALUMINUM 60 FT TRUSS         | 2.000      | EACH | 37287.4600 | 37160.0000 | 37160.0000 |          |          |          |
| 2020           | OSS ALUMINUM 65 FT TRUSS         | 4.000      | EACH | 40388.0600 | 40250.0000 | 40250.0000 |          |          |          |
| 2030           | OSS ALUMINUM 75 FT TRUSS         | 1.000      | EACH | 47693.0300 | 47530.0000 | 47530.0000 |          |          |          |
| 2040           | GMSS GALV STEEL TYPE C           | 28,870.000 | LB   | 3.9100     | 3.9000     | 3.9000     |          |          |          |
| 2050           | OSS ALUMINUM 85 FT TRUSS         | 1.000      | EACH | 49863.4500 | 49693.8000 | 49693.8000 |          |          |          |
| 2060           | SIGN BRIDGE ATTACHMENT BRACKET   | 5.000      | EACH | 6271.4400  | 6250.0000  | 6250.0000  |          |          |          |
| 2070           | REMOVE SIGN SUPPORT BEAM         | 122.000    | EACH | 150.5100   | 150.0000   | 150.0000   |          |          |          |
| 2080           | OSS ALUMINUM 125 FT TRUSS        | 1.000      | EACH | 70240.1000 | 70000.0000 | 70000.0000 |          |          |          |
| 2090           | CLASS A CONCRETE FOR SIGNS       | 617.000    | CUYD | 341.1700   | 340.0000   | 340.0000   |          |          |          |
| 2100           | STEEL REINFORCEMENT FOR SIGNS    | 27,049.000 | LB   | 0.8200     | 0.8200     | 0.8200     |          |          |          |
| 2110           | ROADWAY CROSS SECTION            | 108.000    | EACH | 20.0700    | 20.0000    | 20.0000    |          |          |          |
| 2120           | REMOVE SIGN                      | 85.000     | EACH | 10.0300    | 10.0000    | 10.0000    |          |          |          |
| 2130           | GMSS TYPE D                      | 390.000    | EACH | 250.8600   | 250.0000   | 250.0000   |          |          |          |
| 2140           | REM SIGN BRIDGE MOUNT ATTACHMENT | 4.000      | EACH | 802.7400   | 800.0000   | 800.0000   |          |          |          |
| 2150           | CONDUIT-1 1/4 IN                 | 150.000    | LF   | 6.7200     | 5.0000     | 6.7000     |          |          |          |
| 2160           | JUNCTION BOX TYPE B              | 3.000      | EACH | 634.1700   | 500.0000   | 632.0000   |          |          |          |
| 2170           | TRENCHING AND BACKFILLING        | 150.000    | LF   | 5.7200     | 5.0000     | 5.7000     |          |          |          |
| 2180           | LOOP WIRE                        | 1,600.000  | LF   | 0.7000     | 0.2500     | 0.7000     |          |          |          |
| 2190           | CABLE-NO. 14/5C                  | 1,100.000  | LF   | 1.2000     | 1.0000     | 1.2000     |          |          |          |
| 2200           | CABLE-NO. 14/7C                  | 245.000    | LF   | 1.4000     | 1.5000     | 1.4000     |          |          |          |
| 2210           | CABLE-NO. 14/1 PAIR              | 790.000    | LF   | 0.9000     | 1.0000     | 0.9000     |          |          |          |
| 2220           | MESSENGER-10800 LB               | 515.000    | LF   | 3.4100     | 5.0000     | 3.4000     |          |          |          |
| 2230           | LOOP SAW SLOT AND FILL           | 595.000    | LF   | 3.7100     | 8.0000     | 3.7000     |          |          |          |
| 2240           | INSTALL CONTROLLER TYPE 170      | 1.000      | EACH | 3835.1100  | 2500.0000  | 3822.0000  |          |          |          |
| 2250           | INSTALL STEEL STRAIN POLE        | 4.000      | EACH | 528.8100   | 1500.0000  | 527.0000   |          |          |          |
| 2260           | REMOVE SIGNAL EQUIPMENT          | 3.000      | EACH | 871.9800   | 2500.0000  | 869.0000   |          |          |          |
| 2270           | TEMP RELOCATION OF SIGNAL HEAD   | 12.000     | EACH | 153.5200   | 100.0000   | 153.0000   |          |          |          |
| 2280           | INSTALL LED SIGNAL-3 SECTION     | 8.000      | EACH | 242.8300   | 250.0000   | 242.0000   |          |          |          |
| 2290           | INSTALL LED SIGNAL-5 SECTION     | 1.000      | EACH | 259.8900   | 250.0000   | 259.0000   |          |          |          |
| 2300           | TRAFFIC SIGNAL POLE BASE         | 19.890     | CUYD | 675.3100   | 500.0000   | 673.0000   |          |          |          |
| 2310           | INSTALL ANTENNA                  | 1.000      | EACH | 961.2900   | 1500.0000  | 958.0000   |          |          |          |
| 2320           | POLE 120 FT MTG HT HIGH MAST     | 15.000     | EACH | 21958.0600 | 25000.0000 | 21883.0000 |          |          |          |
| 2330           | LIGHTING CONTROL EQUIPMENT       | 1.000      | EACH | 18946.7700 | 10500.0000 | 18882.0000 |          |          |          |
| 2340           | HPS LUMINAIRE HIGH MAST          | 72.000     | EACH | 1101.7700  | 950.0000   | 1098.0000  |          |          |          |
| 2350           | CONDUIT-3 IN                     | 2,925.000  | LF   | 17.0600    | 15.0000    | 17.0000    |          |          |          |
| 2360           | MARKER                           | 38.000     | EACH | 180.6200   | 300.0000   | 180.0000   |          |          |          |
| 2370           | TRENCHING AND BACKFILLING        | 12,100.000 | LF   | 2.8100     | 5.0000     | 2.8000     |          |          |          |
| 2380           | CABLE-NO. 8/3C DUCTED            | 4,250.000  | LF   | 3.3100     | 2.0000     | 3.3000     |          |          |          |
| 2390           | CABLE-NO. 4/3C DUCTED            | 13,800.000 | LF   | 5.7200     | 4.0000     | 5.7000     |          |          |          |
| 2400           | CABLE-NO. 2/3C DUCTED            | 5,300.000  | LF   | 7.8300     | 6.0000     | 7.8000     |          |          |          |
| 2410           | REMOVE LIGHTING                  | 1.000      | LS   | 10045.3400 | 31478.5000 | 10011.0000 |          |          |          |
| 2420           | JUNCTION BOX TYPE A              | 10.000     | EACH | 632.1600   | 800.0000   | 630.0000   |          |          |          |
| 2430           | JUNCTION BOX TYPE C              | 6.000      | EACH | 1467.0100  | 1000.0000  | 1462.0000  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 6  
Date Run :July 15, 2011 11:32 am

| Prop<br>Line # | Item<br>Description                  | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|--------------------------------------|-----------|------|------------|------------|------------|----------|----------|----------|
| 2440           | BORE AND JACK CONDUIT                | 2,925.000 | LF   | 18.0600    | 25.0000    | 18.0000    |          |          |          |
| 2450           | POLE BASE-HIGH MAST                  | 137.000   | CUYD | 551.8900   | 550.0000   | 550.0000   |          |          |          |
| 2460           | STEEL ENCASMENT PIPE-8 IN            | 110.000   | LF   | 50.4200    | 50.2500    | 50.2500    |          |          |          |
| 2470           | STEEL ENCASMENT PIPE-10 IN           | 500.000   | LF   | 67.9800    | 67.7500    | 67.7500    |          |          |          |
| 2480           | STEEL ENCASMENT PIPE-18 IN           | 415.000   | LF   | 227.2800   | 226.5000   | 226.5000   |          |          |          |
| 2490           | STEEL ENCASMENT PIPE-20 IN           | 175.000   | LF   | 102.3500   | 102.0000   | 102.0000   |          |          |          |
| 2500           | BLOW-OFF ASSEMBLY                    | 1.000     | EACH | 2483.4900  | 2475.0000  | 2475.0000  |          |          |          |
| 2510           | REMOVE MANHOLE                       | 2.000     | EACH | 913.1200   | 910.0000   | 910.0000   |          |          |          |
| 2520           | ADJUST MANHOLE FRAME TO GRADE        | 2.000     | EACH | 361.2300   | 360.0000   | 360.0000   |          |          |          |
| 2530           | COPPER PIPE-3/4 IN                   | 700.000   | LF   | 18.0600    | 18.0000    | 18.0000    |          |          |          |
| 2540           | PVC PIPE-4 IN                        | 350.000   | LF   | 18.5600    | 18.5000    | 18.5000    |          |          |          |
| 2550           | PVC PIPE-6 IN                        | 2,925.000 | LF   | 18.8100    | 18.7500    | 18.7500    |          |          |          |
| 2560           | PVC PIPE-8 IN                        | 1,200.000 | LF   | 22.5800    | 22.5000    | 22.5000    |          |          |          |
| 2570           | PVC PIPE-12 IN                       | 460.000   | LF   | 33.8700    | 33.7500    | 33.7500    |          |          |          |
| 2580           | REMOVE AND RELOCATE METER            | 10.000    | EACH | 551.8900   | 550.0000   | 550.0000   |          |          |          |
| 2590           | GATE VALVE-4 IN                      | 1.000     | EACH | 622.1300   | 620.0000   | 620.0000   |          |          |          |
| 2600           | GATE VALVE-6 IN                      | 1.000     | EACH | 752.5700   | 750.0000   | 750.0000   |          |          |          |
| 2610           | BEND 11.25 DEG 6 IN                  | 1.000     | EACH | 321.1000   | 320.0000   | 320.0000   |          |          |          |
| 2620           | BEND 22.50 DEG 6 IN                  | 2.000     | EACH | 316.0800   | 315.0000   | 315.0000   |          |          |          |
| 2630           | BEND 22.50 DEG 8 IN                  | 1.000     | EACH | 456.5600   | 455.0000   | 455.0000   |          |          |          |
| 2640           | BEND 22.50 DEG 12 IN                 | 2.000     | EACH | 747.5600   | 745.0000   | 745.0000   |          |          |          |
| 2650           | BEND 45 DEG 4 IN                     | 2.000     | EACH | 165.5700   | 165.0000   | 165.0000   |          |          |          |
| 2660           | BEND 45 DEG 6 IN                     | 4.000     | EACH | 321.1000   | 320.0000   | 320.0000   |          |          |          |
| 2670           | BEND 45 DEG 12 IN                    | 2.000     | EACH | 772.6400   | 770.0000   | 770.0000   |          |          |          |
| 2680           | BEND 45 DEG 8 IN                     | 2.000     | EACH | 401.3700   | 400.0000   | 400.0000   |          |          |          |
| 2690           | CONCRETE CAP                         | 60.000    | LF   | 29.1000    | 29.0000    | 29.0000    |          |          |          |
| 2700           | TEE AND BLOCK 8 IN X 8 IN X 6 IN     | 1.000     | EACH | 617.1100   | 615.0000   | 615.0000   |          |          |          |
| 2710           | CUT AND PLUG 12 IN                   | 5.000     | EACH | 561.9200   | 560.0000   | 560.0000   |          |          |          |
| 2720           | CONNECT TO 12 IN                     | 4.000     | EACH | 2508.5800  | 2500.0000  | 2500.0000  |          |          |          |
| 2730           | REDUCER 8 IN X 6 IN                  | 1.000     | EACH | 296.0100   | 295.0000   | 295.0000   |          |          |          |
| 2740           | FIRE HYDRANT ASSEMBLY                | 3.000     | EACH | 3727.7400  | 3715.0000  | 3715.0000  |          |          |          |
| 2750           | TAPPING SLEEVE AND VALVE 4 IN X 4 IN | 1.000     | EACH | 2132.2900  | 2125.0000  | 2125.0000  |          |          |          |
| 2760           | TAPPING SLEEVE & VALVE 12 X 12       | 1.000     | EACH | 6522.3000  | 6500.0000  | 6500.0000  |          |          |          |
| 2770           | CUT AND PLUG-8 IN                    | 1.000     | EACH | 326.1100   | 325.0000   | 325.0000   |          |          |          |
| 2780           | HYDRO-STOP INSERTION VALVE-12 IN     | 1.000     | EACH | 10375.4700 | 10340.0000 | 10340.0000 |          |          |          |
| 2790           | CONNECT TO FORCE MAIN-4 IN           | 1.000     | EACH | 1254.2900  | 1250.0000  | 1250.0000  |          |          |          |
| 2800           | PVC FORCE MAIN-6 IN                  | 310.000   | LF   | 27.8500    | 27.7500    | 27.7500    |          |          |          |
| 2810           | PVC FORCE MAIN-12 IN                 | 1,509.000 | LF   | 38.3800    | 38.2500    | 38.2500    |          |          |          |
| 2820           | CONNECT TO 20 IN                     | 3.000     | EACH | 9627.9100  | 9595.0000  | 9595.0000  |          |          |          |
| 2830           | STEEL ENCASMENT PIPE-30 IN           | 1,242.000 | LF   | 172.5900   | 168.0000   | 172.0000   |          |          |          |
| 2840           | TAPPING SLEEVE AND VALVE-8X8X8 IN    | 1.000     | EACH | 3110.6300  | 3100.0000  | 3100.0000  |          |          |          |
| 2850           | PVC FORCE MAIN-20 IN                 | 6,300.000 | LF   | 87.0500    | 81.7500    | 86.7500    |          |          |          |
| 2860           | CONNECT TO FORCE MAIN-18 IN          | 1.000     | EACH | 10485.8400 | 6918.0000  | 10450.0000 |          |          |          |
| 2870           | CUT AND PLUG-20 IN                   | 4.000     | EACH | 3813.0300  | 3800.0000  | 3800.0000  |          |          |          |
| 2880           | CUT AND PLUG-18 IN                   | 2.000     | EACH | 1806.1700  | 1800.0000  | 1800.0000  |          |          |          |
| 2890           | CUT AND PLUG-4 IN                    | 4.000     | EACH | 597.0400   | 595.0000   | 595.0000   |          |          |          |
| 2900           | MANHOLE TY 1                         | 6.000     | EACH | 7821.7400  | 7795.0000  | 7795.0000  |          |          |          |
| 2910           | MANHOLE TY 2                         | 1.000     | EACH | 12645.2300 | 12602.0000 | 12602.0000 |          |          |          |
| 2920           | TEE AND BLOCK-6 X 6 X 4 IN           | 1.000     | EACH | 371.2700   | 370.0000   | 370.0000   |          |          |          |
| 2930           | SPECIAL DITCH CROSSING PROTECTION    | 32.000    | LF   | 42.6500    | 42.5000    | 42.5000    |          |          |          |
| 2940           | TRAINEE PAYMENT REIMBURSEMENT        | 1,600.000 | HOUR | 1.0000     | 1.0000     | 1.0000     |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 107 Contract ID: 11-1324 Sheet 7  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description           | Quantity  | Unit | Bidder 1    | Bidder 2     | Bidder 3     | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-------------------------------|-----------|------|-------------|--------------|--------------|----------|----------|----------|
| 2950           | TRAINEE PAYMENT REIMBURSEMENT | 1,400.000 | HOUR | 9.0300      | 1.0000       | 0.5000       |          |          |          |
| 2960           | MOBILIZATION                  | 1.000     | LS   | 840000.0000 | 1633787.0000 | 1600000.0000 |          |          |          |
| 2970           | DEMOBILIZATION                | 1.000     | LS   | 559119.0000 | 630000.0000  | 657000.0000  |          |          |          |
|                | TOTAL BIDS                    |           |      | 38673676.26 | 43188976.59  | 44800536.96  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 108 Contract ID: 11-1325 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: GREENUP District: 09 Date Let : 07-15-11 Call: 108 Contid: 11-1325  
Proposal Description: BRZ 0903 (172) Length: 0 Time: 135 WORKING  
BRIDGE WITH GRADE, DRAIN & SURFACE MAIN STREET (KY 2541)  
Number of Bidders 3

|                                                    |                       |                 |
|----------------------------------------------------|-----------------------|-----------------|
| 1 AMERICAN CONTRACTING & SERVICES INC 4,768,058.23 | 2 BUSH & BURCHETT INC | \$ 5,388,577.19 |
| 3 HAYDON BRIDGE COMPANY INC 5,393,873.46           |                       |                 |

ENGINEERS ESTIMATE 4,449,172.69 LOW BIDDER is 7.16 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|------------|------|------------|------------|-----------|----------|----------|----------|
| 0010           | DGA BASE                               | 3,673.000  | TON  | 25.0000    | 28.0000    | 28.0000   |          |          |          |
| 0020           | TRAFFIC BOUND BASE                     | 140.000    | TON  | 30.0000    | 28.0000    | 28.0000   |          |          |          |
| 0030           | ASPHALT SEAL AGGREGATE                 | 8.900      | TON  | 850.0000   | 850.0000   | 850.0000  |          |          |          |
| 0040           | LEVELING & WEDGING PG64-22             | 8.000      | TON  | 150.0000   | 150.0000   | 150.0000  |          |          |          |
| 0050           | EMULSIFIED ASPHALT RS-2                | 1.100      | TON  | 1485.0000  | 1485.0000  | 1485.0000 |          |          |          |
| 0060           | CEM CONC ENT PAVEMENT-6 IN             | 91.000     | SQYD | 80.0000    | 75.0000    | 80.0000   |          |          |          |
| 0070           | CL2 ASPH BASE 1.00D PG64-22            | 666.000    | TON  |            |            |           |          |          |          |
| 0080           | CL2 ASPH BASE 0.75D PG64-22            | 181.000    | TON  |            |            |           |          |          |          |
| 0090           | CL2 ASPH SURF 0.38D PG64-22            | 227.000    | TON  |            |            |           |          |          |          |
| 0100           | CL2 ASPH SURF 0.38D PG64-22(SLAG)      | 211.000    | TON  | 97.4500    | 97.4500    | 97.4500   |          |          |          |
| 0110           | CL2 ASPH BASE 1.0D PG64-22 SLAG        | 618.000    | TON  | 93.4500    | 93.4500    | 93.4500   |          |          |          |
| 0120           | CL2 ASPH BASE 0.75D PG64-22-SLAG       | 168.000    | TON  | 94.4500    | 94.4500    | 94.4500   |          |          |          |
| 0130           | CRUSHED AGGREGATE SIZE NO 2            | 2,169.000  | TON  | 25.0000    | 21.5000    | 21.5000   |          |          |          |
| 0140           | ISLAND HEADER CURB TYPE 1              | 59.000     | LF   | 50.0000    | 35.0000    | 50.0000   |          |          |          |
| 0150           | DELINEATOR FOR GUARDRAIL-WHITE         | 20.000     | EACH | 5.0000     | 5.0000     | 10.0000   |          |          |          |
| 0160           | BARRICADE-TYPE III                     | 4.000      | EACH | 150.0000   | 150.0000   | 350.0000  |          |          |          |
| 0170           | TEMP DITCH                             | 605.000    | LF   | 8.0000     | 1.0000     | 1.0000    |          |          |          |
| 0180           | GRANULAR EMBANKMENT                    | 6,540.000  | CUYD | 45.0000    | 29.0000    | 29.0000   |          |          |          |
| 0190           | EMBANKMENT IN PLACE                    | 13,147.000 | CUYD | 15.0000    | 11.9800    | 11.9800   |          |          |          |
| 0200           | WATER                                  | 42.000     | MGAL | 1.0000     | 1.0000     | 1.0000    |          |          |          |
| 0210           | GUARDRAIL-STEEL W BEAM-S FACE          | 1,400.000  | LF   | 16.7500    | 16.7500    | 18.0000   |          |          |          |
| 0220           | GUARDRAIL TERMINAL SECTION NO 1        | 4.000      | EACH | 50.0000    | 50.0000    | 50.0000   |          |          |          |
| 0230           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000      | EACH | 2800.0000  | 2800.0000  | 2400.0000 |          |          |          |
| 0240           | GUARDRAIL END TREATMENT TYPE 7         | 2.000      | EACH | 950.0000   | 950.0000   | 800.0000  |          |          |          |
| 0250           | REMOVE GUARDRAIL                       | 937.500    | LF   | 2.0000     | 2.0000     | 1.2000    |          |          |          |
| 0260           | RIGHT-OF-WAY MONUMENT TYPE 1           | 7.000      | EACH | 75.0000    | 75.0000    | 95.0000   |          |          |          |
| 0270           | WITNESS POST                           | 7.000      | EACH | 75.0000    | 75.0000    | 60.0000   |          |          |          |
| 0280           | CHANNEL LINING CLASS III               | 315.000    | TON  | 30.0000    | 25.0000    | 25.0000   |          |          |          |
| 0290           | CLEARING AND GRUBBING                  | 1.000      | LS   | 15000.0000 | 10000.0000 | 6000.0000 |          |          |          |
| 0300           | SIGNS                                  | 155.000    | SQFT | 9.5000     | 10.0000    | 12.0000   |          |          |          |
| 0310           | EDGE KEY                               | 68.250     | LF   | 90.0000    | 90.0000    | 90.0000   |          |          |          |
| 0320           | FABRIC-GEOTEXTILE TYPE III             | 6,540.000  | SQYD | 3.0000     | 2.2500     | 2.2500    |          |          |          |
| 0330           | FABRIC-GEOTEXTILE TYPE IV              | 2,615.000  | SQYD | 2.5000     | 2.5000     | 2.5000    |          |          |          |
| 0340           | FABRIC GEOTEXTILE TY IV FOR PIPE       | 427.000    | SQYD | 2.0000     | 2.0000     | 2.0000    |          |          |          |
| 0350           | SCARIFYING PAVEMENT                    | 805.000    | SQYD | 10.0000    | 11.8000    | 11.8000   |          |          |          |
| 0360           | TEMP SILT FENCE                        | 1,312.000  | LF   | 1.5000     | 2.0000     | 2.0000    |          |          |          |
| 0370           | SILT TRAP TYPE A                       | 3.000      | EACH | 175.0000   | 150.0000   | 150.0000  |          |          |          |
| 0380           | SILT TRAP TYPE B                       | 2.000      | EACH | 500.0000   | 150.0000   | 150.0000  |          |          |          |
| 0390           | SILT TRAP TYPE C                       | 4.000      | EACH | 250.0000   | 200.0000   | 200.0000  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 108 Contract ID: 11-1325 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description               | Quantity    | Unit | Bidder 1     | Bidder 2     | Bidder 3     | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|-------------|------|--------------|--------------|--------------|----------|----------|----------|
| 0400           | CLEAN SILT TRAP TYPE A            | 9.000       | EACH | 100.0000     | 50.0000      | 50.0000      |          |          |          |
| 0410           | CLEAN SILT TRAP TYPE B            | 6.000       | EACH | 100.0000     | 50.0000      | 50.0000      |          |          |          |
| 0420           | CLEAN SILT TRAP TYPE C            | 12.000      | EACH | 100.0000     | 25.0000      | 25.0000      |          |          |          |
| 0430           | CLEAN TEMP SILT FENCE             | 3,936.000   | LF   | 1.0000       | 0.3000       | 0.3000       |          |          |          |
| 0440           | STAKING                           | 1.000       | LS   | 15000.0000   | 10000.0000   | 15000.0000   |          |          |          |
| 0450           | REMOVE STRUCTURE                  | 1.000       | LS   | 250000.0000  | 850000.0000  | 850000.0000  |          |          |          |
| 0460           | EROSION CONTROL BLANKET           | 2,250.000   | SQYD | 1.2500       | 1.2500       | 1.5000       |          |          |          |
| 0470           | TEMP MULCH                        | 7,500.000   | SQYD | 0.1500       | 0.1500       | 0.3000       |          |          |          |
| 0480           | TEMP SEEDING AND PROTECTION       | 7,047.000   | SQYD | 0.2000       | 0.2000       | 0.3000       |          |          |          |
| 0490           | TOPDRESSING FERTILIZER            | 0.100       | TON  | 900.0000     | 900.0000     | 2000.0000    |          |          |          |
| 0500           | SEEDING AND PROTECTION            | 7,047.000   | SQYD | 0.4500       | 0.4500       | 0.5000       |          |          |          |
| 0510           | SPECIAL SEEDING CROWN VETCH       | 4,858.000   | SQYD | 0.2500       | 0.2500       | 0.2500       |          |          |          |
| 0520           | SODDING                           | 236.000     | SQYD | 6.0000       | 6.0000       | 15.0000      |          |          |          |
| 0530           | PAVE STRIPING-PERM PAINT-4 IN     | 5,200.000   | LF   | 0.3000       | 0.3000       | 0.3000       |          |          |          |
| 0540           | PAVE MARKING-THERMO STOP BAR-12IN | 39.000      | LF   | 15.0000      | 15.0000      | 15.0000      |          |          |          |
| 0550           | FUEL ADJUSTMENT                   | 3,990.000   | DOLL | 1.0000       | 1.0000       | 1.0000       |          |          |          |
| 0560           | DRAIN POND                        | 1.000       | LS   | 15000.0000   | 3500.0000    | 3500.0000    |          |          |          |
| 0570           | ENTRANCE PIPE-15 IN               | 60.000      | LF   | 60.0000      | 37.5000      | 37.5000      |          |          |          |
| 0580           | CULVERT PIPE-15 IN                | 22.000      | LF   | 75.0000      | 60.0000      | 60.0000      |          |          |          |
| 0590           | CULVERT PIPE-18 IN                | 92.000      | LF   | 80.0000      | 55.0000      | 55.0000      |          |          |          |
| 0600           | PERFORATED PIPE-4 IN              | 29.500      | LF   | 25.0000      | 8.0000       | 8.0000       |          |          |          |
| 0610           | NON-PERFORATED PIPE-4 IN          | 8.000       | LF   | 35.0000      | 8.0000       | 8.0000       |          |          |          |
| 0620           | PERF PIPE HEADWALL TY 1-4 IN      | 1.000       | EACH | 600.0000     | 425.0000     | 425.0000     |          |          |          |
| 0630           | CURB BOX INLET TYPE B             | 2.000       | EACH | 4500.0000    | 4800.0000    | 4800.0000    |          |          |          |
| 0640           | CONCRETE-CLASS A                  | 3.360       | CUYD | 1200.0000    | 1000.0000    | 1000.0000    |          |          |          |
| 0650           | STEEL REINFORCEMENT               | 30.000      | LB   | 1.0000       | 2.0000       | 2.0000       |          |          |          |
| 0660           | DITCH EXCAVATION                  | 1.500       | CUYD | 100.0000     | 20.0000      | 20.0000      |          |          |          |
| 0670           | PIPELINE VIDEO INSPECTION         | 57.000      | LF   | 45.0000      | 40.3500      | 40.3500      |          |          |          |
| 0680           | STRUCTURE GRANULAR BACKFILL       | 272.000     | CUYD | 65.0000      | 50.0000      | 42.0000      |          |          |          |
| 0690           | MASONRY COATING                   | 1,356.000   | SQYD | 15.0000      | 10.0000      | 10.0000      |          |          |          |
| 0700           | ARMORED EDGE FOR CONCRETE         | 64.000      | LF   | 85.0000      | 70.0000      | 55.0000      |          |          |          |
| 0710           | STRUCTURE EXCAVATION-COMMON       | 176.000     | CUYD | 25.0000      | 25.0000      | 15.0000      |          |          |          |
| 0720           | CYCLOPEAN STONE RIP RAP           | 437.000     | TON  | 30.0000      | 28.0000      | 33.0000      |          |          |          |
| 0730           | CRUSHED AGGREGATE SLOPE PROT      | 49.000      | TON  | 40.0000      | 30.0000      | 35.0000      |          |          |          |
| 0740           | TEST PILES                        | 102.000     | LF   | 55.0000      | 50.0000      | 120.0000     |          |          |          |
| 0750           | PILES-STEEL HP12X53               | 858.000     | LF   | 55.0000      | 50.0000      | 60.0000      |          |          |          |
| 0760           | PILE POINTS-12 IN                 | 20.000      | EACH | 125.0000     | 120.0000     | 150.0000     |          |          |          |
| 0770           | CONCRETE-CLASS A                  | 135.800     | CUYD | 550.0000     | 800.0000     | 850.0000     |          |          |          |
| 0780           | CONCRETE-CLASS AA                 | 524.700     | CUYD | 700.0000     | 800.0000     | 700.0000     |          |          |          |
| 0790           | STEEL REINFORCEMENT               | 11,987.000  | LB   | 1.0000       | 1.5400       | 1.0000       |          |          |          |
| 0800           | STEEL REINFORCEMENT-EPOXY COATED  | 151,166.000 | LB   | 1.1000       | 1.2000       | 1.1500       |          |          |          |
| 0810           | STRUCTURAL STEEL                  | 1.000       | LS   | 2110000.0000 | 2000000.0000 | 1990000.0000 |          |          |          |
| 0820           | SHEAR CONNECTORS                  | 1.000       | LS   | 24000.0000   | 24000.0000   | 50000.0000   |          |          |          |
| 0830           | DRAIN PIPE-6 IN                   | 183.000     | LF   | 150.0000     | 80.0000      | 85.0000      |          |          |          |
| 0840           | DRILLED SHAFT 54 IN-SOLID ROCK    | 54.000      | LF   | 750.0000     | 1500.0000    | 1500.0000    |          |          |          |
| 0850           | DRILLED SHAFT 60 IN-COMMON        | 117.000     | LF   | 650.0000     | 1000.0000    | 1500.0000    |          |          |          |
| 0860           | ROCK SOUNDINGS                    | 69.000      | LF   | 50.0000      | 125.0000     | 250.0000     |          |          |          |
| 0870           | ROCK CORINGS                      | 96.000      | LF   | 150.0000     | 100.0000     | 200.0000     |          |          |          |
| 0880           | RAIL SYSTEM TYPE 10               | 1,014.000   | LF   | 200.0000     | 250.0000     | 250.0000     |          |          |          |
| 0890           | MODIFY EXISTING ABUTMENT          | 1.000       | LS   | 30000.0000   | 30000.0000   | 30000.0000   |          |          |          |
| 0900           | SPECIAL SLOPE PROTECTION          | 143.000     | SQYD | 25.0000      | 200.0000     | 150.0000     |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 108 Contract ID: 11-1325 Sheet 3  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description | Quantity | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|---------------------|----------|------|-------------|-------------|-------------|----------|----------|----------|
| 0910           | MOBILIZATION        | 1.000    | LS   | 222668.3100 | 200000.0000 | 250000.0000 |          |          |          |
| 0920           | DEMOBILIZATION      | 1.000    | LS   | 67229.6200  | 79000.0000  | 76000.0000  |          |          |          |
|                | TOTAL BIDS          |          |      | 4768058.23  | 5388577.19  | 5393873.46  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 109 Contract ID: 11-1326 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: OHIO District: 02 Date Let : 07-15-11 Call: 109 Contid: 11-1326  
Proposal Description: HSIP 5075 (054) Length: 0 Time: 11/15/11  
GRADE & DRAIN WITH ASPHALT SURFACE MORGANTOWN-BEAVER DAM ROAD (US 231)  
Number of Bidders 6

|   |                         |              |   |                                    |                 |
|---|-------------------------|--------------|---|------------------------------------|-----------------|
| 1 | SCOTT AND MURPHY INC    | 1,264,520.68 | 2 | CHARBON CONTRACTING LLC            | \$ 1,271,546.88 |
| 3 | HOLLAND INC             | 1,351,053.38 | 4 | SCOTTY'S CONTRACTING AND STONE LLC | \$ 1,361,009.85 |
| 5 | DO ALL CONSTRUCTION INC | 1,472,460.85 | 6 | GARRISON CONSTRUCTION COMPANY INC  | \$ 1,530,526.52 |

ENGINEERS ESTIMATE 1,396,040.94 LOW BIDDER is -9.42 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5    | Bidder 6   |
|----------------|----------------------------------------|-----------|------|------------|------------|------------|------------|-------------|------------|
| 0010           | DGA BASE                               | 2,232.000 | TON  | 23.0000    | 21.5000    | 19.0000    | 19.9000    | 30.0000     | 29.5500    |
| 0020           | ASPHALT SEAL AGGREGATE                 | 3.000     | TON  | 125.0000   | 125.0000   | 125.0000   | 125.0000   | 127.5000    | 135.0000   |
| 0030           | CL3 ASPH BASE 1.00D PG64-22            | 2,198.000 | TON  | 68.0000    | 68.0000    | 68.0000    | 68.0000    | 69.3600     | 76.0000    |
| 0040           | EMULSIFIED ASPHALT RS-2                | 0.400     | TON  | 1100.0000  | 1100.0000  | 1100.0000  | 1100.0000  | 1122.0000   | 1200.0000  |
| 0050           | CL3 ASPH SURF 0.50B PG64-22            | 549.000   | TON  | 80.5500    | 80.5500    | 80.5500    | 80.5500    | 82.1600     | 86.5500    |
| 0060           | JPC PAVEMENT-9 IN                      | 2,193.000 | SQYD | 63.0000    | 69.0000    | 63.0000    | 63.0000    | 61.1500     | 85.0000    |
| 0070           | MOBILIZATION FOR MILL & TEXT           | 1.000     | LS   | 1500.0000  | 1700.0000  | 1700.0000  | 2000.0000  | 5000.0000   | 2750.0000  |
| 0080           | ASPHALT PAVE MILLING & TEXTURING       | 101.000   | TON  | 55.0000    | 48.0000    | 53.0000    | 60.0000    | 114.6000    | 16.5000    |
| 0090           | CRUSHED AGGREGATE SIZE NO 2            | 2,360.000 | TON  | 23.0000    | 19.0000    | 19.6000    | 17.0000    | 30.0000     | 32.8500    |
| 0100           | STANDARD CURB AND GUTTER               | 1,285.000 | LF   | 18.5000    | 18.0000    | 18.5000    | 18.5000    | 14.0300     | 20.9000    |
| 0110           | STANDARD INTEGRAL CURB                 | 1,102.000 | LF   | 15.0000    | 10.0000    | 15.0000    | 15.0000    | 11.2200     | 22.8500    |
| 0120           | STANDARD HEADER CURB                   | 92.000    | LF   | 48.0000    | 20.0000    | 48.0000    | 48.0000    | 14.2800     | 21.4500    |
| 0130           | DELINEATOR FOR GUARDRAIL-WHITE         | 8.000     | EACH | 64.0000    | 10.0000    | 8.0000     | 8.0000     | 8.1600      | 8.0000     |
| 0140           | BARRICADE-TYPE III                     | 4.000     | EACH | 150.0000   | 200.0000   | 300.0000   | 125.0000   | 200.0000    | 295.0000   |
| 0150           | TEMP DITCH                             | 2,060.000 | LF   | 1.0000     | 2.0000     | 1.5000     | 3.0000     | 0.5000      | 2.2000     |
| 0160           | CLEAN TEMP DITCH                       | 2,060.000 | LF   | 0.1000     | 0.7500     | 1.0000     | 0.5000     | 0.5000      | 1.1000     |
| 0170           | ROADWAY EXCAVATION                     | 2,810.000 | CUYD | 25.0000    | 15.7500    | 35.0000    | 35.0000    | 25.0000     | 16.8500    |
| 0180           | WATER                                  | 20.000    | MGAL | 0.0100     | 20.0000    | 1.0000     | 0.0100     | 2.0000      | 20.0000    |
| 0190           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000     | EACH | 2500.0000  | 2500.0000  | 2500.0000  | 2500.0000  | 2550.0000   | 2500.0000  |
| 0200           | GUARDRAIL END TREATMENT TYPE 1         | 4.000     | EACH | 2300.0000  | 2300.0000  | 2300.0000  | 2300.0000  | 2346.0000   | 2300.0000  |
| 0210           | CLEARING AND GRUBBING                  | 1.000     | LS   | 40000.0000 | 3800.0000  | 20000.0000 | 68000.0000 | 22000.0000  | 10000.0000 |
| 0220           | SIGNS                                  | 146.000   | SQFT | 7.5000     | 9.0000     | 10.0000    | 7.0000     | 4.5000      | 9.0000     |
| 0230           | EDGE KEY                               | 190.000   | LF   | 39.0000    | 41.0000    | 41.0000    | 50.0000    | 41.8200     | 20.0000    |
| 0240           | FABRIC-GEOTEXTILE TYPE III             | 1,430.000 | SQYD | 2.5000     | 1.4000     | 2.0000     | 2.0000     | 2.0000      | 1.4600     |
| 0250           | FABRIC GEOTEXTILE TY IV FOR PIPE       | 5,600.000 | SQYD | 2.0000     | 2.0000     | 2.0000     | 2.0000     | 2.0000      | 2.0000     |
| 0260           | MAINTAIN & CONTROL TRAFFIC             | 1.000     | LS   | 25000.0000 | 15000.0000 | 30000.0000 | 50000.0000 | 125000.0000 | 22500.0000 |
| 0270           | TEMP SILT FENCE                        | 2,060.000 | LF   | 1.0000     | 2.0000     | 2.0000     | 3.0000     | 2.5000      | 2.2000     |
| 0280           | SILT TRAP TYPE A                       | 2.000     | EACH | 630.0000   | 250.0000   | 500.0000   | 250.0000   | 300.0000    | 250.0000   |
| 0290           | SILT TRAP TYPE B                       | 34.000    | EACH | 250.0000   | 170.0000   | 500.0000   | 100.0000   | 300.0000    | 205.0000   |
| 0300           | SILT TRAP TYPE C                       | 51.000    | EACH | 50.0000    | 165.0000   | 500.0000   | 100.0000   | 300.0000    | 160.0000   |
| 0310           | CLEAN SILT TRAP TYPE A                 | 6.000     | EACH | 50.0000    | 100.0000   | 50.0000    | 100.0000   | 100.0000    | 60.0000    |
| 0320           | CLEAN SILT TRAP TYPE B                 | 102.000   | EACH | 35.0000    | 30.0000    | 50.0000    | 10.0000    | 26.0000     | 35.0000    |
| 0330           | CLEAN SILT TRAP TYPE C                 | 153.000   | EACH | 5.0000     | 30.0000    | 50.0000    | 10.0000    | 26.0000     | 30.0000    |
| 0340           | CLEAN TEMP SILT FENCE                  | 2,060.000 | LF   | 0.3000     | 0.5000     | 1.0000     | 0.1000     | 0.5000      | 0.7500     |
| 0350           | STAKING                                | 1.000     | LS   | 6500.0000  | 9800.0000  | 25000.0000 | 22000.0000 | 15000.0000  | 10700.1400 |
| 0360           | EROSION CONTROL BLANKET                | 456.000   | SQYD | 2.0000     | 2.0000     | 2.0000     | 1.2500     | 2.0400      | 2.0000     |
| 0370           | TEMP MULCH                             | 4,455.000 | SQYD | 0.2000     | 0.2000     | 0.2000     | 0.1800     | 0.2100      | 0.2000     |
| 0380           | TEMP SEEDING AND PROTECTION            | 4,455.000 | SQYD | 0.2200     | 0.2200     | 0.2200     | 0.2300     | 0.2300      | 0.2200     |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 109 Contract ID: 11-1326 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description               | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5   | Bidder 6   |
|----------------|-----------------------------------|-----------|------|------------|------------|------------|------------|------------|------------|
| 0390           | TOPDRESSING FERTILIZER            | 0.230     | TON  | 4000.0000  | 4000.0000  | 4000.0000  | 1500.0000  | 4080.0000  | 4000.0000  |
| 0400           | SEEDING AND PROTECTION            | 3,805.000 | SQYD | 0.4500     | 0.4500     | 0.4500     | 0.3200     | 0.4600     | 0.4500     |
| 0410           | SODDING                           | 650.000   | SQYD | 10.0000    | 10.0000    | 10.0000    | 7.0000     | 10.2000    | 10.0000    |
| 0420           | PAVE STRIPING-TEMP PAINT-4 IN     | 7,560.000 | LF   | 0.1900     | 0.1900     | 0.1900     | 0.1900     | 0.2000     | 0.2100     |
| 0430           | PAVE STRIPING-PERM PAINT-4 IN     | 9,208.000 | LF   | 0.2100     | 0.2100     | 0.2100     | 0.2100     | 0.2200     | 0.2300     |
| 0440           | PAVE STRIPING REMOVAL-4 IN        | 2,300.000 | LF   | 0.7900     | 0.7900     | 0.7900     | 0.7900     | 0.8100     | 0.8700     |
| 0450           | PAVE STRIPING-TEMP REM TAPE-W     | 2,500.000 | LF   | 2.2500     | 2.2500     | 2.2500     | 2.2500     | 2.3000     | 2.4700     |
| 0460           | PAVE STRIPING-TEMP REM TAPE-Y     | 1,254.000 | LF   | 2.2500     | 2.2500     | 2.2500     | 2.2500     | 2.3000     | 2.4700     |
| 0470           | PAVE MARKING-THERMO STOP BAR-24IN | 13.000    | LF   | 15.9500    | 15.9500    | 15.9500    | 15.9500    | 16.2700    | 17.4500    |
| 0480           | PAVE MARKING-THERMO CURV ARROW    | 10.000    | EACH | 119.0000   | 119.0000   | 119.0000   | 119.0000   | 121.3800   | 131.0000   |
| 0490           | PAVEMENT MARKER TYPE V-BY         | 92.000    | EACH | 21.9500    | 21.9500    | 21.9500    | 21.9500    | 22.3900    | 24.1500    |
| 0500           | CONCRETE-CLASS A                  | 82.000    | CUYD | 470.0000   | 425.0000   | 470.0000   | 470.0000   | 450.0000   | 435.0000   |
| 0510           | CRASH CUSHION TY VI CLASS BT TL2  | 2.000     | EACH | 4400.0000  | 4100.0000  | 5100.0000  | 5100.0000  | 5202.0000  | 5100.0000  |
| 0520           | FUEL ADJUSTMENT                   | 87.000    | DOLL | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     |
| 0530           | SAWCUT PAVEMENT                   | 2,750.000 | LF   | 3.0000     | 1.6800     | 2.0000     | 3.0000     | 2.0000     | 2.2500     |
| 0550           | PCC PAVEMENT INLAY -4 IN          | 41.000    | SQYD | 115.7500   | 175.0000   | 115.7500   | 115.7500   | 53.0400    | 60.0000    |
| 0560           | STORM SEWER PIPE-12 IN            | 17.000    | LF   | 51.0000    | 75.0000    | 25.0000    | 38.0000    | 45.0000    | 81.2000    |
| 0570           | STORM SEWER PIPE-15 IN            | 50.000    | LF   | 52.0000    | 75.0000    | 31.5000    | 42.0000    | 48.0000    | 83.2500    |
| 0580           | STORM SEWER PIPE-18 IN            | 130.000   | LF   | 54.0000    | 90.0000    | 38.2500    | 46.0000    | 50.0000    | 93.0500    |
| 0590           | STORM SEWER PIPE-24 IN            | 850.000   | LF   | 58.0000    | 90.0000    | 75.0000    | 66.0000    | 95.0000    | 109.2000   |
| 0600           | STORM SEWER PIPE-30 IN            | 299.000   | LF   | 61.0000    | 120.0000   | 103.0000   | 82.0000    | 118.0000   | 118.9000   |
| 0610           | SLOPED BOX OUTLET TYPE 1-15 IN    | 1.000     | EACH | 2000.0000  | 1500.0000  | 1690.0000  | 1890.0000  | 2000.0000  | 1850.0000  |
| 0620           | S & F BOX INLET-OUTLET-24 IN      | 1.000     | EACH | 2400.0000  | 2500.0000  | 2925.0000  | 3000.0000  | 2500.0000  | 3510.0000  |
| 0630           | S & F BOX INLET-OUTLET-30 IN      | 1.000     | EACH | 3600.0000  | 3000.0000  | 4000.0000  | 4000.0000  | 3300.0000  | 4565.0000  |
| 0640           | CURB BOX INLET TYPE A             | 2.000     | EACH | 4200.0000  | 3000.0000  | 4000.0000  | 4000.0000  | 3400.0000  | 6886.0000  |
| 0650           | DROP BOX INLET TYPE 2             | 1.000     | EACH | 2600.0000  | 4200.0000  | 3200.0000  | 3200.0000  | 3800.0000  | 2595.0300  |
| 0660           | DROP BOX INLET TYPE 3             | 4.000     | EACH | 3400.0000  | 4050.0000  | 3600.0000  | 3600.0000  | 2500.0000  | 2799.0000  |
| 0670           | JUNCTION BOX                      | 1.000     | EACH | 2300.0000  | 3800.0000  | 2000.0000  | 2000.0000  | 2500.0000  | 2325.0000  |
| 0680           | CHANNEL LINING CLASS III          | 37.000    | TON  | 50.0000    | 38.0000    | 25.0000    | 35.0000    | 30.0000    | 42.6000    |
| 0690           | CLEAN PIPE STRUCTURE              | 2.000     | EACH | 600.0000   | 3000.0000  | 2000.0000  | 3000.0000  | 2000.0000  | 1500.0000  |
| 0700           | JUNCTION BOX TYPE B               | 1.000     | EACH | 2200.0000  | 1000.0000  | 2300.0000  | 2000.0000  | 2500.0000  | 2260.0000  |
| 0710           | STEEL REINFORCEMENT               | 8.000     | LB   | 2.0000     | 1.0000     | 2.0000     | 2.0000     | 10.0000    | 3.5000     |
| 0720           | FLUME INLET TY 2-MOD              | 9.000     | EACH | 2520.0000  | 4400.0000  | 2520.0000  | 2520.0000  | 1500.0000  | 5210.0000  |
| 0730           | PIPELINE VIDEO INSPECTION         | 674.000   | LF   | 5.4000     | 6.0000     | 4.5000     | 4.5000     | 4.5900     | 5.4000     |
| 0740           | POLE 120 FT MTG HT HIGH MAST      | 6.000     | EACH | 25000.0000 | 25375.0000 | 25000.0000 | 25000.0000 | 23857.8000 | 27658.4000 |
| 0750           | LIGHTING CONTROL EQUIPMENT        | 1.000     | EACH | 8625.0000  | 8754.0000  | 8625.0000  | 8625.0000  | 15795.7200 | 17066.5000 |
| 0760           | HPS LUMINAIRE HIGH MAST           | 36.000    | EACH | 1000.0000  | 1000.0000  | 1000.0000  | 1000.0000  | 1105.6800  | 1013.1000  |
| 0770           | CONDUIT-3 IN                      | 1,300.000 | LF   | 15.0000    | 15.0000    | 15.0000    | 15.0000    | 18.3600    | 30.0000    |
| 0780           | MARKER                            | 8.000     | EACH | 250.0000   | 250.0000   | 250.0000   | 250.0000   | 182.5800   | 355.0000   |
| 0790           | TRENCHING AND BACKFILLING         | 4,355.000 | LF   | 3.0000     | 3.4500     | 3.0000     | 3.0000     | 3.9800     | 0.5500     |
| 0800           | CABLE-NO. 8/3C DUCTED             | 1,000.000 | LF   | 2.0000     | 2.0000     | 2.0000     | 2.0000     | 3.3700     | 3.9000     |
| 0810           | CABLE-NO. 6/3C DUCTED             | 3,150.000 | LF   | 3.0000     | 3.0000     | 3.0000     | 3.0000     | 5.9200     | 4.8500     |
| 0820           | CABLE-NO. 4/3C DUCTED             | 1,800.000 | LF   | 5.0000     | 5.0000     | 5.0000     | 5.0000     | 8.0600     | 6.1500     |
| 0830           | JUNCTION BOX TYPE A               | 5.000     | EACH | 600.0000   | 600.0000   | 600.0000   | 600.0000   | 650.7600   | 2860.0000  |
| 0840           | JUNCTION BOX TYPE C               | 4.000     | EACH | 800.0000   | 800.0000   | 800.0000   | 800.0000   | 1012.8600  | 3248.7800  |
| 0850           | BORE AND JACK CONDUIT             | 1,240.000 | LF   | 20.0000    | 20.5000    | 20.0000    | 20.0000    | 22.4400    | 33.0000    |
| 0860           | POLE BASE-HIGH MAST               | 56.000    | CUYD | 600.0000   | 600.0000   | 600.0000   | 600.0000   | 646.6800   | 833.3000   |
| 0870           | DEMOBILIZATION                    | 1.000     | LS   | 19100.0000 | 19500.0000 | 19967.0000 | 20112.1700 | 22000.0000 | 22618.6100 |
| TOTAL BIDS     |                                   |           |      | 1264520.68 | 1271546.88 | 1351053.38 | 1361009.85 | 1472460.85 | 1530526.52 |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 109 Contract ID: 11-1326 Sheet 3  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                    | Quantity  | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|----------------------------------------|-----------|------|----------|----------|----------|-----------|-----------|-----------|
| 0010           | DGA BASE                               | 2,232.000 | TON  |          |          |          |           |           |           |
| 0020           | ASPHALT SEAL AGGREGATE                 | 3.000     | TON  |          |          |          |           |           |           |
| 0030           | CL3 ASPH BASE 1.00D PG64-22            | 2,198.000 | TON  |          |          |          |           |           |           |
| 0040           | EMULSIFIED ASPHALT RS-2                | 0.400     | TON  |          |          |          |           |           |           |
| 0050           | CL3 ASPH SURF 0.50B PG64-22            | 549.000   | TON  |          |          |          |           |           |           |
| 0060           | JPC PAVEMENT-9 IN                      | 2,193.000 | SQYD |          |          |          |           |           |           |
| 0070           | MOBILIZATION FOR MILL & TEXT           | 1.000     | LS   |          |          |          |           |           |           |
| 0080           | ASPHALT PAVE MILLING & TEXTURING       | 101.000   | TON  |          |          |          |           |           |           |
| 0090           | CRUSHED AGGREGATE SIZE NO 2            | 2,360.000 | TON  |          |          |          |           |           |           |
| 0100           | STANDARD CURB AND GUTTER               | 1,285.000 | LF   |          |          |          |           |           |           |
| 0110           | STANDARD INTEGRAL CURB                 | 1,102.000 | LF   |          |          |          |           |           |           |
| 0120           | STANDARD HEADER CURB                   | 92.000    | LF   |          |          |          |           |           |           |
| 0130           | DELINEATOR FOR GUARDRAIL-WHITE         | 8.000     | EACH |          |          |          |           |           |           |
| 0140           | BARRICADE-TYPE III                     | 4.000     | EACH |          |          |          |           |           |           |
| 0150           | TEMP DITCH                             | 2,060.000 | LF   |          |          |          |           |           |           |
| 0160           | CLEAN TEMP DITCH                       | 2,060.000 | LF   |          |          |          |           |           |           |
| 0170           | ROADWAY EXCAVATION                     | 2,810.000 | CUYD |          |          |          |           |           |           |
| 0180           | WATER                                  | 20.000    | MGAL |          |          |          |           |           |           |
| 0190           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000     | EACH |          |          |          |           |           |           |
| 0200           | GUARDRAIL END TREATMENT TYPE 1         | 4.000     | EACH |          |          |          |           |           |           |
| 0210           | CLEARING AND GRUBBING                  | 1.000     | LS   |          |          |          |           |           |           |
| 0220           | SIGNS                                  | 146.000   | SQFT |          |          |          |           |           |           |
| 0230           | EDGE KEY                               | 190.000   | LF   |          |          |          |           |           |           |
| 0240           | FABRIC-GEOTEXTILE TYPE III             | 1,430.000 | SQYD |          |          |          |           |           |           |
| 0250           | FABRIC GEOTEXTILE TY IV FOR PIPE       | 5,600.000 | SQYD |          |          |          |           |           |           |
| 0260           | MAINTAIN & CONTROL TRAFFIC             | 1.000     | LS   |          |          |          |           |           |           |
| 0270           | TEMP SILT FENCE                        | 2,060.000 | LF   |          |          |          |           |           |           |
| 0280           | SILT TRAP TYPE A                       | 2.000     | EACH |          |          |          |           |           |           |
| 0290           | SILT TRAP TYPE B                       | 34.000    | EACH |          |          |          |           |           |           |
| 0300           | SILT TRAP TYPE C                       | 51.000    | EACH |          |          |          |           |           |           |
| 0310           | CLEAN SILT TRAP TYPE A                 | 6.000     | EACH |          |          |          |           |           |           |
| 0320           | CLEAN SILT TRAP TYPE B                 | 102.000   | EACH |          |          |          |           |           |           |
| 0330           | CLEAN SILT TRAP TYPE C                 | 153.000   | EACH |          |          |          |           |           |           |
| 0340           | CLEAN TEMP SILT FENCE                  | 2,060.000 | LF   |          |          |          |           |           |           |
| 0350           | STAKING                                | 1.000     | LS   |          |          |          |           |           |           |
| 0360           | EROSION CONTROL BLANKET                | 456.000   | SQYD |          |          |          |           |           |           |
| 0370           | TEMP MULCH                             | 4,455.000 | SQYD |          |          |          |           |           |           |
| 0380           | TEMP SEEDING AND PROTECTION            | 4,455.000 | SQYD |          |          |          |           |           |           |
| 0390           | TOPDRESSING FERTILIZER                 | 0.230     | TON  |          |          |          |           |           |           |
| 0400           | SEEDING AND PROTECTION                 | 3,805.000 | SQYD |          |          |          |           |           |           |
| 0410           | SODDING                                | 650.000   | SQYD |          |          |          |           |           |           |
| 0420           | PAVE STRIPING-TEMP PAINT-4 IN          | 7,560.000 | LF   |          |          |          |           |           |           |
| 0430           | PAVE STRIPING-PERM PAINT-4 IN          | 9,208.000 | LF   |          |          |          |           |           |           |
| 0440           | PAVE STRIPING REMOVAL-4 IN             | 2,300.000 | LF   |          |          |          |           |           |           |
| 0450           | PAVE STRIPING-TEMP REM TAPE-W          | 2,500.000 | LF   |          |          |          |           |           |           |
| 0460           | PAVE STRIPING-TEMP REM TAPE-Y          | 1,254.000 | LF   |          |          |          |           |           |           |
| 0470           | PAVE MARKING-THERMO STOP BAR-24IN      | 13.000    | LF   |          |          |          |           |           |           |
| 0480           | PAVE MARKING-THERMO CURV ARROW         | 10.000    | EACH |          |          |          |           |           |           |
| 0490           | PAVEMENT MARKER TYPE V-BY              | 92.000    | EACH |          |          |          |           |           |           |
| 0500           | CONCRETE-CLASS A                       | 82.000    | CUYD |          |          |          |           |           |           |
| 0510           | CRASH CUSHION TY VI CLASS BT TL2       | 2.000     | EACH |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 109 Contract ID: 11-1326 Sheet 4  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description            | Quantity  | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|--------------------------------|-----------|------|----------|----------|----------|-----------|-----------|-----------|
| 0520           | FUEL ADJUSTMENT                | 87.000    | DOLL |          |          |          |           |           |           |
| 0530           | SAWCUT PAVEMENT                | 2,750.000 | LF   |          |          |          |           |           |           |
| 0550           | PCC PAVEMENT INLAY -4 IN       | 41.000    | SQYD |          |          |          |           |           |           |
| 0560           | STORM SEWER PIPE-12 IN         | 17.000    | LF   |          |          |          |           |           |           |
| 0570           | STORM SEWER PIPE-15 IN         | 50.000    | LF   |          |          |          |           |           |           |
| 0580           | STORM SEWER PIPE-18 IN         | 130.000   | LF   |          |          |          |           |           |           |
| 0590           | STORM SEWER PIPE-24 IN         | 850.000   | LF   |          |          |          |           |           |           |
| 0600           | STORM SEWER PIPE-30 IN         | 299.000   | LF   |          |          |          |           |           |           |
| 0610           | SLOPED BOX OUTLET TYPE 1-15 IN | 1.000     | EACH |          |          |          |           |           |           |
| 0620           | S & F BOX INLET-OUTLET-24 IN   | 1.000     | EACH |          |          |          |           |           |           |
| 0630           | S & F BOX INLET-OUTLET-30 IN   | 1.000     | EACH |          |          |          |           |           |           |
| 0640           | CURB BOX INLET TYPE A          | 2.000     | EACH |          |          |          |           |           |           |
| 0650           | DROP BOX INLET TYPE 2          | 1.000     | EACH |          |          |          |           |           |           |
| 0660           | DROP BOX INLET TYPE 3          | 4.000     | EACH |          |          |          |           |           |           |
| 0670           | JUNCTION BOX                   | 1.000     | EACH |          |          |          |           |           |           |
| 0680           | CHANNEL LINING CLASS III       | 37.000    | TON  |          |          |          |           |           |           |
| 0690           | CLEAN PIPE STRUCTURE           | 2.000     | EACH |          |          |          |           |           |           |
| 0700           | JUNCTION BOX TYPE B            | 1.000     | EACH |          |          |          |           |           |           |
| 0710           | STEEL REINFORCEMENT            | 8.000     | LB   |          |          |          |           |           |           |
| 0720           | FLUME INLET TY 2-MOD           | 9.000     | EACH |          |          |          |           |           |           |
| 0730           | PIPELINE VIDEO INSPECTION      | 674.000   | LF   |          |          |          |           |           |           |
| 0740           | POLE 120 FT MTG HT HIGH MAST   | 6.000     | EACH |          |          |          |           |           |           |
| 0750           | LIGHTING CONTROL EQUIPMENT     | 1.000     | EACH |          |          |          |           |           |           |
| 0760           | HPS LUMINAIRE HIGH MAST        | 36.000    | EACH |          |          |          |           |           |           |
| 0770           | CONDUIT-3 IN                   | 1,300.000 | LF   |          |          |          |           |           |           |
| 0780           | MARKER                         | 8.000     | EACH |          |          |          |           |           |           |
| 0790           | TRENCHING AND BACKFILLING      | 4,355.000 | LF   |          |          |          |           |           |           |
| 0800           | CABLE-NO. 8/3C DUCTED          | 1,000.000 | LF   |          |          |          |           |           |           |
| 0810           | CABLE-NO. 6/3C DUCTED          | 3,150.000 | LF   |          |          |          |           |           |           |
| 0820           | CABLE-NO. 4/3C DUCTED          | 1,800.000 | LF   |          |          |          |           |           |           |
| 0830           | JUNCTION BOX TYPE A            | 5.000     | EACH |          |          |          |           |           |           |
| 0840           | JUNCTION BOX TYPE C            | 4.000     | EACH |          |          |          |           |           |           |
| 0850           | BORE AND JACK CONDUIT          | 1,240.000 | LF   |          |          |          |           |           |           |
| 0860           | POLE BASE-HIGH MAST            | 56.000    | CUYD |          |          |          |           |           |           |
| 0870           | DEMOBILIZATION                 | 1.000     | LS   |          |          |          |           |           |           |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 300 Contract ID: 11-1029 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: JEFFERSON District: 05 Date Let : 07-15-11 Call: 300 Contid: 11-1029  
Proposal Description: JL03 056 0264 005-008 Length: 0 Time: 04/15/12  
SOUND BARRIER WALL SHAWNEE EXPRESSWAY (I-264)  
Number of Bidders 6

|                                                      |                                                        |
|------------------------------------------------------|--------------------------------------------------------|
| 1 HALL CONTRACTING OF KENTUCKY INC 2,434,000.00      | 2 LOUISVILLE PAVING COMPANY INC \$ 2,461,215.27        |
| 3 MAC CONSTRUCTION & EXCAVATING INC WOS 2,534,993.83 | 4 AMERICAN CONTRACTING & SERVICES INC \$ 2,706,269.76  |
| 5 GARRISON CONSTRUCTION COMPANY INC 2,897,420.04     | 6 GOHMANN ASPHALT AND CONSTRUCTION INC \$ 2,907,300.00 |

ENGINEERS ESTIMATE 3,030,754.11 LOW BIDDER is -19.69 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                 | Quantity   | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4    | Bidder 5    | Bidder 6   |
|----------------|-------------------------------------|------------|------|-------------|-------------|-------------|-------------|-------------|------------|
| 0010           | DGA BASE                            | 3,095.000  | TON  | 16.0000     | 23.0000     | 18.0000     | 20.0000     | 22.7000     | 25.0000    |
| 0020           | ASPHALT SEAL AGGREGATE              | 71.000     | TON  | 100.0000    | 150.0000    | 120.0000    | 75.0000     | 100.0000    | 185.0000   |
| 0030           | EMULSIFIED ASPHALT RS-2             | 9.000      | TON  | 750.0000    | 950.0000    | 1100.0000   | 250.0000    | 900.0000    | 1100.0000  |
| 0040           | STORM SEWER PIPE-18 IN              | 69.000     | LF   | 80.0000     | 58.0000     | 80.0000     | 50.0000     | 96.0000     | 65.0000    |
| 0050           | DROP BOX INLET TYPE 5A MOD          | 6.000      | EACH | 2400.0000   | 2250.0000   | 4000.0000   | 3000.0000   | 4625.0000   | 4000.0000  |
| 0060           | DELINEATOR FOR GUARDRAIL-WHITE      | 6.000      | EACH | 7.0000      | 7.0000      | 7.0000      | 7.0000      | 7.0000      | 7.0000     |
| 0070           | BARRICADE-TYPE III                  | 2.000      | EACH | 53.0000     | 50.0000     | 80.0000     | 80.0000     | 195.0000    | 75.0000    |
| 0080           | ROADWAY EXCAVATION                  | 1,101.000  | CUYD | 7.0000      | 7.0000      | 13.0000     | 13.0000     | 14.0000     | 17.0000    |
| 0090           | GUARDRAIL-STEEL W BEAM-S FACE       | 514.000    | LF   | 19.5000     | 19.5000     | 19.5000     | 19.5000     | 19.5000     | 19.5000    |
| 0100           | REMOVE GUARDRAIL END TREATMENT      | 2.000      | EACH | 500.0000    | 500.0000    | 500.0000    | 500.0000    | 500.0000    | 500.0000   |
| 0110           | CHANNEL LINING CLASS II             | 77.000     | TON  | 42.0000     | 96.0000     | 41.0000     | 30.0000     | 35.0000     | 42.0000    |
| 0120           | SIGNS                               | 500.000    | SQFT | 3.0000      | 3.0000      | 3.0000      | 3.0000      | 4.0000      | 3.0000     |
| 0130           | FABRIC GEOTEXTILE TY IV FOR PIPE    | 309.000    | SQYD | 2.0000      | 2.0000      | 2.0000      | 2.0000      | 2.0000      | 2.0000     |
| 0140           | MAINTAIN & CONTROL TRAFFIC          | 1.000      | LS   | 58500.0000  | 110000.0000 | 70000.0000  | 28000.0000  | 96800.0000  | 54000.0000 |
| 0150           | PORTABLE CHANGEABLE MESSAGE SIGN    | 2.000      | EACH | 2000.0000   | 500.0000    | 2500.0000   | 2650.0000   | 3850.0000   | 1000.0000  |
| 0160           | STAKING                             | 1.000      | LS   | 8000.0000   | 1000.0000   | 6500.0000   | 12000.0000  | 6076.3200   | 16500.0000 |
| 0170           | ARROW PANEL                         | 1.000      | EACH | 1113.0000   | 500.0000    | 1300.0000   | 1590.0000   | 1980.0000   | 600.0000   |
| 0180           | FOUNDATION PREPARATION              | 1.000      | LS   | 145190.0000 | 390000.0000 | 475000.0000 | 523000.0000 | 568150.0000 | 60000.0000 |
| 0190           | SITE PREPARATION                    | 1.000      | LS   | 79187.2800  | 181113.9700 | 127000.0000 | 150000.0000 | 132000.0000 | 50310.0800 |
| 0200           | REMOVE AND RESET PERF PIPE HEADWALL | 7.000      | EACH | 200.0000    | 175.0000    | 275.0000    | 350.0000    | 1000.0000   | 675.0000   |
| 0210           | SOUND BARRIER WALL                  | 90,880.000 | SQFT | 19.9900     | 15.7500     | 17.0000     | 18.0000     | 19.0500     | 25.4300    |
| 0220           | PIPELINE VIDEO INSPECTION           | 35.000     | LF   | 41.0000     | 62.0000     | 61.0000     | 61.0000     | 61.0000     | 61.0000    |
| 0230           | TURF REINFORCEMENT MAT 1            | 423.000    | SQYD | 6.0000      | 6.0000      | 6.2500      | 6.0000      | 6.0000      | 3.0000     |
| 0240           | REFERENCE MARKER                    | 3.000      | EACH | 200.0000    | 200.0000    | 200.0000    | 200.0000    | 200.0000    | 200.0000   |
| 0250           | SBM ALUM SHEET SIGNS .080 IN        | 3.000      | SQFT | 20.0000     | 20.0000     | 20.0000     | 20.0000     | 20.0000     | 20.0000    |
| 0260           | SBM ALUM SHEET SIGNS .125 IN        | 34.000     | SQFT | 25.0000     | 25.0000     | 25.0000     | 25.0000     | 25.0000     | 25.0000    |
| 0270           | STEEL POST TYPE 1                   | 76.000     | LF   | 10.0000     | 10.0000     | 10.0000     | 10.0000     | 10.0000     | 10.0000    |
| 0280           | STEEL POST MILE MARKERS             | 1.000      | EACH | 200.0000    | 50.0000     | 200.0000    | 200.0000    | 200.0000    | 200.0000   |
| 0290           | REMOVE & RELOCATE SIGNS             | 2.000      | EACH | 200.0000    | 200.0000    | 200.0000    | 200.0000    | 200.0000    | 200.0000   |
| 0300           | REMOVE SIGN                         | 1.000      | EACH | 100.0000    | 100.0000    | 100.0000    | 100.0000    | 100.0000    | 100.0000   |
| 0310           | POLE BASE                           | 12.000     | EACH | 728.5500    | 730.0000    | 728.5500    | 728.5500    | 801.5000    | 728.5500   |
| 0320           | HPS LUMINAIRE                       | 12.000     | EACH | 344.4000    | 344.0000    | 344.4000    | 344.4000    | 380.0000    | 344.4000   |
| 0330           | FUSED CONNECTOR KIT                 | 26.000     | EACH | 88.1300     | 88.0000     | 88.1300     | 88.1300     | 97.0000     | 88.1300    |
| 0340           | CONDUIT-1 1/4 IN                    | 1,900.000  | LF   | 8.3500      | 8.4000      | 8.3500      | 8.3500      | 9.2000      | 8.3500     |
| 0350           | TRENCHING AND BACKFILLING           | 1,900.000  | LF   | 2.7500      | 2.7500      | 2.7500      | 2.7500      | 3.0500      | 2.7500     |
| 0360           | WIRE-NO. 12                         | 1,900.000  | LF   | 0.4700      | 0.5000      | 0.4700      | 0.4700      | 0.5500      | 0.4700     |
| 0370           | WIRE-NO. 2                          | 3,900.000  | LF   | 2.6100      | 2.6000      | 2.6100      | 2.6100      | 2.9000      | 2.6100     |
| 0380           | REMOVE POLE BASE                    | 12.000     | EACH | 288.6300    | 288.6300    | 288.6300    | 288.6300    | 320.0000    | 300.0000   |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 300 Contract ID: 11-1029 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description           | Quantity | Unit | Bidder 1    | Bidder 2    | Bidder 3   | Bidder 4    | Bidder 5   | Bidder 6    |
|----------------|-------------------------------|----------|------|-------------|-------------|------------|-------------|------------|-------------|
| 0390           | REMOVE STORE & REINSTALL POLE | 12.000   | EACH | 381.3500    | 381.3500    | 381.3500   | 381.3500    | 420.0000   | 381.3500    |
| 0400           | JUNCTION BOX TYPE A           | 1.000    | EACH | 728.5400    | 728.5400    | 728.5400   | 728.5400    | 805.0000   | 728.5400    |
| 0410           | MOBILIZATION                  | 1.000    | LS   | 114232.0700 | 110000.0000 | 65000.0000 | 124488.4000 | 83179.2200 | 136300.0000 |
| 0420           | DEMOBILIZATION                | 1.000    | LS   | 35126.3700  | 35000.0000  | 40000.0000 | 38970.2800  | 41600.0000 | 45000.0000  |
|                | TOTAL BIDS                    |          |      | 2434000.00  | 2461215.27  | 2534993.83 | 2706269.76  | 2897420.04 | 2907300.00  |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 300 Contract ID: 11-1029 Sheet 3  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                 | Quantity   | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-------------------------------------|------------|------|----------|----------|----------|-----------|-----------|-----------|
| 0010           | DGA BASE                            | 3,095.000  | TON  |          |          |          |           |           |           |
| 0020           | ASPHALT SEAL AGGREGATE              | 71.000     | TON  |          |          |          |           |           |           |
| 0030           | EMULSIFIED ASPHALT RS-2             | 9.000      | TON  |          |          |          |           |           |           |
| 0040           | STORM SEWER PIPE-18 IN              | 69.000     | LF   |          |          |          |           |           |           |
| 0050           | DROP BOX INLET TYPE 5A MOD          | 6.000      | EACH |          |          |          |           |           |           |
| 0060           | DELINEATOR FOR GUARDRAIL-WHITE      | 6.000      | EACH |          |          |          |           |           |           |
| 0070           | BARRICADE-TYPE III                  | 2.000      | EACH |          |          |          |           |           |           |
| 0080           | ROADWAY EXCAVATION                  | 1,101.000  | CUYD |          |          |          |           |           |           |
| 0090           | GUARDRAIL-STEEL W BEAM-S FACE       | 514.000    | LF   |          |          |          |           |           |           |
| 0100           | REMOVE GUARDRAIL END TREATMENT      | 2.000      | EACH |          |          |          |           |           |           |
| 0110           | CHANNEL LINING CLASS II             | 77.000     | TON  |          |          |          |           |           |           |
| 0120           | SIGNS                               | 500.000    | SQFT |          |          |          |           |           |           |
| 0130           | FABRIC GEOTEXTILE TY IV FOR PIPE    | 309.000    | SQYD |          |          |          |           |           |           |
| 0140           | MAINTAIN & CONTROL TRAFFIC          | 1.000      | LS   |          |          |          |           |           |           |
| 0150           | PORTABLE CHANGEABLE MESSAGE SIGN    | 2.000      | EACH |          |          |          |           |           |           |
| 0160           | STAKING                             | 1.000      | LS   |          |          |          |           |           |           |
| 0170           | ARROW PANEL                         | 1.000      | EACH |          |          |          |           |           |           |
| 0180           | FOUNDATION PREPARATION              | 1.000      | LS   |          |          |          |           |           |           |
| 0190           | SITE PREPARATION                    | 1.000      | LS   |          |          |          |           |           |           |
| 0200           | REMOVE AND RESET PERF PIPE HEADWALL | 7.000      | EACH |          |          |          |           |           |           |
| 0210           | SOUND BARRIER WALL                  | 90,880.000 | SQFT |          |          |          |           |           |           |
| 0220           | PIPELINE VIDEO INSPECTION           | 35.000     | LF   |          |          |          |           |           |           |
| 0230           | TURF REINFORCEMENT MAT 1            | 423.000    | SQYD |          |          |          |           |           |           |
| 0240           | REFERENCE MARKER                    | 3.000      | EACH |          |          |          |           |           |           |
| 0250           | SBM ALUM SHEET SIGNS .080 IN        | 3.000      | SQFT |          |          |          |           |           |           |
| 0260           | SBM ALUM SHEET SIGNS .125 IN        | 34.000     | SQFT |          |          |          |           |           |           |
| 0270           | STEEL POST TYPE 1                   | 76.000     | LF   |          |          |          |           |           |           |
| 0280           | STEEL POST MILE MARKERS             | 1.000      | EACH |          |          |          |           |           |           |
| 0290           | REMOVE & RELOCATE SIGNS             | 2.000      | EACH |          |          |          |           |           |           |
| 0300           | REMOVE SIGN                         | 1.000      | EACH |          |          |          |           |           |           |
| 0310           | POLE BASE                           | 12.000     | EACH |          |          |          |           |           |           |
| 0320           | HPS LUMINAIRE                       | 12.000     | EACH |          |          |          |           |           |           |
| 0330           | FUSED CONNECTOR KIT                 | 26.000     | EACH |          |          |          |           |           |           |
| 0340           | CONDUIT-1 1/4 IN                    | 1,900.000  | LF   |          |          |          |           |           |           |
| 0350           | TRENCHING AND BACKFILLING           | 1,900.000  | LF   |          |          |          |           |           |           |
| 0360           | WIRE-NO. 12                         | 1,900.000  | LF   |          |          |          |           |           |           |
| 0370           | WIRE-NO. 2                          | 3,900.000  | LF   |          |          |          |           |           |           |
| 0380           | REMOVE POLE BASE                    | 12.000     | EACH |          |          |          |           |           |           |
| 0390           | REMOVE STORE & REINSTALL POLE       | 12.000     | EACH |          |          |          |           |           |           |
| 0400           | JUNCTION BOX TYPE A                 | 1.000      | EACH |          |          |          |           |           |           |
| 0410           | MOBILIZATION                        | 1.000      | LS   |          |          |          |           |           |           |
| 0420           | DEMOBILIZATION                      | 1.000      | LS   |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 301 Contract ID: 11-2254 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: CALDWELL District: 02 Date Let : 07-15-11 Call: 301 Contid: 11-2254  
Proposal Description: CPTL 017 500G Length: 0 Time: 60 CALENDAR  
MAINTENANCE CALDWELL COUNTY SALT STORAGE STRUCTURE FOUNDATION

Number of Bidders 5

|   |                                   |            |   |                                  |               |
|---|-----------------------------------|------------|---|----------------------------------|---------------|
| 1 | H B STANLEY INC                   | 77,030.20  | 2 | CHARBON CONTRACTING LLC          | \$ 83,730.00  |
| 3 | DO ALL CONSTRUCTION INC           | 84,306.00  | 4 | WILKINS CONSTRUCTION COMPANY INC | \$ 110,915.00 |
| 5 | CERTIFIED CONSTRUCTION COMPANY OF | 114,920.00 |   |                                  |               |

ENGINEERS ESTIMATE 89,340.30 LOW BIDDER is -13.77 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4  | Bidder 5  | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|-----------|-----------|-----------|-----------|----------|
| 0010           | STAKING                          | 1.000      | LS   | 500.0000  | 400.0000  | 1200.0000 | 2500.0000 | 1500.0000 |          |
| 0020           | STEEL REINFORCEMENT-EPOXY COATED | 19,700.000 | LB   | 1.0000    | 0.9600    | 1.1600    | 1.4500    | 1.5000    |          |
| 0030           | CONC CLASS A-FIBER REINFORCED    | 198.000    | CUYD | 265.0000  | 319.0000  | 298.0000  | 395.0000  | 415.0000  |          |
| 0040           | DEMobilIZATION                   | 1.000      | LS   | 4360.2000 | 1256.0000 | 1250.0000 | 1640.0000 | 1700.0000 |          |
|                | TOTAL BIDS                       |            |      | 77030.20  | 83730.00  | 84306.00  | 110915.00 | 114920.00 |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 302 Contract ID: 11-2269 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: CHRISTIAN District: 02  
Proposal Description: FE01 024 0024 069-094  
JPC PAVEMENT REPAIRS INTERSTATE 24 (I-24)  
Number of Bidders 4

Date Let : 07-15-11 Call: 302 Contid: 11-2269  
Length: 0 Time: 11/15/11

|                                       |            |   |                                      |    |            |
|---------------------------------------|------------|---|--------------------------------------|----|------------|
| 1 WESTATE CONSTRUCTION INC            | 268,575.09 | 2 | KELCRIS CORPORATION                  | \$ | 446,914.75 |
| 3 AMERICAN CONTRACTING & SERVICES INC | 494,619.79 | 4 | INTERSTATE CONCRETE CONSTRUCTION LLC | \$ | 639,446.00 |

ENGINEERS ESTIMATE 344,445.83 LOW BIDDER is -22.02 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4    | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|-----------|------|------------|------------|------------|-------------|----------|----------|
| 0010           | DGA BASE                         | 200.000   | TON  | 9.5200     | 18.0000    | 60.0000    | 50.0000     |          |          |
| 0020           | CL2 ASPH BASE 0.75D PG64-22      | 200.000   | TON  | 66.7800    | 419.7300   | 419.7300   | 250.0000    |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22      | 100.000   | TON  | 75.1300    | 731.5300   | 731.5300   | 300.0000    |          |          |
| 0040           | BARRICADE-TYPE III               | 25.000    | EACH | 140.0000   | 116.6000   | 100.0000   | 300.0000    |          |          |
| 0050           | JPC PAVEMENT-10 IN/24            | 1,587.000 | SQYD | 86.0000    | 129.7500   | 125.0000   | 90.0000     |          |          |
| 0060           | REMOVE PCC PAVEMENT              | 1,587.000 | SQYD | 43.5000    | 25.0000    | 50.0000    | 96.0000     |          |          |
| 0070           | SIGNS                            | 400.000   | SQFT | 2.3500     | 7.5000     | 6.0000     | 8.0000      |          |          |
| 0080           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 20000.0000 | 4750.0000  | 24000.0000 | 135000.0000 |          |          |
| 0090           | PORTABLE CHANGEABLE MESSAGE SIGN | 2.000     | EACH | 875.0000   | 1484.0000  | 1500.0000  | 2100.0000   |          |          |
| 0100           | ARROW PANEL                      | 4.000     | EACH | 600.0000   | 1007.0000  | 500.0000   | 1200.0000   |          |          |
| 0110           | PAVE STRIPING-PERM PAINT-6 IN    | 3,375.000 | LF   | 0.5000     | 0.5000     | 0.5000     | 0.6000      |          |          |
| 0120           | PAVEMENT MARKER TYPE V-B W/R     | 50.000    | EACH | 50.0000    | 50.0000    | 15.0000    | 100.0000    |          |          |
| 0130           | FUEL ADJUSTMENT                  | 539.000   | DOLL | 1.0000     | 1.0000     | 1.0000     | 1.0000      |          |          |
| 0140           | SAW-CLEAN-RESEAL RANDOM CRACKS   | 2,000.000 | LF   | 1.5000     | 2.5000     | 1.7500     | 6.0000      |          |          |
| 0150           | DEMOBILIZATION                   | 1.000     | LS   | 3969.0900  | 13240.0000 | 7419.2900  | 80000.0000  |          |          |
| TOTAL BIDS     |                                  |           |      | 268575.09  | 446914.75  | 494619.79  | 639446.00   |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 303 Contract ID: 11-2272 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: LESLIE District: 11 Date Let : 07-15-11 Call: 303 Contid: 11-2272  
Proposal Description: CPTL 066 545D Length: 0 Time: 60 CALENDAR  
MAINTENANCE LESLIE COUNTY SALT STORAGE STRUCTURE FOUNDATION  
Number of Bidders 3

|                                     |            |                       |               |
|-------------------------------------|------------|-----------------------|---------------|
| 1 BLUEGRASS CONTRACTING CORPORATION | 128,653.00 | 2 BUSH & BURCHETT INC | \$ 143,305.00 |
| 3 CERTIFIED CONSTRUCTION COMPANY OF | 151,416.00 |                       |               |

ENGINEERS ESTIMATE 107,843.75 LOW BIDDER is 19.29 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2   | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|------------|-----------|----------|----------|----------|
| 0010           | STAKING                          | 1.000      | LS   | 1000.0000 | 15000.0000 | 1800.0000 |          |          |          |
| 0020           | STEEL REINFORCEMENT-EPOXY COATED | 24,100.000 | LB   | 0.9500    | 1.2500     | 1.5000    |          |          |          |
| 0030           | CONC CLASS A-FIBER REINFORCED    | 239.200    | CUYD | 430.0000  | 400.0000   | 465.0000  |          |          |          |
| 0040           | DEMOBILIZATION                   | 1.000      | LS   | 1902.0000 | 2500.0000  | 2238.0000 |          |          |          |
|                | TOTAL BIDS                       |            |      | 128653.00 | 143305.00  | 151416.00 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 304 Contract ID: 11-2980 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: ANDERSON District: 07  
Proposal Description: FE02 003 0044 B00015N  
BRIDGE REPAIRS BARDSTOWN ROAD (KY 44)

Date Let : 07-15-11 Call: 304 Contid: 11-2980  
Length: 0 Time: 11/15/11

Number of Bidders 6

|   |                                     |            |   |                                       |               |
|---|-------------------------------------|------------|---|---------------------------------------|---------------|
| 1 | M & M SERVICES CO INC               | 107,886.08 | 2 | MAC CONSTRUCTION & EXCAVATING INC WOS | \$ 123,400.41 |
| 3 | AMERICAN CONTRACTING & SERVICES INC | 138,943.66 | 4 | CERTIFIED CONSTRUCTION COMPANY OF     | \$ 144,647.00 |
| 5 | R G F INC                           | 147,863.53 | 6 | INTECH CONTRACTING LLC                | \$ 148,317.54 |

ENGINEERS ESTIMATE 114,023.17 LOW BIDDER is -5.38 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description            | Quantity  | Unit | Bidder 1  | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5   | Bidder 6  |
|----------------|--------------------------------|-----------|------|-----------|------------|------------|------------|------------|-----------|
| 0010           | RELOCATE WATER-FILLED BARRIERS | 530.000   | LF   | 10.0000   | 5.0000     | 4.0000     | 20.0000    | 12.0000    | 17.0000   |
| 0020           | WATER-FILLED BARRIERS          | 530.000   | LF   | 10.0000   | 35.0000    | 40.0000    | 5.0000     | 20.0000    | 20.0000   |
| 0030           | SIGNS                          | 250.000   | SQFT | 15.0000   | 5.0000     | 7.0000     | 8.0000     | 7.0000     | 7.0000    |
| 0040           | MAINTAIN & CONTROL TRAFFIC     | 1.000     | LS   | 8500.0000 | 17000.0000 | 18000.0000 | 20000.0000 | 15000.0000 | 5000.0000 |
| 0050           | REPAIR CONCRETE HANDRAIL       | 80.000    | LF   | 400.0000  | 400.0000   | 550.0000   | 300.0000   | 250.0000   | 600.0000  |
| 0060           | REPAIR CONCRETE CURB           | 210.000   | LF   | 90.0000   | 75.0000    | 60.0000    | 250.0000   | 250.0000   | 160.0000  |
| 0070           | TEMP SIGNAL MULTI PHASE        | 1.000     | EACH | 8500.0000 | 10000.0000 | 12000.0000 | 7000.0000  | 10000.0000 | 8500.0000 |
| 0080           | PAVE STRIPING-PERM PAINT-4 IN  | 535.000   | LF   | 2.0000    | 3.0000     | 2.1000     | 1.0000     | 3.2500     | 1.3500    |
| 0090           | PAVE STRIPING-TEMP REM TAPE-B  | 380.000   | LF   | 2.0000    | 1.8000     | 2.2500     | 3.5000     | 4.5000     | 2.6100    |
| 0100           | PAVE STRIPING-TEMP REM TAPE-W  | 1,126.000 | LF   | 1.3500    | 1.2000     | 1.4000     | 2.0000     | 3.0000     | 1.8000    |
| 0110           | PAVE STRIPING-TEMP REM TAPE-Y  | 3,000.000 | LF   | 1.3500    | 1.2000     | 1.4000     | 2.0000     | 3.0000     | 1.0000    |
| 0120           | STEEL REINFORCEMENT            | 820.800   | LB   | 2.0000    | 2.5100     | 3.0000     | 2.0000     | 2.0000     | 6.0000    |
| 0130           | CONCRETE PATCHING REPAIR       | 60.000    | SQFT | 250.0000  | 250.0000   | 250.0000   | 200.0000   | 200.0000   | 300.0000  |
| 0140           | DEMOBILIZATION                 | 1.000     | LS   | 1594.3800 | 1900.0000  | 2056.3600  | 2138.4000  | 2185.1800  | 2191.8900 |
| TOTAL BIDS     |                                |           |      | 107886.08 | 123400.41  | 138943.66  | 144647.00  | 147863.53  | 148317.54 |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 304 Contract ID: 11-2980 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description            | Quantity  | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|--------------------------------|-----------|------|----------|----------|----------|-----------|-----------|-----------|
| 0010           | RELOCATE WATER-FILLED BARRIERS | 530.000   | LF   |          |          |          |           |           |           |
| 0020           | WATER-FILLED BARRIERS          | 530.000   | LF   |          |          |          |           |           |           |
| 0030           | SIGNS                          | 250.000   | SQFT |          |          |          |           |           |           |
| 0040           | MAINTAIN & CONTROL TRAFFIC     | 1.000     | LS   |          |          |          |           |           |           |
| 0050           | REPAIR CONCRETE HANDRAIL       | 80.000    | LF   |          |          |          |           |           |           |
| 0060           | REPAIR CONCRETE CURB           | 210.000   | LF   |          |          |          |           |           |           |
| 0070           | TEMP SIGNAL MULTI PHASE        | 1.000     | EACH |          |          |          |           |           |           |
| 0080           | PAVE STRIPING-PERM PAINT-4 IN  | 535.000   | LF   |          |          |          |           |           |           |
| 0090           | PAVE STRIPING-TEMP REM TAPE-B  | 380.000   | LF   |          |          |          |           |           |           |
| 0100           | PAVE STRIPING-TEMP REM TAPE-W  | 1,126.000 | LF   |          |          |          |           |           |           |
| 0110           | PAVE STRIPING-TEMP REM TAPE-Y  | 3,000.000 | LF   |          |          |          |           |           |           |
| 0120           | STEEL REINFORCEMENT            | 820.800   | LB   |          |          |          |           |           |           |
| 0130           | CONCRETE PATCHING REPAIR       | 60.000    | SQFT |          |          |          |           |           |           |
| 0140           | DEMOBILIZATION                 | 1.000     | LS   |          |          |          |           |           |           |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 305 Contract ID: 11-1030 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: FRANKLIN District: 05 Date Let : 07-15-11 Call: 305 Contid: 11-1030  
Proposal Description: BC61 037 FFT AIRPORT Length: 0 Time: 60 CALENDAR  
GRADE & DRAIN WITH ASPHALT SURFACE CAPITAL CITY AIRPORT,  
Number of Bidders 0

| Prop<br>Line # | Item<br>Description            | Quantity      | Unit | Bidder 1 | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|--------------------------------|---------------|------|----------|----------|----------|----------|----------|----------|
| *****          | WITHDRAWN                      | July 12, 2011 |      |          |          |          |          |          |          |
| 0010           | DGA BASE                       | 1,655.000     | TON  |          |          |          |          |          |          |
| 0020           | CRUSHED AGGREGATE SIZE NO 57   | 1,235.000     | TON  |          |          |          |          |          |          |
| 0030           | CRUSHED AGGREGATE SIZE NO 2    | 1,235.000     | TON  |          |          |          |          |          |          |
| 0040           | CL2 ASPH BASE 1.00D PG64-22    | 496.000       | TON  |          |          |          |          |          |          |
| 0050           | CL2 ASPH BIND 0.50D PG64-22    | 248.000       | TON  |          |          |          |          |          |          |
| 0060           | ASPHALT CURING SEAL            | 4.500         | TON  |          |          |          |          |          |          |
| 0070           | CULVERT PIPE-15 IN             | 344.000       | LF   |          |          |          |          |          |          |
| 0080           | CULVERT PIPE-24 IN             | 130.000       | LF   |          |          |          |          |          |          |
| 0090           | PERFORATED PIPE-4 IN           | 47.000        | LF   |          |          |          |          |          |          |
| 0100           | REMOVE PIPE                    | 557.000       | LF   |          |          |          |          |          |          |
| 0110           | S & F BOX INLET-OUTLET-24 IN   | 1.000         | EACH |          |          |          |          |          |          |
| 0120           | DROP BOX INLET TYPE 6F         | 1.000         | EACH |          |          |          |          |          |          |
| 0130           | DROP BOX INLET TYPE 11         | 3.000         | EACH |          |          |          |          |          |          |
| 0140           | REMOVE DROP BOX INLET          | 2.000         | EACH |          |          |          |          |          |          |
| 0150           | ROADWAY EXCAVATION             | 3,897.000     | CUYD |          |          |          |          |          |          |
| 0160           | ROADWAY EXCAVATION             | 390.000       | CUYD |          |          |          |          |          |          |
| 0170           | CHANNEL LINING CLASS III       | 4.000         | TON  |          |          |          |          |          |          |
| 0180           | CLEARING AND GRUBBING          | 1.000         | LS   |          |          |          |          |          |          |
| 0190           | FABRIC-GEOTEXTILE TYPE III     | 5,480.000     | SQYD |          |          |          |          |          |          |
| 0200           | REMOVE HEADWALL                | 1.000         | EACH |          |          |          |          |          |          |
| 0210           | TEMP SILT FENCE                | 1,365.000     | LF   |          |          |          |          |          |          |
| 0220           | SILT TRAP TYPE C               | 4.000         | EACH |          |          |          |          |          |          |
| 0230           | PVC PIPE-4 IN                  | 258.000       | LF   |          |          |          |          |          |          |
| 0240           | PVC PIPE-4 IN                  | 516.000       | LF   |          |          |          |          |          |          |
| 0250           | PVC PIPE-4 IN                  | 242.000       | LF   |          |          |          |          |          |          |
| 0260           | JUNCTION BOX TYPE B            | 1.000         | EACH |          |          |          |          |          |          |
| 0270           | EROSION CONTROL BLANKET        | 45.000        | SQYD |          |          |          |          |          |          |
| 0280           | TEMP MULCH                     | 1,742.000     | SQYD |          |          |          |          |          |          |
| 0290           | TEMP SEEDING AND PROTECTION    | 1,742.000     | SQYD |          |          |          |          |          |          |
| 0300           | SEEDING AND PROTECTION         | 21,296.000    | SQYD |          |          |          |          |          |          |
| 0310           | TURF REINFORCEMENT MAT 1       | 500.000       | SQYD |          |          |          |          |          |          |
| 0320           | LOW PROFILE BARRICADE(LIGHTED) | 9.000         | EACH |          |          |          |          |          |          |
| 0330           | MOBILIZATION                   | 1.000         | LS   |          |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 306 Contract ID: 11-2954 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: NELSON District: 04 Date Let : 07-15-11 Call: 306 Contid: 11-2954  
Proposal Description: FE02 090 9002 B00012 Length: 0 Time: 11/15/11  
BRIDGE DECK RESTORATION & WATERPROOFING BLUEGRASS PARKWAY (KY 9002) (MP 9.510)

Number of Bidders 5

|   |                                     |            |   |                                   |               |
|---|-------------------------------------|------------|---|-----------------------------------|---------------|
| 1 | MID-AMERICA BRIDGE CO INC           | 254,978.30 | 2 | CERTIFIED CONSTRUCTION COMPANY OF | \$ 377,543.00 |
| 3 | AMERICAN CONTRACTING & SERVICES INC | 408,921.94 | 4 | INTECH CONTRACTING LLC            | \$ 441,185.49 |
| 5 | M & M SERVICES CO INC               | 476,448.86 |   |                                   |               |

ENGINEERS ESTIMATE 383,198.03 LOW BIDDER is -33.46 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1  | Bidder 2   | Bidder 3  | Bidder 4  | Bidder 5  | Bidder 6 |
|----------------|----------------------------------|-----------|------|-----------|------------|-----------|-----------|-----------|----------|
| 0010           | RELOCATE TEMP CONC BARRIER       | 920.000   | LF   | 5.0000    | 5.0000     | 4.0000    | 9.0000    | 15.0000   |          |
| 0020           | SIGNS                            | 298.000   | SQFT | 15.0000   | 7.0000     | 6.0000    | 5.0000    | 14.0000   |          |
| 0030           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 6000.0000 | 10000.0000 | 4500.0000 | 5000.0000 | 6500.0000 |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 6000.0000 | 10000.0000 | 4500.0000 | 5000.0000 | 6500.0000 |          |
| 0050           | LANE CLOSURE                     | 4.000     | EACH | 500.0000  | 2000.0000  | 1000.0000 | 500.0000  | 3900.0000 |          |
| 0060           | ARROW PANEL                      | 2.000     | EACH | 500.0000  | 500.0000   | 1000.0000 | 500.0000  | 650.0000  |          |
| 0070           | RELOCATE CRASH CUSHION           | 2.000     | EACH | 2500.0000 | 1500.0000  | 1500.0000 | 1500.0000 | 1900.0000 |          |
| 0080           | INSTALL TEMP CRASH CUSHION       | 2.000     | EACH | 2500.0000 | 2200.0000  | 6000.0000 | 3500.0000 | 1900.0000 |          |
| 0090           | CONCRETE BARRIER WALL TYPE 9T    | 920.000   | LF   | 10.0000   | 50.0000    | 34.0000   | 32.0000   | 15.0000   |          |
| 0100           | ARMORED EDGE FOR CONCRETE        | 160.800   | LF   | 200.0000  | 300.0000   | 350.0000  | 225.0000  | 600.0000  |          |
| 0110           | ELIMINATE TRANSVERSE JOINT       | 160.800   | LF   | 250.0000  | 400.0000   | 250.0000  | 500.0000  | 650.0000  |          |
| 0120           | BRIDGE OVERLAY APPROACH PAVEMENT | 844.000   | SQYD | 32.2000   | 35.0000    | 45.0000   | 45.0000   | 51.0000   |          |
| 0130           | PAVE STRIPING-PERM PAINT-6 IN    | 450.000   | LF   | 0.2500    | 2.0000     | 1.2500    | 1.2500    | 2.5000    |          |
| 0140           | PAVE STRIPING-TEMP REM TAPE-B    | 1,300.000 | LF   | 2.0000    | 3.0000     | 2.2500    | 3.0000    | 3.0000    |          |
| 0150           | PAVE STRIPING-TEMP REM TAPE-W    | 4,400.000 | LF   | 2.0000    | 1.3000     | 2.2500    | 2.2500    | 1.4500    |          |
| 0160           | PAVE STRIPING-DUR TY 1-6 IN W    | 266.000   | LF   | 7.0000    | 4.0000     | 4.4000    | 5.0000    | 1.4500    |          |
| 0170           | STEEL REINFORCEMENT              | 1,736.000 | LB   | 5.0000    | 2.0000     | 2.0000    | 3.0000    | 2.0000    |          |
| 0180           | EPOXY SAND SLURRY                | 125.600   | SQYD | 20.0000   | 20.0000    | 20.0000   | 25.0000   | 35.0000   |          |
| 0190           | REM EPOXY BIT FOREIGN OVERLAY    | 896.000   | SQYD | 20.0000   | 14.0000    | 75.0000   | 40.0000   | 18.0000   |          |
| 0200           | CONC CLASS M FULL DEPTH PATCH    | 2.000     | CUYD | 100.0000  | 1000.0000  | 3000.0000 | 1200.0000 | 1320.0000 |          |
| 0210           | CONCRETE OVERLAY-LATEX           | 37.200    | CUYD | 700.0000  | 1500.0000  | 1900.0000 | 2000.0000 | 1500.0000 |          |
| 0220           | BLAST CLEANING                   | 1,020.000 | SQYD | 2.0000    | 12.0000    | 10.0000   | 10.0000   | 11.0000   |          |
| 0230           | CONCRETE PATCHING REPAIR         | 105.500   | SQFT | 190.0000  | 150.0000   | 80.0000   | 250.0000  | 150.0000  |          |
| 0240           | PARTIAL DEPTH PATCHING           | 24.800    | CUYD | 700.0000  | 1000.0000  | 750.0000  | 1800.0000 | 1400.0000 |          |
| 0250           | DEMOBILIZATION                   | 1.000     | LS   | 4000.0000 | 5580.0000  | 6052.0400 | 6519.9900 | 7141.1600 |          |
|                | TOTAL BIDS                       |           |      | 254978.30 | 377543.00  | 408921.94 | 441185.49 | 476448.86 |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 307 Contract ID: 11-2955 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: WOLFE District: 10 Date Let : 07-15-11 Call: 307 Contid: 11-2955  
Proposal Description: FE02 119 0715 B00026N Length: 0 Time: 11/15/11  
BRIDGE DECK RESTORATION & WATERPROOFING KY 715 (MP 6.000)

Number of Bidders 5

|   |                                     |            |   |                       |               |
|---|-------------------------------------|------------|---|-----------------------|---------------|
| 1 | MID-AMERICA BRIDGE CO INC           | 139,923.50 | 2 | DELONG CONCRETE LLC   | \$ 188,063.10 |
| 3 | INTECH CONTRACTING LLC              | 218,542.71 | 4 | M & M SERVICES CO INC | \$ 239,116.95 |
| 5 | AMERICAN CONTRACTING & SERVICES INC | 240,533.59 |   |                       |               |

ENGINEERS ESTIMATE 181,401.82 LOW BIDDER is -22.86 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1  | Bidder 2   | Bidder 3   | Bidder 4  | Bidder 5  | Bidder 6 |
|----------------|----------------------------------|-----------|------|-----------|------------|------------|-----------|-----------|----------|
| 0010           | SIGNS                            | 149.000   | SQFT | 10.0000   | 15.0000    | 7.0000     | 15.0000   | 7.0000    |          |
| 0020           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 5000.0000 | 10000.0000 | 20000.0000 | 8000.0000 | 4500.0000 |          |
| 0030           | LANE CLOSURE                     | 2.000     | EACH | 800.0000  | 2500.0000  | 500.0000   | 3100.0000 | 550.0000  |          |
| 0040           | EXPAN JOINT REPLACE 2 IN         | 58.900    | LF   | 315.0000  | 450.0000   | 600.0000   | 650.0000  | 530.0000  |          |
| 0050           | ARMORED EDGE FOR CONCRETE        | 58.900    | LF   | 100.0000  | 250.0000   | 180.0000   | 300.0000  | 150.0000  |          |
| 0060           | BRIDGE OVERLAY APPROACH PAVEMENT | 578.000   | SQYD | 24.0000   | 34.0000    | 30.0000    | 36.0000   | 29.0000   |          |
| 0070           | TEMP SIGNAL 2 PHASE              | 1.000     | EACH | 5000.0000 | 7500.0000  | 8500.0000  | 4200.0000 | 3975.0000 |          |
| 0080           | PAVE STRIPING-TEMP REM TAPE-B    | 500.000   | LF   | 0.1000    | 3.0000     | 1.0000     | 3.0000    | 3.0000    |          |
| 0090           | PAVE STRIPING-TEMP REM TAPE-W    | 1,000.000 | LF   | 0.1000    | 2.0000     | 2.5000     | 1.5000    | 2.0000    |          |
| 0100           | PAVE STRIPING-TEMP REM TAPE-Y    | 2,000.000 | LF   | 0.1000    | 0.1000     | 2.0000     | 1.5000    | 2.0000    |          |
| 0110           | STEEL REINFORCEMENT              | 266.000   | LB   | 5.0000    | 2.0000     | 2.0000     | 2.0000    | 5.0000    |          |
| 0120           | EPOXY SAND SLURRY                | 177.800   | SQYD | 20.0000   | 25.0000    | 20.0000    | 44.0000   | 14.0000   |          |
| 0130           | CONC CLASS M FULL DEPTH PATCH    | 5.000     | CUYD | 1000.0000 | 600.0000   | 750.0000   | 1400.0000 | 2940.0000 |          |
| 0140           | CONCRETE OVERLAY-LATEX           | 24.100    | CUYD | 700.0000  | 1700.0000  | 2000.0000  | 1900.0000 | 2800.0000 |          |
| 0150           | BLAST CLEANING                   | 871.000   | SQYD | 2.0000    | 20.0000    | 10.0000    | 14.0000   | 12.0000   |          |
| 0160           | MACHINE PREP OF SLAB             | 693.000   | SQYD | 40.0000   | 25.0000    | 30.0000    | 32.0000   | 70.0000   |          |
| 0170           | PARTIAL DEPTH PATCHING           | 19.300    | CUYD | 1500.0000 | 636.0000   | 1500.0000  | 1900.0000 | 885.0000  |          |
| 0180           | DEMOBILIZATION                   | 1.000     | LS   | 3000.0000 | 2779.3000  | 3229.7100  | 3533.7500 | 3559.8900 |          |
|                | TOTAL BIDS                       |           |      | 139923.50 | 188063.10  | 218542.71  | 239116.95 | 240533.59 |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 308 Contract ID: 11-2965 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: NELSON District: 04  
Proposal Description: FE02 090 0733 B00078N  
BRIDGE SUPERSTRUCTURE REHAB KY 733 (MP 0.01)  
Number of Bidders 4

Date Let : 07-15-11 Call: 308 Contid: 11-2965  
Length: 0 Time: 11/15/11

|                                                  |                                                   |
|--------------------------------------------------|---------------------------------------------------|
| 1 AMERICAN CONTRACTING & SERVICES INC 229,825.87 | 2 CERTIFIED CONSTRUCTION COMPANY OF \$ 232,401.00 |
| 3 FREDERICK & MAY CONSTRUCTION CO 279,026.40     | 4 R G F INC \$ 295,887.37                         |

ENGINEERS ESTIMATE 237,378.81 LOW BIDDER is -3.18 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3    | Bidder 4    | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|------------|------|------------|------------|-------------|-------------|----------|----------|
| 0010           | BARRICADE-TYPE III                     | 2.000      | EACH | 100.0000   | 125.0000   | 150.0000    | 200.0000    |          |          |
| 0020           | GUARDRAIL-STEEL W BEAM-S FACE          | 100.000    | LF   | 50.0000    | 50.0000    | 25.0000     | 75.0000     |          |          |
| 0030           | GUARDRAIL CONNECTOR TO BRIDGE END TY A | 4.000      | EACH | 2750.0000  | 2750.0000  | 2300.0000   | 2200.0000   |          |          |
| 0040           | SIGNS                                  | 170.000    | SQFT | 6.5000     | 7.0000     | 7.0000      | 6.5000      |          |          |
| 0041           | MAINTAIN & CONTROL TRAFFIC             | 1.000      | LS   | 3000.0000  | 10000.0000 | 7000.0000   | 5000.0000   |          |          |
| 0050           | PORTABLE CHANGEABLE MESSAGE SIGN       | 2.000      | EACH | 750.0000   | 1800.0000  | 2000.0000   | 5000.0000   |          |          |
| 0060           | REMOVE STRUCTURE                       | 1.000      | LS   | 48000.0000 | 70000.0000 | 105008.0000 | 125000.0000 |          |          |
| 0070           | MASONRY COATING                        | 184.000    | SQYD | 20.0000    | 10.0000    | 14.0000     | 12.0000     |          |          |
| 0080           | ARMORED EDGE FOR CONCRETE              | 42.300     | LF   | 150.0000   | 75.0000    | 88.0000     | 55.0000     |          |          |
| 0090           | BRIDGE OVERLAY APPROACH PAVEMENT       | 211.000    | SQYD | 55.0000    | 30.0000    | 24.8000     | 50.0000     |          |          |
| 0100           | PAVE STRIPING-PERM PAINT-4 IN          | 140.000    | LF   | 3.2500     | 3.2500     | 3.2500      | 3.2500      |          |          |
| 0110           | PAVE STRIPING-DUR TY 1-4 IN Y          | 228.000    | LF   | 4.4000     | 4.4000     | 4.4000      | 4.4000      |          |          |
| 0120           | CONCRETE-CLASS AA                      | 69.200     | CUYD | 1000.0000  | 800.0000   | 1211.0000   | 900.0000    |          |          |
| 0130           | STEEL REINFORCEMENT-EPOXY COATED       | 18,225.000 | LB   | 1.2500     | 1.2000     | 1.0900      | 1.0000      |          |          |
| 0140           | RAIL SYSTEM TYPE III                   | 228.000    | LF   | 100.0000   | 110.0000   | 108.0000    | 95.0000     |          |          |
| 0150           | CONCRETE PATCHING REPAIR               | 75.000     | SQFT | 250.0000   | 170.0000   | 59.0000     | 200.0000    |          |          |
| 0160           | DEMOBILIZATION                         | 1.000      | LS   | 3401.4200  | 3500.3000  | 4123.5500   | 4374.6700   |          |          |
| TOTAL BIDS     |                                        |            |      | 229825.87  | 232401.00  | 279026.40   | 295887.37   |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 309 Contract ID: 11-2270 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: CARROLL District: 06 Date Let : 07-15-11 Call: 309 Contid: 11-2270  
Proposal Description: FD39 021 0071 039-044 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING LOUISVILLE-COVINGTON ROAD (I-71) SOUTHBOUND LANES ONLY  
Number of Bidders 2

1 OHIO VALLEY ASPHALT LLC 510,131.69 2 MAC CONSTRUCTION & EXCAVATING INC WOS \$ 699,969.69

ENGINEERS ESTIMATE 660,271.21 LOW BIDDER is -22.73 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|------------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 142.000    | TON  | 68.9500    | 93.0000    |          |          |          |          |
| 0020           | CL4 ASPH SURF 0.38A PG76-22       | 5,460.000  | TON  | 68.9500    | 93.0000    |          |          |          |          |
| 0030           | SIGNS                             | 400.000    | SQFT | 4.0000     | 4.0000     |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 23500.0000 | 28505.3000 |          |          |          |          |
| 0050           | TRUCK MOUNTED ATTENUATOR          | 1.000      | EACH | 2600.0000  | 2000.0000  |          |          |          |          |
| 0060           | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH | 1000.0000  | 600.0000   |          |          |          |          |
| 0070           | ASPHALT PAVE MILLING & TEXTURING  | 5,460.000  | TON  | 4.0000     | 12.0000    |          |          |          |          |
| 0080           | SHOULDER RUMBLE STRIPS-SAWED      | 45,680.000 | LF   | 0.1500     | 0.2000     |          |          |          |          |
| 0090           | ARROW PANEL                       | 1.000      | EACH | 525.0000   | 350.0000   |          |          |          |          |
| 0100           | CONDUIT-2 IN                      | 50.000     | LF   | 12.0600    | 12.0000    |          |          |          |          |
| 0110           | TRENCHING AND BACKFILLING         | 40.000     | LF   | 5.5800     | 5.0000     |          |          |          |          |
| 0120           | PIEZOELECTRIC SENSOR              | 2.000      | EACH | 1382.1400  | 1375.0000  |          |          |          |          |
| 0130           | LOOP WIRE                         | 750.000    | LF   | 0.3000     | 0.3000     |          |          |          |          |
| 0140           | LOOP SAW SLOT AND FILL            | 195.000    | LF   | 13.1200    | 11.7500    |          |          |          |          |
| 0150           | PAVE STRIPING-TEMP PAINT-6 IN     | 55,100.000 | LF   | 0.1500     | 0.1500     |          |          |          |          |
| 0160           | PAVEMENT MARKER TYPE V-B W/R      | 310.000    | EACH | 23.4500    | 21.0000    |          |          |          |          |
| 0170           | REMOVE PAVEMENT MARKER TYPE V     | 310.000    | EACH | 6.0000     | 16.0000    |          |          |          |          |
| 0180           | FUEL ADJUSTMENT                   | 7,660.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0190           | ASPHALT ADJUSTMENT                | 13,500.000 | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0200           | GALVANIZED STEEL CABINET          | 1.000      | EACH | 454.1000   | 451.7500   |          |          |          |          |
| 0210           | WOOD POST                         | 2.000      | EACH | 266.9000   | 265.5200   |          |          |          |          |
| 0220           | JUNCTION BOX TYPE A               | 1.000      | EACH | 813.7100   | 728.5500   |          |          |          |          |
| 0230           | DURABLE WATERBORNE MARKING-6 IN W | 29,100.000 | LF   | 0.2100     | 0.2100     |          |          |          |          |
| 0240           | DURABLE WATERBORNE MARKING-6 IN Y | 23,280.000 | LF   | 0.2100     | 0.2100     |          |          |          |          |
| 0250           | DEMOBILIZATION                    | 1.000      | LS   | 7227.0000  | 11000.0000 |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 510131.69  | 699969.69  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 310 Contract ID: 11-2276 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: POWELL District: 10 Date Let : 07-15-11 Call: 310 Contid: 11-2276  
Proposal Description: FD39 099 9000 032-036 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING MOUNTAIN PARKWAY (KY 9000)  
Number of Bidders 1  
1 HINKLE CONTRACTING COMPANY LLC 899,920.00

| ENGINEERS ESTIMATE |                                   | 914,452.50 | LOW BIDDER is |            | -1.58 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|------------|----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1   | Bidder 2                         | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22        | 507.000    | TON           | 84.9500    |                                  |          |          |          |          |
| 0020               | CL3 ASPH SURF 0.38A PG64-22       | 7,257.000  | TON           | 84.9500    |                                  |          |          |          |          |
| 0030               | SIGNS                             | 400.000    | SQFT          | 7.0000     |                                  |          |          |          |          |
| 0040               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 16000.0000 |                                  |          |          |          |          |
| 0050               | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH          | 1500.0000  |                                  |          |          |          |          |
| 0060               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 2600.0000  |                                  |          |          |          |          |
| 0070               | ASPHALT PAVE MILLING & TEXTURING  | 7,257.000  | TON           | 14.5000    |                                  |          |          |          |          |
| 0080               | SHOULDER RUMBLE STRIPS-SAWED      | 52,632.000 | LF            | 0.3500     |                                  |          |          |          |          |
| 0090               | ARROW PANEL                       | 2.000      | EACH          | 750.0000   |                                  |          |          |          |          |
| 0100               | PAVE STRIPING-TEMP PAINT-6 IN     | 66,500.000 | LF            | 0.2300     |                                  |          |          |          |          |
| 0140               | PAVE MARKING-THERMO STOP BAR-12IN | 64.000     | LF            | 8.2500     |                                  |          |          |          |          |
| 0160               | PAVEMENT MARKER TYPE V-B W/R      | 356.000    | EACH          | 27.5000    |                                  |          |          |          |          |
| 0170               | PAVEMENT MARKER TYPE V-B Y/R      | 37.000     | EACH          | 27.5000    |                                  |          |          |          |          |
| 0180               | REMOVE PAVEMENT MARKER TYPE V     | 393.000    | EACH          | 7.0000     |                                  |          |          |          |          |
| 0190               | FUEL ADJUSTMENT                   | 10,614.000 | DOLL          | 1.0000     |                                  |          |          |          |          |
| 0200               | ASPHALT ADJUSTMENT                | 18,705.000 | DOLL          | 1.0000     |                                  |          |          |          |          |
| 0210               | DURABLE WATERBORNE MARKING-6 IN W | 35,500.000 | LF            | 0.2800     |                                  |          |          |          |          |
| 0220               | DURABLE WATERBORNE MARKING-6 IN Y | 31,000.000 | LF            | 0.2800     |                                  |          |          |          |          |
| 0230               | DEMOBILIZATION                    | 1.000      | LS            | 13500.0000 |                                  |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 899920.00  |                                  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 311 Contract ID: 11-3253 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: HOPKINS District: 02 Date Let : 07-15-11 Call: 311 Contid: 11-3253  
Proposal Description: CB06 054 2272 000-001 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING CROSS ROADS CHURCH ROAD (KY 2272)  
Number of Bidders 1  
1 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC 77,771.00

| ENGINEERS ESTIMATE |                                  | 85,483.82 | LOW BIDDER is |           | -9.02 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|----------------------------------|-----------|---------------|-----------|----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity  | Unit          | Bidder 1  | Bidder 2                         | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                         | 80.000    | TON           | 15.0000   |                                  |          |          |          |          |
| 0020               | LEVELING & WEDGING PG64-22       | 109.000   | TON           | 79.4000   |                                  |          |          |          |          |
| 0030               | ASPHALT MIX FOR PAVEMENT WEDGE   | 80.000    | TON           | 79.4000   |                                  |          |          |          |          |
| 0040               | CL2 ASPH SURF 0.38D PG64-22      | 535.000   | TON           | 79.4000   |                                  |          |          |          |          |
| 0050               | SIGNS                            | 190.000   | SQFT          | 4.0000    |                                  |          |          |          |          |
| 0060               | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS            | 1500.0000 |                                  |          |          |          |          |
| 0070               | MOBILIZATION FOR MILL & TEXT     | 1.000     | LS            | 3500.0000 |                                  |          |          |          |          |
| 0080               | ASPHALT PAVE MILLING & TEXTURING | 27.000    | TON           | 165.0000  |                                  |          |          |          |          |
| 0090               | BASE FAILURE REPAIR              | 50.000    | SQYD          | 120.0000  |                                  |          |          |          |          |
| 0100               | PAVE STRIPING-TEMP PAINT-4 IN    | 2,610.000 | LF            | 0.0200    |                                  |          |          |          |          |
| 0110               | PAVE STRIPING-PERM PAINT-4 IN    | 5,220.000 | LF            | 0.3100    |                                  |          |          |          |          |
| 0140               | DEMOBILIZATION                   | 1.000     | LS            | 1200.0000 |                                  |          |          |          |          |
| TOTAL BIDS         |                                  |           |               | 77771.00  |                                  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 312 Contract ID: 11-2278 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: PULASKI District: 08 Date Let : 07-15-11 Call: 312 Contid: 11-2278  
Proposal Description: FD39 100 0080 016-019 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING RUSSELL SPRINGS-SOMERSET ROAD (KY 80)  
Number of Bidders 2

|                                  |            |                             |               |
|----------------------------------|------------|-----------------------------|---------------|
| 1 HINKLE CONTRACTING COMPANY LLC | 434,270.27 | 2 KAY & KAY CONTRACTING LLC | \$ 494,325.00 |
|----------------------------------|------------|-----------------------------|---------------|

|                    |            |               |                                   |
|--------------------|------------|---------------|-----------------------------------|
| ENGINEERS ESTIMATE | 576,461.01 | LOW BIDDER is | -24.66 % FROM ENGINEER'S ESTIMATE |
|--------------------|------------|---------------|-----------------------------------|

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|-----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22       | 134.000    | TON  | 61.7500   | 64.0000   |          |          |          |          |
| 0020           | CL3 ASPH SURF 0.38B PG64-22      | 5,090.000  | TON  | 61.7500   | 71.4600   |          |          |          |          |
| 0030           | SIGNS                            | 300.000    | SQFT | 0.0100    | 8.5800    |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 7500.0000 | 1417.0000 |          |          |          |          |
| 0050           | PORTABLE CHANGEABLE MESSAGE SIGN | 2.000      | EACH | 750.0000  | 250.0000  |          |          |          |          |
| 0060           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 2100.0000 | 2100.0000 |          |          |          |          |
| 0070           | ASPHALT PAVE MILLING & TEXTURING | 4,070.000  | TON  | 14.5000   | 18.1500   |          |          |          |          |
| 0080           | ARROW PANEL                      | 2.000      | EACH | 0.0100    | 100.0000  |          |          |          |          |
| 0090           | PAVE STRIPING-TEMP PAINT-4 IN    | 7,000.000  | LF   | 0.2200    | 0.0100    |          |          |          |          |
| 0100           | PAVE STRIPING-PERM PAINT-4 IN    | 48,000.000 | LF   | 0.1300    | 0.1600    |          |          |          |          |
| 0110           | PAVEMENT MARKER TYPE V-B W/R     | 265.000    | EACH | 26.9500   | 24.2400   |          |          |          |          |
| 0120           | REMOVE PAVEMENT MARKER TYPE V    | 265.000    | EACH | 2.5000    | 2.2400    |          |          |          |          |
| 0130           | FUEL ADJUSTMENT                  | 12,484.000 | DOLL | 1.0000    | 1.0000    |          |          |          |          |
| 0140           | ASPHALT ADJUSTMENT               | 7,084.000  | DOLL | 1.0000    | 1.0000    |          |          |          |          |
| 0150           | DEMOBILIZATION                   | 1.000      | LS   | 6418.0000 | 7020.9000 |          |          |          |          |
| TOTAL BIDS     |                                  |            |      | 434270.27 | 494325.00 |          |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 313 Contract ID: 11-2280 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: FAYETTE District: 07 Date Let : 07-15-11 Call: 313 Contid: 11-2280  
Proposal Description: FD39 034 0064 071-074 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING LEXINGTON-LOUISVILLE ROAD (WB ONLY) (I-64)  
Number of Bidders 2

1 L-M ASPHALT PARTNERS LTD D/B/A 432,840.10 2 MAC CONSTRUCTION & EXCAVATING INC WOS \$ 665,453.80

ENGINEERS ESTIMATE 500,600.39 LOW BIDDER is -13.53 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|------------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 345.000    | TON  | 70.0000    | 120.0000   |          |          |          |          |
| 0020           | CL4 ASPH SURF 0.38A PG76-22       | 3,320.000  | TON  | 80.0000    | 120.0000   |          |          |          |          |
| 0030           | SIGNS                             | 256.000    | SQFT | 0.0100     | 4.0000     |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 28000.0000 | 59100.0000 |          |          |          |          |
| 0050           | TRUCK MOUNTED ATTENUATOR          | 1.000      | EACH | 750.0000   | 3500.0000  |          |          |          |          |
| 0060           | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH | 1200.0000  | 1000.0000  |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 2500.0000  | 2000.0000  |          |          |          |          |
| 0080           | ASPHALT PAVE MILLING & TEXTURING  | 3,320.000  | TON  | 15.0000    | 21.0000    |          |          |          |          |
| 0090           | SHOULDER RUMBLE STRIPS-SAWED      | 15,523.000 | LF   | 0.3800     | 0.3500     |          |          |          |          |
| 0100           | ARROW PANEL                       | 1.000      | EACH | 500.0000   | 700.0000   |          |          |          |          |
| 0110           | CONDUIT-2 IN                      | 165.000    | LF   | 11.6900    | 10.0000    |          |          |          |          |
| 0120           | TRENCHING AND BACKFILLING         | 125.000    | LF   | 3.0000     | 10.0000    |          |          |          |          |
| 0130           | PIEZOELECTRIC SENSOR              | 4.000      | EACH | 1330.0000  | 1500.0000  |          |          |          |          |
| 0140           | LOOP WIRE                         | 1,750.000  | LF   | 0.2300     | 0.7500     |          |          |          |          |
| 0150           | LOOP SAW SLOT AND FILL            | 175.000    | LF   | 11.0000    | 11.0000    |          |          |          |          |
| 0160           | PAVE STRIPING-TEMP PAINT-6 IN     | 50,000.000 | LF   | 0.1300     | 0.1500     |          |          |          |          |
| 0170           | PAVEMENT MARKER TYPE V-B W/R      | 200.000    | EACH | 25.0000    | 20.0000    |          |          |          |          |
| 0180           | REMOVE PAVEMENT MARKER TYPE V     | 200.000    | EACH | 3.2000     | 16.0000    |          |          |          |          |
| 0190           | FUEL ADJUSTMENT                   | 5,000.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0200           | ASPHALT ADJUSTMENT                | 8,830.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0210           | JUNCTION BOX TYPE A               | 4.000      | EACH | 728.5500   | 1000.0000  |          |          |          |          |
| 0220           | BORE AND JACK CONDUIT             | 45.000     | LF   | 35.0000    | 75.0000    |          |          |          |          |
| 0230           | DURABLE WATERBORNE MARKING-6 IN W | 19,400.000 | LF   | 0.1900     | 0.2100     |          |          |          |          |
| 0240           | DURABLE WATERBORNE MARKING-6 IN Y | 15,525.000 | LF   | 0.1900     | 0.2100     |          |          |          |          |
| 0250           | DEMOBILIZATION                    | 1.000      | LS   | 6192.5000  | 26800.0000 |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 432840.10  | 665453.80  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 314 Contract ID: 11-2284 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: MUHLENBERG District: 02 Date Let : 07-15-11 Call: 314 Contid: 11-2284  
Proposal Description: FD39 089 9001 052-055 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING WENDELL H FORD WESTERN KY PARKWAY (WKY 9001)  
Number of Bidders 1  
1 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC 493,925.60

| ENGINEERS ESTIMATE |                                   | 540,607.17 | LOW BIDDER is |           | -8.63 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|-----------|----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1  | Bidder 2                         | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | CL3 ASPH SURF 0.50A PG64-22       | 4,070.000  | TON           | 88.8300   |                                  |          |          |          |          |
| 0020               | SIGNS                             | 300.000    | SQFT          | 5.0000    |                                  |          |          |          |          |
| 0030               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 9500.0000 |                                  |          |          |          |          |
| 0040               | PORTABLE CHANGEABLE MESSAGE SIGN  | 1.000      | EACH          | 2500.0000 |                                  |          |          |          |          |
| 0050               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 1890.0000 |                                  |          |          |          |          |
| 0060               | ASPHALT PAVE MILLING & TEXTURING  | 4,070.000  | TON           | 15.5500   |                                  |          |          |          |          |
| 0070               | ARROW PANEL                       | 1.000      | EACH          | 750.0000  |                                  |          |          |          |          |
| 0080               | PAVE STRIPING-TEMP PAINT-6 IN     | 23,500.000 | LF            | 0.2100    |                                  |          |          |          |          |
| 0090               | PAVEMENT MARKER TYPE V-B W/R      | 250.000    | EACH          | 23.5000   |                                  |          |          |          |          |
| 0100               | REMOVE PAVEMENT MARKER TYPE V     | 250.000    | EACH          | 10.0000   |                                  |          |          |          |          |
| 0110               | FUEL ADJUSTMENT                   | 5,564.000  | DOLL          | 1.0000    |                                  |          |          |          |          |
| 0120               | ASPHALT ADJUSTMENT                | 9,805.000  | DOLL          | 1.0000    |                                  |          |          |          |          |
| 0130               | DURABLE WATERBORNE MARKING-6 IN W | 23,200.000 | LF            | 0.4000    |                                  |          |          |          |          |
| 0140               | DURABLE WATERBORNE MARKING-6 IN Y | 18,500.000 | LF            | 0.4000    |                                  |          |          |          |          |
| 0150               | DEMOBILIZATION                    | 1.000      | LS            | 7600.0000 |                                  |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 493925.60 |                                  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 315 Contract ID: 11-2274 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: CLAY District: 11 Date Let : 07-15-11 Call: 315 Contid: 11-2274  
Proposal Description: FD39 026 9006 014-020 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING HAL ROGERS PARKWAY (9006)  
Number of Bidders 2

1 ELMO GREER & SONS LLC 786,351.32 2 KAY & KAY CONTRACTING LLC \$ 836,040.00

ENGINEERS ESTIMATE 1,069,727.23 LOW BIDDER is -26.49 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity    | Unit | Bidder 1   | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|-------------|------|------------|------------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 1,995.000   | TON  | 55.0000    | 60.0700    |          |          |          |          |
| 0020           | CL3 ASPH SURF 0.38A PG76-22       | 7,579.000   | TON  | 72.0000    | 79.0600    |          |          |          |          |
| 0030           | SIGNS                             | 220.000     | SQFT | 0.0100     | 5.8500     |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC        | 1.000       | LS   | 9685.5600  | 9800.0000  |          |          |          |          |
| 0050           | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000       | EACH | 350.0000   | 100.0000   |          |          |          |          |
| 0060           | MOBILIZATION FOR MILL & TEXT      | 1.000       | LS   | 1000.0000  | 2100.0000  |          |          |          |          |
| 0070           | ASPHALT PAVE MILLING & TEXTURING  | 90.000      | TON  | 61.0000    | 69.5900    |          |          |          |          |
| 0080           | SHOULDER RUMBLE STRIPS-SAWED      | 54,720.000  | LF   | 0.1600     | 0.1200     |          |          |          |          |
| 0090           | PAVE STRIPING-TEMP PAINT-6 IN     | 109,444.000 | LF   | 0.1300     | 0.0100     |          |          |          |          |
| 0100           | PAVEMENT MARKER TYPE V-MW         | 188.000     | EACH | 19.5000    | 19.5000    |          |          |          |          |
| 0110           | PAVEMENT MARKER TYPE V-BY         | 641.000     | EACH | 19.5000    | 19.5000    |          |          |          |          |
| 0120           | REMOVE PAVEMENT MARKER TYPE V     | 829.000     | EACH | 2.0800     | 1.8300     |          |          |          |          |
| 0130           | FUEL ADJUSTMENT                   | 13,089.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0140           | ASPHALT ADJUSTMENT                | 23,065.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0150           | CENTERLINE RUMBLE STRIPS          | 27,360.000  | LF   | 0.1700     | 0.1000     |          |          |          |          |
| 0160           | DURABLE WATERBORNE MARKING-6 IN W | 54,722.000  | LF   | 0.1900     | 0.1900     |          |          |          |          |
| 0170           | DURABLE WATERBORNE MARKING-6 IN Y | 57,362.000  | LF   | 0.1900     | 0.1900     |          |          |          |          |
| 0180           | DEMOBILIZATION                    | 1.000       | LS   | 11086.6600 | 11825.1400 |          |          |          |          |
| TOTAL BIDS     |                                   |             |      | 786351.32  | 836040.00  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 316 Contract ID: 11-2290 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: LOGAN District: 03 Date Let : 07-15-11 Call: 316 Contid: 11-2290  
Proposal Description: CB06 071 0096 002-003 Length: 0 Time: 11/15/11  
GUARDRAIL ORNDORFF MILL ROAD (KY 96)

Number of Bidders 3  
1 N W K CONSTRUCTION INC 36,680.96 2 EDEN FENCE INC \$ 40,640.96  
3 GEORGE B STONE COMPANY LLC 46,500.96

ENGINEERS ESTIMATE 45,070.00 LOW BIDDER is -18.61 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity  | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|-----------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | DELINEATOR FOR GUARDRAIL-WHITE         | 30.000    | EACH | 6.0000    | 8.0000    | 10.0000   |          |          |          |
| 0020           | GUARDRAIL-STEEL W BEAM-S FACE          | 1,500.000 | LF   | 14.5000   | 17.0000   | 19.0000   |          |          |          |
| 0030           | GUARDRAIL END TREATMENT TYPE 1         | 3.000     | EACH | 2000.0000 | 2300.0000 | 2500.0000 |          |          |          |
| 0040           | GUARDRAIL END TREATMENT TYPE 3         | 1.000     | EACH | 950.0000  | 1200.0000 | 1000.0000 |          |          |          |
| 0050           | GUARDRAIL CONNECTOR TO BRIDGE END TY D | 4.000     | EACH | 1500.0000 | 1200.0000 | 1800.0000 |          |          |          |
| 0060           | SIGNS                                  | 96.000    | SQFT | 0.0100    | 0.0100    | 0.0100    |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC             | 1.000     | LS   | 800.0000  | 1000.0000 | 1000.0000 |          |          |          |
| 0080           | DEMOBILIZATION                         | 1.000     | LS   | 1000.0000 | 1000.0000 | 1000.0000 |          |          |          |
|                | TOTAL BIDS                             |           |      | 36680.96  | 40640.96  | 46500.96  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 317 Contract ID: 11-2281 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: GRANT District: 06 Date Let : 07-15-11 Call: 317 Contid: 11-2281  
Proposal Description: FD39 041 0075 160-167 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING COVINGTON-LEXINGTON ROAD (I-75)  
Number of Bidders 2

1 BARRETT PAVING MATERIALS INC 2,013,254.80 2 EATON ASPHALT PAVING CO INC AND \$ 2,205,155.00

ENGINEERS ESTIMATE 2,113,720.69 LOW BIDDER is -4.75 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity    | Unit | Bidder 1   | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|-------------|------|------------|------------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 1,012.000   | TON  | 70.0000    | 60.0000    |          |          |          |          |
| 0020           | CL4 ASPH BASE 1.00D PG76-22       | 115.000     | TON  | 95.0000    | 200.0000   |          |          |          |          |
| 0030           | CL4 ASPH SURF 0.38A PG76-22       | 20,900.000  | TON  | 70.0000    | 74.0000    |          |          |          |          |
| 0040           | BARRICADE-TYPE III                | 2.000       | EACH | 80.0000    | 300.0000   |          |          |          |          |
| 0050           | SIGNS                             | 190.000     | SQFT | 7.0000     | 13.0000    |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000       | LS   | 62500.0000 | 30000.0000 |          |          |          |          |
| 0070           | TRUCK MOUNTED ATTENUATOR          | 2.000       | EACH | 2125.0000  | 1700.0000  |          |          |          |          |
| 0080           | PORTABLE CHANGEABLE MESSAGE SIGN  | 4.000       | EACH | 750.0000   | 3000.0000  |          |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT      | 1.000       | LS   | 11000.0000 | 1200.0000  |          |          |          |          |
| 0100           | ASPHALT PAVE MILLING & TEXTURING  | 11,015.000  | TON  | 5.5000     | 12.2500    |          |          |          |          |
| 0110           | ASPHALT PAVE MILLING & TEXTURING  | 5,000.000   | TON  | 5.5000     | 12.2500    |          |          |          |          |
| 0120           | ASPHALT PAVE MILLING & TEXTURING  | 5,000.000   | TON  | 5.5000     | 12.2500    |          |          |          |          |
| 0130           | SHOULDER RUMBLE STRIPS-SAWED      | 113,280.000 | LF   | 0.0600     | 0.2000     |          |          |          |          |
| 0140           | ARROW PANEL                       | 4.000       | EACH | 400.0000   | 500.0000   |          |          |          |          |
| 0150           | JUNCTION BOX TYPE B               | 2.000       | EACH | 700.0000   | 600.0000   |          |          |          |          |
| 0160           | TRENCHING AND BACKFILLING         | 10.000      | LF   | 6.0000     | 6.0000     |          |          |          |          |
| 0170           | PIEZOELECTRIC SENSOR              | 12.000      | EACH | 1500.0000  | 1250.0000  |          |          |          |          |
| 0180           | LOOP WIRE                         | 3,100.000   | LF   | 0.3000     | 0.4000     |          |          |          |          |
| 0190           | LOOP SAW SLOT AND FILL            | 600.000     | LF   | 9.0000     | 13.0000    |          |          |          |          |
| 0200           | PAVE STRIPING-TEMP PAINT-6 IN     | 175,000.000 | LF   | 0.1600     | 0.0100     |          |          |          |          |
| 0210           | PAVE MARKING-THERMO STOP BAR-24IN | 55.000      | LF   | 12.5000    | 14.0000    |          |          |          |          |
| 0220           | PAVE MARKING-THERMO CURV ARROW    | 8.000       | EACH | 135.0000   | 130.0000   |          |          |          |          |
| 0230           | PAVEMENT MARKER TYPE V-B W/R      | 1,500.000   | EACH | 18.0000    | 19.0000    |          |          |          |          |
| 0240           | PAVEMENT MARKER TYPE V-B Y/R      | 1,475.000   | EACH | 18.0000    | 19.0000    |          |          |          |          |
| 0250           | REMOVE PAVEMENT MARKER TYPE V     | 2,950.000   | EACH | 3.7000     | 3.0000     |          |          |          |          |
| 0260           | FUEL ADJUSTMENT                   | 30,000.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0270           | ASPHALT ADJUSTMENT                | 53,000.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0280           | DURABLE WATERBORNE MARKING-6 IN W | 93,760.000  | LF   | 0.1900     | 0.2000     |          |          |          |          |
| 0290           | DURABLE WATERBORNE MARKING-6 IN Y | 65,440.000  | LF   | 0.1900     | 0.2000     |          |          |          |          |
| 0300           | DEMobilization                    | 1.000       | LS   | 29000.0000 | 34000.2500 |          |          |          |          |
| TOTAL BIDS     |                                   |             |      | 2013254.80 | 2205155.00 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 318 Contract ID: 11-2282 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: FLOYD District: 12 Date Let : 07-15-11 Call: 318 Contid: 11-2282  
Proposal Description: FD39 036 0023 010-013 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING PRESTONSBURG TO PIKEVILLE ROAD (US 23)  
Number of Bidders 1  
1 MOUNTAIN ENTERPRISES INC 514,711.00

| ENGINEERS ESTIMATE |                                   | 495,994.98 | LOW BIDDER is |            | 3.77 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|------------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1   | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | CL3 ASPH SURF 0.38A PG76-22       | 3,600.000  | TON           | 97.1500    |                                 |          |          |          |          |
| 0020               | SIGNS                             | 230.000    | SQFT          | 8.0000     |                                 |          |          |          |          |
| 0030               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 10000.0000 |                                 |          |          |          |          |
| 0040               | PORTABLE CHANGEABLE MESSAGE SIGN  | 1.000      | EACH          | 875.0000   |                                 |          |          |          |          |
| 0050               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 1000.0000  |                                 |          |          |          |          |
| 0060               | ASPHALT PAVE MILLING & TEXTURING  | 3,600.000  | TON           | 20.0000    |                                 |          |          |          |          |
| 0070               | ARROW PANEL                       | 2.000      | EACH          | 550.0000   |                                 |          |          |          |          |
| 0080               | LOOP WIRE                         | 1,600.000  | LF            | 1.1200     |                                 |          |          |          |          |
| 0090               | LOOP SAW SLOT AND FILL            | 700.000    | LF            | 16.7000    |                                 |          |          |          |          |
| 0100               | PAVE STRIPING-TEMP PAINT-4 IN     | 45,000.000 | LF            | 0.1800     |                                 |          |          |          |          |
| 0110               | PAVE STRIPING-PERM PAINT-4 IN     | 45,000.000 | LF            | 0.1800     |                                 |          |          |          |          |
| 0120               | PAVE MARKING-THERMO STOP BAR-24IN | 48.000     | LF            | 14.0000    |                                 |          |          |          |          |
| 0130               | PAVEMENT MARKER TYPE V-MW         | 230.000    | EACH          | 32.5000    |                                 |          |          |          |          |
| 0140               | PAVEMENT MARKER TYPE V-B Y/R      | 470.000    | EACH          | 32.5000    |                                 |          |          |          |          |
| 0150               | REMOVE PAVEMENT MARKER TYPE V     | 700.000    | EACH          | 5.5000     |                                 |          |          |          |          |
| 0160               | FUEL ADJUSTMENT                   | 4,922.000  | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0170               | ASPHALT ADJUSTMENT                | 8,673.000  | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0180               | DEMOBILIZATION                    | 1.000      | LS            | 7607.0000  |                                 |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 514711.00  |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 319 Contract ID: 11-2283 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: BATH District: 09 Date Let : 07-15-11 Call: 319 Contid: 11-2283  
Proposal Description: FD39 006 0064 126-129 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING ASHLAND-LEXINGTON ROAD (WB ONLY)  
Number of Bidders 1  
1 THE WALKER COMPANY OF KENTUCKY INC 298,706.30

| ENGINEERS ESTIMATE |                                   | 302,581.27 | LOW BIDDER is | -1.28 % FROM ENGINEER'S ESTIMATE |          |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|----------------------------------|----------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1                         | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | CL3 ASPH SURF 0.38A PG76-22       | 2,288.000  | TON           | 93.2000                          |          |          |          |          |          |
| 0020               | SIGNS                             | 150.000    | SQFT          | 9.5000                           |          |          |          |          |          |
| 0030               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 10000.0000                       |          |          |          |          |          |
| 0040               | PORTABLE CHANGEABLE MESSAGE SIGN  | 1.000      | EACH          | 500.0000                         |          |          |          |          |          |
| 0050               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 800.0000                         |          |          |          |          |          |
| 0060               | ASPHALT PAVE MILLING & TEXTURING  | 2,288.000  | TON           | 19.5000                          |          |          |          |          |          |
| 0070               | ARROW PANEL                       | 1.000      | EACH          | 200.0000                         |          |          |          |          |          |
| 0080               | PAVE STRIPING-TEMP PAINT-6 IN     | 32,210.000 | LF            | 0.0300                           |          |          |          |          |          |
| 0090               | PAVEMENT MARKER TYPE V-B W/R      | 400.000    | EACH          | 27.5000                          |          |          |          |          |          |
| 0100               | REMOVE PAVEMENT MARKER TYPE V     | 400.000    | EACH          | 4.0000                           |          |          |          |          |          |
| 0110               | DURABLE WATERBORNE MARKING-6 IN W | 19,600.000 | LF            | 0.2800                           |          |          |          |          |          |
| 0120               | DURABLE WATERBORNE MARKING-6 IN Y | 15,605.000 | LF            | 0.2800                           |          |          |          |          |          |
| 0130               | DEMOBILIZATION                    | 1.000      | LS            | 4500.0000                        |          |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 298706.30                        |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 320 Contract ID: 11-2286 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: MCCracken District: 01 Date Let : 07-15-11 Call: 320 Contid: 11-2286  
Proposal Description: FD39 073 0024 002-006 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING ST LOUIS-PADUCAH ROAD (EB ONLY) (I-24)  
Number of Bidders 1  
1 JIM SMITH CONTRACTING COMPANY LLC 642,969.16

| ENGINEERS ESTIMATE |                                   | 697,055.56 | LOW BIDDER is |            | -7.75 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|------------|----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1   | Bidder 2                         | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22        | 100.000    | TON           | 81.0000    |                                  |          |          |          |          |
| 0020               | CL3 ASPH SURF 0.50D PG64-22       | 1,835.000  | TON           | 79.0000    |                                  |          |          |          |          |
| 0030               | CL4 ASPH SURF 0.50A PG76-22       | 3,260.000  | TON           | 83.0000    |                                  |          |          |          |          |
| 0040               | SIGNS                             | 300.000    | SQFT          | 6.5000     |                                  |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 19000.0000 |                                  |          |          |          |          |
| 0060               | TRUCK MOUNTED ATTENUATOR          | 1.000      | EACH          | 1000.0000  |                                  |          |          |          |          |
| 0070               | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH          | 1000.0000  |                                  |          |          |          |          |
| 0080               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 2100.0000  |                                  |          |          |          |          |
| 0090               | ASPHALT PAVE MILLING & TEXTURING  | 5,095.000  | TON           | 18.4000    |                                  |          |          |          |          |
| 0100               | SHOULDER RUMBLE STRIPS-SAWED      | 26,300.000 | LF            | 0.3400     |                                  |          |          |          |          |
| 0110               | ARROW PANEL                       | 1.000      | EACH          | 450.0000   |                                  |          |          |          |          |
| 0120               | PIEZOELECTRIC SENSOR              | 2.000      | EACH          | 1500.0000  |                                  |          |          |          |          |
| 0130               | LOOP SAW SLOT AND FILL            | 40.000     | LF            | 15.0000    |                                  |          |          |          |          |
| 0140               | PAVE STRIPING-TEMP PAINT-6 IN     | 32,000.000 | LF            | 0.2800     |                                  |          |          |          |          |
| 0150               | PAVEMENT MARKER TYPE V-B W/R      | 200.000    | EACH          | 27.5000    |                                  |          |          |          |          |
| 0160               | REMOVE PAVEMENT MARKER TYPE V     | 200.000    | EACH          | 7.8300     |                                  |          |          |          |          |
| 0170               | FUEL ADJUSTMENT                   | 7,100.000  | DOLL          | 1.0000     |                                  |          |          |          |          |
| 0180               | ASPHALT ADJUSTMENT                | 12,500.000 | DOLL          | 1.0000     |                                  |          |          |          |          |
| 0190               | JOINT ADHESIVE                    | 39,460.000 | LF            | 0.6500     |                                  |          |          |          |          |
| 0200               | DURABLE WATERBORNE MARKING-6 IN W | 17,700.000 | LF            | 0.5000     |                                  |          |          |          |          |
| 0210               | DURABLE WATERBORNE MARKING-6 IN Y | 13,840.000 | LF            | 0.5200     |                                  |          |          |          |          |
| 0220               | DEMOBILIZATION                    | 1.000      | LS            | 9212.3600  |                                  |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 642969.16  |                                  |          |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 321 Contract ID: 11-2291 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: SCOTT District: 07 Date Let : 07-15-11 Call: 321 Contid: 11-2291  
Proposal Description: FD39 105 0075 136-139 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING LEXINGTON-COVINGTON ROAD (I-75)  
Number of Bidders 1  
1 NALLY & GIBSON GEORGETOWN LLC DBA 826,919.02

| ENGINEERS ESTIMATE |                                   | 810,484.30 | LOW BIDDER is | 2.02 % FROM ENGINEER'S ESTIMATE |          |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|---------------------------------|----------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1                        | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | CL4 ASPH SURF 0.38A PG76-22       | 6,400.000  | TON           | 95.7500                         |          |          |          |          |          |
| 0020               | SIGNS                             | 300.000    | SQFT          | 9.0000                          |          |          |          |          |          |
| 0030               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 24700.0000                      |          |          |          |          |          |
| 0040               | PORTABLE CHANGEABLE MESSAGE SIGN  | 1.000      | EACH          | 950.0000                        |          |          |          |          |          |
| 0050               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 1750.0000                       |          |          |          |          |          |
| 0060               | ASPHALT PAVE MILLING & TEXTURING  | 6,400.000  | TON           | 18.0000                         |          |          |          |          |          |
| 0070               | ARROW PANEL                       | 1.000      | EACH          | 650.0000                        |          |          |          |          |          |
| 0080               | PAVE STRIPING-TEMP PAINT-6 IN     | 40,756.000 | LF            | 0.1700                          |          |          |          |          |          |
| 0090               | PAVEMENT MARKER TYPE V-B W/R      | 430.000    | EACH          | 23.5000                         |          |          |          |          |          |
| 0100               | REMOVE PAVEMENT MARKER TYPE V     | 430.000    | EACH          | 8.5000                          |          |          |          |          |          |
| 0110               | FUEL ADJUSTMENT                   | 8,750.000  | DOLL          | 1.0000                          |          |          |          |          |          |
| 0120               | ASPHALT ADJUSTMENT                | 15,418.000 | DOLL          | 1.0000                          |          |          |          |          |          |
| 0130               | DURABLE WATERBORNE MARKING-6 IN W | 26,500.000 | LF            | 0.2500                          |          |          |          |          |          |
| 0140               | DURABLE WATERBORNE MARKING-6 IN Y | 17,350.000 | LF            | 0.2500                          |          |          |          |          |          |
| 0150               | DEMOBILIZATION                    | 1.000      | LS            | 12350.0000                      |          |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 826919.02                       |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 322 Contract ID: 11-2292 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: TODD District: 03 Date Let : 07-15-11 Call: 322 Contid: 11-2292  
Proposal Description: CB06 110 0107 003-004 Length: 0 Time: 11/15/11  
GUARDRAIL CLIFTY KIRKMANSVILLE ROAD (KY 107)

Number of Bidders 3  
1 EDEN FENCE INC 22,452.50 2 N W K CONSTRUCTION INC \$ 23,385.00  
3 GEORGE B STONE COMPANY LLC 25,302.50

ENGINEERS ESTIMATE 25,165.00 LOW BIDDER is -10.77 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description                    | Quantity | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------------|----------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | DELINEATOR FOR GUARDRAIL-WHITE         | 20.000   | EACH | 10.0000   | 6.0000    | 10.0000   |          |          |          |
| 0020           | GUARDRAIL-STEEL W BEAM-S FACE          | 825.000  | LF   | 18.0000   | 16.5000   | 20.0000   |          |          |          |
| 0030           | GUARDRAIL TERMINAL SECTION NO 1        | 3.000    | EACH | 50.0000   | 50.0000   | 100.0000  |          |          |          |
| 0040           | GUARDRAIL END TREATMENT TYPE 1         | 1.000    | EACH | 2500.0000 | 2300.0000 | 2500.0000 |          |          |          |
| 0050           | GUARDRAIL CONNECTOR TO BRIDGE END TY C | 2.000    | EACH | 1500.0000 | 1850.0000 | 2000.0000 |          |          |          |
| 0060           | SIGNS                                  | 250.000  | SQFT | 0.0100    | 0.0100    | 0.0100    |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC             | 1.000    | LS   | 750.0000  | 2500.0000 | 800.0000  |          |          |          |
| 0080           | DEMOBILIZATION                         | 1.000    | LS   | 1000.0000 | 1000.0000 | 1000.0000 |          |          |          |
|                | TOTAL BIDS                             |          |      | 22452.50  | 23385.00  | 25302.50  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 323 Contract ID: 11-2293 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: LAWRENCE District: 12  
Proposal Description: FD39 064 1760 000-005  
GUARDRAIL ULYSSES-MATTIE (KY 1760)  
Number of Bidders 2  
1 GEORGE B STONE COMPANY LLC

Date Let : 07-15-11 Call: 323 Contid: 11-2293  
Length: 0 Time: 11/15/11

151,461.88 2 N W K CONSTRUCTION INC \$ 157,213.83

ENGINEERS ESTIMATE 165,406.94 LOW BIDDER is -8.43 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description             | Quantity  | Unit | Bidder 1   | Bidder 2  | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|---------------------------------|-----------|------|------------|-----------|----------|----------|----------|----------|
| 0010           | GUARDRAIL-STEEL W BEAM-S FACE   | 7,762.500 | LF   | 14.7500    | 16.0500   |          |          |          |          |
| 0020           | GUARDRAIL TERMINAL SECTION NO 1 | 9.000     | EACH | 45.0000    | 50.0000   |          |          |          |          |
| 0030           | GUARDRAIL END TREATMENT TYPE 7  | 18.000    | EACH | 950.0000   | 1200.0000 |          |          |          |          |
| 0040           | REMOVE GUARDRAIL END TREATMENT  | 3.000     | EACH | 200.0000   | 250.0000  |          |          |          |          |
| 0050           | EXTRA LENGTH GUARDRAIL POST     | 150.000   | EACH | 35.0000    | 30.0000   |          |          |          |          |
| 0060           | SIGNS                           | 170.000   | SQFT | 8.0000     | 0.0100    |          |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC      | 1.000     | LS   | 10000.0000 | 3000.0000 |          |          |          |          |
| 0080           | DEMOBILIZATION                  | 1.000     | LS   | 2250.0000  | 2324.0000 |          |          |          |          |
| TOTAL BIDS     |                                 |           |      | 151461.88  | 157213.83 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 324 Contract ID: 11-3357 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: TRIMBLE District: 05  
Proposal Description: CB06 112 0625 003-009  
ASPHALT RESURFACING PECK PIKE ROAD (KY 625)  
Number of Bidders 2

Date Let : 07-15-11 Call: 324 Contid: 11-3357  
Length: 0 Time: 11/30/11

1 OHIO VALLEY ASPHALT LLC 249,568.50 2 MAC CONSTRUCTION & EXCAVATING INC WOS \$ 312,906.30

ENGINEERS ESTIMATE 344,791.49 LOW BIDDER is -27.61 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|-----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22       | 450.000    | TON  | 55.0000   | 75.0000   |          |          |          |          |
| 0020           | ASPHALT MIX FOR PAVEMENT WEDGE   | 235.000    | TON  | 55.0000   | 75.0000   |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22      | 3,235.000  | TON  | 55.0000   | 65.0000   |          |          |          |          |
| 0040           | SIGNS                            | 372.000    | SQFT | 3.0000    | 3.0000    |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1000.0000 | 1100.0000 |          |          |          |          |
| 0060           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 2500.0000 | 1500.0000 |          |          |          |          |
| 0070           | ASPHALT PAVE MILLING & TEXTURING | 50.000     | TON  | 60.0000   | 100.0000  |          |          |          |          |
| 0080           | BASE FAILURE REPAIR              | 10.000     | SQYD | 150.0000  | 206.5300  |          |          |          |          |
| 0090           | PAVE STRIPING-TEMP PAINT-4 IN    | 22,050.000 | LF   | 0.0100    | 0.1600    |          |          |          |          |
| 0100           | PAVE STRIPING-PERM PAINT-4 IN    | 44,100.000 | LF   | 0.1400    | 0.1600    |          |          |          |          |
| 0110           | FUEL ADJUSTMENT                  | 5,427.000  | DOLL | 1.0000    | 1.0000    |          |          |          |          |
| 0120           | ASPHALT ADJUSTMENT               | 9,564.000  | DOLL | 1.0000    | 1.0000    |          |          |          |          |
| 0130           | DEMOBILIZATION                   | 1.000      | LS   | 3467.0000 | 5000.0000 |          |          |          |          |
|                | TOTAL BIDS                       |            |      | 249568.50 | 312906.30 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 325 Contract ID: 11-2288 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: ANDERSON District: 07 Date Let : 07-15-11 Call: 325 Contid: 11-2288  
Proposal Description: FD39 003 9002 058-062 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING MARTHA LAYNE COLLINS BLUEGRASS PARKWAY (WB ONLY)  
Number of Bidders 1  
1 MAGO CONSTRUCTION COMPANY LLC 477,441.58

| ENGINEERS ESTIMATE |                                   | 583,518.17 | LOW BIDDER is |           | -18.17 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|-----------|-----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1  | Bidder 2                          | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22        | 200.000    | TON           | 75.0000   |                                   |          |          |          |          |
| 0020               | CL2 ASPH SURF 0.38D PG64-22       | 1,230.000  | TON           | 75.0000   |                                   |          |          |          |          |
| 0030               | SIGNS                             | 300.000    | SQFT          | 3.0000    |                                   |          |          |          |          |
| 0040               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 7000.0000 |                                   |          |          |          |          |
| 0050               | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH          | 250.0000  |                                   |          |          |          |          |
| 0060               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 1800.0000 |                                   |          |          |          |          |
| 0070               | ASPHALT PAVE MILLING & TEXTURING  | 4,590.000  | TON           | 12.0000   |                                   |          |          |          |          |
| 0080               | SHOULDER RUMBLE STRIPS-SAWED      | 32,210.000 | LF            | 0.2800    |                                   |          |          |          |          |
| 0090               | ARROW PANEL                       | 1.000      | EACH          | 150.0000  |                                   |          |          |          |          |
| 0100               | PAVE STRIPING-TEMP PAINT-6 IN     | 44,000.000 | LF            | 0.1400    |                                   |          |          |          |          |
| 0110               | PAVEMENT MARKER TYPE V-B W/R      | 230.000    | EACH          | 22.6000   |                                   |          |          |          |          |
| 0120               | REMOVE PAVEMENT MARKER TYPE V     | 230.000    | EACH          | 1.0000    |                                   |          |          |          |          |
| 0130               | FUEL ADJUSTMENT                   | 6,500.000  | DOLL          | 1.0000    |                                   |          |          |          |          |
| 0140               | ASPHALT ADJUSTMENT                | 11,500.000 | DOLL          | 1.0000    |                                   |          |          |          |          |
| 0150               | CL3 ASPH SURF 0.38A PG64-22       | 3,360.000  | TON           | 75.0000   |                                   |          |          |          |          |
| 0160               | DURABLE WATERBORNE MARKING-6 IN W | 20,725.000 | LF            | 0.2000    |                                   |          |          |          |          |
| 0170               | DURABLE WATERBORNE MARKING-6 IN Y | 16,100.000 | LF            | 0.2000    |                                   |          |          |          |          |
| 0180               | DEMOBILIZATION                    | 1.000      | LS            | 6789.7800 |                                   |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 477441.58 |                                   |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 326 Contract ID: 11-2294 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: JEFFERSON District: 05 Date Let : 07-15-11 Call: 326 Contid: 11-2294  
Proposal Description: FE01 056 0064 000-001 Length: 0 Time: 11/15/11  
JPC PAVEMENT REPAIRS INTERSTATE 64 (EAST BOUND) (I-64)

Number of Bidders 5

|   |                                       |            |   |                                  |               |
|---|---------------------------------------|------------|---|----------------------------------|---------------|
| 1 | MAC CONSTRUCTION & EXCAVATING INC WOS | 294,299.99 | 2 | KELCRIS CORPORATION              | \$ 329,258.00 |
| 3 | GOHMANN ASPHALT AND CONSTRUCTION INC  | 332,800.00 | 4 | HALL CONTRACTING OF KENTUCKY INC | \$ 359,817.00 |
| 5 | AMERICAN CONTRACTING & SERVICES INC   | 425,195.89 |   |                                  |               |

ENGINEERS ESTIMATE 416,824.24 LOW BIDDER is -29.39 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5   | Bidder 6 |
|----------------|-----------------------------------|-----------|------|------------|------------|------------|------------|------------|----------|
| 0010           | DGA BASE                          | 583.000   | TON  | 17.0000    | 20.0000    | 20.0000    | 14.1600    | 35.0000    |          |
| 0020           | BARRICADE-TYPE III                | 4.000     | EACH | 90.0000    | 50.0000    | 500.0000   | 53.0000    | 100.0000   |          |
| 0030           | JPC PAVEMENT-11 IN/24             | 2,532.000 | SQYD | 75.0000    | 90.0000    | 79.5000    | 91.7500    | 110.0000   |          |
| 0040           | REMOVE PCC PAVEMENT               | 2,532.000 | SQYD | 22.0000    | 24.0000    | 25.0000    | 34.8700    | 40.0000    |          |
| 0050           | SIGNS                             | 256.000   | SQFT | 3.0000     | 5.0000     | 3.0000     | 4.0000     | 3.0000     |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000     | LS   | 27386.9900 | 3000.0000  | 42162.0000 | 15999.9700 | 12000.0000 |          |
| 0070           | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000     | EACH | 500.0000   | 1000.0000  | 600.0000   | 2000.0000  | 530.0000   |          |
| 0080           | ARROW PANEL                       | 2.000     | EACH | 300.0000   | 400.0000   | 350.0000   | 371.0000   | 400.0000   |          |
| 0090           | PAVE STRIPING-TEMP PAINT-6 IN     | 2,092.000 | LF   | 0.5000     | 0.5000     | 1.0000     | 0.5000     | 0.5000     |          |
| 0100           | PAVEMENT MARKER TYPE V-B W/R      | 24.000    | EACH | 50.0000    | 50.0000    | 50.0000    | 50.0000    | 50.0000    |          |
| 0110           | FUEL ADJUSTMENT                   | 378.000   | DOLL | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     |          |
| 0120           | DURABLE WATERBORNE MARKING-6 IN W | 2,092.000 | LF   | 0.5000     | 0.5000     | 0.5000     | 0.5000     | 0.5000     |          |
| 0130           | DEMobilization                    | 1.000     | LS   | 5000.0000  | 18000.0000 | 5000.0000  | 5311.9100  | 6292.8900  |          |
|                | TOTAL BIDS                        |           |      | 294299.99  | 329258.00  | 332800.00  | 359817.00  | 425195.89  |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 327 Contract ID: 11-2295 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: TODD District: 03  
Proposal Description: CB06 110 0171 013-015  
GRADE & DRAIN ALLEGRE ROAD (KY 171)  
Number of Bidders 4

Date Let : 07-15-11 Call: 327 Contid: 11-2295  
Length: 0 Time: 11/15/11

|                                      |            |   |                                   |               |
|--------------------------------------|------------|---|-----------------------------------|---------------|
| 1 SCOTT AND MURPHY INC               | 214,870.00 | 2 | GARRISON CONSTRUCTION COMPANY INC | \$ 242,973.75 |
| 3 SCOTTY'S CONTRACTING AND STONE LLC | 264,572.19 | 4 | HOLLAND INC                       | \$ 276,677.75 |

ENGINEERS ESTIMATE 271,039.51 LOW BIDDER is -20.72 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description             | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5 | Bidder 6 |
|----------------|---------------------------------|-----------|------|------------|------------|------------|------------|----------|----------|
| 0010           | DELINEATOR FOR GUARDRAIL-WHITE  | 14.000    | EACH | 10.0000    | 12.0000    | 10.0000    | 10.0000    |          |          |
| 0020           | ROADWAY EXCAVATION              | 1,500.000 | CUYD | 10.0000    | 14.8500    | 15.0000    | 12.5000    |          |          |
| 0030           | EMBANKMENT IN PLACE             | 7,000.000 | CUYD | 12.0000    | 16.5000    | 16.0000    | 15.0000    |          |          |
| 0040           | REMOVE & REPLACE FENCE          | 1,200.000 | LF   | 6.0000     | 7.4500     | 7.2500     | 7.2500     |          |          |
| 0050           | GUARDRAIL-STEEL W BEAM-S FACE   | 225.000   | LF   | 25.0000    | 25.0000    | 17.5000    | 17.5000    |          |          |
| 0060           | GUARDRAIL-STEEL W BEAM-S FACE A | 100.000   | LF   | 45.0000    | 46.0000    | 40.0000    | 40.0000    |          |          |
| 0070           | GUARDRAIL TERMINAL SECTION NO 1 | 2.000     | EACH | 50.0000    | 51.0000    | 7.2500     | 55.0000    |          |          |
| 0080           | GUARDRAIL END TREATMENT TYPE 1  | 2.000     | EACH | 2500.0000  | 2500.0000  | 17.5000    | 2200.0000  |          |          |
| 0090           | CLEARING AND GRUBBING           | 1.000     | LS   | 34700.0000 | 3000.0000  | 15000.0000 | 32800.0000 |          |          |
| 0100           | SIGNS                           | 208.000   | SQFT | 7.5000     | 11.0000    | 8.0000     | 10.0000    |          |          |
| 0110           | MAINTAIN & CONTROL TRAFFIC      | 1.000     | LS   | 11000.0000 | 10000.0000 | 20000.0000 | 20000.0000 |          |          |
| 0120           | EROSION CONTROL BLANKET         | 3,300.000 | SQYD | 1.2500     | 1.2500     | 1.1000     | 1.1000     |          |          |
| 0130           | GUARDRAIL-BRIDGE CASE II        | 425.000   | LF   | 60.0000    | 70.0000    | 85.6500    | 85.6500    |          |          |
| 0140           | PRECAST CONC BRIDGE RAIL BLOCK  | 4.000     | EACH | 150.0000   | 2400.0000  | 150.0000   | 150.0000   |          |          |
| 0150           | REMOVE BRIDGE RAIL              | 426.000   | LF   | 20.0000    | 35.0000    | 40.0000    | 40.0000    |          |          |
| 0160           | EROSION CONTROL                 | 1.000     | LS   | 4000.0000  | 3500.0000  | 15000.0000 | 15000.0000 |          |          |
| 0170           | DEMOBILIZATION                  | 1.000     | LS   | 3300.0000  | 3590.7500  | 3909.9400  | 4089.0000  |          |          |
| TOTAL BIDS     |                                 |           |      | 214870.00  | 242973.75  | 264572.19  | 276677.75  |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 328 Contract ID: 11-2969 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: HARLAN District: 11 Date Let : 07-15-11 Call: 328 Contid: 11-2969  
Proposal Description: FE02 048 0038 B00012 Length: 0 Time: 11/15/11  
BRIDGE DECK RESTORATION & WATERPROOFING KY 38 (MP 12.800)  
Number of Bidders 3

|                          |            |                                       |               |
|--------------------------|------------|---------------------------------------|---------------|
| 1 INTECH CONTRACTING LLC | 168,666.42 | 2 AMERICAN CONTRACTING & SERVICES INC | \$ 190,044.66 |
| 3 M & M SERVICES CO INC  | 248,794.25 |                                       |               |

ENGINEERS ESTIMATE 159,092.16 LOW BIDDER is 6.01 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1   | Bidder 2  | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|-----------|------|------------|-----------|------------|----------|----------|----------|
| 0010           | SIGNS                            | 149.000   | SQFT | 7.0000     | 5.0000    | 15.0000    |          |          |          |
| 0020           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 18000.0000 | 6500.0000 | 15000.0000 |          |          |          |
| 0030           | LANE CLOSURE                     | 2.000     | EACH | 2000.0000  | 1200.0000 | 5500.0000  |          |          |          |
| 0040           | ARMORED EDGE FOR CONCRETE        | 56.600    | LF   | 200.0000   | 250.0000  | 500.0000   |          |          |          |
| 0050           | ELIMINATE TRANSVERSE JOINT       | 68.000    | LF   | 300.0000   | 125.0000  | 800.0000   |          |          |          |
| 0060           | BRIDGE OVERLAY APPROACH PAVEMENT | 222.000   | SQYD | 55.0000    | 51.0000   | 65.0000    |          |          |          |
| 0070           | TEMP SIGNAL MULTI PHASE          | 1.000     | EACH | 15000.0000 | 5000.0000 | 10000.0000 |          |          |          |
| 0080           | PAVE STRIPING-PERM PAINT-4 IN    | 1,048.000 | LF   | 1.7500     | 1.7500    | 2.2500     |          |          |          |
| 0090           | PAVE STRIPING-TEMP REM TAPE-B    | 500.000   | LF   | 1.9000     | 1.8000    | 2.2500     |          |          |          |
| 0100           | PAVE STRIPING-TEMP REM TAPE-W    | 1,000.000 | LF   | 0.5000     | 1.2000    | 1.4500     |          |          |          |
| 0110           | PAVE STRIPING-TEMP REM TAPE-Y    | 2,000.000 | LF   | 0.5000     | 1.2000    | 1.4500     |          |          |          |
| 0120           | STEEL REINFORCEMENT              | 868.400   | LB   | 2.0000     | 2.5000    | 2.2000     |          |          |          |
| 0130           | EPOXY SAND SLURRY                | 123.000   | SQYD | 8.0000     | 25.0000   | 55.0000    |          |          |          |
| 0140           | REM EPOXY BIT FOREIGN OVERLAY    | 360.000   | SQYD | 65.0000    | 95.0000   | 55.0000    |          |          |          |
| 0150           | CONC CLASS M FULL DEPTH PATCH    | 2.100     | CUYD | 750.0000   | 2000.0000 | 2500.0000  |          |          |          |
| 0160           | CONCRETE OVERLAY-LATEX           | 15.000    | CUYD | 2200.0000  | 4400.0000 | 2500.0000  |          |          |          |
| 0170           | BLAST CLEANING                   | 483.000   | SQYD | 7.0000     | 25.0000   | 18.0000    |          |          |          |
| 0180           | PARTIAL DEPTH PATCHING           | 8.800     | CUYD | 1800.0000  | 1200.0000 | 2500.0000  |          |          |          |
| 0190           | DEMOBILIZATION                   | 1.000     | LS   | 2492.6200  | 2812.6600 | 3676.7700  |          |          |          |
| TOTAL BIDS     |                                  |           |      | 168666.42  | 190044.66 | 248794.25  |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 329 Contract ID: 11-2285 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: ROCKCASTLE District: 08 Date Let : 07-15-11 Call: 329 Contid: 11-2285  
Proposal Description: FD39 102 0075 055-063 Length: 0 Time: 10/15/11  
ASPHALT PAVEMENT PATCHING TENNESSEE STATE LINE-LEXINGTON-COVINGTON ROAD (I-75)  
Number of Bidders 2

|                         |            |                             |               |
|-------------------------|------------|-----------------------------|---------------|
| 1 ELMO GREER & SONS LLC | 310,847.57 | 2 KAY & KAY CONTRACTING LLC | \$ 328,607.00 |
|-------------------------|------------|-----------------------------|---------------|

|                    |            |               |                                   |
|--------------------|------------|---------------|-----------------------------------|
| ENGINEERS ESTIMATE | 385,037.26 | LOW BIDDER is | -19.26 % FROM ENGINEER'S ESTIMATE |
|--------------------|------------|---------------|-----------------------------------|

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|-----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 135.000    | TON  | 50.0000   | 67.9200   |          |          |          |          |
| 0020           | CL4 ASPH SURF 0.38A PG76-22       | 2,700.000  | TON  | 76.0000   | 81.9400   |          |          |          |          |
| 0030           | BARRICADE-TYPE III                | 6.000      | EACH | 0.0100    | 33.5000   |          |          |          |          |
| 0040           | SIGNS                             | 450.000    | SQFT | 0.0100    | 6.5800    |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 6907.1000 | 3261.0000 |          |          |          |          |
| 0060           | TRUCK MOUNTED ATTENUATOR          | 1.000      | EACH | 715.5000  | 1175.2600 |          |          |          |          |
| 0070           | PORTABLE CHANGEABLE MESSAGE SIGN  | 4.000      | EACH | 350.0000  | 300.0000  |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1000.0000 | 2100.0000 |          |          |          |          |
| 0090           | ASPHALT PAVE MILLING & TEXTURING  | 2,700.000  | TON  | 24.0000   | 23.0800   |          |          |          |          |
| 0100           | ARROW PANEL                       | 1.000      | EACH | 100.0000  | 75.0000   |          |          |          |          |
| 0110           | PIEZOELECTRIC SENSOR              | 2.000      | EACH | 1450.0000 | 1450.0000 |          |          |          |          |
| 0120           | LOOP WIRE                         | 750.000    | LF   | 0.5000    | 0.5000    |          |          |          |          |
| 0130           | LOOP SAW SLOT AND FILL            | 195.000    | LF   | 11.7500   | 11.7500   |          |          |          |          |
| 0140           | PAVE STRIPING-TEMP PAINT-6 IN     | 30,000.000 | LF   | 0.0100    | 0.0100    |          |          |          |          |
| 0150           | PAVEMENT MARKER TYPE V-B W/R      | 235.000    | EACH | 27.0000   | 27.0000   |          |          |          |          |
| 0160           | REMOVE PAVEMENT MARKER TYPE V     | 235.000    | EACH | 0.0100    | 2.8900    |          |          |          |          |
| 0170           | DURABLE WATERBORNE MARKING-6 IN W | 17,500.000 | LF   | 0.2900    | 0.2900    |          |          |          |          |
| 0180           | DURABLE WATERBORNE MARKING-6 IN Y | 7,200.000  | LF   | 0.2900    | 0.2900    |          |          |          |          |
| 0190           | DEMOBILIZATION                    | 1.000      | LS   | 4593.8100 | 4857.1400 |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 310847.57 | 328607.00 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 330 Contract ID: 11-3260 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: BOYD District: 09 Date Let : 07-15-11 Call: 330 Contid: 11-3260  
Proposal Description: FD39 010 1937 005-007 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING BEAR CREEK ROAD (KY 1937)  
Number of Bidders 1  
1 MOUNTAIN ENTERPRISES INC 101,362.00

ENGINEERS ESTIMATE 105,647.26 LOW BIDDER is -4.05 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | DGA BASE                          | 180.000    | TON  | 40.0000   |          |          |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22        | 190.000    | TON  | 82.0000   |          |          |          |          |          |
| 0030           | SIGNS                             | 190.000    | SQFT | 1.0000    |          |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 2000.0000 |          |          |          |          |          |
| 0050           | PAVE STRIPING-TEMP PAINT-4 IN     | 6,000.000  | LF   | 0.1800    |          |          |          |          |          |
| 0060           | PAVE STRIPING-PERM PAINT-4 IN     | 13,800.000 | LF   | 0.2200    |          |          |          |          |          |
| 0070           | PAVE MARKING-THERMO STOP BAR-24IN | 15.000     | LF   | 20.0000   |          |          |          |          |          |
| 0080           | CL2 ASPH SURF 0.38D PG64-22(SLAG) | 858.000    | TON  | 82.0000   |          |          |          |          |          |
| 0090           | CL2 ASPH SURF 0.38D PG64-22       | 925.000    | TON  |           |          |          |          |          |          |
| 0100           | DEMOBILIZATION                    | 1.000      | LS   | 1620.0000 |          |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 101362.00 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 331 Contract ID: 11-2297 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: POWELL District: 10  
Proposal Description: FD39 099 9000 019-023  
ASPHALT RESURFACING MOUNTAIN PARKWAY  
Number of Bidders 2

Date Let : 07-15-11 Call: 331 Contid: 11-2297  
Length: 0 Time: 10/15/11

1 THE WALKER COMPANY OF KENTUCKY INC 809,953.57 2 HINKLE CONTRACTING COMPANY LLC \$ 901,590.78

ENGINEERS ESTIMATE 869,690.04 LOW BIDDER is -6.86 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|------------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 360.000    | TON  | 77.3000    | 89.9500    |          |          |          |          |
| 0020           | CL3 ASPH SURF 0.38B PG76-22       | 6,748.000  | TON  | 87.4500    | 89.9500    |          |          |          |          |
| 0030           | SIGNS                             | 400.000    | SQFT | 8.0000     | 7.0000     |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 22500.0000 | 22000.0000 |          |          |          |          |
| 0050           | PORTABLE CHANGEABLE MESSAGE SIGN  | 4.000      | EACH | 900.0000   | 1500.0000  |          |          |          |          |
| 0060           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 800.0000   | 2600.0000  |          |          |          |          |
| 0070           | ASPHALT PAVE MILLING & TEXTURING  | 6,748.000  | TON  | 12.5000    | 18.5000    |          |          |          |          |
| 0080           | ARROW PANEL                       | 2.000      | EACH | 400.0000   | 750.0000   |          |          |          |          |
| 0090           | PAVE STRIPING-TEMP PAINT-6 IN     | 80,000.000 | LF   | 0.0300     | 0.2500     |          |          |          |          |
| 0100           | PAVE STRIPING-TEMP REM TAPE-B     | 840.000    | LF   | 3.2500     | 3.5000     |          |          |          |          |
| 0110           | PAVEMENT MARKER TYPE V-B W/R      | 439.000    | EACH | 25.7500    | 29.5000    |          |          |          |          |
| 0120           | REMOVE PAVEMENT MARKER TYPE V     | 439.000    | EACH | 4.0000     | 8.0000     |          |          |          |          |
| 0130           | FUEL ADJUSTMENT                   | 9,225.000  | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0140           | ASPHALT ADJUSTMENT                | 16,257.000 | DOLL | 1.0000     | 1.0000     |          |          |          |          |
| 0150           | DURABLE WATERBORNE MARKING-6 IN W | 42,637.000 | LF   | 0.2800     | 0.3200     |          |          |          |          |
| 0160           | DURABLE WATERBORNE MARKING-6 IN Y | 32,687.000 | LF   | 0.2800     | 0.3200     |          |          |          |          |
| 0170           | DEMOBILIZATION                    | 1.000      | LS   | 12000.0000 | 13500.0000 |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 809953.57  | 901590.78  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 332 Contract ID: 11-2299 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: MUHLENBERG District: 02 Date Let : 07-15-11 Call: 332 Contid: 11-2299  
Proposal Description: FD05 089 0062 008-013 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING HOPKINSVILLE STREET-MAIN STREET (US 62)  
Number of Bidders 1  
1 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC 813,266.91

| ENGINEERS ESTIMATE |                                   | 773,047.73 | LOW BIDDER is |            | 5.20 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|------------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1   | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22        | 228.000    | TON           | 64.0000    |                                 |          |          |          |          |
| 0020               | CL3 ASPH SURF 0.50B PG64-22       | 5,520.000  | TON           | 84.4000    |                                 |          |          |          |          |
| 0030               | BARRICADE-TYPE III                | 8.000      | EACH          | 200.0000   |                                 |          |          |          |          |
| 0040               | SIGNS                             | 850.000    | SQFT          | 4.0000     |                                 |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 19300.0000 |                                 |          |          |          |          |
| 0060               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 2100.0000  |                                 |          |          |          |          |
| 0070               | ASPHALT PAVE MILLING & TEXTURING  | 4,444.000  | TON           | 29.9200    |                                 |          |          |          |          |
| 0080               | SIDEWALK-4 IN CONCRETE            | 106.000    | SQYD          | 105.0000   |                                 |          |          |          |          |
| 0090               | ARROW PANEL                       | 2.000      | EACH          | 1.0000     |                                 |          |          |          |          |
| 0100               | BASE FAILURE REPAIR               | 560.000    | SQYD          | 93.0000    |                                 |          |          |          |          |
| 0110               | LOOP WIRE                         | 2,136.000  | LF            | 1.5800     |                                 |          |          |          |          |
| 0120               | LOOP SAW SLOT AND FILL            | 854.000    | LF            | 14.7000    |                                 |          |          |          |          |
| 0130               | PAVE STRIPING-TEMP PAINT-4 IN     | 56,000.000 | LF            | 0.2000     |                                 |          |          |          |          |
| 0140               | PAVE STRIPING-PERM PAINT-4 IN     | 59,000.000 | LF            | 0.2300     |                                 |          |          |          |          |
| 0150               | PAVE MARKING-THERMO X-WALK-12 IN  | 1,030.000  | LF            | 9.7500     |                                 |          |          |          |          |
| 0160               | PAVE MARKING-THERMO STOP BAR-24IN | 180.000    | LF            | 19.4500    |                                 |          |          |          |          |
| 0170               | PAVE MARKING-THERMO CURV ARROW    | 20.000     | EACH          | 141.7500   |                                 |          |          |          |          |
| 0180               | REMOVE PAVEMENT MARKER TYPE V     | 480.000    | EACH          | 10.0000    |                                 |          |          |          |          |
| 0190               | FUEL ADJUSTMENT                   | 7,858.000  | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0200               | ASPHALT ADJUSTMENT                | 13,848.000 | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0210               | PAVE MARKING-THERMO STOP          | 1.000      | EACH          | 236.2500   |                                 |          |          |          |          |
| 0220               | DETECTABLE WARNINGS               | 218.000    | SQFT          | 52.5000    |                                 |          |          |          |          |
| 0230               | DETECTABLE WARNINGS               | 126.000    | SQFT          | 21.0000    |                                 |          |          |          |          |
| 0240               | DEMOBILIZATION                    | 1.000      | LS            | 12300.0000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 813266.91  |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: DAVIESS District: 02 Date Let : 07-15-11 Call: 333 Contid: 11-1031  
Proposal Description: FD04 SPP 030 2121 000-0 Length: 0 Time: 06/01/13  
ASPHALT SURFACE WITH GRADE & DRAIN SOUTHTOWN BOULEVARD (KY 2121)

Number of Bidders 6

|                                                          |                                        |
|----------------------------------------------------------|----------------------------------------|
| 1 T & C CONTRACTING INC 13,398,414.01                    | 2 YAGER MATERIALS LLC \$13,435,295.99  |
| 3 MAC CONSTRUCTION & EXCAVATING INC WOS 13,965,000.00    | 4 SCOTT AND MURPHY INC \$14,745,853.69 |
| 5 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC 14,874,809.55 | 6 RAGLE INC \$14,924,698.63            |

ENGINEERS ESTIMATE 12,675,765.16 LOW BIDDER is 5.70 % FROM ENGINEER'S ESTIMATE

| Prop Line # | Item Description                    | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4  | Bidder 5   | Bidder 6  |
|-------------|-------------------------------------|------------|------|-----------|-----------|-----------|-----------|------------|-----------|
| 0010        | DGA BASE                            | 10,062.000 | TON  | 23.0000   | 19.7500   | 23.5000   | 21.3000   | 21.5000    | 25.0000   |
| 0020        | CRUSHED STONE BASE                  | 17,127.000 | TON  | 24.0000   | 20.2500   | 21.0000   | 21.6000   | 21.0000    | 23.0000   |
| 0030        | CEMENT STABILIZED ROADBED           | 33,882.000 | SQYD | 3.2500    | 3.4700    | 3.2500    | 3.2500    | 3.4200     | 4.5000    |
| 0040        | DRAINAGE BLANKET-TYPE II-ASPH       | 6,181.000  | TON  | 51.0000   | 51.0000   | 51.0000   | 51.0000   | 52.0200    | 51.0000   |
| 0050        | CRUSHED AGGREGATE SIZE NO 3         | 61,914.000 | TON  | 19.0000   | 17.0000   | 18.4000   | 19.8000   | 18.9500    | 22.5000   |
| 0060        | LEVELING & WEDGING PG64-22          | 31.000     | TON  | 130.0000  | 130.0000  | 130.0000  | 130.0000  | 132.6000   | 130.0000  |
| 0070        | CL2 ASPH BASE 1.00D PG64-22         | 30,146.000 | TON  | 67.5000   | 67.5000   | 67.5000   | 67.5000   | 68.8500    | 67.5000   |
| 0080        | CL2 ASPH BASE 0.75D PG64-22         | 1,032.000  | TON  | 74.0000   | 74.0000   | 74.0000   | 74.0000   | 75.4800    | 76.0000   |
| 0090        | CL2 ASPH SURF 0.38D PG64-22         | 324.000    | TON  | 88.5000   | 88.5000   | 88.0000   | 88.5000   | 90.2800    | 88.5000   |
| 0100        | ASPHALT CURING SEAL                 | 65.000     | TON  | 585.0000  | 585.0000  | 585.0000  | 585.0000  | 600.0000   | 585.0000  |
| 0110        | ENTRANCE PIPE-15 IN                 | 45.000     | LF   | 60.0000   | 40.3300   | 43.0000   | 39.0000   | 29.0000    | 45.0000   |
| 0120        | ENTRANCE PIPE-24 IN                 | 88.500     | LF   | 82.0000   | 49.6300   | 60.0000   | 48.0000   | 44.0000    | 75.0000   |
| 0130        | ENTRANCE PIPE-30 IN                 | 325.500    | LF   | 84.0000   | 59.9800   | 72.0000   | 58.0000   | 51.0000    | 150.0000  |
| 0140        | ENTRANCE PIPE-24 IN EQUIV           | 38.500     | LF   | 75.0000   | 53.7700   | 94.0000   | 52.0000   | 55.0000    | 100.0000  |
| 0150        | CULVERT PIPE-24 IN                  | 242.500    | LF   | 74.0000   | 65.1500   | 112.0000  | 63.0000   | 58.0000    | 90.0000   |
| 0160        | CULVERT PIPE-36 IN                  | 149.500    | LF   | 120.0000  | 61.0100   | 133.0000  | 59.0000   | 83.0000    | 180.0000  |
| 0170        | CULVERT PIPE-24 IN EQUIV            | 205.500    | LF   | 88.0000   | 70.3200   | 132.0000  | 68.0000   | 92.0000    | 115.0000  |
| 0180        | CULVERT PIPE-30 IN EQUIV            | 121.000    | LF   | 100.0000  | 84.7900   | 150.0000  | 82.0000   | 105.0000   | 142.0000  |
| 0190        | CULVERT PIPE-36 IN EQUIV            | 107.200    | LF   | 160.0000  | 107.5400  | 185.0000  | 104.0000  | 150.0000   | 155.0000  |
| 0200        | CULVERT PIPE-42 IN EQUIV            | 576.000    | LF   | 162.0000  | 133.3900  | 200.0000  | 129.0000  | 222.0000   | 230.0000  |
| 0210        | STORM SEWER PIPE-15 IN              | 4,883.800  | LF   | 54.0000   | 46.5300   | 50.0000   | 45.0000   | 32.4500    | 45.0000   |
| 0220        | STORM SEWER PIPE-18 IN              | 2,145.800  | LF   | 55.0000   | 51.7000   | 80.0000   | 50.0000   | 42.0000    | 62.0000   |
| 0230        | STORM SEWER PIPE-24 IN              | 1,319.100  | LF   | 69.0000   | 58.9400   | 90.0000   | 57.0000   | 52.0000    | 100.0000  |
| 0240        | STORM SEWER PIPE-30 IN              | 1,670.400  | LF   | 92.0000   | 81.6900   | 118.0000  | 79.0000   | 95.0000    | 125.0000  |
| 0250        | STORM SEWER PIPE-36 IN              | 59.000     | LF   | 125.0000  | 87.9000   | 150.0000  | 85.0000   | 105.0000   | 200.0000  |
| 0260        | PERFORATED PIPE-4 IN                | 10,093.000 | LF   | 4.0000    | 6.0100    | 5.5000    | 9.5000    | 6.9500     | 8.0000    |
| 0270        | INSPECT & CERTIFY EDGE DRAIN SYSTEM | 1.000      | LS   | 4000.0000 | 4136.2500 | 4000.0000 | 4000.0000 | 25000.0000 | 4000.0000 |
| 0280        | PLUG PIPE                           | 3.000      | EACH | 300.0000  | 625.6100  | 400.0000  | 605.0000  | 450.0000   | 750.0000  |
| 0290        | SLOPED BOX OUTLET TYPE 1-24 IN      | 2.000      | EACH | 1500.0000 | 2378.3400 | 1100.0000 | 2300.0000 | 2600.0000  | 2800.0000 |
| 0300        | DROP BOX INLET TYPE 7               | 2.000      | EACH | 2600.0000 | 4756.6900 | 2800.0000 | 4600.0000 | 5200.0000  | 3400.0000 |
| 0310        | DROP BOX INLET TYPE 11              | 3.000      | EACH | 1400.0000 | 1964.7200 | 1800.0000 | 1900.0000 | 2200.0000  | 2500.0000 |
| 0320        | DROP BOX INLET TYPE 13G             | 328.000    | EACH | 1100.0000 | 2662.7100 | 1925.0000 | 2575.0000 | 2781.0000  | 2700.0000 |
| 0330        | DROP BOX INLET TYPE 13S             | 60.000     | EACH | 1500.0000 | 3515.8100 | 2800.0000 | 3400.0000 | 3772.0000  | 3500.0000 |
| 0340        | FLUME INLET TYPE 2                  | 6.000      | EACH | 2000.0000 | 3826.0300 | 2000.0000 | 3700.0000 | 4000.0000  | 4200.0000 |
| 0350        | ADJUST MANHOLE FRAME TO GRADE       | 2.000      | EACH | 450.0000  | 413.6200  | 750.0000  | 400.0000  | 500.0000   | 800.0000  |
| 0360        | STANDARD CURB AND GUTTER            | 18,528.000 | LF   | 11.9000   | 13.1800   | 13.5000   | 18.5000   | 14.0200    | 12.2500   |
| 0370        | LIP CURB AND GUTTER                 | 53.400     | LF   | 13.0000   | 17.5800   | 14.0000   | 35.2500   | 18.4200    | 17.0000   |
| 0380        | STANDARD HEADER CURB                | 595.000    | LF   | 16.0000   | 14.4800   | 17.0000   | 28.5000   | 14.9500    | 14.0000   |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description              | Quantity    | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4    | Bidder 5    | Bidder 6    |
|----------------|----------------------------------|-------------|------|-------------|-------------|-------------|-------------|-------------|-------------|
| 0390           | BARRIER HEADER CURB              | 294.000     | LF   | 16.5000     | 13.4400     | 17.0000     | 36.2500     | 13.1000     | 13.0000     |
| 0400           | STANDARD BARRIER MEDIAN TYPE 2   | 129.000     | SQYD | 48.0000     | 48.6000     | 47.5000     | 73.2500     | 52.6300     | 47.0000     |
| 0410           | STANDARD BARRIER MEDIAN TYPE 5   | 1,073.000   | SQYD | 48.0000     | 49.6300     | 48.0000     | 69.0000     | 52.8000     | 48.0000     |
| 0420           | MOUNTABLE MEDIAN TYPE 2          | 21.000      | SQYD | 40.0000     | 62.0400     | 41.0000     | 162.0000    | 58.0000     | 60.0000     |
| 0430           | MOUNTABLE MEDIAN TYPE 3          | 103.000     | SQYD | 40.0000     | 39.2900     | 41.0000     | 72.0000     | 36.0000     | 38.0000     |
| 0440           | MOUNTABLE MEDIAN TYPE 6A         | 118.400     | SQYD | 47.0000     | 51.7000     | 49.0000     | 56.0000     | 56.4700     | 50.0000     |
| 0450           | BARRICADE-TYPE III               | 34.000      | EACH | 150.0000    | 166.6200    | 125.0000    | 150.0000    | 250.0000    | 135.0000    |
| 0460           | CEM CONC ENT PAVEMENT-8 IN       | 1,827.000   | SQYD | 42.5000     | 36.7100     | 45.0000     | 55.5000     | 42.0600     | 40.0000     |
| 0470           | PAVED DITCH TYPE 1               | 1,182.000   | SQYD | 60.0000     | 53.7700     | 54.0000     | 55.5000     | 27.2500     | 55.0000     |
| 0480           | ROADWAY EXCAVATION               | 102,691.000 | CUYD | 10.2500     | 8.5600      | 11.0000     | 12.5000     | 8.9500      | 9.6500      |
| 0490           | FLOWABLE FILL                    | 138.500     | CUYD | 80.0000     | 110.3900    | 130.0000    | 150.0000    | 115.0000    | 90.0000     |
| 0500           | WATER                            | 91.000      | MGAL | 1.0000      | 1.1000      | 1.0000      | 70.0000     | 1.0000      | 1.0000      |
| 0510           | GUARDRAIL-STEEL W BEAM-S FACE    | 187.500     | LF   | 25.0000     | 25.8500     | 25.0000     | 50.0000     | 53.0000     | 25.0000     |
| 0520           | GUARDRAIL TERMINAL SECTION NO 1  | 5.000       | EACH | 58.0000     | 59.9800     | 58.0000     | 100.0000    | 110.0000    | 58.0000     |
| 0530           | REMOVE GUARDRAIL                 | 135.000     | LF   | 4.5000      | 4.6500      | 4.5000      | 10.0000     | 11.0000     | 7.0000      |
| 0540           | RIGHT-OF-WAY MONUMENT TYPE 1     | 63.000      | EACH | 85.0000     | 87.9000     | 85.0000     | 85.0000     | 90.0000     | 85.0000     |
| 0550           | RIGHT-OF-WAY MONUMENT TYPE 1A    | 1.000       | EACH | 85.0000     | 87.9000     | 85.0000     | 225.0000    | 110.0000    | 85.0000     |
| 0560           | WITNESS POST                     | 4.000       | EACH | 65.0000     | 67.2100     | 65.0000     | 75.0000     | 55.0000     | 60.0000     |
| 0570           | CEMENT                           | 1,015.000   | TON  | 109.9500    | 117.2800    | 109.9500    | 109.9500    | 115.0000    | 110.0000    |
| 0580           | CLEARING AND GRUBBING            | 1.000       | LS   | 100000.0000 | 83784.3700  | 128161.5000 | 125000.0000 | 75000.0000  | 160000.0000 |
| 0590           | SIGNS                            | 830.000     | SQFT | 7.5000      | 10.8000     | 7.5000      | 7.5000      | 6.0000      | 7.5000      |
| 0600           | EDGE KEY                         | 243.500     | LF   | 37.0000     | 38.2600     | 10.0000     | 37.0000     | 30.0000     | 37.0000     |
| 0610           | FABRIC-GEOTEXTILE TYPE IV        | 92,361.000  | SQYD | 1.2000      | 1.2000      | 1.2500      | 1.4000      | 1.5000      | 1.3800      |
| 0620           | FABRIC GEOTEXTILE TY IV FOR PIPE | 2,595.000   | SQYD | 2.0000      | 2.0000      | 2.0000      | 2.0000      | 2.0000      | 2.0000      |
| 0630           | MAINTAIN & CONTROL TRAFFIC       | 1.000       | LS   | 75000.0000  | 83736.1600  | 130000.0000 | 125000.0000 | 225000.0000 | 120500.0000 |
| 0640           | MOBILIZATION FOR MILL & TEXT     | 1.000       | LS   | 1800.0000   | 1861.3100   | 600.0000    | 1800.0000   | 1800.0000   | 1800.0000   |
| 0650           | ASPHALT PAVE MILLING & TEXTURING | 216.000     | TON  | 26.5000     | 27.4000     | 17.6000     | 26.5000     | 26.5000     | 26.5000     |
| 0660           | SAFELOADING                      | 93.000      | CUYD | 90.0000     | 135.4600    | 150.0000    | 131.0000    | 185.0000    | 80.0000     |
| 0670           | TEMP SILT FENCE                  | 2,400.000   | LF   | 1.5000      | 3.3700      | 1.7500      | 3.7500      | 2.0000      | 1.5000      |
| 0680           | SAND FOR BLOTTER                 | 162.000     | TON  | 27.0000     | 12.4000     | 30.0000     | 25.0000     | 30.0000     | 25.0000     |
| 0690           | SILT TRAP TYPE A                 | 5.000       | EACH | 63.0000     | 134.6700    | 190.0000    | 410.0000    | 150.0000    | 80.0000     |
| 0700           | SILT TRAP TYPE B                 | 106.000     | EACH | 160.0000    | 134.6700    | 175.0000    | 175.0000    | 165.0000    | 400.0000    |
| 0710           | SILT TRAP TYPE C                 | 403.000     | EACH | 200.0000    | 135.7800    | 130.0000    | 90.0000     | 150.0000    | 100.0000    |
| 0720           | CLEAN SILT TRAP TYPE A           | 20.000      | EACH | 35.0000     | 73.9600     | 35.0000     | 30.0000     | 50.0000     | 40.0000     |
| 0730           | CLEAN SILT TRAP TYPE B           | 424.000     | EACH | 35.0000     | 73.9600     | 25.0000     | 30.0000     | 50.0000     | 40.0000     |
| 0740           | CLEAN SILT TRAP TYPE C           | 1,612.000   | EACH | 35.0000     | 73.9600     | 15.0000     | 10.0000     | 25.0000     | 25.0000     |
| 0750           | CLEAN TEMP SILT FENCE            | 2,400.000   | LF   | 0.6000      | 1.3500      | 1.0000      | 0.1000      | 0.5000      | 0.3000      |
| 0760           | SIDEWALK-4 IN CONCRETE           | 6,610.000   | SQYD | 26.5000     | 27.1400     | 26.9500     | 33.0000     | 32.0000     | 26.0000     |
| 0770           | STAKING                          | 1.000       | LS   | 50000.0000  | 103406.2400 | 100000.0000 | 155000.0000 | 285000.0000 | 155000.0000 |
| 0780           | ARROW PANEL                      | 1.000       | EACH | 3000.0000   | 1460.1800   | 5000.0000   | 900.0000    | 1500.0000   | 3000.0000   |
| 0790           | EROSION CONTROL BLANKET          | 47,004.000  | SQYD | 0.9400      | 1.0900      | 1.0500      | 1.1500      | 1.3500      | 0.9300      |
| 0800           | TEMP MULCH                       | 116,160.000 | SQYD | 0.1800      | 0.1900      | 0.1800      | 0.2200      | 0.1900      | 0.1800      |
| 0810           | TEMP SEEDING AND PROTECTION      | 153,951.000 | SQYD | 0.2500      | 0.1900      | 0.1800      | 0.2500      | 0.1900      | 0.2500      |
| 0820           | SEEDING AND PROTECTION           | 52,175.000  | SQYD | 0.3300      | 0.2900      | 0.2800      | 0.3500      | 0.3000      | 0.2500      |
| 0830           | SODDING                          | 5,171.000   | SQYD | 2.9200      | 3.3500      | 5.9000      | 3.0000      | 6.0000      | 4.0000      |
| 0840           | PAVE STRIPING-TEMP PAINT-4 IN    | 41,632.000  | LF   | 0.1400      | 0.2000      | 0.1900      | 0.1900      | 0.2000      | 0.1900      |
| 0850           | PAVE STRIPING-PERM PAINT-4 IN    | 33,705.000  | LF   | 0.1600      | 0.2200      | 0.2100      | 0.2100      | 0.3000      | 0.2100      |
| 0860           | PAVE STRIPING-TEMP REM TAPE-B    | 2,184.000   | LF   | 1.8000      | 3.3600      | 3.2500      | 3.2500      | 3.0000      | 3.2500      |
| 0870           | PAVE STRIPING-TEMP REM TAPE-W    | 1,644.400   | LF   | 1.2000      | 1.9100      | 1.8500      | 1.8500      | 3.0000      | 1.8500      |
| 0880           | PAVE STRIPING-TEMP REM TAPE-Y    | 2,350.000   | LF   | 1.2000      | 1.9100      | 1.8500      | 1.8500      | 3.0000      | 1.8500      |
| 0890           | PAVE MARKING-THERMO X-WALK-12 IN | 1,872.000   | LF   | 4.7500      | 9.5700      | 9.2500      | 9.2500      | 5.2500      | 9.2500      |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 3  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                      | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5   | Bidder 6   |
|----------------|------------------------------------------|------------|------|------------|------------|------------|------------|------------|------------|
| 0900           | PAVE MARKING-THERMO STOP BAR-24IN        | 465.000    | LF   | 9.5000     | 19.1300    | 18.5000    | 18.5000    | 8.9000     | 18.5000    |
| 0910           | PAVE MARKING-THERMO CROSS-HATCH          | 1,013.000  | SQFT | 5.0000     | 9.5700     | 9.2500     | 9.2500     | 4.0000     | 9.2500     |
| 0920           | PAVE MARKING-THERMO CURV ARROW           | 59.000     | EACH | 120.0000   | 134.4300   | 130.0000   | 130.0000   | 100.0000   | 130.0000   |
| 0930           | PAVEMENT MARKER TYPE V-MW                | 305.000    | EACH | 21.0000    | 21.7200    | 21.0000    | 21.0000    | 26.0000    | 21.0000    |
| 0940           | PAVEMENT MARKER TYPE V-BY                | 425.000    | EACH | 21.0000    | 21.7200    | 21.0000    | 21.0000    | 25.0000    | 21.0000    |
| 0950           | REMOVE PAVEMENT MARKER TYPE V            | 208.000    | EACH | 12.0000    | 7.1200     | 20.0000    | 13.8000    | 6.5000     | 7.0000     |
| 0960           | CONCRETE-CLASS A                         | 332.000    | CUYD | 900.0000   | 930.6600   | 725.0000   | 900.0000   | 1000.0000  | 150.0000   |
| 0970           | STEEL REINFORCEMENT                      | 11,402.000 | LB   | 0.5000     | 1.2400     | 1.0000     | 1.2000     | 1.2800     | 0.8000     |
| 0980           | FUEL ADJUSTMENT                          | 56,781.000 | DOLL | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     |
| 0990           | ASPHALT ADJUSTMENT                       | 67,756.000 | DOLL | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000     |
| 1000           | PIPELINE VIDEO INSPECTION                | 5,044.000  | LF   | 5.5000     | 4.6500     | 4.5000     | 5.3000     | 5.0000     | 5.0000     |
| 1010           | DETECTABLE WARNINGS                      | 1,395.000  | SQFT | 18.5000    | 12.4100    | 18.5000    | 25.5000    | 14.6800    | 12.0000    |
| 1020           | CL2 ASPH SURF 0.5B PG64-22               | 6,074.000  | TON  | 88.5000    | 88.5000    | 88.5000    | 88.5000    | 90.2700    | 88.5000    |
| 1030           | STRUCTURE GRANULAR BACKFILL              | 196.000    | CUYD | 30.0000    | 36.1900    | 45.0000    | 46.5000    | 48.8200    | 40.0000    |
| 1040           | HANDRAIL-TYPE A-1                        | 226.000    | LF   | 63.0000    | 64.6300    | 62.5000    | 50.0000    | 78.7500    | 62.5000    |
| 1050           | MASONRY COATING                          | 445.000    | SQYD | 6.9000     | 12.4100    | 10.0000    | 14.0000    | 14.7000    | 8.0000     |
| 1060           | ARMORED EDGE FOR CONCRETE                | 123.200    | LF   | 46.0000    | 74.4500    | 85.0000    | 120.0000   | 130.0000   | 50.0000    |
| 1070           | FOUNDATION PREPARATION                   | 1.000      | LS   | 42000.0000 | 15510.9400 | 30000.0000 | 18000.0000 | 18900.0000 | 45000.0000 |
| 1080           | FOUNDATION PREPARATION                   | 1.000      | LS   | 70000.0000 | 31021.8700 | 30000.0000 | 21000.0000 | 22000.0000 | 45000.0000 |
| 1090           | FOUNDATION PREPARATION                   | 1.000      | LS   | 50000.0000 | 20681.2500 | 20000.0000 | 18000.0000 | 18900.0000 | 35000.0000 |
| 1100           | FOUNDATION PREPARATION                   | 1.000      | LS   | 13000.0000 | 10340.6200 | 12000.0000 | 4000.0000  | 4200.0000  | 30000.0000 |
| 1110           | FOUNDATION PREPARATION                   | 1.000      | LS   | 21000.0000 | 10340.6200 | 9000.0000  | 7500.0000  | 7900.0000  | 30000.0000 |
| 1120           | FOUNDATION PREPARATION                   | 1.000      | LS   | 25000.0000 | 10340.6200 | 30000.0000 | 7500.0000  | 7900.0000  | 35000.0000 |
| 1130           | FOUNDATION PREPARATION                   | 1.000      | LS   | 20000.0000 | 10340.6200 | 8500.0000  | 7500.0000  | 7900.0000  | 30000.0000 |
| 1140           | FOUNDATION PREPARATION                   | 1.000      | LS   | 20000.0000 | 12408.7500 | 12000.0000 | 8500.0000  | 8900.0000  | 30000.0000 |
| 1150           | CYCLOPEAN STONE RIP RAP                  | 392.000    | TON  | 30.0000    | 35.1600    | 45.0000    | 26.5000    | 30.0000    | 28.0000    |
| 1160           | TEST PILES                               | 140.000    | LF   | 82.0000    | 155.1100   | 110.0000   | 103.0000   | 108.5000   | 70.0000    |
| 1170           | CONCRETE-CLASS A                         | 302.200    | CUYD | 500.0000   | 496.3500   | 640.0000   | 642.1400   | 675.0000   | 750.0000   |
| 1180           | CONCRETE-CLASS AA                        | 853.900    | CUYD | 550.0000   | 496.3500   | 650.0000   | 588.6300   | 600.0000   | 800.0000   |
| 1190           | CONCRETE-CLASS M 2                       | 12.000     | CUYD | 250.0000   | 258.5200   | 400.0000   | 450.0000   | 500.0000   | 350.0000   |
| 1200           | MECHANICAL REINF COUPLER #6              | 2.000      | EACH | 30.0000    | 41.3600    | 75.0000    | 60.0000    | 63.0000    | 25.0000    |
| 1210           | MECHANICAL REINF COUPLER #6 EPOXY COATED | 2.000      | EACH | 55.0000    | 57.9100    | 85.0000    | 90.0000    | 95.0000    | 25.0000    |
| 1220           | STEEL REINFORCEMENT                      | 56,525.000 | LB   | 0.9500     | 1.1400     | 1.0000     | 1.2800     | 1.4500     | 1.0000     |
| 1230           | STEEL REINFORCEMENT-EPOXY COATED         | 50,505.000 | LB   | 1.1000     | 1.5500     | 1.3000     | 1.7700     | 1.8200     | 1.1000     |
| 1240           | PRECAST PC BOX BEAM CB17-48              | 1,023.500  | LF   | 115.0000   | 232.6600   | 180.0000   | 223.0000   | 229.0600   | 220.0000   |
| 1250           | GUARDRAIL-STEEL W BEAM-S FACE BR         | 12.500     | LF   | 200.0000   | 206.8100   | 200.0000   | 150.0000   | 150.0000   | 200.0000   |
| 1260           | PIPE PILE-18 IN                          | 1,540.000  | LF   | 72.0000    | 87.9000    | 90.0000    | 103.0000   | 108.5000   | 65.0000    |
| 1270           | INSIDE FIT SNUB NOSE CONICAL POINT-18 IN | 24.000     | EACH | 390.0000   | 361.9200   | 400.0000   | 410.0000   | 420.0000   | 365.0000   |
| 1280           | MECHANICAL REINF COUPLER #4              | 28.000     | EACH | 25.0000    | 36.1900    | 75.0000    | 35.0000    | 38.0000    | 21.1200    |
| 1290           | MECHANICAL REINF COUPLER #4-EPOXY COATED | 19.000     | EACH | 42.0000    | 46.5300    | 95.0000    | 50.0000    | 52.0000    | 30.0000    |
| 1300           | SEWER PIPE-4 IN                          | 25.000     | LF   | 100.0000   | 103.4100   | 100.0000   | 87.8500    | 92.0000    | 20.0000    |
| 1310           | SEWER PIPE-8 IN                          | 365.000    | LF   | 86.0000    | 94.1000    | 95.0000    | 123.3000   | 130.0000   | 85.0000    |
| 1320           | SEWER PIPE-12 IN                         | 1,148.000  | LF   | 165.0000   | 117.8800   | 90.0000    | 72.4500    | 78.0000    | 67.0000    |
| 1330           | DUCTILE IRON PIPE-24 IN                  | 79.000     | LF   | 500.0000   | 274.0300   | 280.0000   | 560.0000   | 636.0000   | 380.0000   |
| 1340           | FILL AND CAP WELL                        | 3.000      | EACH | 3000.0000  | 1381.5100  | 2400.0000  | 2360.0000  | 2800.0000  | 1400.0000  |
| 1350           | REMOVE MANHOLE                           | 5.000      | EACH | 1100.0000  | 1695.8600  | 450.0000   | 2635.0000  | 2800.0000  | 750.0000   |
| 1360           | ADJUST MANHOLE                           | 14.000     | EACH | 450.0000   | 108.5800   | 500.0000   | 168.0000   | 190.0000   | 450.0000   |
| 1370           | SANITARY SEWER MANHOLE                   | 2.000      | EACH | 2900.0000  | 3055.6500  | 3600.0000  | 3280.0000  | 3700.0000  | 5000.0000  |
| 1380           | BARRIER CURB AND GUTTER                  | 37.000     | LF   | 30.0000    | 22.7500    | 30.0000    | 30.5500    | 33.0000    | 22.0000    |
| 1390           | WATERTIGHT FRAME AND LID                 | 3.000      | EACH | 400.0000   | 697.9900   | 325.0000   | 410.0000   | 435.0000   | 770.0000   |
| 1400           | CONNECT TO EXIST MANHOLE                 | 5.000      | EACH | 1900.0000  | 3350.3600  | 780.0000   | 1275.0000  | 1365.0000  | 1200.0000  |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 4  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                  | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5    | Bidder 6   |
|----------------|--------------------------------------|-----------|------|------------|------------|------------|------------|-------------|------------|
| 1410           | NEW MANHOLE TO EXIST LINE            | 2.000     | EACH | 2700.0000  | 4382.3600  | 3000.0000  | 3785.0000  | 4200.0000   | 7600.0000  |
| 1420           | NEW MANHOLE TO EXIST LINE            | 4.000     | EACH | 2700.0000  | 4136.2500  | 2900.0000  | 3785.0000  | 4200.0000   | 6000.0000  |
| 1430           | AIR RELEASE VALVE W/MANHOLE CHAMBER  | 1.000     | EACH | 4500.0000  | 5351.2700  | 5400.0000  | 4910.0000  | 5250.0000   | 5200.0000  |
| 1440           | TEE-8X4 IN                           | 5.000     | EACH | 10.0000    | 377.4300   | 70.0000    | 470.0000   | 500.0000    | 150.0000   |
| 1450           | BORE AND JACK PIPE-14 IN             | 129.000   | LF   | 130.0000   | 261.6200   | 300.0000   | 524.8500   | 560.0000    | 450.0000   |
| 1460           | PVC FORCE MAIN-8 IN                  | 154.000   | LF   | 70.0000    | 64.1100    | 58.0000    | 62.0000    | 66.0000     | 70.0000    |
| 1470           | REMOVE MANHOLE SECTION AND CAP       | 1.000     | EACH | 800.0000   | 356.7500   | 1700.0000  | 1430.0000  | 1600.0000   | 1500.0000  |
| 1480           | OPEN CUT W/ STEEL ENCASUREMENT-14 IN | 14.000    | LF   | 225.0000   | 149.9400   | 250.0000   | 231.0000   | 240.0000    | 230.0000   |
| 1490           | REMOVE AIR RELEASE PIT               | 1.000     | EACH | 200.0000   | 925.4900   | 520.0000   | 489.0000   | 525.0000    | 200.0000   |
| 1500           | REMOVE ABANDONED SANITARY SEWER      | 1,245.000 | LF   | 90.0000    | 9.3100     | 38.0000    | 98.7000    | 112.0000    | 80.0000    |
| 1510           | DEWATERING                           | 1.000     | LS   | 7300.0000  | 52530.3700 | 30000.0000 | 4105.0000  | 4350.0000   | 2000.0000  |
| 1520           | SHEETING                             | 1.000     | LS   | 50000.0000 | 19647.1900 | 50000.0000 | 91575.0000 | 116700.0000 | 70000.0000 |
| 1530           | REPLACE ASPHALT PAVEMENT             | 810.000   | SQFT | 12.4000    | 7.7600     | 3.7000     | 6.4500     | 6.9000      | 6.0000     |
| 1540           | REPLACE CONCRETE PAVEMENT            | 1,573.000 | SQFT | 13.0000    | 9.8200     | 5.3000     | 8.5500     | 9.0000      | 5.0000     |
| 1550           | CONDUIT-1 1/4 IN                     | 798.000   | LF   | 6.5000     | 8.4600     | 5.0000     | 5.0000     | 9.0000      | 7.5000     |
| 1560           | CONDUIT-2 IN                         | 365.000   | LF   | 11.5000    | 11.6700    | 6.0000     | 6.0000     | 12.0000     | 11.0000    |
| 1570           | JUNCTION BOX TYPE B                  | 13.000    | EACH | 475.0000   | 648.2600   | 500.0000   | 500.0000   | 500.0000    | 600.0000   |
| 1580           | TRENCHING AND BACKFILLING            | 1,164.000 | LF   | 3.0000     | 3.9300     | 5.0000     | 5.0000     | 3.1500      | 4.0000     |
| 1590           | OPEN CUT ROADWAY                     | 36.000    | LF   | 35.0000    | 29.6600    | 50.0000    | 50.0000    | 37.0000     | 50.0000    |
| 1600           | LOOP WIRE                            | 8,824.000 | LF   | 0.4500     | 1.3200     | 0.2500     | 0.2500     | 0.4800      | 0.6000     |
| 1610           | CABLE-NO. 14/5C                      | 4,637.000 | LF   | 1.5000     | 1.3800     | 1.0000     | 1.0000     | 1.5800      | 1.5000     |
| 1620           | CABLE-NO. 14/7C                      | 280.000   | LF   | 1.5000     | 1.6000     | 1.5000     | 1.5000     | 1.5800      | 1.5000     |
| 1630           | CABLE-NO. 14/1 PAIR                  | 6,566.000 | LF   | 1.5000     | 1.0300     | 1.0000     | 1.0000     | 1.5800      | 1.5000     |
| 1640           | MESSENGER-10800 LB                   | 750.000   | LF   | 3.7800     | 3.2800     | 5.0000     | 5.0000     | 4.0000      | 5.0000     |
| 1650           | LOOP SAW SLOT AND FILL               | 3,144.000 | LF   | 10.0000    | 3.7200     | 10.0000    | 10.0000    | 10.5000     | 12.0000    |
| 1660           | INSTALL CONTROLLER TYPE 170          | 2.000     | EACH | 2112.4100  | 3970.9900  | 5000.0000  | 5000.0000  | 2200.0000   | 3000.0000  |
| 1670           | INSTALL STEEL STRAIN POLE            | 8.000     | EACH | 1001.0000  | 598.8800   | 4500.0000  | 4500.0000  | 1050.0000   | 650.0000   |
| 1680           | REMOVE SIGNAL EQUIPMENT              | 2.000     | EACH | 1000.0000  | 1375.6600  | 3500.0000  | 3500.0000  | 1050.0000   | 3000.0000  |
| 1690           | TEMP RELOCATION OF SIGNAL HEAD       | 20.000    | EACH | 200.0000   | 177.6500   | 200.0000   | 200.0000   | 210.0000    | 150.0000   |
| 1700           | INSTALL LED SIGNAL-3 SECTION         | 18.000    | EACH | 200.0000   | 279.4800   | 250.0000   | 250.0000   | 210.0000    | 350.0000   |
| 1710           | INSTALL LED SIGNAL-5 SECTION         | 2.000     | EACH | 200.0000   | 343.0300   | 250.0000   | 250.0000   | 210.0000    | 300.0000   |
| 1720           | INSTALL PEDESTRIAN DETECTOR          | 9.000     | EACH | 166.0000   | 166.2700   | 200.0000   | 200.0000   | 175.0000    | 200.0000   |
| 1730           | INSTALL SIGNAL-PEDESTRIAN COUNTDOWN  | 17.000    | EACH | 191.5000   | 249.4000   | 300.0000   | 300.0000   | 200.0000    | 400.0000   |
| 1740           | TRAFFIC SIGNAL POLE BASE             | 35.000    | CUYD | 1005.0000  | 991.7600   | 500.0000   | 500.0000   | 1055.0000   | 800.0000   |
| 1750           | INSTALL SIGNAL PEDESTAL              | 1.000     | EACH | 451.0000   | 1004.2100  | 1000.0000  | 1000.0000  | 475.0000    | 900.0000   |
| 1760           | INSTALL ANTENNA                      | 2.000     | EACH | 413.0000   | 710.6000   | 3900.0000  | 3900.0000  | 430.0000    | 500.0000   |
| 1770           | DUCTILE IRON PIPE-4 IN               | 345.000   | LF   | 90.0000    | 58.9400    | 65.0000    | 48.9000    | 52.0000     | 70.0000    |
| 1780           | DUCTILE IRON PIPE-6 IN               | 855.000   | LF   | 92.0000    | 50.6700    | 70.0000    | 51.3500    | 53.5000     | 65.0000    |
| 1790           | DUCTILE IRON PIPE-8 IN               | 617.000   | LF   | 97.0000    | 59.9800    | 90.0000    | 63.3500    | 67.5000     | 95.0000    |
| 1800           | DUCTILE IRON PIPE-10 IN              | 148.000   | LF   | 100.0000   | 71.3500    | 115.0000   | 85.0500    | 89.5000     | 100.0000   |
| 1810           | DUCTILE IRON PIPE-12 IN              | 1,665.000 | LF   | 125.0000   | 108.5800   | 130.0000   | 80.6500    | 83.0000     | 110.0000   |
| 1820           | BARRIER CURB AND GUTTER              | 24.000    | LF   | 22.0000    | 89.9600    | 30.0000    | 30.5500    | 40.0000     | 21.0000    |
| 1830           | PVC PIPE-3 IN                        | 5.000     | LF   | 25.0000    | 59.9800    | 125.0000   | 60.6500    | 64.0000     | 6.0000     |
| 1840           | PVC PIPE-8 IN                        | 53.000    | LF   | 40.0000    | 77.5500    | 60.0000    | 70.0000    | 74.0000     | 35.0000    |
| 1850           | PVC PIPE-10 IN                       | 9.000     | LF   | 145.0000   | 124.0900   | 75.0000    | 72.3000    | 80.0000     | 45.0000    |
| 1860           | PVC PIPE-12 IN                       | 3,667.000 | LF   | 73.0000    | 51.7000    | 53.0000    | 49.1500    | 52.1300     | 50.0000    |
| 1870           | REMOVE FIRE HYDRANT                  | 7.000     | EACH | 350.0000   | 253.3500   | 250.0000   | 285.0000   | 300.0000    | 400.0000   |
| 1880           | TIE-IN 8 IN                          | 8.000     | EACH | 2300.0000  | 2068.1200  | 2800.0000  | 2375.0000  | 2525.0000   | 1100.0000  |
| 1890           | TIE-IN 10 IN                         | 5.000     | EACH | 2500.0000  | 3557.1700  | 4000.0000  | 2745.0000  | 2900.0000   | 1750.0000  |
| 1900           | TIE-IN 12 IN                         | 1.000     | EACH | 2600.0000  | 3820.8600  | 4200.0000  | 3675.0000  | 3900.0000   | 1750.0000  |
| 1910           | GATE VALVE-4 IN                      | 5.000     | EACH | 800.0000   | 594.5900   | 900.0000   | 645.0000   | 690.0000    | 1150.0000  |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 5  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                 | Quantity  | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4    | Bidder 5    | Bidder 6    |
|----------------|-------------------------------------|-----------|------|-------------|-------------|-------------|-------------|-------------|-------------|
| 1920           | GATE VALVE-6 IN                     | 7.000     | EACH | 975.0000    | 827.2500    | 1000.0000   | 792.0000    | 840.0000    | 1350.0000   |
| 1930           | GATE VALVE-8 IN                     | 7.000     | EACH | 1200.0000   | 1168.4900   | 1400.0000   | 1160.0000   | 1230.0000   | 1800.0000   |
| 1940           | GATE VALVE-10 IN                    | 4.000     | EACH | 1700.0000   | 1726.8800   | 1900.0000   | 1725.0000   | 1832.0000   | 3000.0000   |
| 1950           | GATE VALVE-12 IN                    | 18.000    | EACH | 2200.0000   | 2274.9400   | 2300.0000   | 2160.0000   | 2300.0000   | 3500.0000   |
| 1960           | LINE STOPPER-8 IN                   | 6.000     | EACH | 3400.0000   | 4627.4300   | 3200.0000   | 4125.0000   | 4300.0000   | 3800.0000   |
| 1970           | CUT AND PLUG 12 IN                  | 2.000     | EACH | 770.0000    | 744.5200    | 750.0000    | 1055.0000   | 1125.0000   | 1650.0000   |
| 1980           | LINE STOPPER 12 IN                  | 2.000     | EACH | 4500.0000   | 8194.9400   | 5600.0000   | 7120.0000   | 7560.0000   | 5100.0000   |
| 1990           | CUT AND PLUG-8 IN                   | 8.000     | EACH | 600.0000    | 486.0100    | 750.0000    | 132.0000    | 136.0000    | 800.0000    |
| 2000           | BORE AND JACK PIPE-16 IN            | 502.000   | LF   | 125.0000    | 173.7200    | 215.0000    | 238.1500    | 253.0000    | 200.0000    |
| 2010           | BORE AND JACK PIPE-22 IN            | 507.000   | LF   | 185.0000    | 278.1600    | 280.0000    | 334.7500    | 355.0000    | 250.0000    |
| 2020           | FREE BORE                           | 108.000   | LF   | 175.0000    | 63.0800     | 60.0000     | 201.5000    | 385.0000    | 50.0000     |
| 2030           | TIE-IN-3 IN                         | 2.000     | EACH | 2500.0000   | 2068.1200   | 2000.0000   | 2445.0000   | 2600.0000   | 750.0000    |
| 2040           | AIR RELEASE VALVE W/MANHOLE CHAMBER | 4.000     | EACH | 1900.0000   | 2316.3000   | 2500.0000   | 2660.0000   | 2820.0000   | 1800.0000   |
| 2050           | BORE AND JACK PIPE-20 IN            | 68.000    | LF   | 145.0000    | 227.4900    | 250.0000    | 278.0000    | 295.0000    | 226.0000    |
| 2060           | BORE AND JACK PIPE-18 IN            | 315.000   | LF   | 155.0000    | 222.3200    | 245.0000    | 258.5000    | 273.0000    | 225.0000    |
| 2070           | FIRE HYDRANT WITH GATE VALVE        | 10.000    | EACH | 3700.0000   | 4446.4700   | 4300.0000   | 3200.0000   | 3390.0000   | 5000.0000   |
| 2080           | HOT TAP-12 X 12 IN                  | 1.000     | EACH | 5700.0000   | 7197.0700   | 7800.0000   | 7140.0000   | 7600.0000   | 7500.0000   |
| 2090           | LINE STOP-10 IN                     | 4.000     | EACH | 4500.0000   | 6204.3700   | 4500.0000   | 5595.0000   | 5930.0000   | 5000.0000   |
| 2100           | LINE STOP-3 IN                      | 2.000     | EACH | 2600.0000   | 3536.4900   | 3000.0000   | 3455.0000   | 3700.0000   | 3000.0000   |
| 2110           | CUT AND PLUG 10 IN                  | 5.000     | EACH | 700.0000    | 620.4400    | 750.0000    | 1205.0000   | 1270.0000   | 950.0000    |
| 2120           | CUT AND PLUG 3 IN                   | 2.000     | EACH | 550.0000    | 413.6200    | 625.0000    | 91.0000     | 100.0000    | 225.0000    |
| 2130           | BORE AND JACK PIPE-14 IN            | 203.000   | LF   | 120.0000    | 163.3800    | 220.0000    | 224.5000    | 242.0000    | 200.0000    |
| 2140           | OPEN CUT W/ STEEL ENCASMENT-22 IN   | 12.000    | LF   | 150.0000    | 287.4700    | 150.0000    | 204.0000    | 222.0000    | 175.0000    |
| 2150           | OPEN CUT W/ STEEL ENCASMENT-18 IN   | 6.000     | LF   | 140.0000    | 258.5200    | 100.0000    | 165.0000    | 173.0000    | 175.0000    |
| 2160           | REMOVE ABANDONED WATER MAIN         | 4,247.000 | LF   | 18.0000     | 7.7600      | 25.0000     | 20.0000     | 24.0200     | 28.0000     |
| 2170           | REPLACE ASPHALT PAVEMENT            | 972.000   | SQFT | 7.5000      | 7.7600      | 3.7000      | 6.4000      | 6.8500      | 6.0000      |
| 2180           | MOBILIZATION                        | 1.000     | LS   | 587000.0000 | 525000.0000 | 425000.0000 | 585000.0000 | 690800.0000 | 690000.0000 |
| 2190           | DEMOBILIZATION                      | 1.000     | LS   | 210000.0000 | 200000.0000 | 210000.0000 | 227000.0000 | 224000.0000 | 220000.0000 |
| TOTAL BIDS     |                                     |           |      | 13398414.01 | 13435295.99 | 13965000.00 | 14745853.69 | 14874809.55 | 14924698.63 |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 6  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                 | Quantity    | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-------------------------------------|-------------|------|----------|----------|----------|-----------|-----------|-----------|
| 0010           | DGA BASE                            | 10,062.000  | TON  |          |          |          |           |           |           |
| 0020           | CRUSHED STONE BASE                  | 17,127.000  | TON  |          |          |          |           |           |           |
| 0030           | CEMENT STABILIZED ROADBED           | 33,882.000  | SQYD |          |          |          |           |           |           |
| 0040           | DRAINAGE BLANKET-TYPE II-ASPH       | 6,181.000   | TON  |          |          |          |           |           |           |
| 0050           | CRUSHED AGGREGATE SIZE NO 3         | 61,914.000  | TON  |          |          |          |           |           |           |
| 0060           | LEVELING & WEDGING PG64-22          | 31.000      | TON  |          |          |          |           |           |           |
| 0070           | CL2 ASPH BASE 1.00D PG64-22         | 30,146.000  | TON  |          |          |          |           |           |           |
| 0080           | CL2 ASPH BASE 0.75D PG64-22         | 1,032.000   | TON  |          |          |          |           |           |           |
| 0090           | CL2 ASPH SURF 0.38D PG64-22         | 324.000     | TON  |          |          |          |           |           |           |
| 0100           | ASPHALT CURING SEAL                 | 65.000      | TON  |          |          |          |           |           |           |
| 0110           | ENTRANCE PIPE-15 IN                 | 45.000      | LF   |          |          |          |           |           |           |
| 0120           | ENTRANCE PIPE-24 IN                 | 88.500      | LF   |          |          |          |           |           |           |
| 0130           | ENTRANCE PIPE-30 IN                 | 325.500     | LF   |          |          |          |           |           |           |
| 0140           | ENTRANCE PIPE-24 IN EQUIV           | 38.500      | LF   |          |          |          |           |           |           |
| 0150           | CULVERT PIPE-24 IN                  | 242.500     | LF   |          |          |          |           |           |           |
| 0160           | CULVERT PIPE-36 IN                  | 149.500     | LF   |          |          |          |           |           |           |
| 0170           | CULVERT PIPE-24 IN EQUIV            | 205.500     | LF   |          |          |          |           |           |           |
| 0180           | CULVERT PIPE-30 IN EQUIV            | 121.000     | LF   |          |          |          |           |           |           |
| 0190           | CULVERT PIPE-36 IN EQUIV            | 107.200     | LF   |          |          |          |           |           |           |
| 0200           | CULVERT PIPE-42 IN EQUIV            | 576.000     | LF   |          |          |          |           |           |           |
| 0210           | STORM SEWER PIPE-15 IN              | 4,883.800   | LF   |          |          |          |           |           |           |
| 0220           | STORM SEWER PIPE-18 IN              | 2,145.800   | LF   |          |          |          |           |           |           |
| 0230           | STORM SEWER PIPE-24 IN              | 1,319.100   | LF   |          |          |          |           |           |           |
| 0240           | STORM SEWER PIPE-30 IN              | 1,670.400   | LF   |          |          |          |           |           |           |
| 0250           | STORM SEWER PIPE-36 IN              | 59.000      | LF   |          |          |          |           |           |           |
| 0260           | PERFORATED PIPE-4 IN                | 10,093.000  | LF   |          |          |          |           |           |           |
| 0270           | INSPECT & CERTIFY EDGE DRAIN SYSTEM | 1.000       | LS   |          |          |          |           |           |           |
| 0280           | PLUG PIPE                           | 3.000       | EACH |          |          |          |           |           |           |
| 0290           | SLOPED BOX OUTLET TYPE 1-24 IN      | 2.000       | EACH |          |          |          |           |           |           |
| 0300           | DROP BOX INLET TYPE 7               | 2.000       | EACH |          |          |          |           |           |           |
| 0310           | DROP BOX INLET TYPE 11              | 3.000       | EACH |          |          |          |           |           |           |
| 0320           | DROP BOX INLET TYPE 13G             | 328.000     | EACH |          |          |          |           |           |           |
| 0330           | DROP BOX INLET TYPE 13S             | 60.000      | EACH |          |          |          |           |           |           |
| 0340           | FLUME INLET TYPE 2                  | 6.000       | EACH |          |          |          |           |           |           |
| 0350           | ADJUST MANHOLE FRAME TO GRADE       | 2.000       | EACH |          |          |          |           |           |           |
| 0360           | STANDARD CURB AND GUTTER            | 18,528.000  | LF   |          |          |          |           |           |           |
| 0370           | LIP CURB AND GUTTER                 | 53.400      | LF   |          |          |          |           |           |           |
| 0380           | STANDARD HEADER CURB                | 595.000     | LF   |          |          |          |           |           |           |
| 0390           | BARRIER HEADER CURB                 | 294.000     | LF   |          |          |          |           |           |           |
| 0400           | STANDARD BARRIER MEDIAN TYPE 2      | 129.000     | SQYD |          |          |          |           |           |           |
| 0410           | STANDARD BARRIER MEDIAN TYPE 5      | 1,073.000   | SQYD |          |          |          |           |           |           |
| 0420           | MOUNTABLE MEDIAN TYPE 2             | 21.000      | SQYD |          |          |          |           |           |           |
| 0430           | MOUNTABLE MEDIAN TYPE 3             | 103.000     | SQYD |          |          |          |           |           |           |
| 0440           | MOUNTABLE MEDIAN TYPE 6A            | 118.400     | SQYD |          |          |          |           |           |           |
| 0450           | BARRICADE-TYPE III                  | 34.000      | EACH |          |          |          |           |           |           |
| 0460           | CEM CONC ENT PAVEMENT-8 IN          | 1,827.000   | SQYD |          |          |          |           |           |           |
| 0470           | PAVED DITCH TYPE 1                  | 1,182.000   | SQYD |          |          |          |           |           |           |
| 0480           | ROADWAY EXCAVATION                  | 102,691.000 | CUYD |          |          |          |           |           |           |
| 0490           | FLOWABLE FILL                       | 138.500     | CUYD |          |          |          |           |           |           |
| 0500           | WATER                               | 91.000      | MGAL |          |          |          |           |           |           |
| 0510           | GUARDRAIL-STEEL W BEAM-S FACE       | 187.500     | LF   |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 7  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description               | Quantity    | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-----------------------------------|-------------|------|----------|----------|----------|-----------|-----------|-----------|
| 0520           | GUARDRAIL TERMINAL SECTION NO 1   | 5.000       | EACH |          |          |          |           |           |           |
| 0530           | REMOVE GUARDRAIL                  | 135.000     | LF   |          |          |          |           |           |           |
| 0540           | RIGHT-OF-WAY MONUMENT TYPE 1      | 63.000      | EACH |          |          |          |           |           |           |
| 0550           | RIGHT-OF-WAY MONUMENT TYPE 1A     | 1.000       | EACH |          |          |          |           |           |           |
| 0560           | WITNESS POST                      | 4.000       | EACH |          |          |          |           |           |           |
| 0570           | CEMENT                            | 1,015.000   | TON  |          |          |          |           |           |           |
| 0580           | CLEARING AND GRUBBING             | 1.000       | LS   |          |          |          |           |           |           |
| 0590           | SIGNS                             | 830.000     | SQFT |          |          |          |           |           |           |
| 0600           | EDGE KEY                          | 243.500     | LF   |          |          |          |           |           |           |
| 0610           | FABRIC-GEOTEXTILE TYPE IV         | 92,361.000  | SQYD |          |          |          |           |           |           |
| 0620           | FABRIC GEOTEXTILE TY IV FOR PIPE  | 2,595.000   | SQYD |          |          |          |           |           |           |
| 0630           | MAINTAIN & CONTROL TRAFFIC        | 1.000       | LS   |          |          |          |           |           |           |
| 0640           | MOBILIZATION FOR MILL & TEXT      | 1.000       | LS   |          |          |          |           |           |           |
| 0650           | ASPHALT PAVE MILLING & TEXTURING  | 216.000     | TON  |          |          |          |           |           |           |
| 0660           | SAFELoading                       | 93.000      | CUYD |          |          |          |           |           |           |
| 0670           | TEMP SILT FENCE                   | 2,400.000   | LF   |          |          |          |           |           |           |
| 0680           | SAND FOR BLOTTER                  | 162.000     | TON  |          |          |          |           |           |           |
| 0690           | SILT TRAP TYPE A                  | 5.000       | EACH |          |          |          |           |           |           |
| 0700           | SILT TRAP TYPE B                  | 106.000     | EACH |          |          |          |           |           |           |
| 0710           | SILT TRAP TYPE C                  | 403.000     | EACH |          |          |          |           |           |           |
| 0720           | CLEAN SILT TRAP TYPE A            | 20.000      | EACH |          |          |          |           |           |           |
| 0730           | CLEAN SILT TRAP TYPE B            | 424.000     | EACH |          |          |          |           |           |           |
| 0740           | CLEAN SILT TRAP TYPE C            | 1,612.000   | EACH |          |          |          |           |           |           |
| 0750           | CLEAN TEMP SILT FENCE             | 2,400.000   | LF   |          |          |          |           |           |           |
| 0760           | SIDEWALK-4 IN CONCRETE            | 6,610.000   | SQYD |          |          |          |           |           |           |
| 0770           | STAKING                           | 1.000       | LS   |          |          |          |           |           |           |
| 0780           | ARROW PANEL                       | 1.000       | EACH |          |          |          |           |           |           |
| 0790           | EROSION CONTROL BLANKET           | 47,004.000  | SQYD |          |          |          |           |           |           |
| 0800           | TEMP MULCH                        | 116,160.000 | SQYD |          |          |          |           |           |           |
| 0810           | TEMP SEEDING AND PROTECTION       | 153,951.000 | SQYD |          |          |          |           |           |           |
| 0820           | SEEDING AND PROTECTION            | 52,175.000  | SQYD |          |          |          |           |           |           |
| 0830           | SODDING                           | 5,171.000   | SQYD |          |          |          |           |           |           |
| 0840           | PAVE STRIPING-TEMP PAINT-4 IN     | 41,632.000  | LF   |          |          |          |           |           |           |
| 0850           | PAVE STRIPING-PERM PAINT-4 IN     | 33,705.000  | LF   |          |          |          |           |           |           |
| 0860           | PAVE STRIPING-TEMP REM TAPE-B     | 2,184.000   | LF   |          |          |          |           |           |           |
| 0870           | PAVE STRIPING-TEMP REM TAPE-W     | 1,644.400   | LF   |          |          |          |           |           |           |
| 0880           | PAVE STRIPING-TEMP REM TAPE-Y     | 2,350.000   | LF   |          |          |          |           |           |           |
| 0890           | PAVE MARKING-THERMO X-WALK-12 IN  | 1,872.000   | LF   |          |          |          |           |           |           |
| 0900           | PAVE MARKING-THERMO STOP BAR-24IN | 465.000     | LF   |          |          |          |           |           |           |
| 0910           | PAVE MARKING-THERMO CROSS-HATCH   | 1,013.000   | SQFT |          |          |          |           |           |           |
| 0920           | PAVE MARKING-THERMO CURV ARROW    | 59.000      | EACH |          |          |          |           |           |           |
| 0930           | PAVEMENT MARKER TYPE V-MW         | 305.000     | EACH |          |          |          |           |           |           |
| 0940           | PAVEMENT MARKER TYPE V-BY         | 425.000     | EACH |          |          |          |           |           |           |
| 0950           | REMOVE PAVEMENT MARKER TYPE V     | 208.000     | EACH |          |          |          |           |           |           |
| 0960           | CONCRETE-CLASS A                  | 332.000     | CUYD |          |          |          |           |           |           |
| 0970           | STEEL REINFORCEMENT               | 11,402.000  | LB   |          |          |          |           |           |           |
| 0980           | FUEL ADJUSTMENT                   | 56,781.000  | DOLL |          |          |          |           |           |           |
| 0990           | ASPHALT ADJUSTMENT                | 67,756.000  | DOLL |          |          |          |           |           |           |
| 1000           | PIPELINE VIDEO INSPECTION         | 5,044.000   | LF   |          |          |          |           |           |           |
| 1010           | DETECTABLE WARNINGS               | 1,395.000   | SQFT |          |          |          |           |           |           |
| 1020           | CL2 ASPH SURF 0.5B PG64-22        | 6,074.000   | TON  |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 8  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                      | Quantity   | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|------------------------------------------|------------|------|----------|----------|----------|-----------|-----------|-----------|
| 1030           | STRUCTURE GRANULAR BACKFILL              | 196.000    | CUYD |          |          |          |           |           |           |
| 1040           | HANDRAIL-TYPE A-1                        | 226.000    | LF   |          |          |          |           |           |           |
| 1050           | MASONRY COATING                          | 445.000    | SQYD |          |          |          |           |           |           |
| 1060           | ARMORED EDGE FOR CONCRETE                | 123.200    | LF   |          |          |          |           |           |           |
| 1070           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1080           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1090           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1100           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1110           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1120           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1130           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1140           | FOUNDATION PREPARATION                   | 1.000      | LS   |          |          |          |           |           |           |
| 1150           | CYCLOPEAN STONE RIP RAP                  | 392.000    | TON  |          |          |          |           |           |           |
| 1160           | TEST PILES                               | 140.000    | LF   |          |          |          |           |           |           |
| 1170           | CONCRETE-CLASS A                         | 302.200    | CUYD |          |          |          |           |           |           |
| 1180           | CONCRETE-CLASS AA                        | 853.900    | CUYD |          |          |          |           |           |           |
| 1190           | CONCRETE-CLASS M 2                       | 12.000     | CUYD |          |          |          |           |           |           |
| 1200           | MECHANICAL REINF COUPLER #6              | 2.000      | EACH |          |          |          |           |           |           |
| 1210           | MECHANICAL REINF COUPLER #6 EPOXY COATED | 2.000      | EACH |          |          |          |           |           |           |
| 1220           | STEEL REINFORCEMENT                      | 56,525.000 | LB   |          |          |          |           |           |           |
| 1230           | STEEL REINFORCEMENT-EPOXY COATED         | 50,505.000 | LB   |          |          |          |           |           |           |
| 1240           | PRECAST PC BOX BEAM CB17-48              | 1,023.500  | LF   |          |          |          |           |           |           |
| 1250           | GUARDRAIL-STEEL W BEAM-S FACE BR         | 12.500     | LF   |          |          |          |           |           |           |
| 1260           | PIPE PILE-18 IN                          | 1,540.000  | LF   |          |          |          |           |           |           |
| 1270           | INSIDE FIT SNUB NOSE CONICAL POINT-18 IN | 24.000     | EACH |          |          |          |           |           |           |
| 1280           | MECHANICAL REINF COUPLER #4              | 28.000     | EACH |          |          |          |           |           |           |
| 1290           | MECHANICAL REINF COUPLER #4-EPOXY COATED | 19.000     | EACH |          |          |          |           |           |           |
| 1300           | SEWER PIPE-4 IN                          | 25.000     | LF   |          |          |          |           |           |           |
| 1310           | SEWER PIPE-8 IN                          | 365.000    | LF   |          |          |          |           |           |           |
| 1320           | SEWER PIPE-12 IN                         | 1,148.000  | LF   |          |          |          |           |           |           |
| 1330           | DUCTILE IRON PIPE-24 IN                  | 79.000     | LF   |          |          |          |           |           |           |
| 1340           | FILL AND CAP WELL                        | 3.000      | EACH |          |          |          |           |           |           |
| 1350           | REMOVE MANHOLE                           | 5.000      | EACH |          |          |          |           |           |           |
| 1360           | ADJUST MANHOLE                           | 14.000     | EACH |          |          |          |           |           |           |
| 1370           | SANITARY SEWER MANHOLE                   | 2.000      | EACH |          |          |          |           |           |           |
| 1380           | BARRIER CURB AND GUTTER                  | 37.000     | LF   |          |          |          |           |           |           |
| 1390           | WATERTIGHT FRAME AND LID                 | 3.000      | EACH |          |          |          |           |           |           |
| 1400           | CONNECT TO EXIST MANHOLE                 | 5.000      | EACH |          |          |          |           |           |           |
| 1410           | NEW MANHOLE TO EXIST LINE                | 2.000      | EACH |          |          |          |           |           |           |
| 1420           | NEW MANHOLE TO EXIST LINE                | 4.000      | EACH |          |          |          |           |           |           |
| 1430           | AIR RELEASE VALVE W/MANHOLE CHAMBER      | 1.000      | EACH |          |          |          |           |           |           |
| 1440           | TEE-8X4 IN                               | 5.000      | EACH |          |          |          |           |           |           |
| 1450           | BORE AND JACK PIPE-14 IN                 | 129.000    | LF   |          |          |          |           |           |           |
| 1460           | PVC FORCE MAIN-8 IN                      | 154.000    | LF   |          |          |          |           |           |           |
| 1470           | REMOVE MANHOLE SECTION AND CAP           | 1.000      | EACH |          |          |          |           |           |           |
| 1480           | OPEN CUT W/ STEEL ENCASUREMENT-14 IN     | 14.000     | LF   |          |          |          |           |           |           |
| 1490           | REMOVE AIR RELEASE PIT                   | 1.000      | EACH |          |          |          |           |           |           |
| 1500           | REMOVE ABANDONED SANITARY SEWER          | 1,245.000  | LF   |          |          |          |           |           |           |
| 1510           | DEWATERING                               | 1.000      | LS   |          |          |          |           |           |           |
| 1520           | SHEETING                                 | 1.000      | LS   |          |          |          |           |           |           |
| 1530           | REPLACE ASPHALT PAVEMENT                 | 810.000    | SQFT |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 9  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                 | Quantity  | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-------------------------------------|-----------|------|----------|----------|----------|-----------|-----------|-----------|
| 1540           | REPLACE CONCRETE PAVEMENT           | 1,573.000 | SQFT |          |          |          |           |           |           |
| 1550           | CONDUIT-1 1/4 IN                    | 798.000   | LF   |          |          |          |           |           |           |
| 1560           | CONDUIT-2 IN                        | 365.000   | LF   |          |          |          |           |           |           |
| 1570           | JUNCTION BOX TYPE B                 | 13.000    | EACH |          |          |          |           |           |           |
| 1580           | TRENCHING AND BACKFILLING           | 1,164.000 | LF   |          |          |          |           |           |           |
| 1590           | OPEN CUT ROADWAY                    | 36.000    | LF   |          |          |          |           |           |           |
| 1600           | LOOP WIRE                           | 8,824.000 | LF   |          |          |          |           |           |           |
| 1610           | CABLE-NO. 14/5C                     | 4,637.000 | LF   |          |          |          |           |           |           |
| 1620           | CABLE-NO. 14/7C                     | 280.000   | LF   |          |          |          |           |           |           |
| 1630           | CABLE-NO. 14/1 PAIR                 | 6,566.000 | LF   |          |          |          |           |           |           |
| 1640           | MESSENGER-10800 LB                  | 750.000   | LF   |          |          |          |           |           |           |
| 1650           | LOOP SAW SLOT AND FILL              | 3,144.000 | LF   |          |          |          |           |           |           |
| 1660           | INSTALL CONTROLLER TYPE 170         | 2.000     | EACH |          |          |          |           |           |           |
| 1670           | INSTALL STEEL STRAIN POLE           | 8.000     | EACH |          |          |          |           |           |           |
| 1680           | REMOVE SIGNAL EQUIPMENT             | 2.000     | EACH |          |          |          |           |           |           |
| 1690           | TEMP RELOCATION OF SIGNAL HEAD      | 20.000    | EACH |          |          |          |           |           |           |
| 1700           | INSTALL LED SIGNAL-3 SECTION        | 18.000    | EACH |          |          |          |           |           |           |
| 1710           | INSTALL LED SIGNAL-5 SECTION        | 2.000     | EACH |          |          |          |           |           |           |
| 1720           | INSTALL PEDESTRIAN DETECTOR         | 9.000     | EACH |          |          |          |           |           |           |
| 1730           | INSTALL SIGNAL-PEDESTRIAN COUNTDOWN | 17.000    | EACH |          |          |          |           |           |           |
| 1740           | TRAFFIC SIGNAL POLE BASE            | 35.000    | CUYD |          |          |          |           |           |           |
| 1750           | INSTALL SIGNAL PEDESTAL             | 1.000     | EACH |          |          |          |           |           |           |
| 1760           | INSTALL ANTENNA                     | 2.000     | EACH |          |          |          |           |           |           |
| 1770           | DUCTILE IRON PIPE-4 IN              | 345.000   | LF   |          |          |          |           |           |           |
| 1780           | DUCTILE IRON PIPE-6 IN              | 855.000   | LF   |          |          |          |           |           |           |
| 1790           | DUCTILE IRON PIPE-8 IN              | 617.000   | LF   |          |          |          |           |           |           |
| 1800           | DUCTILE IRON PIPE-10 IN             | 148.000   | LF   |          |          |          |           |           |           |
| 1810           | DUCTILE IRON PIPE-12 IN             | 1,665.000 | LF   |          |          |          |           |           |           |
| 1820           | BARRIER CURB AND GUTTER             | 24.000    | LF   |          |          |          |           |           |           |
| 1830           | PVC PIPE-3 IN                       | 5.000     | LF   |          |          |          |           |           |           |
| 1840           | PVC PIPE-8 IN                       | 53.000    | LF   |          |          |          |           |           |           |
| 1850           | PVC PIPE-10 IN                      | 9.000     | LF   |          |          |          |           |           |           |
| 1860           | PVC PIPE-12 IN                      | 3,667.000 | LF   |          |          |          |           |           |           |
| 1870           | REMOVE FIRE HYDRANT                 | 7.000     | EACH |          |          |          |           |           |           |
| 1880           | TIE-IN 8 IN                         | 8.000     | EACH |          |          |          |           |           |           |
| 1890           | TIE-IN 10 IN                        | 5.000     | EACH |          |          |          |           |           |           |
| 1900           | TIE-IN 12 IN                        | 1.000     | EACH |          |          |          |           |           |           |
| 1910           | GATE VALVE-4 IN                     | 5.000     | EACH |          |          |          |           |           |           |
| 1920           | GATE VALVE-6 IN                     | 7.000     | EACH |          |          |          |           |           |           |
| 1930           | GATE VALVE-8 IN                     | 7.000     | EACH |          |          |          |           |           |           |
| 1940           | GATE VALVE-10 IN                    | 4.000     | EACH |          |          |          |           |           |           |
| 1950           | GATE VALVE-12 IN                    | 18.000    | EACH |          |          |          |           |           |           |
| 1960           | LINE STOPPER-8 IN                   | 6.000     | EACH |          |          |          |           |           |           |
| 1970           | CUT AND PLUG 12 IN                  | 2.000     | EACH |          |          |          |           |           |           |
| 1980           | LINE STOPPER 12 IN                  | 2.000     | EACH |          |          |          |           |           |           |
| 1990           | CUT AND PLUG-8 IN                   | 8.000     | EACH |          |          |          |           |           |           |
| 2000           | BORE AND JACK PIPE-16 IN            | 502.000   | LF   |          |          |          |           |           |           |
| 2010           | BORE AND JACK PIPE-22 IN            | 507.000   | LF   |          |          |          |           |           |           |
| 2020           | FREE BORE                           | 108.000   | LF   |          |          |          |           |           |           |
| 2030           | TIE-IN-3 IN                         | 2.000     | EACH |          |          |          |           |           |           |
| 2040           | AIR RELEASE VALVE W/MANHOLE CHAMBER | 4.000     | EACH |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 333 Contract ID: 11-1031 Sheet 10  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                  | Quantity  | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|--------------------------------------|-----------|------|----------|----------|----------|-----------|-----------|-----------|
| 2050           | BORE AND JACK PIPE-20 IN             | 68.000    | LF   |          |          |          |           |           |           |
| 2060           | BORE AND JACK PIPE-18 IN             | 315.000   | LF   |          |          |          |           |           |           |
| 2070           | FIRE HYDRANT WITH GATE VALVE         | 10.000    | EACH |          |          |          |           |           |           |
| 2080           | HOT TAP-12 X 12 IN                   | 1.000     | EACH |          |          |          |           |           |           |
| 2090           | LINE STOP-10 IN                      | 4.000     | EACH |          |          |          |           |           |           |
| 2100           | LINE STOP-3 IN                       | 2.000     | EACH |          |          |          |           |           |           |
| 2110           | CUT AND PLUG 10 IN                   | 5.000     | EACH |          |          |          |           |           |           |
| 2120           | CUT AND PLUG 3 IN                    | 2.000     | EACH |          |          |          |           |           |           |
| 2130           | BORE AND JACK PIPE-14 IN             | 203.000   | LF   |          |          |          |           |           |           |
| 2140           | OPEN CUT W/ STEEL ENCASUREMENT-22 IN | 12.000    | LF   |          |          |          |           |           |           |
| 2150           | OPEN CUT W/ STEEL ENCASUREMENT-18 IN | 6.000     | LF   |          |          |          |           |           |           |
| 2160           | REMOVE ABANDONED WATER MAIN          | 4,247.000 | LF   |          |          |          |           |           |           |
| 2170           | REPLACE ASPHALT PAVEMENT             | 972.000   | SQFT |          |          |          |           |           |           |
| 2180           | MOBILIZATION                         | 1.000     | LS   |          |          |          |           |           |           |
| 2190           | DEMOBILIZATION                       | 1.000     | LS   |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 334 Contract ID: 11-1034 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: KNOTT District: 12 Date Let : 07-15-11 Call: 334 Contid: 11-1034  
Proposal Description: FD39 060 0160 015-016 Length: 0 Time: 11/30/11  
BRIDGE WITH GRADE, DRAIN & SURFACE OGDEN VEST ROAD (KY 160)  
Number of Bidders 4

|                                   |            |                             |               |
|-----------------------------------|------------|-----------------------------|---------------|
| 1 FREDERICK & MAY CONSTRUCTION CO | 363,202.23 | 2 ELMO GREER & SONS LLC     | \$ 389,383.03 |
| 3 BUSH & BURCHETT INC             | 399,667.44 | 4 D L BRAUGHLER COMPANY INC | \$ 481,516.64 |

ENGINEERS ESTIMATE 417,059.19 LOW BIDDER is -12.91 % FROM ENGINEER'S ESTIMATE

| Prop Line # | Item Description                | Quantity  | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5 | Bidder 6 |
|-------------|---------------------------------|-----------|------|------------|------------|------------|------------|----------|----------|
| 0010        | DGA BASE                        | 231.000   | TON  | 36.0000    | 36.0000    | 36.0000    | 36.0000    |          |          |
| 0020        | ASPHALT SEAL AGGREGATE          | 2.680     | TON  | 1000.0000  | 1000.0000  | 1000.0000  | 1000.0000  |          |          |
| 0030        | CL2 ASPH BASE 0.75D PG64-22     | 176.000   | TON  | 125.0000   | 125.0000   | 125.0000   | 125.0000   |          |          |
| 0040        | EMULSIFIED ASPHALT RS-2         | 0.330     | TON  | 1950.0000  | 1950.0000  | 1950.0000  | 1950.0000  |          |          |
| 0050        | CL2 ASPH SURF 0.38D PG64-22     | 39.000    | TON  | 150.0000   | 150.0000   | 150.0000   | 150.0000   |          |          |
| 0060        | DELINEATOR FOR GUARDRAIL-WHITE  | 11.000    | EACH | 6.0000     | 6.0000     | 6.0000     | 6.0000     |          |          |
| 0070        | BARRICADE-TYPE III              | 2.000     | EACH | 150.0000   | 300.0000   | 200.0000   | 450.0000   |          |          |
| 0080        | TEMP DITCH                      | 300.000   | LF   | 1.0000     | 1.0000     | 1.0000     | 2.2000     |          |          |
| 0090        | ROADWAY EXCAVATION              | 489.000   | CUYD | 19.0000    | 1.0000     | 12.0000    | 37.0000    |          |          |
| 0100        | WATER                           | 5.000     | MGAL | 1.0000     | 1.0000     | 1.0000     | 1.0000     |          |          |
| 0110        | GUARDRAIL-STEEL W BEAM-S FACE   | 12.000    | LF   | 30.0000    | 30.0000    | 30.0000    | 30.0000    |          |          |
| 0120        | GUARDRAIL TERMINAL SECTION NO 1 | 1.000     | EACH | 50.0000    | 50.0000    | 50.0000    | 50.0000    |          |          |
| 0130        | GUARDRAIL END TREATMENT TYPE 7  | 3.000     | EACH | 1200.0000  | 1200.0000  | 1200.0000  | 1200.0000  |          |          |
| 0140        | RIGHT-OF-WAY MONUMENT TYPE 1    | 10.000    | EACH | 100.0000   | 85.0000    | 85.0000    | 85.0000    |          |          |
| 0150        | WITNESS R/W MONUMENT TYPE 2     | 2.000     | EACH | 100.0000   | 85.0000    | 85.0000    | 85.0000    |          |          |
| 0160        | WITNESS POST                    | 12.000    | EACH | 75.0000    | 65.0000    | 65.0000    | 65.0000    |          |          |
| 0170        | CLEARING AND GRUBBING           | 1.000     | LS   | 12000.0000 | 30000.0000 | 15000.0000 | 15000.0000 |          |          |
| 0180        | SIGNS                           | 165.500   | SQFT | 12.7200    | 25.0000    | 12.0000    | 20.0000    |          |          |
| 0190        | EDGE KEY                        | 46.000    | LF   | 87.0000    | 87.0000    | 87.0000    | 87.0000    |          |          |
| 0200        | MAINTAIN & CONTROL TRAFFIC      | 1.000     | LS   | 5000.0000  | 2500.0000  | 2000.0000  | 10000.0000 |          |          |
| 0210        | TEMP SILT FENCE                 | 300.000   | LF   | 2.0000     | 5.0000     | 3.0000     | 2.5000     |          |          |
| 0220        | SILT TRAP TYPE A                | 1.000     | EACH | 150.0000   | 100.0000   | 100.0000   | 300.0000   |          |          |
| 0230        | SILT TRAP TYPE B                | 1.000     | EACH | 150.0000   | 100.0000   | 100.0000   | 300.0000   |          |          |
| 0240        | SILT TRAP TYPE C                | 1.000     | EACH | 150.0000   | 1.0000     | 100.0000   | 300.0000   |          |          |
| 0250        | CLEAN SILT TRAP TYPE A          | 3.000     | EACH | 10.0000    | 1.0000     | 10.0000    | 25.0000    |          |          |
| 0260        | CLEAN SILT TRAP TYPE B          | 3.000     | EACH | 10.0000    | 1.0000     | 10.0000    | 25.0000    |          |          |
| 0270        | CLEAN SILT TRAP TYPE C          | 3.000     | EACH | 10.0000    | 1.0000     | 10.0000    | 25.0000    |          |          |
| 0280        | CLEAN TEMP SILT FENCE           | 900.000   | LF   | 0.1000     | 0.1000     | 0.0100     | 0.3000     |          |          |
| 0290        | STAKING                         | 1.000     | LS   | 8000.0000  | 3500.0000  | 5000.0000  | 10000.0000 |          |          |
| 0300        | REMOVE STRUCTURE                | 1.000     | LS   | 5250.0000  | 7000.0000  | 20000.0000 | 25000.0000 |          |          |
| 0310        | EROSION CONTROL BLANKET         | 101.000   | SQYD | 5.0000     | 5.0000     | 5.0000     | 5.0000     |          |          |
| 0320        | TEMP MULCH                      | 1,380.000 | SQYD | 0.5000     | 0.5000     | 0.5000     | 0.5000     |          |          |
| 0330        | TEMP SEEDING AND PROTECTION     | 1,380.000 | SQYD | 0.5500     | 0.5500     | 0.5500     | 0.5500     |          |          |
| 0340        | TOPDRESSING FERTILIZER          | 0.030     | TON  | 10000.0000 | 10000.0000 | 10000.0000 | 10000.0000 |          |          |
| 0350        | SEEDING AND PROTECTION          | 660.000   | SQYD | 3.0000     | 3.0000     | 3.0000     | 3.0000     |          |          |
| 0360        | SPECIAL SEEDING CROWN VETCH     | 1,439.000 | SQYD | 1.0000     | 1.0000     | 1.0000     | 1.0000     |          |          |
| 0370        | STRUCTURE GRANULAR BACKFILL     | 127.400   | CUYD | 40.0000    | 60.0000    | 50.0000    | 46.0000    |          |          |
| 0380        | GUARDRAIL-STEEL W BEAM-S FACE A | 100.000   | LF   | 42.0000    | 42.0000    | 42.0000    | 42.0000    |          |          |
| 0390        | MASONRY COATING                 | 107.000   | SQYD | 10.0000    | 15.0000    | 1.0000     | 13.0000    |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 334 Contract ID: 11-1034 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4  | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|-----------|-----------|-----------|----------|----------|
| 0400           | ARMORED EDGE FOR CONCRETE        | 44.000     | LF   | 49.5000   | 100.0000  | 75.0000   | 122.0000  |          |          |
| 0410           | STRUCTURE EXCAVATION-COMMON      | 499.000    | CUYD | 10.0000   | 1.0000    | 12.0000   | 35.0000   |          |          |
| 0420           | CYCLOPEAN STONE RIP RAP          | 454.000    | TON  | 32.2500   | 38.0000   | 34.0000   | 43.0000   |          |          |
| 0430           | TEST PILES                       | 36.000     | LF   | 82.0000   | 95.0000   | 100.0000  | 118.0000  |          |          |
| 0440           | PILES-STEEL HP12X53              | 101.000    | LF   | 72.0000   | 95.0000   | 100.0000  | 118.0000  |          |          |
| 0450           | PILE POINTS-12 IN                | 9.000      | EACH | 125.0000  | 100.0000  | 120.0000  | 125.0000  |          |          |
| 0460           | CONCRETE-CLASS A                 | 36.500     | CUYD | 580.0000  | 875.0000  | 600.0000  | 700.0000  |          |          |
| 0470           | CONCRETE-CLASS AA                | 77.100     | CUYD | 795.0000  | 850.0000  | 1000.0000 | 970.0000  |          |          |
| 0480           | STEEL REINFORCEMENT-EPOXY COATED | 17,190.000 | LB   | 1.1400    | 1.1400    | 1.2000    | 1.5200    |          |          |
| 0490           | PRECAST PC BOX BEAM SB33         | 235.500    | LF   | 385.0000  | 375.0000  | 400.0000  | 480.0000  |          |          |
| 0500           | GUARDRAIL-STEEL W BEAM-S FACE BR | 146.000    | LF   | 155.8900  | 160.0000  | 155.8900  | 155.8900  |          |          |
| 0510           | DEMOBILIZATION                   | 1.000      | LS   | 5367.5300 | 5754.4300 | 6000.0000 | 8000.0000 |          |          |
|                | TOTAL BIDS                       |            |      | 363202.23 | 389383.03 | 399667.44 | 481516.64 |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 335 Contract ID: 11-2287 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: JEFFERSON District: 05 Date Let : 07-15-11 Call: 335 Contid: 11-2287  
Proposal Description: FD39 056 0265 023-026 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING GENE SNYDER FREEWAY (I-265)  
Number of Bidders 4

|   |                                      |            |   |                                       |               |
|---|--------------------------------------|------------|---|---------------------------------------|---------------|
| 1 | COMMERCIAL PAVERS INC                | 465,254.20 | 2 | FLYNN BROTHERS CONTRACTING INC        | \$ 509,283.86 |
| 3 | GOHMANN ASPHALT AND CONSTRUCTION INC | 586,000.00 | 4 | MAC CONSTRUCTION & EXCAVATING INC WOS | \$ 598,700.52 |

ENGINEERS ESTIMATE 524,021.84 LOW BIDDER is -11.21 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|------------|------------|------------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 482.000    | TON  | 54.3000   | 52.3300    | 68.0000    | 85.0000    |          |          |
| 0020           | CL3 ASPH SURF 0.38D PG64-22       | 1,450.000  | TON  | 54.3000   | 54.0000    | 72.0000    | 75.0000    |          |          |
| 0030           | CL4 ASPH SURF 0.38A PG76-22       | 4,115.000  | TON  | 63.5000   | 63.0000    | 76.0000    | 80.0000    |          |          |
| 0040           | SIGNS                             | 500.000    | SQFT | 3.0000    | 3.0000     | 3.0000     | 3.0000     |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 7500.0000 | 35000.0000 | 23483.5000 | 11750.0000 |          |          |
| 0060           | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH | 600.0000  | 600.0000   | 600.0000   | 100.0000   |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 2500.0000 | 2500.0000  | 2500.0000  | 2500.0000  |          |          |
| 0080           | ASPHALT PAVE MILLING & TEXTURING  | 750.000    | TON  | 21.0000   | 28.0000    | 35.0000    | 26.0000    |          |          |
| 0090           | SHOULDER RUMBLE STRIPS-SAWED      | 44,120.000 | LF   | 0.1800    | 0.2400     | 0.2600     | 0.2000     |          |          |
| 0100           | ARROW PANEL                       | 4.000      | EACH | 350.0000  | 250.0000   | 200.0000   | 600.0000   |          |          |
| 0110           | CONDUIT-2 IN                      | 80.000     | LF   | 13.0000   | 13.0000    | 13.0000    | 13.0000    |          |          |
| 0120           | TRENCHING AND BACKFILLING         | 74.000     | LF   | 5.0000    | 5.0000     | 5.0000     | 5.0000     |          |          |
| 0130           | PIEZOELECTRIC SENSOR              | 4.000      | EACH | 1375.0000 | 1375.0000  | 1375.0000  | 1375.0000  |          |          |
| 0140           | LOOP WIRE                         | 1,600.000  | LF   | 0.3000    | 0.3000     | 0.3000     | 0.3000     |          |          |
| 0150           | LOOP SAW SLOT AND FILL            | 350.000    | LF   | 11.7500   | 11.7500    | 11.7500    | 11.7500    |          |          |
| 0160           | PAVE STRIPING-TEMP PAINT-6 IN     | 51,060.000 | LF   | 0.0100    | 0.1400     | 0.1400     | 0.1400     |          |          |
| 0170           | PAVEMENT MARKER TYPE V-B W/R      | 280.000    | EACH | 19.0000   | 19.0000    | 19.0000    | 19.0000    |          |          |
| 0180           | REMOVE PAVEMENT MARKER TYPE V     | 280.000    | EACH | 5.0000    | 19.0000    | 10.0000    | 15.0000    |          |          |
| 0190           | FUEL ADJUSTMENT                   | 8,130.000  | DOLL | 1.0000    | 1.0000     | 1.0000     | 1.0000     |          |          |
| 0200           | ASPHALT ADJUSTMENT                | 14,327.000 | DOLL | 1.0000    | 1.0000     | 1.0000     | 1.0000     |          |          |
| 0210           | WOOD POST                         | 1.000      | EACH | 266.0000  | 266.0000   | 250.0000   | 265.5200   |          |          |
| 0220           | JUNCTION BOX TYPE A               | 4.000      | EACH | 730.0000  | 728.5500   | 100.0000   | 728.5500   |          |          |
| 0230           | JUNCTION BOX-10 X 8 X 4           | 2.000      | EACH | 300.0000  | 298.7500   | 250.0000   | 298.7500   |          |          |
| 0240           | DURABLE WATERBORNE MARKING-6 IN W | 29,000.000 | LF   | 0.1900    | 0.1900     | 0.1900     | 0.1900     |          |          |
| 0250           | DURABLE WATERBORNE MARKING-6 IN Y | 22,060.000 | LF   | 0.1900    | 0.1900     | 0.1900     | 0.1900     |          |          |
| 0260           | DEMOBILIZATION                    | 1.000      | LS   | 6575.0000 | 8500.0000  | 8800.0000  | 9000.0000  |          |          |
| TOTAL BIDS     |                                   |            |      | 465254.20 | 509283.86  | 586000.00  | 598700.52  |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 336 Contract ID: 11-2296 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: JEFFERSON District: 05 Date Let : 07-15-11 Call: 336 Contid: 11-2296  
Proposal Description: FD39 056 0064 004-009 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING LOUISVILLE-LEXINGTON ROAD (I-64)  
Number of Bidders 3

|                                                      |                                       |
|------------------------------------------------------|---------------------------------------|
| 1 GOHMANN ASPHALT AND CONSTRUCTION INC 879,000.00    | 2 COMMERCIAL PAVERS INC \$ 977,054.40 |
| 3 MAC CONSTRUCTION & EXCAVATING INC WOS 1,038,633.40 |                                       |

ENGINEERS ESTIMATE 878,471.84 LOW BIDDER is 0.06 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|------------|------------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 900.000    | TON  | 67.4000    | 63.5000    | 85.0000    |          |          |          |
| 0020           | CL4 ASPH SURF 0.38A PG76-22       | 8,000.000  | TON  | 67.4000    | 73.5000    | 85.0000    |          |          |          |
| 0030           | BARRICADE-TYPE III                | 6.000      | EACH | 75.0000    | 100.0000   | 79.5000    |          |          |          |
| 0040           | SIGNS                             | 1,000.000  | SQFT | 3.0000     | 3.0000     | 3.0000     |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 10435.6000 | 75000.0000 | 15000.0000 |          |          |          |
| 0060           | TRUCK MOUNTED ATTENUATOR          | 2.000      | EACH | 2000.0000  | 2000.0000  | 2120.0000  |          |          |          |
| 0070           | PORTABLE CHANGEABLE MESSAGE SIGN  | 8.000      | EACH | 500.0000   | 500.0000   | 530.0000   |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1000.0000  | 1500.0000  | 1500.0000  |          |          |          |
| 0090           | ASPHALT PAVE MILLING & TEXTURING  | 2,200.000  | TON  | 34.0000    | 32.5000    | 30.0000    |          |          |          |
| 0100           | SHOULDER RUMBLE STRIPS-SAWED      | 65,000.000 | LF   | 0.2300     | 0.1800     | 0.2200     |          |          |          |
| 0110           | ARROW PANEL                       | 4.000      | EACH | 300.0000   | 300.0000   | 318.0000   |          |          |          |
| 0120           | BASE FAILURE REPAIR               | 40.000     | SQYD | 125.0000   | 175.0000   | 200.0000   |          |          |          |
| 0130           | PAVE STRIPING-TEMP PAINT-6 IN     | 80,000.000 | LF   | 0.1400     | 0.0500     | 0.1400     |          |          |          |
| 0140           | PAVEMENT MARKER TYPE V-B W/R      | 500.000    | EACH | 19.0000    | 19.0000    | 19.0000    |          |          |          |
| 0150           | FUEL ADJUSTMENT                   | 12,000.000 | DOLL | 1.0000     | 1.0000     | 1.0000     |          |          |          |
| 0160           | ASPHALT ADJUSTMENT                | 21,500.000 | DOLL | 1.0000     | 1.0000     | 1.0000     |          |          |          |
| 0170           | LAW ENFORCEMENT OFFICER           | 200.000    | HOUR | 40.0000    | 32.5000    | 45.0000    |          |          |          |
| 0180           | DURABLE WATERBORNE MARKING-6 IN W | 44,250.000 | LF   | 0.1900     | 0.1900     | 0.1900     |          |          |          |
| 0190           | DURABLE WATERBORNE MARKING-6 IN Y | 33,000.000 | LF   | 0.1900     | 0.1900     | 0.1900     |          |          |          |
| 0200           | CONDUIT-2 IN                      | 290.000    | LF   | 12.0000    | 12.0000    | 12.0000    |          |          |          |
| 0210           | TRENCHING AND BACKFILLING         | 255.000    | LF   | 5.0000     | 5.0000     | 5.0000     |          |          |          |
| 0220           | PIEZOELECTRIC SENSOR              | 23.000     | EACH | 1400.0000  | 1400.0000  | 1400.0000  |          |          |          |
| 0230           | LOOP WIRE                         | 8,926.000  | LF   | 0.3000     | 0.3000     | 0.3000     |          |          |          |
| 0240           | LOOP SAW SLOT AND FILL            | 1,654.000  | LF   | 11.6500    | 11.6500    | 11.6500    |          |          |          |
| 0250           | GALVANIZED STEEL CABINET          | 2.000      | EACH | 465.0000   | 465.0000   | 465.0000   |          |          |          |
| 0260           | WOOD POST                         | 4.000      | EACH | 275.0000   | 275.0000   | 275.0000   |          |          |          |
| 0270           | JUNCTION BOX TYPE A               | 8.000      | EACH | 740.0000   | 740.0000   | 740.0000   |          |          |          |
| 0280           | BORE AND JACK CONDUIT             | 45.000     | LF   | 75.0000    | 75.0000    | 75.0000    |          |          |          |
| 0290           | DEMobilization                    | 1.000      | LS   | 13200.0000 | 14000.0000 | 16000.0000 |          |          |          |
| TOTAL BIDS     |                                   |            |      | 879000.00  | 977054.40  | 1038633.40 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 337 Contract ID: 11-3359 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: GARRARD District: 07 Date Let : 07-15-11 Call: 337 Contid: 11-3359  
Proposal Description: CB06 040 3246 001-007 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING HARMONS LICK ROAD (KY 3246)  
Number of Bidders 1  
1 THE ALLEN COMPANY INC 413,316.90

ENGINEERS ESTIMATE 381,701.38 LOW BIDDER is 8.28 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description            | Quantity  | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|--------------------------------|-----------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22     | 332.000   | TON  | 78.7000   |          |          |          |          |          |
| 0020           | ASPHALT MIX FOR PAVEMENT WEDGE | 550.000   | TON  | 78.7000   |          |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22    | 3,225.000 | TON  | 78.7000   |          |          |          |          |          |
| 0040           | SIGNS                          | 230.000   | SQFT | 8.4000    |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC     | 1.000     | LS   | 4900.0000 |          |          |          |          |          |
| 0060           | BASE FAILURE REPAIR            | 825.000   | SQYD | 75.0000   |          |          |          |          |          |
| 0070           | FUEL ADJUSTMENT                | 5,615.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0080           | ASPHALT ADJUSTMENT             | 9,894.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0090           | DEMOBILIZATION                 | 1.000     | LS   | 5880.0000 |          |          |          |          |          |
|                | TOTAL BIDS                     |           |      | 413316.90 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 338 Contract ID: 11-2970 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: HENRY District: 05 Date Let : 07-15-11 Call: 338 Contid: 11-2970  
Proposal Description: FE02 051 0071 B00051L Length: 0 Time: 11/15/11  
BRIDGE REPAIRS LOUISVILLE-COVINGTON ROAD (I-71)  
Number of Bidders 2

1 INTECH CONTRACTING LLC 348,540.86 2 R G F INC \$ 531,096.72

ENGINEERS ESTIMATE 235,512.48 LOW BIDDER is 47.99 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1   | Bidder 2    | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|-----------|------|------------|-------------|----------|----------|----------|----------|
| 0010           | RELOCATE TEMP CONC BARRIER       | 1,440.000 | LF   | 10.0000    | 75.0000     |          |          |          |          |
| 0020           | SIGNS                            | 225.000   | SQFT | 10.0000    | 10.0000     |          |          |          |          |
| 0030           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 75000.0000 | 25000.0000  |          |          |          |          |
| 0040           | LANE CLOSURE                     | 2.000     | EACH | 10000.0000 | 4000.0000   |          |          |          |          |
| 0050           | PORTABLE CHANGEABLE MESSAGE SIGN | 1.000     | EACH | 3500.0000  | 10000.0000  |          |          |          |          |
| 0054           | ARROW PANEL                      | 1.000     | EACH | 1000.0000  | 2500.0000   |          |          |          |          |
| 0055           | CRASH CUSHION TYPE VI-T          | 2.000     | EACH | 5000.0000  | 12000.0000  |          |          |          |          |
| 0060           | CONCRETE BARRIER WALL TYPE 9T    | 1,540.000 | LF   | 10.0000    | 95.0000     |          |          |          |          |
| 0070           | JACK & SUPPORT BRIDGE SPAN       | 1.000     | EACH | 40000.0000 | 100000.0000 |          |          |          |          |
| 0080           | PAVE STRIPING-TEMP REM TAPE-B    | 2,040.000 | LF   | 3.0000     | 4.2500      |          |          |          |          |
| 0090           | PAVE STRIPING-TEMP REM TAPE-W    | 3,200.000 | LF   | 5.0000     | 4.2500      |          |          |          |          |
| 0100           | CONCRETE-CLASS AA                | 50.200    | CUYD | 2000.0000  | 1000.0000   |          |          |          |          |
| 0110           | STEEL REINFORCEMENT-EPOXY COATED | 1,864.000 | LB   | 5.0000     | 2.0000      |          |          |          |          |
| 0120           | STRUCTURAL STEEL                 | 1.000     | LS   | 10000.0000 | 6000.0000   |          |          |          |          |
| 0130           | REMOVE REINF CONCRETE            | 1.000     | LS   | 20000.0000 | 15000.0000  |          |          |          |          |
| 0140           | DEMOBILIZATION                   | 1.000     | LS   | 5150.8600  | 7848.7200   |          |          |          |          |
| TOTAL BIDS     |                                  |           |      | 348540.86  | 531096.72   |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 400 Contract ID: 11-2952 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: BELL,HARLAN,LE District: 11 Date Let : 07-15-11 Call: 400 Contid: 11-2952  
Proposal Description: 121GR11M074-FE02 Length: 0 Time: 07/31/12  
BRIDGE PAINTING & CLEANING BRIDGE CLEANING AND PAINTING VARIOUS COUNTIES DISTRICT 11  
Number of Bidders 3

|                         |            |                           |               |
|-------------------------|------------|---------------------------|---------------|
| 1 TROY PAINTING INC     | 509,540.00 | 2 SPARTAN CONTRACTING LLC | \$ 559,000.00 |
| 3 K V K CONTRACTING INC | 797,722.00 |                           |               |

ENGINEERS ESTIMATE 824,682.75 LOW BIDDER is -38.21 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description            | Quantity | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|--------------------------------|----------|------|-------------|-------------|-------------|----------|----------|----------|
| 0010           | MAINTAIN & CONTROL TRAFFIC     | 1.000    | LS   | 3000.0000   | 5000.0000   | 10000.0000  |          |          |          |
| 0020           | MAINTAIN & CONTROL TRAFFIC     | 1.000    | LS   | 2000.0000   | 5000.0000   | 10000.0000  |          |          |          |
| 0030           | MAINTAIN & CONTROL TRAFFIC     | 1.000    | LS   | 3000.0000   | 2000.0000   | 10000.0000  |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC     | 1.000    | LS   | 2000.0000   | 500.0000    | 10000.0000  |          |          |          |
| 0050           | EXPAN JOINT REPLACE 4 IN       | 60.000   | LF   | 960.0000    | 960.0000    | 960.0000    |          |          |          |
| 0060           | ARMORED EDGE FOR CONCRETE      | 60.000   | LF   | 150.0000    | 150.0000    | 150.0000    |          |          |          |
| 0070           | STEEL REINFORCEMENT            | 270.000  | LB   | 2.0000      | 2.0000      | 2.0000      |          |          |          |
| 0080           | CLEAN & PAINT STRUCTURAL STEEL | 1.000    | LS   | 50000.0000  | 44000.0000  | 75000.0000  |          |          |          |
| 0090           | CLEAN & PAINT STRUCTURAL STEEL | 1.000    | LS   | 120000.0000 | 136000.0000 | 164000.0000 |          |          |          |
| 0100           | CLEAN & PAINT STRUCTURAL STEEL | 1.000    | LS   | 120000.0000 | 134000.0000 | 183500.0000 |          |          |          |
| 0110           | CLEAN & PAINT STRUCTURAL STEEL | 1.000    | LS   | 125000.0000 | 134360.0000 | 192000.0000 |          |          |          |
| 0120           | MOBILIZATION                   | 1.000    | LS   | 10000.0000  | 22000.0000  | 36082.0000  |          |          |          |
| 0130           | DEMOBILIZATION                 | 1.000    | LS   | 7400.0000   | 9000.0000   | 40000.0000  |          |          |          |
|                | TOTAL BIDS                     |          |      | 509540.00   | 559000.00   | 797722.00   |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 401 Contract ID: 11-3239 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: ALLEN District: 03 Date Let : 07-15-11 Call: 401 Contid: 11-3239  
Proposal Description: 002GR11R083-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN ALLEN COUNTY  
Number of Bidders 1  
1 SCOTTY'S CONTRACTING AND STONE LLC 715,447.47

| ENGINEERS ESTIMATE |                                  | 688,644.44 | LOW BIDDER is |            | 3.89 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|----------------------------------|------------|---------------|------------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity   | Unit          | Bidder 1   | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                         | 450.000    | TON           | 21.2000    |                                 |          |          |          |          |
| 0020               | AGGREGATE FOR MAILBOX TURNOUTS   | 275.000    | TON           | 21.2000    |                                 |          |          |          |          |
| 0030               | LEVELING & WEDGING PG64-22       | 589.000    | TON           | 78.5500    |                                 |          |          |          |          |
| 0040               | ASPHALT MIX FOR PAVEMENT WEDGE   | 370.000    | TON           | 78.6500    |                                 |          |          |          |          |
| 0050               | CL2 ASPH SURF 0.38D PG64-22      | 2,510.000  | TON           | 78.6500    |                                 |          |          |          |          |
| 0060               | BARRICADE-TYPE III               | 2.000      | EACH          | 210.0000   |                                 |          |          |          |          |
| 0070               | SIGNS                            | 480.000    | SQFT          | 7.0000     |                                 |          |          |          |          |
| 0080               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 3940.0000  |                                 |          |          |          |          |
| 0090               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 18285.0000 |                                 |          |          |          |          |
| 0100               | PORTABLE CHANGEABLE MESSAGE SIGN | 2.000      | EACH          | 1850.0000  |                                 |          |          |          |          |
| 0110               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 850.0000   |                                 |          |          |          |          |
| 0120               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 850.0000   |                                 |          |          |          |          |
| 0130               | ASPHALT PAVE MILLING & TEXTURING | 40.000     | TON           | 94.7000    |                                 |          |          |          |          |
| 0140               | PAVE STRIPING-TEMP PAINT-4 IN    | 51,830.000 | LF            | 0.1900     |                                 |          |          |          |          |
| 0150               | PAVE STRIPING-PERM PAINT-4 IN    | 51,830.000 | LF            | 0.2100     |                                 |          |          |          |          |
| 0160               | FUEL ADJUSTMENT                  | 4,742.000  | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0170               | ASPHALT ADJUSTMENT               | 8,358.000  | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0180               | PAVEMENT REPAIR                  | 2,700.000  | SQYD          | 128.8500   |                                 |          |          |          |          |
| 0190               | DEMOBILIZATION                   | 1.000      | LS            | 10379.5200 |                                 |          |          |          |          |
| TOTAL BIDS         |                                  |            |               | 715447.47  |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 402 Contract ID: 11-3350 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: WOODFORD District: 07 Date Let : 07-15-11 Call: 402 Contid: 11-3350  
Proposal Description: 120GR11R099-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN WOODFORD COUNTY  
Number of Bidders 3

|                                 |            |                            |               |
|---------------------------------|------------|----------------------------|---------------|
| 1 MAGO CONSTRUCTION COMPANY LLC | 493,030.65 | 2 LEXINGTON QUARRY COMPANY | \$ 495,650.20 |
| 3 H G MAYS CORPORATION          | 497,465.20 |                            |               |

ENGINEERS ESTIMATE 581,676.80 LOW BIDDER is -15.23 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 738.000    | TON  | 65.6000   | 71.6500   | 65.9000   |          |          |          |
| 0020           | ASPHALT MIX FOR PAVEMENT WEDGE    | 470.000    | TON  | 65.6000   | 66.7000   | 65.9000   |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22       | 5,295.000  | TON  | 65.6000   | 66.7000   | 65.9000   |          |          |          |
| 0040           | SIGNS                             | 730.000    | SQFT | 3.0000    | 3.0000    | 3.0000    |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 2000.0000 | 2100.0000 | 2000.0000 |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 2000.0000 | 4200.0000 | 2000.0000 |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 2400.0000 | 2800.0000 | 3000.0000 |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1000.0000 | 250.0000  | 1000.0000 |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1000.0000 | 250.0000  | 1000.0000 |          |          |          |
| 0100           | ASPHALT PAVE MILLING & TEXTURING  | 405.000    | TON  | 33.0000   | 15.6000   | 40.5000   |          |          |          |
| 0110           | PAVE STRIPING-TEMP PAINT-4 IN     | 39,700.000 | LF   | 0.0100    | 0.0100    | 0.0100    |          |          |          |
| 0120           | PAVE STRIPING-PERM PAINT-4 IN     | 39,700.000 | LF   | 0.2300    | 0.1700    | 0.1900    |          |          |          |
| 0130           | PAVE STRIPING-THERMO-12 IN W      | 90.000     | LF   | 5.0000    | 5.0000    | 5.0000    |          |          |          |
| 0140           | PAVE MARKING-THERMO R 6 FT        | 4.000      | EACH | 65.0000   | 65.0000   | 65.0000   |          |          |          |
| 0150           | PAVE MARKING-THERMO STOP BAR-24IN | 24.000     | LF   | 10.0000   | 10.0000   | 10.0000   |          |          |          |
| 0160           | PAVE MARKING-THERMO CURV ARROW    | 2.000      | EACH | 80.0000   | 80.0000   | 80.0000   |          |          |          |
| 0170           | FUEL ADJUSTMENT                   | 9,023.000  | DOLL | 1.0000    | 1.0000    | 1.0000    |          |          |          |
| 0180           | ASPHALT ADJUSTMENT                | 15,900.000 | DOLL | 1.0000    | 1.0000    | 1.0000    |          |          |          |
| 0190           | DEMOBILIZATION                    | 1.000      | LS   | 6917.8500 | 6960.0000 | 7352.0000 |          |          |          |
| TOTAL BIDS     |                                   |            |      | 493030.65 | 495650.20 | 497465.20 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 403 Contract ID: 11-3351 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: MADISON District: 07 Date Let : 07-15-11 Call: 403 Contid: 11-3351  
Proposal Description: 076GR11R103-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN MADISON COUNTY  
Number of Bidders 1  
1 THE ALLEN COMPANY INC 683,612.28

| ENGINEERS ESTIMATE |                                  | 679,491.85 | LOW BIDDER is |           | 0.60 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|----------------------------------|------------|---------------|-----------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity   | Unit          | Bidder 1  | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22       | 559.000    | TON           | 79.2000   |                                 |          |          |          |          |
| 0020               | ASPHALT MIX FOR PAVEMENT WEDGE   | 805.000    | TON           | 79.2000   |                                 |          |          |          |          |
| 0030               | CL2 ASPH SURF 0.38D PG64-22      | 5,445.000  | TON           | 79.2000   |                                 |          |          |          |          |
| 0040               | SIGNS                            | 800.000    | SQFT          | 8.4000    |                                 |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 3300.0000 |                                 |          |          |          |          |
| 0060               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 3300.0000 |                                 |          |          |          |          |
| 0070               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 3300.0000 |                                 |          |          |          |          |
| 0080               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 1750.0000 |                                 |          |          |          |          |
| 0090               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 3100.0000 |                                 |          |          |          |          |
| 0100               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 3100.0000 |                                 |          |          |          |          |
| 0110               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 3100.0000 |                                 |          |          |          |          |
| 0120               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 3100.0000 |                                 |          |          |          |          |
| 0130               | ASPHALT PAVE MILLING & TEXTURING | 150.000    | TON           | 10.0000   |                                 |          |          |          |          |
| 0140               | BASE FAILURE REPAIR              | 801.000    | SQYD          | 75.0000   |                                 |          |          |          |          |
| 0150               | PAVE STRIPING-TEMP PAINT-4 IN    | 30,662.000 | LF            | 0.1000    |                                 |          |          |          |          |
| 0160               | PAVE STRIPING-PERM PAINT-4 IN    | 61,324.000 | LF            | 0.2200    |                                 |          |          |          |          |
| 0170               | FUEL ADJUSTMENT                  | 9,308.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0180               | ASPHALT ADJUSTMENT               | 16,404.000 | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0190               | DEMOBILIZATION                   | 1.000      | LS            | 9725.0000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                  |            |               | 683612.28 |                                 |          |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 404 Contract ID: 11-3353 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: CRITTENDEN District: 01 Date Let : 07-15-11 Call: 404 Contid: 11-3353  
Proposal Description: 028GR11R107-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN CRITTENDEN COUNTY  
Number of Bidders 1  
1 ROGERS GROUP INC 417,542.40

ENGINEERS ESTIMATE 418,601.76 LOW BIDDER is -0.25 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | DGA BASE                         | 270.000    | TON  | 27.0400   |          |          |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22       | 927.000    | TON  | 77.5900   |          |          |          |          |          |
| 0030           | ASPHALT MIX FOR PAVEMENT WEDGE   | 125.000    | TON  | 80.9600   |          |          |          |          |          |
| 0040           | CL2 ASPH SURF 0.38D PG64-22      | 3,570.000  | TON  | 74.5400   |          |          |          |          |          |
| 0050           | SIGNS                            | 810.000    | SQFT | 5.6800    |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 689.3700  |          |          |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1723.4200 |          |          |          |          |          |
| 0080           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2987.2600 |          |          |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1800.0000 |          |          |          |          |          |
| 0100           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1800.0000 |          |          |          |          |          |
| 0110           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1800.0000 |          |          |          |          |          |
| 0120           | ASPHALT PAVE MILLING & TEXTURING | 32.000     | TON  | 200.0000  |          |          |          |          |          |
| 0130           | PAVE STRIPING-TEMP PAINT-4 IN    | 17,000.000 | LF   | 0.2000    |          |          |          |          |          |
| 0140           | PAVE STRIPING-PERM PAINT-4 IN    | 59,100.000 | LF   | 0.2200    |          |          |          |          |          |
| 0150           | FUEL ADJUSTMENT                  | 6,320.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0160           | ASPHALT ADJUSTMENT               | 11,135.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0170           | DEMOBILIZATION                   | 1.000      | LS   | 6430.0200 |          |          |          |          |          |
| TOTAL BIDS     |                                  |            |      | 417542.40 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 405 Contract ID: 11-3354 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: LYON District: 01 Date Let : 07-15-11 Call: 405 Contid: 11-3354  
Proposal Description: 072GR11R108-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN LYON COUNTY  
Number of Bidders 1  
1 JIM SMITH CONTRACTING COMPANY LLC 431,913.94

ENGINEERS ESTIMATE 447,536.05 LOW BIDDER is -3.49 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | DGA BASE                          | 475.000    | TON  | 30.0000   |          |          |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22        | 778.000    | TON  | 72.0000   |          |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22       | 4,150.000  | TON  | 72.0000   |          |          |          |          |          |
| 0040           | SIGNS                             | 780.000    | SQFT | 0.5000    |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 1600.0000 |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 1600.0000 |          |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 2000.0000 |          |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 2000.0000 |          |          |          |          |          |
| 0090           | ASPHALT PAVE MILLING & TEXTURING  | 22.000     | TON  | 250.0000  |          |          |          |          |          |
| 0100           | PAVE STRIPING-TEMP PAINT-4 IN     | 16,000.000 | LF   | 0.2500    |          |          |          |          |          |
| 0110           | PAVE STRIPING-PERM PAINT-4 IN     | 64,000.000 | LF   | 0.3200    |          |          |          |          |          |
| 0120           | PAVE MARKING-THERMO STOP BAR-24IN | 56.000     | LF   | 10.0000   |          |          |          |          |          |
| 0130           | FUEL ADJUSTMENT                   | 6,737.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0140           | ASPHALT ADJUSTMENT                | 11,873.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0150           | DEMOBILIZATION                    | 1.000      | LS   | 6107.9400 |          |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 431913.94 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 406 Contract ID: 11-2951 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: JACKSON District: 11 Date Let : 07-15-11 Call: 406 Contid: 11-2951  
Proposal Description: 055GR11M095-FE02 Length: 0 Time: 11/15/11  
BRIDGE DECK RESTORATION & WATERPROOFING KY 3630 (MP 2.65 & MP 0.59)  
Number of Bidders 3

|                          |            |                                       |               |
|--------------------------|------------|---------------------------------------|---------------|
| 1 INTECH CONTRACTING LLC | 247,887.37 | 2 AMERICAN CONTRACTING & SERVICES INC | \$ 260,019.28 |
| 3 M & M SERVICES CO INC  | 321,852.61 |                                       |               |

ENGINEERS ESTIMATE 196,801.57 LOW BIDDER is 25.95 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1   | Bidder 2  | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|-----------|------|------------|-----------|------------|----------|----------|----------|
| 0010           | SIGNS                            | 298.000   | SQFT | 7.0000     | 7.0000    | 15.0000    |          |          |          |
| 0020           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 11500.0000 | 3500.0000 | 12500.0000 |          |          |          |
| 0030           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 11500.0000 | 3500.0000 | 12500.0000 |          |          |          |
| 0040           | LANE CLOSURE                     | 4.000     | EACH | 1000.0000  | 1000.0000 | 3600.0000  |          |          |          |
| 0050           | ARMORED EDGE FOR CONCRETE        | 96.000    | LF   | 325.0000   | 500.0000  | 650.0000   |          |          |          |
| 0060           | ELIMINATE TRANSVERSE JOINT       | 24.000    | LF   | 700.0000   | 900.0000  | 650.0000   |          |          |          |
| 0070           | BRIDGE OVERLAY APPROACH PAVEMENT | 534.000   | SQYD | 45.0000    | 50.0000   | 48.0000    |          |          |          |
| 0080           | TEMP SIGNAL 2 PHASE              | 2.000     | EACH | 14000.0000 | 5000.0000 | 5000.0000  |          |          |          |
| 0090           | PAVE STRIPING-PERM PAINT-4 IN    | 1,199.000 | LF   | 2.0000     | 2.0000    | 2.5000     |          |          |          |
| 0100           | PAVE STRIPING-TEMP REM TAPE-B    | 1,000.000 | LF   | 2.0000     | 2.2000    | 3.0000     |          |          |          |
| 0110           | PAVE STRIPING-TEMP REM TAPE-W    | 2,000.000 | LF   | 1.0000     | 1.4000    | 2.0000     |          |          |          |
| 0120           | PAVE STRIPING-TEMP REM TAPE-Y    | 4,000.000 | LF   | 1.5000     | 1.4000    | 2.0000     |          |          |          |
| 0130           | STEEL REINFORCEMENT              | 834.000   | LB   | 3.0000     | 2.0000    | 2.1000     |          |          |          |
| 0140           | EPOXY SAND SLURRY                | 155.300   | SQYD | 10.0000    | 30.0000   | 40.0000    |          |          |          |
| 0150           | REM EPOXY BIT FOREIGN OVERLAY    | 344.000   | SQYD | 60.0000    | 95.0000   | 70.0000    |          |          |          |
| 0160           | CONC CLASS M FULL DEPTH PATCH    | 5.000     | CUYD | 1000.0000  | 2000.0000 | 1600.0000  |          |          |          |
| 0170           | CONCRETE OVERLAY-LATEX           | 14.400    | CUYD | 2500.0000  | 2750.0000 | 3400.0000  |          |          |          |
| 0180           | BLAST CLEANING                   | 499.000   | SQYD | 5.0000     | 30.0000   | 14.0000    |          |          |          |
| 0190           | CONCRETE PATCHING REPAIR         | 16.820    | CUFT | 1000.0000  | 500.0000  | 175.0000   |          |          |          |
| 0200           | PARTIAL DEPTH PATCHING           | 11.800    | CUYD | 1500.0000  | 1000.0000 | 3600.0000  |          |          |          |
| 0210           | DEMOBILIZATION                   | 1.000     | LS   | 3663.3700  | 3848.2800 | 4940.2100  |          |          |          |
| TOTAL BIDS     |                                  |           |      | 247887.37  | 260019.28 | 321852.61  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 407 Contract ID: 11-2957 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: BELL, HARLAN District: 11 Date Let : 07-15-11 Call: 407 Contid: 11-2957  
Proposal Description: 121GR11M096-FE02 Length: 0 Time: 11/15/11  
BRIDGE REPAIRS EXPANSION JOINTS BRIDGE DECK RESTORATION & WATERPROOFING BRIDGE DECK RESTORATION & WATERPROOFING US 25E (MP 17.78), US 119 (MP 18.84) & US 4  
Number of Bidders 4

|                                       |            |                          |               |
|---------------------------------------|------------|--------------------------|---------------|
| 1 AMERICAN CONTRACTING & SERVICES INC | 337,818.31 | 2 INTECH CONTRACTING LLC | \$ 388,750.26 |
| 3 DELONG CONCRETE LLC                 | 392,847.65 | 4 M & M SERVICES CO INC  | \$ 544,136.43 |

ENGINEERS ESTIMATE 336,078.68 LOW BIDDER is 0.51 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|------------|------------|------------|----------|----------|
| 0010           | SIGNS                            | 600.000    | SQFT | 6.5000    | 7.0000     | 20.0000    | 15.0000    |          |          |
| 0020           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2000.0000 | 10000.0000 | 12500.0000 | 12000.0000 |          |          |
| 0030           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2000.0000 | 5000.0000  | 12500.0000 | 8500.0000  |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2100.0000 | 5000.0000  | 12500.0000 | 8500.0000  |          |          |
| 0050           | LANE CLOSURE                     | 8.000      | EACH | 380.0000  | 100.0000   | 2000.0000  | 4500.0000  |          |          |
| 0060           | TRUCK MOUNTED ATTENUATOR         | 3.000      | EACH | 1500.0000 | 5000.0000  | 2500.0000  | 3800.0000  |          |          |
| 0070           | EXPAN JOINT REPLACE 4 IN         | 194.700    | LF   | 500.0000  | 700.0000   | 650.0000   | 650.0000   |          |          |
| 0080           | ARMORED EDGE FOR CONCRETE        | 152.700    | LF   | 94.0000   | 150.0000   | 250.0000   | 650.0000   |          |          |
| 0090           | BRIDGE OVERLAY APPROACH PAVEMENT | 819.000    | SQYD | 38.0000   | 35.0000    | 42.0000    | 51.0000    |          |          |
| 0100           | PAVE STRIPING-PERM PAINT-4 IN    | 326.000    | LF   | 2.5000    | 1.0000     | 1.0000     | 3.0000     |          |          |
| 0110           | PAVE STRIPING-TEMP REM TAPE-B    | 3,000.000  | LF   | 1.5000    | 3.0000     | 2.0000     | 2.5000     |          |          |
| 0120           | PAVE STRIPING-TEMP REM TAPE-W    | 6,000.000  | LF   | 1.0500    | 2.0000     | 1.5000     | 2.0000     |          |          |
| 0130           | PAVE STRIPING-TEMP REM TAPE-Y    | 12,000.000 | LF   | 1.0500    | 1.0000     | 0.5000     | 2.0000     |          |          |
| 0140           | STEEL REINFORCEMENT              | 666.000    | LB   | 3.0000    | 3.0000     | 2.0000     | 2.0000     |          |          |
| 0150           | REM EPOXY BIT FOREIGN OVERLAY    | 593.000    | SQYD | 92.0000   | 30.0000    | 28.0000    | 52.0000    |          |          |
| 0160           | CONCRETE OVERLAY-LATEX           | 24.600     | CUYD | 2618.0000 | 2300.0000  | 1500.0000  | 2500.0000  |          |          |
| 0170           | BLAST CLEANING                   | 593.000    | SQYD | 12.0000   | 5.0000     | 14.0000    | 30.0000    |          |          |
| 0180           | ELIMINATE DECK DRAIN             | 2.000      | EACH | 1200.0000 | 2500.0000  | 1200.0000  | 500.0000   |          |          |
| 0190           | PARTIAL DEPTH PATCHING           | 18.700     | CUYD | 950.0000  | 2000.0000  | 1500.0000  | 1400.0000  |          |          |
| 0200           | DEMOBILIZATION                   | 1.000      | LS   | 4999.7100 | 5831.2600  | 5805.6500  | 8041.4300  |          |          |
| TOTAL BIDS     |                                  |            |      | 337818.31 | 388750.26  | 392847.65  | 544136.43  |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 408 Contract ID: 11-2273 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: HARDIN District: 04 Date Let : 07-15-11 Call: 408 Contid: 11-2273  
Proposal Description: 047GR11P101-FD39 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING WENDELL FORD PARKWAY (PW 9001)  
Number of Bidders 3

|                                                 |                                                      |  |
|-------------------------------------------------|------------------------------------------------------|--|
| 1 SCOTTY'S CONTRACTING AND STONE LLC 326,082.11 | 2 GOHMANN ASPHALT AND CONSTRUCTION INC \$ 407,800.00 |  |
| 3 CERTIFIED CONSTRUCTION COMPANY OF 424,037.00  |                                                      |  |

ENGINEERS ESTIMATE 423,010.87 LOW BIDDER is -22.91 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|-----------|------------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 234.000    | TON  | 59.0000   | 70.2500   | 68.0000    |          |          |          |
| 0020           | SIGNS                             | 360.000    | SQFT | 5.2500    | 6.0000    | 5.0000     |          |          |          |
| 0030           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 3250.0000 | 1200.0000 | 18000.0000 |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 3250.0000 | 1200.0000 | 18000.0000 |          |          |          |
| 0050           | PORTABLE CHANGEABLE MESSAGE SIGN  | 2.000      | EACH | 750.0000  | 350.0000  | 1000.0000  |          |          |          |
| 0060           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1500.0000 | 1000.0000 | 2500.0000  |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1500.0000 | 1000.0000 | 2500.0000  |          |          |          |
| 0080           | ASPHALT PAVE MILLING & TEXTURING  | 3,872.000  | TON  | 7.2000    | 16.0000   | 12.0000    |          |          |          |
| 0090           | PAVE STRIPING-TEMP PAINT-6 IN     | 42,472.000 | LF   | 0.1400    | 0.1800    | 0.1400     |          |          |          |
| 0100           | PAVEMENT MARKER TYPE V-B W/R      | 264.000    | EACH | 20.9500   | 20.0000   | 21.0000    |          |          |          |
| 0110           | REMOVE PAVEMENT MARKER TYPE V     | 264.000    | EACH | 4.0000    | 5.0000    | 5.0000     |          |          |          |
| 0120           | FUEL ADJUSTMENT                   | 6,418.000  | DOLL | 1.0000    | 1.0000    | 1.0000     |          |          |          |
| 0130           | ASPHALT ADJUSTMENT                | 11,308.000 | DOLL | 1.0000    | 1.0000    | 1.0000     |          |          |          |
| 0140           | CL3 ASPH SURF 0.38A PG64-22       | 3,872.000  | TON  | 58.8000   | 70.2500   | 70.0000    |          |          |          |
| 0150           | DURABLE WATERBORNE MARKING-6 IN W | 21,824.000 | LF   | 0.2100    | 0.2800    | 0.2100     |          |          |          |
| 0160           | DURABLE WATERBORNE MARKING-6 IN Y | 21,120.000 | LF   | 0.2100    | 0.2800    | 0.2100     |          |          |          |
| 0170           | DEMOBILIZATION                    | 1.000      | LS   | 4556.9900 | 6146.2200 | 6266.6800  |          |          |          |
| TOTAL BIDS     |                                   |            |      | 326082.11 | 407800.00 | 424037.00  |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 409 Contract ID: 11-3254 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: TODD District: 03 Date Let : 07-15-11 Call: 409 Contid: 11-3254  
Proposal Description: 110GR11R100-FD39 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS CITY STREETS IN ELKTON AND GUTHRIE  
Number of Bidders 3

|                                                  |                                                   |  |
|--------------------------------------------------|---------------------------------------------------|--|
| 1 SCOTTY'S CONTRACTING AND STONE LLC 175,615.41  | 2 CERTIFIED CONSTRUCTION COMPANY OF \$ 267,229.00 |  |
| 3 TODD COUNTY CRUSHED STONE LLC D/B/A 284,960.24 |                                                   |  |

ENGINEERS ESTIMATE 227,363.23 LOW BIDDER is -22.76 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|-----------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | DGA BASE                         | 125.000   | TON  | 15.5000   | 30.0000   | 25.0000   |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22       | 328.000   | TON  | 59.9000   | 88.0000   | 95.0000   |          |          |          |
| 0030           | CL2 ASPH BASE 0.75D PG64-22      | 99.000    | TON  | 59.7000   | 100.0000  | 100.0000  |          |          |          |
| 0040           | CL2 ASPH SURF 0.38D PG64-22      | 1,994.000 | TON  | 59.9000   | 88.0000   | 95.0000   |          |          |          |
| 0050           | STANDARD CURB AND GUTTER         | 440.000   | LF   | 22.0000   | 20.0000   | 40.0000   |          |          |          |
| 0060           | ROADWAY EXCAVATION               | 60.000    | CUYD | 9.0000    | 50.0000   | 35.0000   |          |          |          |
| 0070           | SIGNS                            | 1,344.000 | SQFT | 6.0000    | 7.0000    | 6.0000    |          |          |          |
| 0080           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 525.0000  | 500.0000  |          |          |          |
| 0090           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 900.0000  | 500.0000  |          |          |          |
| 0100           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 1010.0000 | 500.0000  |          |          |          |
| 0110           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 650.0000  | 1160.0000 | 500.0000  |          |          |          |
| 0120           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 310.0000  | 500.0000  |          |          |          |
| 0130           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 1365.0000 | 500.0000  |          |          |          |
| 0140           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 1150.0000 | 500.0000  |          |          |          |
| 0150           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 3270.0000 | 500.0000  |          |          |          |
| 0160           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 375.0000  | 500.0000  |          |          |          |
| 0170           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 550.0000  | 500.0000  |          |          |          |
| 0180           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 500.0000  | 500.0000  |          |          |          |
| 0190           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 300.0000  | 500.0000  |          |          |          |
| 0200           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 295.0000  | 1100.0000 | 500.0000  |          |          |          |
| 0210           | MAINTAIN & CONTROL TRAFFIC       | 1.000     | LS   | 275.0000  | 550.0000  | 500.0000  |          |          |          |
| 0220           | MOBILIZATION FOR MILL & TEXT     | 1.000     | LS   | 800.0000  | 2000.0000 | 2000.0000 |          |          |          |
| 0230           | ASPHALT PAVE MILLING & TEXTURING | 5.000     | TON  | 225.0000  | 400.0000  | 150.0000  |          |          |          |
| 0240           | REMOVE GRAVEL                    | 39.000    | CUYD | 14.5000   | 50.0000   | 30.0000   |          |          |          |
| 0250           | GRADE AND RECOMPACT SHOULDER     | 845.000   | LF   | 1.0000    | 6.0000    | 10.0000   |          |          |          |
| 0260           | DEMOBILIZATION                   | 1.000     | LS   | 2595.3100 | 3950.0000 | 4211.2400 |          |          |          |
| TOTAL BIDS     |                                  |           |      | 175615.41 | 267229.00 | 284960.24 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 410 Contract ID: 11-3255 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: PERRY District: 10 Date Let : 07-15-11 Call: 410 Contid: 11-3255  
Proposal Description: 097GR11R101-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN PERRY COUNTY  
Number of Bidders 1  
1 MOUNTAIN ENTERPRISES INC 414,724.90

ENGINEERS ESTIMATE 389,377.41 LOW BIDDER is 6.50 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22       | 142.000    | TON  | 87.4500   |          |          |          |          |          |
| 0020           | CL2 ASPH SURF 0.38D PG64-22      | 3,940.000  | TON  | 87.4500   |          |          |          |          |          |
| 0030           | SIGNS                            | 530.000    | SQFT | 1.0000    |          |          |          |          |          |
| 0040           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2000.0000 |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1000.0000 |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1500.0000 |          |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1000.0000 |          |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1000.0000 |          |          |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1000.0000 |          |          |          |          |          |
| 0100           | ASPHALT PAVE MILLING & TEXTURING | 51.000     | TON  | 150.0000  |          |          |          |          |          |
| 0110           | PAVE STRIPING-PERM PAINT-4 IN    | 85,500.000 | LF   | 0.2400    |          |          |          |          |          |
| 0120           | FUEL ADJUSTMENT                  | 5,580.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0130           | ASPHALT ADJUSTMENT               | 9,844.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0140           | DEMOBILIZATION                   | 1.000      | LS   | 6130.0000 |          |          |          |          |          |
|                | TOTAL BIDS                       |            |      | 414724.90 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 411 Contract ID: 11-3256 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: OWSLEY District: 10 Date Let : 07-15-11 Call: 411 Contid: 11-3256  
Proposal Description: 095GR11R102-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN OWSLEY COUNTY  
Number of Bidders 1  
1 HINKLE CONTRACTING COMPANY LLC 254,245.00

| ENGINEERS ESTIMATE |                                  | 244,433.11 | LOW BIDDER is | 4.01 % FROM ENGINEER'S ESTIMATE |          |          |          |          |          |
|--------------------|----------------------------------|------------|---------------|---------------------------------|----------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity   | Unit          | Bidder 1                        | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22       | 96.000     | TON           | 82.5000                         |          |          |          |          |          |
| 0020               | CL2 ASPH SURF 0.38D PG64-22      | 2,690.000  | TON           | 82.5000                         |          |          |          |          |          |
| 0030               | SIGNS                            | 300.000    | SQFT          | 7.0000                          |          |          |          |          |          |
| 0040               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 1150.0000                       |          |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 1150.0000                       |          |          |          |          |          |
| 0060               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 2450.0000                       |          |          |          |          |          |
| 0070               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 2450.0000                       |          |          |          |          |          |
| 0080               | ASPHALT PAVE MILLING & TEXTURING | 24.000     | TON           | 225.0000                        |          |          |          |          |          |
| 0090               | PAVE STRIPING-PERM PAINT-4 IN    | 23,600.000 | LF            | 0.2500                          |          |          |          |          |          |
| 0120               | DEMOBILIZATION                   | 1.000      | LS            | 3800.0000                       |          |          |          |          |          |
| TOTAL BIDS         |                                  |            |               | 254245.00                       |          |          |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 412 Contract ID: 11-3352 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: GREEN District: 04 Date Let : 07-15-11 Call: 412 Contid: 11-3352  
Proposal Description: 044GR11R105-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN GREEN COUNTY  
Number of Bidders 1  
1 NALLY & HAYDON SURFACING LLC 524,855.41

ENGINEERS ESTIMATE 497,661.73 LOW BIDDER is 5.46 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22       | 429.000    | TON  | 78.2700   |          |          |          |          |          |
| 0020           | ASPHALT MIX FOR PAVEMENT WEDGE   | 1,290.000  | TON  | 79.0300   |          |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22      | 4,170.000  | TON  | 78.2700   |          |          |          |          |          |
| 0040           | SIGNS                            | 420.000    | SQFT | 7.5000    |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 3500.0000 |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 5200.0000 |          |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1800.0000 |          |          |          |          |          |
| 0080           | ASPHALT PAVE MILLING & TEXTURING | 30.000     | TON  | 185.0000  |          |          |          |          |          |
| 0090           | PAVE STRIPING-TEMP PAINT-4 IN    | 35,250.000 | LF   | 0.1300    |          |          |          |          |          |
| 0100           | PAVE STRIPING-PERM PAINT-4 IN    | 70,500.000 | LF   | 0.1300    |          |          |          |          |          |
| 0110           | FUEL ADJUSTMENT                  | 8,051.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0120           | ASPHALT ADJUSTMENT               | 14,188.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0130           | DEMOBILIZATION                   | 1.000      | LS   | 7756.4800 |          |          |          |          |          |
|                | TOTAL BIDS                       |            |      | 524855.41 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 413 Contract ID: 11-2277 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: BARREN,WARREN District: 03 Date Let : 07-15-11 Call: 413 Contid: 11-2277  
Proposal Description: 121GR11P103-FD39 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING CUMBERLAND PARKWAY AND I-65 INTERCHANGE RAMPS  
Number of Bidders 1  
1 SCOTTY'S CONTRACTING AND STONE LLC 548,647.05

| ENGINEERS ESTIMATE |                                   | 555,738.24 | LOW BIDDER is |           | -1.27 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|-----------|----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1  | Bidder 2                         | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                          | 250.000    | TON           | 23.2000   |                                  |          |          |          |          |
| 0020               | ASPHALT SEAL AGGREGATE            | 44.000     | TON           | 75.0000   |                                  |          |          |          |          |
| 0030               | ASPHALT SEAL COAT                 | 6.300      | TON           | 875.0000  |                                  |          |          |          |          |
| 0040               | LEVELING & WEDGING PG64-22        | 417.000    | TON           | 81.7700   |                                  |          |          |          |          |
| 0050               | CL2 ASPH BASE 1.00D PG64-22       | 122.000    | TON           | 79.7000   |                                  |          |          |          |          |
| 0060               | CL2 ASPH SURF 0.38D PG64-22       | 1,310.000  | TON           | 80.7900   |                                  |          |          |          |          |
| 0070               | CL3 ASPH SURF 0.50A PG64-22       | 3,120.000  | TON           | 80.7900   |                                  |          |          |          |          |
| 0080               | SIGNS                             | 340.000    | SQFT          | 7.0000    |                                  |          |          |          |          |
| 0090               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 9875.0000 |                                  |          |          |          |          |
| 0100               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 8955.0000 |                                  |          |          |          |          |
| 0110               | PORTABLE CHANGEABLE MESSAGE SIGN  | 3.000      | EACH          | 1850.0000 |                                  |          |          |          |          |
| 0120               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 850.0000  |                                  |          |          |          |          |
| 0130               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 850.0000  |                                  |          |          |          |          |
| 0140               | ASPHALT PAVE MILLING & TEXTURING  | 1,040.000  | TON           | 33.2500   |                                  |          |          |          |          |
| 0150               | SHOULDER RUMBLE STRIPS-SAWED      | 32,350.000 | LF            | 0.3600    |                                  |          |          |          |          |
| 0160               | ARROW PANEL                       | 3.000      | EACH          | 875.0000  |                                  |          |          |          |          |
| 0170               | PAVE STRIPING-TEMP PAINT-6 IN     | 45,000.000 | LF            | 0.2100    |                                  |          |          |          |          |
| 0180               | PAVEMENT MARKER TYPE V-B W/R      | 156.000    | EACH          | 20.9500   |                                  |          |          |          |          |
| 0190               | PAVEMENT MARKER TYPE V-B Y/R      | 179.000    | EACH          | 20.9500   |                                  |          |          |          |          |
| 0200               | REMOVE PAVEMENT MARKER TYPE V     | 315.000    | EACH          | 5.0000    |                                  |          |          |          |          |
| 0210               | FUEL ADJUSTMENT                   | 6,957.000  | DOLL          | 1.0000    |                                  |          |          |          |          |
| 0220               | ASPHALT ADJUSTMENT                | 12,259.000 | DOLL          | 1.0000    |                                  |          |          |          |          |
| 0230               | DURABLE WATERBORNE MARKING-6 IN W | 22,600.000 | LF            | 0.2600    |                                  |          |          |          |          |
| 0240               | DURABLE WATERBORNE MARKING-6 IN Y | 15,550.000 | LF            | 0.2600    |                                  |          |          |          |          |
| 0250               | DEMOBILIZATION                    | 1.000      | LS            | 7824.1100 |                                  |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 548647.05 |                                  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 414 Contract ID: 11-3355 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: FAYETTE District: 07 Date Let : 07-15-11 Call: 414 Contid: 11-3355  
Proposal Description: 034GR11R109-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN FAYETTE COUNTY  
Number of Bidders 1  
1 L-M ASPHALT PARTNERS LTD D/B/A 459,730.68

ENGINEERS ESTIMATE 468,624.61 LOW BIDDER is -1.89 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 588.000    | TON  | 76.2100   |          |          |          |          |          |
| 0020           | ASPHALT MIX FOR PAVEMENT WEDGE    | 450.000    | TON  | 76.2100   |          |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22       | 4,000.000  | TON  | 76.2100   |          |          |          |          |          |
| 0040           | SIGNS                             | 570.000    | SQFT | 0.0100    |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 4500.0000 |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 3641.1000 |          |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1500.0000 |          |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1500.0000 |          |          |          |          |          |
| 0090           | ASPHALT PAVE MILLING & TEXTURING  | 70.000     | TON  | 120.2700  |          |          |          |          |          |
| 0100           | BASE FAILURE REPAIR               | 265.000    | SQYD | 70.0000   |          |          |          |          |          |
| 0110           | PAVE STRIPING-TEMP PAINT-4 IN     | 33,000.000 | LF   | 0.1700    |          |          |          |          |          |
| 0120           | PAVE STRIPING-PERM PAINT-4 IN     | 33,000.000 | LF   | 0.1900    |          |          |          |          |          |
| 0130           | PAVE MARKING-THERMO STOP BAR-12IN | 20.000     | LF   | 12.5000   |          |          |          |          |          |
| 0140           | FUEL ADJUSTMENT                   | 6,887.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0150           | ASPHALT ADJUSTMENT                | 12,137.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0160           | DEMOBILIZATION                    | 1.000      | LS   | 6515.0000 |          |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 459730.68 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 415 Contract ID: 11-3258 Sheet 1  
Date Run : July 15, 2011 11:33 am

County: WEBSTER District: 02 Date Let : 07-15-11 Call: 415 Contid: 11-3258  
Proposal Description: 117GR11R106-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN WEBSTER COUNTY  
Number of Bidders 3

|                                            |            |                    |               |
|--------------------------------------------|------------|--------------------|---------------|
| 1 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC | 147,857.51 | 2 ROGERS GROUP INC | \$ 158,922.46 |
| 3 J H RUDOLPH & CO INC AND SUBSIDIARIES    | 181,870.00 |                    |               |

ENGINEERS ESTIMATE 180,238.07 LOW BIDDER is -17.96 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | DGA BASE                         | 205.000    | TON  | 22.0000   | 22.2100   | 27.0000   |          |          |          |
| 0020           | AGGREGATE FOR MAILBOX TURNOUTS   | 40.000     | TON  | 22.0000   | 29.7100   | 29.0000   |          |          |          |
| 0030           | LEVELING & WEDGING PG64-22       | 123.000    | TON  | 66.9400   | 77.5400   | 88.0000   |          |          |          |
| 0040           | CL2 ASPH SURF 0.38D PG64-22      | 1,650.000  | TON  | 66.9400   | 71.4000   | 75.0000   |          |          |          |
| 0050           | SIGNS                            | 420.000    | SQFT | 4.0000    | 6.2500    | 8.0000    |          |          |          |
| 0060           | ASPHALT PAVE MILLING & TEXTURING | 77.000     | TON  | 35.0000   | 95.0000   | 100.0000  |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1200.0000 | 762.8400  | 5700.0000 |          |          |          |
| 0080           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1200.0000 | 1144.2500 | 8497.4900 |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 2500.0000 | 1000.0000 | 1500.0000 |          |          |          |
| 0100           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 2500.0000 | 1000.0000 | 1500.0000 |          |          |          |
| 0110           | PAVE STRIPING-TEMP PAINT-4 IN    | 25,133.000 | LF   | 0.0100    | 0.1900    | 0.1900    |          |          |          |
| 0120           | PAVE STRIPING-PERM PAINT-4 IN    | 21,992.000 | LF   | 0.4300    | 0.2100    | 0.2200    |          |          |          |
| 0130           | DEMOBILIZATION                   | 1.000      | LS   | 2300.0000 | 2592.9100 | 2730.0000 |          |          |          |
| TOTAL BIDS     |                                  |            |      | 147857.51 | 158922.46 | 181870.00 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 416 Contract ID: 11-3356 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: LIVINGSTON District: 01 Date Let : 07-15-11 Call: 416 Contid: 11-3356  
Proposal Description: 070GR11R111-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN LIVINGSTON COUNTY  
Number of Bidders 1

1 JIM SMITH CONTRACTING COMPANY LLC 322,754.35

ENGINEERS ESTIMATE 332,271.47 LOW BIDDER is -2.86 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | DGA BASE                          | 280.000    | TON  | 35.0000   |          |          |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22        | 930.000    | TON  | 73.0000   |          |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22       | 2,715.000  | TON  | 73.0000   |          |          |          |          |          |
| 0040           | SIGNS                             | 420.000    | SQFT | 1.0000    |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 1600.0000 |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 1600.0000 |          |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 2100.0000 |          |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 2100.0000 |          |          |          |          |          |
| 0090           | ASPHALT PAVE MILLING & TEXTURING  | 18.000     | TON  | 200.0000  |          |          |          |          |          |
| 0100           | PAVE STRIPING-TEMP PAINT-4 IN     | 10,000.000 | LF   | 0.2500    |          |          |          |          |          |
| 0110           | PAVE STRIPING-PERM PAINT-4 IN     | 45,400.000 | LF   | 0.3200    |          |          |          |          |          |
| 0120           | PAVE MARKING-THERMO STOP BAR-12IN | 9.000      | LF   | 10.0000   |          |          |          |          |          |
| 0130           | FUEL ADJUSTMENT                   | 4,983.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0140           | ASPHALT ADJUSTMENT                | 8,782.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0150           | DEMOBILIZATION                    | 1.000      | LS   | 4566.3500 |          |          |          |          |          |
| TOTAL BIDS     |                                   |            |      | 322754.35 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 417 Contract ID: 11-2279 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: HOPKINS District: 02 Date Let : 07-15-11 Call: 417 Contid: 11-2279  
Proposal Description: 054GR11P105-FD39 & FE01 Length: 0 Time: 10/15/11  
ASPHALT RESURFACING EDWARD T. BREATHITT PENNYRILE PARKWAY  
Number of Bidders 3

|                                                         |                    |                 |
|---------------------------------------------------------|--------------------|-----------------|
| 1 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC 1,229,316.50 | 2 ROGERS GROUP INC | \$ 1,255,533.81 |
| 3 J H RUDOLPH & CO INC AND SUBSIDIARIES 1,357,533.65    |                    |                 |

ENGINEERS ESTIMATE 1,465,017.71 LOW BIDDER is -16.08 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|------------|------|------------|------------|------------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 100.000    | TON  | 69.0000    | 70.1100    | 87.0000    |          |          |          |
| 0020           | CL4 ASPH SURF 0.50A PG76-22       | 11,550.000 | TON  | 76.8800    | 77.6100    | 87.0000    |          |          |          |
| 0030           | BARRICADE-TYPE III                | 6.000      | EACH | 200.0000   | 99.9000    | 100.0000   |          |          |          |
| 0040           | SIGNS                             | 460.000    | SQFT | 4.0000     | 7.3300     | 7.5000     |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 7000.0000  | 10910.2000 | 23000.0000 |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS   | 7000.0000  | 10910.2000 | 23000.0000 |          |          |          |
| 0070           | PORTABLE CHANGEABLE MESSAGE SIGN  | 4.000      | EACH | 1400.0000  | 777.0300   | 1180.0000  |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1890.0000  | 1800.0000  | 1800.0000  |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS   | 1890.0000  | 1800.0000  | 1800.0000  |          |          |          |
| 0100           | ASPHALT PAVE MILLING & TEXTURING  | 11,550.000 | TON  | 11.1300    | 12.0300    | 8.8500     |          |          |          |
| 0110           | ARROW PANEL                       | 4.000      | EACH | 500.0000   | 527.2700   | 800.0000   |          |          |          |
| 0120           | CONDUIT-2 IN                      | 80.000     | LF   | 12.6000    | 12.0000    | 12.0000    |          |          |          |
| 0130           | CONDUIT-2 IN                      | 80.000     | LF   | 12.6000    | 12.0000    | 12.0000    |          |          |          |
| 0140           | TRENCHING AND BACKFILLING         | 74.000     | LF   | 8.4000     | 5.0000     | 5.0000     |          |          |          |
| 0150           | TRENCHING AND BACKFILLING         | 74.000     | LF   | 8.4000     | 5.0000     | 5.0000     |          |          |          |
| 0160           | PIEZOELECTRIC SENSOR              | 4.000      | EACH | 15.7500    | 1375.0000  | 1375.0000  |          |          |          |
| 0170           | PIEZOELECTRIC SENSOR              | 4.000      | EACH | 15.7500    | 1375.0000  | 1375.0000  |          |          |          |
| 0180           | LOOP WIRE                         | 1,530.000  | LF   | 1.5800     | 0.3000     | 0.3000     |          |          |          |
| 0190           | LOOP WIRE                         | 1,530.000  | LF   | 1.5800     | 0.3000     | 0.3000     |          |          |          |
| 0200           | LOOP SAW SLOT AND FILL            | 344.000    | LF   | 13.6500    | 11.7500    | 11.7500    |          |          |          |
| 0210           | LOOP SAW SLOT AND FILL            | 344.000    | LF   | 13.6500    | 11.7500    | 11.7500    |          |          |          |
| 0220           | PAVE STRIPING-TEMP PAINT-6 IN     | 80,000.000 | LF   | 0.1900     | 0.1900     | 0.1900     |          |          |          |
| 0230           | PAVE MARKING-THERMO X-WALK-6 IN   | 75.000     | LF   | 9.7200     | 9.2500     | 9.2500     |          |          |          |
| 0240           | PAVE MARKING-THERMO STOP BAR-24IN | 24.000     | LF   | 19.5000    | 18.5000    | 18.5000    |          |          |          |
| 0250           | PAVE MARKING-THERMO CURV ARROW    | 16.000     | EACH | 136.5000   | 130.0000   | 130.0000   |          |          |          |
| 0260           | PAVEMENT MARKER TYPE V-B W/R      | 715.000    | EACH | 23.0000    | 22.0000    | 22.0000    |          |          |          |
| 0270           | PAVEMENT MARKER TYPE V-B Y/R      | 100.000    | EACH | 23.6500    | 22.0000    | 22.0000    |          |          |          |
| 0280           | REMOVE PAVEMENT MARKER TYPE V     | 815.000    | EACH | 8.0000     | 4.5800     | 6.8000     |          |          |          |
| 0290           | FUEL ADJUSTMENT                   | 15,591.000 | DOLL | 1.0000     | 1.0000     | 1.0000     |          |          |          |
| 0300           | ASPHALT ADJUSTMENT                | 27,474.000 | DOLL | 1.0000     | 1.0000     | 1.0000     |          |          |          |
| 0310           | WOOD POST                         | 2.000      | EACH | 210.0000   | 265.5200   | 270.0000   |          |          |          |
| 0320           | JUNCTION BOX TYPE A               | 4.000      | EACH | 735.0000   | 728.5500   | 730.0000   |          |          |          |
| 0330           | JUNCTION BOX TYPE A               | 4.000      | EACH | 735.0000   | 728.5500   | 730.0000   |          |          |          |
| 0340           | JUNCTION BOX-10 X 8 X 4           | 2.000      | EACH | 263.0000   | 298.7500   | 300.0000   |          |          |          |
| 0350           | JUNCTION BOX-10 X 8 X 4           | 2.000      | EACH | 263.0000   | 298.7500   | 300.0000   |          |          |          |
| 0360           | DURABLE WATERBORNE MARKING-6 IN W | 64,925.000 | LF   | 0.3900     | 0.3700     | 0.3700     |          |          |          |
| 0370           | DURABLE WATERBORNE MARKING-6 IN Y | 55,695.000 | LF   | 0.3900     | 0.3700     | 0.3700     |          |          |          |
| 0380           | DEMOBILIZATION                    | 1.000      | LS   | 18500.0000 | 20580.7200 | 20370.0000 |          |          |          |
| TOTAL BIDS     |                                   |            |      | 1229316.50 | 1255533.81 | 1357533.65 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 418 Contract ID: 11-3257 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: ELLIOTT District: 09 Date Let : 07-15-11 Call: 418 Contid: 11-3257  
Proposal Description: 032GR11R104-FD39 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS STATE ROUTES AND COUNTY ROADS IN ELLIOTT COUNTY  
Number of Bidders 2

1 MOUNTAIN ENTERPRISES INC 605,244.10 2 HINKLE CONTRACTING COMPANY LLC \$ 671,773.00

ENGINEERS ESTIMATE 635,817.62 LOW BIDDER is -4.80 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2   | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|------------|----------|----------|----------|----------|
| 0010           | DGA BASE                         | 640.000    | TON  | 27.8000   | 38.7500    |          |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22       | 1,206.000  | TON  | 77.1000   | 85.0000    |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22      | 5,815.000  | TON  | 77.1000   | 85.0000    |          |          |          |          |
| 0040           | SIGNS                            | 700.000    | SQFT | 1.0000    | 6.0000     |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1000.0000 | 900.0000   |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1000.0000 | 900.0000   |          |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 3000.0000 | 900.0000   |          |          |          |          |
| 0080           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 1000.0000 | 900.0000   |          |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1525.0000 | 1500.0000  |          |          |          |          |
| 0100           | ASPHALT PAVE MILLING & TEXTURING | 35.000     | TON  | 70.0000   | 125.0000   |          |          |          |          |
| 0110           | FUEL ADJUSTMENT                  | 9,598.000  | DOLL | 1.0000    | 1.0000     |          |          |          |          |
| 0120           | ASPHALT ADJUSTMENT               | 16,915.000 | DOLL | 1.0000    | 1.0000     |          |          |          |          |
| 0130           | DEMOBILIZATION                   | 1.000      | LS   | 8945.0000 | 10000.0000 |          |          |          |          |
|                | TOTAL BIDS                       |            |      | 605244.10 | 671773.00  |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 419 Contract ID: 11-3259 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: BREATHITT District: 10 Date Let : 07-15-11 Call: 419 Contid: 11-3259  
Proposal Description: 013GR11R110-FD39 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS LOCAL ROADS IN BREATHITT COUNTY  
Number of Bidders 1  
1 HINKLE CONTRACTING COMPANY LLC 227,904.00

| ENGINEERS ESTIMATE |                             | 234,423.19 | LOW BIDDER is |           | -2.78 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------|------------|---------------|-----------|----------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description         | Quantity   | Unit          | Bidder 1  | Bidder 2                         | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22  | 508.000    | TON           | 83.0000   |                                  |          |          |          |          |
| 0020               | CL2 ASPH BASE 0.75D PG64-22 | 135.000    | TON           | 82.0000   |                                  |          |          |          |          |
| 0030               | CL2 ASPH SURF 0.38D PG64-22 | 1,940.000  | TON           | 83.0000   |                                  |          |          |          |          |
| 0040               | SIGNS                       | 750.000    | SQFT          | 7.0000    |                                  |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC  | 1.000      | LS            | 1000.0000 |                                  |          |          |          |          |
| 0060               | MAINTAIN & CONTROL TRAFFIC  | 1.000      | LS            | 1000.0000 |                                  |          |          |          |          |
| 0070               | MAINTAIN & CONTROL TRAFFIC  | 1.000      | LS            | 1000.0000 |                                  |          |          |          |          |
| 0080               | MAINTAIN & CONTROL TRAFFIC  | 1.000      | LS            | 1000.0000 |                                  |          |          |          |          |
| 0090               | MAINTAIN & CONTROL TRAFFIC  | 1.000      | LS            | 1000.0000 |                                  |          |          |          |          |
| 0100               | DEMOBILIZATION              | 1.000      | LS            | 3400.0000 |                                  |          |          |          |          |
| TOTAL BIDS         |                             |            |               | 227904.00 |                                  |          |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 420 Contract ID: 11-2300 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: CRITTENDEN District: 01 Date Let : 07-15-11 Call: 420 Contid: 11-2300  
Proposal Description: 028GR11P084-FD05 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING US 60 AND KY 1077 IN CRITTENDEN COUNTY  
Number of Bidders 1  
1 ROGERS GROUP INC 555,000.00

| ENGINEERS ESTIMATE |                                   | 530,769.50 | LOW BIDDER is |           | 4.56 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|-----------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1  | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                          | 175.000    | TON           | 29.0800   |                                 |          |          |          |          |
| 0020               | LEVELING & WEDGING PG64-22        | 922.000    | TON           | 71.0600   |                                 |          |          |          |          |
| 0030               | ASPHALT MIX FOR PAVEMENT WEDGE    | 130.000    | TON           | 79.8600   |                                 |          |          |          |          |
| 0040               | CL2 ASPH SURF 0.38D PG64-22       | 1,655.000  | TON           | 69.8800   |                                 |          |          |          |          |
| 0050               | CL3 ASPH SURF 0.50B PG64-22       | 2,385.000  | TON           | 76.1600   |                                 |          |          |          |          |
| 0060               | SIGNS                             | 740.000    | SQFT          | 7.5900    |                                 |          |          |          |          |
| 0070               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 2575.8600 |                                 |          |          |          |          |
| 0080               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 4591.7500 |                                 |          |          |          |          |
| 0090               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 1707.0400 |                                 |          |          |          |          |
| 0100               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 1707.0200 |                                 |          |          |          |          |
| 0110               | ASPHALT PAVE MILLING & TEXTURING  | 2,551.000  | TON           | 26.1700   |                                 |          |          |          |          |
| 0120               | SIDEWALK-4 IN CONCRETE            | 75.000     | SQYD          | 284.5000  |                                 |          |          |          |          |
| 0130               | CONDUIT-1 1/4 IN                  | 300.000    | LF            | 10.2400   |                                 |          |          |          |          |
| 0140               | JUNCTION BOX TYPE B               | 2.000      | EACH          | 597.4600  |                                 |          |          |          |          |
| 0150               | TRENCHING AND BACKFILLING         | 300.000    | LF            | 5.6900    |                                 |          |          |          |          |
| 0160               | LOOP WIRE                         | 500.000    | LF            | 0.2600    |                                 |          |          |          |          |
| 0170               | CABLE-NO. 14/1 PAIR               | 1,500.000  | LF            | 1.7600    |                                 |          |          |          |          |
| 0180               | LOOP SAW SLOT AND FILL            | 250.000    | LF            | 12.5200   |                                 |          |          |          |          |
| 0190               | PAVE STRIPING-TEMP PAINT-4 IN     | 21,000.000 | LF            | 0.2200    |                                 |          |          |          |          |
| 0200               | PAVE STRIPING-PERM PAINT-4 IN     | 48,600.000 | LF            | 0.2400    |                                 |          |          |          |          |
| 0210               | PAVE MARKING-THERMO X-WALK-6 IN   | 320.000    | LF            | 10.5300   |                                 |          |          |          |          |
| 0220               | PAVE MARKING-THERMO STOP BAR-24IN | 119.000    | LF            | 21.0400   |                                 |          |          |          |          |
| 0230               | PAVE MARKING-THERMO CURV ARROW    | 4.000      | EACH          | 147.9400  |                                 |          |          |          |          |
| 0240               | REMOVE PAVEMENT MARKER TYPE V     | 410.000    | EACH          | 6.5200    |                                 |          |          |          |          |
| 0250               | FUEL ADJUSTMENT                   | 4,156.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0260               | ASPHALT ADJUSTMENT                | 15,073.000 | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0270               | DETECTABLE WARNINGS               | 84.000     | SQFT          | 91.0500   |                                 |          |          |          |          |
| 0280               | DEMOBILIZATION                    | 1.000      | LS            | 8250.0000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 555000.00 |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 421 Contract ID: 11-2301 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: DAVIESS District: 02 Date Let : 07-15-11 Call: 421 Contid: 11-2301  
Proposal Description: 030GR11094-FD05 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING KY 1514 & KY 2118 IN DAVIESS COUNTY  
Number of Bidders 1  
1 YAGER MATERIALS LLC 491,326.00

ENGINEERS ESTIMATE 470,524.57 LOW BIDDER is 4.42 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|----------|----------|----------|----------|----------|
| 0010           | DGA BASE                         | 415.000    | TON  | 28.0000   |          |          |          |          |          |
| 0020           | LEVELING & WEDGING PG64-22       | 500.000    | TON  | 82.0000   |          |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22      | 4,400.000  | TON  | 81.7500   |          |          |          |          |          |
| 0040           | SIGNS                            | 500.000    | SQFT | 10.0000   |          |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 7700.0000 |          |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 3950.0000 |          |          |          |          |          |
| 0070           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1500.0000 |          |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1500.0000 |          |          |          |          |          |
| 0090           | ASPHALT PAVE MILLING & TEXTURING | 410.000    | TON  | 35.0000   |          |          |          |          |          |
| 0100           | PAVE STRIPING-TEMP PAINT-4 IN    | 32,825.000 | LF   | 0.1900    |          |          |          |          |          |
| 0110           | PAVE STRIPING-PERM PAINT-4 IN    | 61,825.000 | LF   | 0.2100    |          |          |          |          |          |
| 0120           | FUEL ADJUSTMENT                  | 6,705.000  | DOLL | 1.0000    |          |          |          |          |          |
| 0130           | ASPHALT ADJUSTMENT               | 11,820.000 | DOLL | 1.0000    |          |          |          |          |          |
| 0140           | DEMOBILIZATION                   | 1.000      | LS   | 7261.0000 |          |          |          |          |          |
| TOTAL BIDS     |                                  |            |      | 491326.00 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 422 Contract ID: 11-3358 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: HENRY District: 05 Date Let : 07-15-11 Call: 422 Contid: 11-3358  
Proposal Description: 052GR11R112-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN HENRY COUNTY  
Number of Bidders 2

1 MAGO CONSTRUCTION COMPANY LLC 414,500.51 2 MAC CONSTRUCTION & EXCAVATING INC WOS \$ 518,717.96

ENGINEERS ESTIMATE 463,590.14 LOW BIDDER is -10.58 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description              | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|----------------------------------|------------|------|-----------|-----------|----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22       | 600.000    | TON  | 57.8700   | 85.0000   |          |          |          |          |
| 0020           | ASPHALT MIX FOR PAVEMENT WEDGE   | 385.000    | TON  | 57.8700   | 75.0000   |          |          |          |          |
| 0030           | CL2 ASPH SURF 0.38D PG64-22      | 5,255.000  | TON  | 57.8700   | 70.0000   |          |          |          |          |
| 0040           | SIGNS                            | 634.000    | SQFT | 3.0000    | 5.0000    |          |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2000.0000 | 3000.0000 |          |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2000.0000 | 3000.0000 |          |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS   | 2000.0000 | 2000.0000 |          |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1100.0000 | 750.0000  |          |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1100.0000 | 750.0000  |          |          |          |          |
| 0100           | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS   | 1100.0000 | 750.0000  |          |          |          |          |
| 0110           | ASPHALT PAVE MILLING & TEXTURING | 79.000     | TON  | 7.5000    | 60.0000   |          |          |          |          |
| 0120           | PAVE STRIPING-TEMP PAINT-4 IN    | 38,452.000 | LF   | 0.0100    | 0.1600    |          |          |          |          |
| 0130           | PAVE STRIPING-PERM PAINT-4 IN    | 76,904.000 | LF   | 0.1300    | 0.1600    |          |          |          |          |
| 0140           | FUEL ADJUSTMENT                  | 9,187.000  | DOLL | 1.0000    | 1.0000    |          |          |          |          |
| 0150           | ASPHALT ADJUSTMENT               | 16,189.000 | DOLL | 1.0000    | 1.0000    |          |          |          |          |
| 0160           | DEMOBILIZATION                   | 1.000      | LS   | 5839.1700 | 9000.0000 |          |          |          |          |
|                | TOTAL BIDS                       |            |      | 414500.51 | 518717.96 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 1  
Date Run :July 15, 2011 11:33 am

County: JEFFERSON District: 05 Date Let : 07-15-11 Call: 423 Contid: 11-1327

Proposal Description: 056GR11D027 FD04 & FD39 Length: 0 Time: 11/30/12

GRADE & DRAIN WITH ASPHALT SURFACE BROWNSBORO ROAD AND BALLARDSVILLE ROAD (KY 22)

Number of Bidders 6

|                                                     |                                                         |
|-----------------------------------------------------|---------------------------------------------------------|
| 1 KELSEY CONSTRUCTION LLC 6,379,280.30              | 2 LOUISVILLE PAVING COMPANY INC \$ 6,446,960.47         |
| 3 FLYNN BROTHERS CONTRACTING INC 6,730,000.00       | 4 MAC CONSTRUCTION & EXCAVATING INC WOS \$ 7,317,469.15 |
| 5 GOHMANN ASPHALT AND CONSTRUCTION INC 8,233,713.80 | 6 CERTIFIED CONSTRUCTION COMPANY OF \$ 9,595,000.00     |

ENGINEERS ESTIMATE 8,226,859.69 LOW BIDDER is -22.45 % FROM ENGINEER'S ESTIMATE

| Prop Line # | Item Description                       | Quantity   | Unit | Bidder 1   | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5   | Bidder 6    |
|-------------|----------------------------------------|------------|------|------------|------------|------------|------------|------------|-------------|
| 0010        | DGA BASE                               | 24,485.000 | TON  | 12.1000    | 13.5000    | 14.5000    | 15.0000    | 18.7500    | 15.0000     |
| 0020        | CRUSHED STONE BASE                     | 4,994.000  | TON  | 12.6000    | 14.0000    | 15.5000    | 15.0000    | 20.5000    | 16.0000     |
| 0030        | GEOGRID REINFORCEMENT FOR SUBGRADE     | 62,200.000 | SQYD | 4.0500     | 4.0000     | 4.7500     | 4.5000     | 4.5000     | 5.0000      |
| 0040        | DRAINAGE BLANKET-TYPE II-ASPH          | 9,732.000  | TON  | 38.0000    | 36.0400    | 45.0000    | 54.0000    | 44.2500    | 41.0000     |
| 0050        | TRAFFIC BOUND BASE                     | 550.000    | TON  | 20.0000    | 15.0000    | 20.0000    | 24.0000    | 31.0000    | 14.0000     |
| 0060        | LEVELING & WEDGING PG64-22             | 309.000    | TON  | 59.0000    | 57.6400    | 65.8600    | 89.0000    | 71.2500    | 61.0000     |
| 0070        | CL3 ASPH BASE 1.00D PG64-22            | 31,428.000 | TON  | 46.0000    | 44.3700    | 49.8000    | 54.5000    | 50.5000    | 52.0000     |
| 0080        | CEM CONC ENT PAVEMENT-8 IN             | 469.000    | SQYD | 62.7000    | 47.0000    | 60.0000    | 58.0000    | 46.0000    | 60.0000     |
| 0090        | MOBILIZATION FOR MILL & TEXT           | 1.000      | LS   | 1500.0000  | 1500.0000  | 2500.0000  | 1500.0000  | 1500.0000  | 2500.0000   |
| 0100        | MOBILIZATION FOR MILL & TEXT           | 1.000      | LS   | 1500.0000  | 1500.0000  | 2500.0000  | 1500.0000  | 1500.0000  | 2500.0000   |
| 0110        | ASPHALT PAVE MILLING & TEXTURING       | 3,107.000  | TON  | 25.0000    | 18.5000    | 15.0000    | 14.3200    | 15.5000    | 13.0000     |
| 0120        | CL3 ASPH SURF 0.38A PG64-22            | 6,342.000  | TON  | 59.0000    | 57.6400    | 65.8600    | 72.0000    | 62.5000    | 60.0000     |
| 0130        | CRUSHED AGGREGATE SIZE NO 57           | 12.000     | TON  | 30.0000    | 150.0000   | 50.0000    | 22.0000    | 550.0000   | 50.0000     |
| 0140        | PERFORATED PIPE-4 IN                   | 8,334.000  | LF   | 6.6500     | 8.5000     | 4.0000     | 5.5000     | 6.0000     | 7.0000      |
| 0150        | STANDARD CURB AND GUTTER               | 12,337.000 | LF   | 10.5000    | 12.6000    | 12.0000    | 12.0000    | 13.0000    | 14.0000     |
| 0160        | STANDARD HEADER CURB                   | 814.000    | LF   | 10.5000    | 13.2000    | 15.0000    | 24.5000    | 18.0000    | 25.0000     |
| 0170        | BARRIER HEADER CURB                    | 147.000    | LF   | 10.5000    | 13.2000    | 15.0000    | 24.5000    | 22.0000    | 25.0000     |
| 0180        | STANDARD BARRIER MEDIAN TYPE 5         | 1,051.000  | SQYD | 65.0000    | 47.5000    | 50.0000    | 51.5000    | 61.0000    | 60.0000     |
| 0190        | MOUNTABLE MEDIAN TYPE 6A               | 102.000    | SQYD | 65.0000    | 48.0000    | 50.0000    | 62.0000    | 52.0000    | 70.0000     |
| 0200        | DELINEATOR FOR GUARDRAIL-WHITE         | 12.000     | EACH | 10.0000    | 10.0000    | 10.0000    | 10.0000    | 10.0000    | 10.0000     |
| 0210        | BARRICADE-TYPE III                     | 12.000     | EACH | 530.0000   | 50.0000    | 250.0000   | 100.0000   | 100.0000   | 250.0000    |
| 0220        | PAVED DITCH TYPE 1                     | 275.000    | SQYD | 70.0000    | 100.0000   | 75.0000    | 44.0000    | 80.0000    | 80.0000     |
| 0230        | ROADWAY EXCAVATION                     | 45,525.000 | CUYD | 7.5600     | 10.5000    | 10.0000    | 10.5000    | 24.0000    | 30.0000     |
| 0240        | GUARDRAIL-STEEL W BEAM-S FACE          | 1,112.500  | LF   | 19.8500    | 18.5000    | 18.5000    | 19.8500    | 18.5000    | 18.0000     |
| 0250        | GUARDRAIL TERMINAL SECTION NO 1        | 1.000      | EACH | 56.4500    | 75.0000    | 75.0000    | 56.4500    | 75.0000    | 50.0000     |
| 0260        | GUARDRAIL TERMINAL SECTION NO 2        | 2.000      | EACH | 200.0000   | 450.0000   | 450.0000   | 200.0000   | 450.0000   | 150.0000    |
| 0270        | GUARDRAIL CONNECTOR TO BRIDGE END TY D | 2.000      | EACH | 1500.0000  | 1250.0000  | 1250.0000  | 1500.0000  | 1250.0000  | 1250.0000   |
| 0280        | REMOVE GUARDRAIL                       | 925.000    | LF   | 2.2500     | 1.5000     | 1.5000     | 2.2500     | 1.5000     | 3.0000      |
| 0290        | GUARDRAIL END TREATMENT TYPE 4A        | 5.000      | EACH | 2200.0000  | 2000.0000  | 2000.0000  | 2200.0000  | 2000.0000  | 2500.0000   |
| 0300        | EXTRA LENGTH GUARDRAIL POST            | 56.000     | EACH | 30.0000    | 40.0000    | 40.0000    | 30.0000    | 40.0000    | 40.0000     |
| 0310        | RIGHT-OF-WAY MONUMENT TYPE 1           | 74.000     | EACH | 85.0000    | 85.0000    | 125.0000   | 85.0000    | 80.0000    | 75.0000     |
| 0320        | WITNESS POST                           | 34.000     | EACH | 65.0000    | 60.0000    | 75.0000    | 65.0000    | 50.0000    | 50.0000     |
| 0330        | CAP INLET                              | 1.000      | SQYD | 250.0000   | 450.0000   | 100.0000   | 305.0000   | 350.0000   | 1000.0000   |
| 0340        | CHANNEL LINING CLASS III               | 22.200     | TON  | 30.0000    | 35.0000    | 50.0000    | 55.0000    | 48.0000    | 50.0000     |
| 0350        | CLEARING AND GRUBBING                  | 1.000      | LS   | 22295.0000 | 48865.0000 | 65000.0000 | 53300.0000 | 68300.0000 | 150000.0000 |
| 0360        | CLEARING AND GRUBBING                  | 1.000      | LS   | 48865.0000 | 22295.0000 | 45000.0000 | 85000.0000 | 45200.0000 | 150000.0000 |
| 0370        | CONCRETE-CLASS B                       | 205.000    | CUYD | 405.0000   | 250.0000   | 350.0000   | 275.0000   | 650.0000   | 350.0000    |
| 0380        | SIGNS                                  | 955.000    | SQFT | 5.0000     | 3.0000     | 3.0000     | 7.5000     | 3.0000     | 3.0000      |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 2  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description               | Quantity    | Unit | Bidder 1    | Bidder 2   | Bidder 3   | Bidder 4   | Bidder 5   | Bidder 6    |
|----------------|-----------------------------------|-------------|------|-------------|------------|------------|------------|------------|-------------|
| 0390           | EDGE KEY                          | 345.900     | LF   | 20.0000     | 5.0000     | 10.0000    | 12.0000    | 8.2500     | 25.0000     |
| 0400           | FABRIC-GEOTEXTILE TYPE II         | 140.000     | SQYD | 2.0000      | 5.0000     | 5.0000     | 3.0000     | 2.2500     | 2.0000      |
| 0410           | FABRIC GEOTEXTILE TY IV FOR PIPE  | 8,396.000   | SQYD | 2.0000      | 2.0000     | 2.0000     | 2.0000     | 2.0000     | 2.0000      |
| 0420           | HANDRAIL-TYPE A-2                 | 285.000     | LF   | 66.0000     | 66.0000    | 66.0000    | 75.0000    | 66.0000    | 66.0000     |
| 0430           | REMOVE HEADWALL                   | 1.000       | EACH | 550.0000    | 300.0000   | 500.0000   | 225.0000   | 350.0000   | 500.0000    |
| 0440           | MAINTAIN & CONTROL TRAFFIC        | 1.000       | LS   | 100000.0000 | 16000.0000 | 30000.0000 | 59000.0000 | 58700.0000 | 250000.0000 |
| 0450           | MAINTAIN & CONTROL TRAFFIC        | 1.000       | LS   | 50000.0000  | 40000.0000 | 35000.0000 | 82000.0000 | 94517.2300 | 240000.0000 |
| 0460           | DIVERSIONS (BY-PASS DETOURS)      | 1.000       | LS   | 20000.0000  | 12000.0000 | 5000.0000  | 9000.0000  | 7500.0000  | 20000.0000  |
| 0470           | DIVERSIONS (BY-PASS DETOURS)      | 1.000       | LS   | 20000.0000  | 8000.0000  | 3500.0000  | 12500.0000 | 7300.0000  | 20000.0000  |
| 0480           | DIVERSIONS (BY-PASS DETOURS)      | 1.000       | LS   | 20000.0000  | 15000.0000 | 2500.0000  | 12500.0000 | 26000.0000 | 25000.0000  |
| 0490           | PORTABLE CHANGEABLE MESSAGE SIGN  | 6.000       | EACH | 6360.0000   | 6000.0000  | 2000.0000  | 3500.0000  | 7600.0000  | 10000.0000  |
| 0500           | SCARIFYING PAVEMENT               | 427.000     | SQYD | 2.5000      | 3.0000     | 5.0000     | 10.0000    | 9.0000     | 4.0000      |
| 0510           | SAFELOADING                       | 36.000      | CUYD | 125.0000    | 250.0000   | 200.0000   | 145.0000   | 150.0000   | 145.0000    |
| 0520           | TEMP SILT FENCE                   | 13,633.000  | LF   | 1.5000      | 1.5000     | 1.2000     | 2.0000     | 1.8000     | 1.9000      |
| 0530           | SILT TRAP TYPE A                  | 67.000      | EACH | 250.0000    | 150.0000   | 100.0000   | 185.0000   | 600.0000   | 250.0000    |
| 0540           | SILT TRAP TYPE B                  | 67.000      | EACH | 250.0000    | 75.0000    | 200.0000   | 185.0000   | 200.0000   | 250.0000    |
| 0550           | SILT TRAP TYPE C                  | 78.000      | EACH | 100.0000    | 160.0000   | 120.0000   | 150.0000   | 100.0000   | 65.0000     |
| 0560           | CLEAN SILT TRAP TYPE A            | 201.000     | EACH | 25.0000     | 0.0100     | 25.0000    | 28.0000    | 35.0000    | 70.0000     |
| 0570           | CLEAN SILT TRAP TYPE B            | 201.000     | EACH | 25.0000     | 0.0100     | 25.0000    | 28.0000    | 20.0000    | 70.0000     |
| 0580           | CLEAN SILT TRAP TYPE C            | 234.000     | EACH | 15.0000     | 0.0100     | 25.0000    | 28.0000    | 15.0000    | 20.0000     |
| 0590           | CLEAN TEMP SILT FENCE             | 27,266.000  | LF   | 0.1000      | 0.0100     | 0.1000     | 0.5000     | 0.5000     | 0.2000      |
| 0600           | SIDEWALK-4 IN CONCRETE            | 4,945.000   | SQYD | 40.0500     | 25.2500    | 40.0000    | 40.0000    | 24.3900    | 37.2700     |
| 0610           | STAKING                           | 1.000       | LS   | 36550.0000  | 25000.0000 | 25000.0000 | 25000.0000 | 52000.0000 | 40000.0000  |
| 0620           | STAKING                           | 1.000       | LS   | 36550.0000  | 40000.0000 | 11428.4600 | 35000.0000 | 85500.0000 | 55000.0000  |
| 0630           | ARROW PANEL                       | 1.000       | EACH | 3816.0000   | 2000.0000  | 6500.0000  | 750.0000   | 6000.0000  | 5000.0000   |
| 0640           | EROSION CONTROL BLANKET           | 645.000     | SQYD | 1.1000      | 1.4000     | 1.4000     | 1.1000     | 1.4000     | 1.5000      |
| 0650           | TEMP MULCH                        | 139,535.000 | SQYD | 0.1800      | 0.1400     | 0.1400     | 0.1800     | 0.1400     | 0.1500      |
| 0660           | TEMP SEEDING AND PROTECTION       | 139,535.000 | SQYD | 0.1800      | 0.1800     | 0.1800     | 0.1800     | 0.1800     | 0.2000      |
| 0670           | TOPDRESSING FERTILIZER            | 2.100       | TON  | 800.0000    | 650.0000   | 650.0000   | 800.0000   | 650.0000   | 650.0000    |
| 0680           | SEEDING AND PROTECTION            | 41,481.000  | SQYD | 0.2800      | 0.3200     | 0.3200     | 0.2800     | 0.3200     | 0.3000      |
| 0690           | SPECIAL SEEDING CROWN VETCH       | 3,010.000   | SQYD | 0.1200      | 0.1600     | 0.1600     | 0.1200     | 0.1600     | 0.1500      |
| 0700           | SODDING                           | 4,114.000   | SQYD | 5.9500      | 3.7500     | 3.7500     | 5.9500     | 3.7500     | 4.0000      |
| 0710           | PAVE STRIPING-TEMP PAINT-4 IN     | 118,400.000 | LF   | 0.1200      | 0.1200     | 0.1100     | 0.1200     | 0.1100     | 0.1200      |
| 0720           | PAVE STRIPING-TEMP PAINT-12 IN    | 96.000      | LF   | 1.5000      | 1.5000     | 0.3600     | 1.5000     | 0.3600     | 1.5000      |
| 0730           | PAVE STRIPING-PERM PAINT-4 IN     | 76,506.000  | LF   | 0.1300      | 0.1300     | 0.1200     | 0.1300     | 0.1200     | 0.1300      |
| 0740           | PAVE STRIPING-PERM PAINT-8 IN     | 1,240.000   | LF   | 0.1900      | 0.1900     | 0.2400     | 0.1900     | 0.2400     | 0.1900      |
| 0750           | PAVE STRIPING-THERMO-6 IN W       | 361.000     | LF   | 2.2000      | 2.2000     | 2.6400     | 2.2000     | 2.6400     | 2.2000      |
| 0760           | PAVE STRIPING-THERMO-6 IN Y       | 154.000     | LF   | 2.2000      | 2.2000     | 2.6400     | 2.2000     | 2.6400     | 2.2000      |
| 0770           | PAVE STRIPING-THERMO-12 IN W      | 126.000     | LF   | 9.8900      | 9.8900     | 4.7200     | 9.8900     | 4.7200     | 9.8900      |
| 0780           | PAVE STRIPING-THERMO-12 IN Y      | 27.000      | LF   | 9.8900      | 9.8900     | 4.7200     | 9.8900     | 4.7200     | 9.8900      |
| 0790           | PAVE STRIPING-TEMP REM TAPE-W     | 1,050.000   | LF   | 1.1000      | 1.1000     | 1.1000     | 1.1000     | 1.3000     | 1.2000      |
| 0800           | PAVE STRIPING-TEMP REM TAPE-Y     | 850.000     | LF   | 1.1000      | 1.1000     | 1.1000     | 1.1000     | 1.3000     | 1.2000      |
| 0810           | PAVE MARKING-THERMO X-WALK-6 IN   | 898.000     | LF   | 2.2000      | 2.2000     | 2.6400     | 2.2000     | 2.6400     | 2.2000      |
| 0820           | PAVE MARKING-THERMO STOP BAR-24IN | 315.000     | LF   | 9.0000      | 9.0000     | 8.8500     | 9.0000     | 8.8500     | 9.0000      |
| 0830           | PAVE MARKING-THERMO CURV ARROW    | 51.000      | EACH | 98.0000     | 98.0000    | 87.0000    | 98.0000    | 87.0000    | 98.0000     |
| 0840           | PAVE MARKING-THERMO ONLY          | 8.000       | EACH | 189.0000    | 189.0000   | 150.0000   | 189.0000   | 150.0000   | 189.0000    |
| 0850           | PAVEMENT MARKER TYPE V-MW         | 230.000     | EACH | 19.0000     | 19.0000    | 19.0000    | 19.0000    | 19.0000    | 19.0000     |
| 0860           | PAVEMENT MARKER TYPE V-BY         | 251.000     | EACH | 19.0000     | 19.0000    | 19.0000    | 19.0000    | 19.0000    | 19.0000     |
| 0870           | STRUCTURE EXCAVATION-COMMON       | 241.000     | CUYD | 25.0000     | 20.0000    | 25.0000    | 20.0000    | 150.0000   | 30.0000     |
| 0880           | FUEL ADJUSTMENT                   | 64,732.000  | DOLL | 1.0000      | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000      |
| 0890           | ASPHALT ADJUSTMENT                | 90,992.000  | DOLL | 1.0000      | 1.0000     | 1.0000     | 1.0000     | 1.0000     | 1.0000      |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 3  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                 | Quantity  | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4  | Bidder 5  | Bidder 6  |
|----------------|-------------------------------------|-----------|------|-----------|-----------|-----------|-----------|-----------|-----------|
| 0900           | ROLLED CURB AND GUTTER              | 419.000   | LF   | 10.5000   | 12.5000   | 12.0000   | 15.0000   | 21.2800   | 25.0000   |
| 0910           | CONCRETE FORM LINER                 | 257.000   | SQYD | 50.0000   | 10.0000   | 10.0000   | 75.0000   | 58.0000   | 30.0000   |
| 0920           | LONGITUDINAL EDGE KEY               | 1,897.000 | LF   | 3.0000    | 6.0000    | 2.0000    | 12.0000   | 6.5000    | 4.8000    |
| 0930           | WOOD PLANK FENCE                    | 138.000   | LF   | 15.0000   | 15.0000   | 15.0000   | 50.0000   | 15.0000   | 50.0000   |
| 0940           | WATER BLASTING EXISTING STRIPE      | 3,600.000 | LF   | 0.4200    | 0.4200    | 0.5000    | 0.4200    | 0.6000    | 0.4200    |
| 0950           | PIPELINE VIDEO INSPECTION           | 3,532.000 | LF   | 5.5000    | 5.0000    | 1.0000    | 4.5000    | 5.0000    | 4.5000    |
| 0960           | DETECTABLE WARNINGS                 | 498.000   | SQFT | 5.0000    | 17.0000   | 20.0000   | 20.0000   | 26.6800   | 25.0000   |
| 0970           | TURF REINFORCEMENT MAT 1            | 2,339.000 | SQYD | 5.5000    | 3.7500    | 3.7500    | 5.5000    | 3.7500    | 3.4500    |
| 0980           | CREEKSTONE HEADWALL                 | 1.000     | EACH | 1200.0000 | 2500.0000 | 2500.0000 | 1850.0000 | 2250.0000 | 2500.0000 |
| 0990           | DOUBLE FRAME & GRATE CURB BOX INLET | 2.000     | EACH | 1800.0000 | 3450.0000 | 2000.0000 | 2730.0000 | 3200.0000 | 3000.0000 |
| 1000           | ENTRANCE PIPE-15 IN                 | 158.000   | LF   | 35.0000   | 30.0000   | 45.0000   | 34.0000   | 47.0000   | 50.0000   |
| 1010           | CULVERT PIPE-24 IN                  | 18.000    | LF   | 72.2500   | 88.0000   | 60.0000   | 46.0000   | 140.0000  | 67.0000   |
| 1020           | STORM SEWER PIPE-15 IN              | 2,059.000 | LF   | 41.5000   | 54.0000   | 45.0000   | 42.0000   | 54.0000   | 61.0000   |
| 1030           | STORM SEWER PIPE-18 IN              | 2,289.000 | LF   | 43.7500   | 65.0000   | 50.0000   | 51.0000   | 62.0000   | 63.0000   |
| 1040           | STORM SEWER PIPE-21 IN              | 175.000   | LF   | 55.0000   | 118.0000  | 58.0000   | 59.0000   | 77.0000   | 67.0000   |
| 1050           | STORM SEWER PIPE-24 IN              | 2,275.000 | LF   | 53.2500   | 67.0000   | 60.0000   | 60.0000   | 68.0000   | 67.0000   |
| 1060           | STORM SEWER PIPE-27 IN              | 5.000     | LF   | 75.0000   | 226.0000  | 66.0000   | 70.0000   | 240.0000  | 75.0000   |
| 1070           | STORM SEWER PIPE-36 IN              | 23.000    | LF   | 90.0000   | 152.0000  | 80.0000   | 78.0000   | 115.0000  | 98.0000   |
| 1080           | STORM SEWER PIPE-48 IN              | 176.000   | LF   | 124.0000  | 214.0000  | 100.0000  | 150.0000  | 195.0000  | 110.0000  |
| 1090           | STORM SEWER PIPE-15 IN EQUIV        | 25.000    | LF   | 100.0000  | 80.0000   | 60.0000   | 42.0000   | 63.0000   | 66.0000   |
| 1100           | STORM SEWER PIPE-30 IN EQUIV        | 34.000    | LF   | 130.0000  | 115.0000  | 80.0000   | 79.0000   | 110.0000  | 85.0000   |
| 1110           | STORM SEWER PIPE-36 IN EQUIV        | 68.000    | LF   | 140.0000  | 300.0000  | 95.0000   | 94.0000   | 210.0000  | 100.0000  |
| 1120           | METAL END SECTION TY 1-21 IN        | 1.000     | EACH | 1875.0000 | 2000.0000 | 2000.0000 | 2200.0000 | 2200.0000 | 2500.0000 |
| 1130           | METAL END SECTION TY 3-24 IN        | 2.000     | EACH | 1250.0000 | 1250.0000 | 3500.0000 | 1400.0000 | 1600.0000 | 2000.0000 |
| 1140           | SLOPED BOX OUTLET TYPE 1-15 IN      | 2.000     | EACH | 1130.0000 | 1175.0000 | 1500.0000 | 1700.0000 | 2100.0000 | 2100.0000 |
| 1150           | SLOPED BOX OUTLET TYPE 1-18 IN      | 1.000     | EACH | 1210.0000 | 1175.0000 | 1500.0000 | 1700.0000 | 2100.0000 | 2200.0000 |
| 1160           | SLOPED BOX INLET-OUTLET TYPE 2      | 1.000     | EACH | 1510.0000 | 2350.0000 | 2000.0000 | 1800.0000 | 3200.0000 | 2200.0000 |
| 1170           | S & F BOX INLET-OUTLET-18 IN        | 2.000     | EACH | 1680.7500 | 1750.0000 | 2000.0000 | 3450.0000 | 2300.0000 | 2700.0000 |
| 1180           | CURB BOX INLET TYPE A               | 48.000    | EACH | 2890.0000 | 4100.0000 | 3000.0000 | 3800.0000 | 4200.0000 | 4000.0000 |
| 1190           | CURB BOX INLET TYPE F               | 2.000     | EACH | 1419.5000 | 3825.0000 | 2000.0000 | 2800.0000 | 3100.0000 | 2300.0000 |
| 1200           | DROP BOX INLET TYPE 1               | 4.000     | EACH | 2327.1500 | 3450.0000 | 2000.0000 | 2900.0000 | 4100.0000 | 2500.0000 |
| 1210           | DROP BOX INLET TYPE 3               | 1.000     | EACH | 2769.0000 | 3750.0000 | 2000.0000 | 3400.0000 | 4100.0000 | 2500.0000 |
| 1220           | DROP BOX INLET TYPE 7               | 2.000     | EACH | 4100.0000 | 4250.0000 | 5000.0000 | 5800.0000 | 4700.0000 | 5000.0000 |
| 1230           | DROP BOX INLET TYPE 13S             | 1.000     | EACH | 3190.8500 | 4400.0000 | 2000.0000 | 3400.0000 | 3700.0000 | 2500.0000 |
| 1240           | FABRIC GEOTEXTILE TY IV FOR PIPE    | 364.000   | SQYD | 2.0000    | 2.0000    | 2.0000    | 2.0000    | 2.0000    | 2.0000    |
| 1250           | PVC PIPE-8 IN                       | 20.000    | LF   | 30.0000   | 30.0000   | 40.0000   | 25.0000   | 25.0000   | 45.0000   |
| 1260           | PVC PIPE-12 IN                      | 30.000    | LF   | 35.0000   | 40.0000   | 50.0000   | 30.0000   | 28.0000   | 50.0000   |
| 1270           | JUNCTION BOX TYPE B                 | 2.000     | EACH | 1337.7500 | 2400.0000 | 2000.0000 | 1600.0000 | 1750.0000 | 2000.0000 |
| 1280           | CONCRETE-CLASS A                    | 7.530     | CUYD | 635.3500  | 935.0000  | 700.0000  | 1200.0000 | 1050.0000 | 1000.0000 |
| 1290           | STEEL REINFORCEMENT                 | 549.000   | LB   | 1.0000    | 1.6500    | 1.0000    | 1.0000    | 1.5000    | 2.0000    |
| 1300           | DROP BOX INLET TYPE 12A MODIFIED    | 66.000    | LF   | 275.0000  | 340.0000  | 200.0000  | 260.0000  | 235.0000  | 250.0000  |
| 1310           | CONCRETE CAP                        | 13.700    | CUYD | 273.7500  | 200.0000  | 300.0000  | 113.0000  | 140.0000  | 300.0000  |
| 1320           | TIE-IN 6 IN                         | 2.000     | EACH | 2315.4000 | 3400.0000 | 500.0000  | 2500.0000 | 1300.0000 | 1300.0000 |
| 1330           | AIR RELEASE VALVE                   | 1.000     | EACH | 3151.6700 | 3300.0000 | 3500.0000 | 4400.0000 | 7000.0000 | 2500.0000 |
| 1340           | CUT & CAP                           | 2.000     | EACH | 343.0000  | 400.0000  | 250.0000  | 450.0000  | 900.0000  | 900.0000  |
| 1350           | BEND AND BLOCK-6 IN                 | 4.000     | EACH | 275.0000  | 620.0000  | 500.0000  | 250.0000  | 300.0000  | 1200.0000 |
| 1360           | PVC FORCE MAIN-6 IN                 | 2,610.000 | LF   | 18.3700   | 19.0000   | 30.0000   | 19.0000   | 55.0000   | 40.0000   |
| 1370           | EXCAVATION TRENCH-ROCK              | 100.000   | LF   | 30.0000   | 50.0000   | 85.0000   | 80.0000   | 32.0000   | 100.0000  |
| 1380           | CONDUIT-1 1/4 IN                    | 155.000   | LF   | 8.3500    | 8.3500    | 8.3500    | 8.3500    | 8.3500    | 8.3500    |
| 1390           | CONDUIT-2 IN                        | 105.000   | LF   | 11.6900   | 11.6900   | 11.6900   | 11.6900   | 11.6900   | 11.6900   |
| 1400           | JUNCTION BOX TYPE B                 | 4.000     | EACH | 513.5000  | 513.5000  | 513.5000  | 513.5000  | 513.5000  | 513.5000  |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 4  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                   | Quantity   | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4  | Bidder 5  | Bidder 6   |
|----------------|---------------------------------------|------------|------|-----------|-----------|-----------|-----------|-----------|------------|
| 1410           | TRENCHING AND BACKFILLING             | 175.000    | LF   | 3.0000    | 3.0000    | 3.0000    | 3.0000    | 3.0000    | 3.0000     |
| 1420           | LOOP WIRE                             | 3,720.000  | LF   | 0.2300    | 0.2300    | 0.2300    | 0.2300    | 0.2300    | 0.2300     |
| 1430           | CABLE-NO. 14/5C                       | 3,330.000  | LF   | 1.2900    | 1.2900    | 1.2900    | 1.2900    | 1.2900    | 1.2900     |
| 1440           | CABLE-NO. 14/7C                       | 300.000    | LF   | 1.3400    | 1.3400    | 1.3400    | 1.3400    | 1.3400    | 1.3400     |
| 1450           | CABLE-NO. 14/1 PAIR                   | 2,945.000  | LF   | 1.3100    | 1.3100    | 1.3100    | 1.3100    | 1.3100    | 1.3100     |
| 1460           | MESSENGER-15400 LB                    | 625.000    | LF   | 3.7000    | 3.7000    | 3.7000    | 3.7000    | 3.7000    | 3.7000     |
| 1470           | LOOP SAW SLOT AND FILL                | 1,250.000  | LF   | 9.0000    | 9.0000    | 9.0000    | 9.0000    | 9.0000    | 9.0000     |
| 1480           | INSTALL CONTROLLER TYPE 170           | 1.000      | EACH | 2113.0000 | 2113.0000 | 2113.0000 | 2113.0000 | 2113.0000 | 2113.0000  |
| 1490           | INSTALL STEEL STRAIN POLE             | 4.000      | EACH | 1001.0000 | 1001.0000 | 1001.0000 | 1001.0000 | 1001.0000 | 1001.0000  |
| 1500           | MAINTAIN SIGNAL OPERATION             | 1.000      | LS   | 8277.5000 | 8277.5000 | 8277.5000 | 8277.5000 | 8277.5000 | 8277.5000  |
| 1510           | INSTALL SPAN MOUNTED SIGN             | 6.000      | EACH | 131.0000  | 131.0000  | 131.0000  | 131.0000  | 131.0000  | 131.0000   |
| 1520           | INSTALL LED SIGNAL-3 SECTION          | 11.000     | EACH | 164.5000  | 164.5000  | 164.5000  | 164.5000  | 164.5000  | 164.5000   |
| 1530           | INSTALL LED SIGNAL-5 SECTION          | 2.000      | EACH | 164.5000  | 164.5000  | 164.5000  | 164.5000  | 164.5000  | 164.5000   |
| 1540           | INSTALL LED SIGNAL- 4 SECTION         | 2.000      | EACH | 164.5000  | 164.5000  | 164.5000  | 164.5000  | 164.5000  | 164.5000   |
| 1550           | INSTALL COORDINATING UNIT             | 1.000      | EACH | 413.0000  | 413.0000  | 413.0000  | 413.0000  | 413.0000  | 413.0000   |
| 1560           | INSTALL PEDESTRIAN DETECTOR           | 8.000      | EACH | 166.0000  | 166.0000  | 166.0000  | 166.0000  | 166.0000  | 166.0000   |
| 1570           | INSTALL SIGNAL-PEDESTRIAN COUNTDOWN   | 8.000      | EACH | 191.5000  | 191.5000  | 191.5000  | 191.5000  | 191.5000  | 191.5000   |
| 1580           | TRAFFIC SIGNAL POLE BASE              | 21.800     | CUYD | 1031.0000 | 1031.0000 | 1031.0000 | 1031.0000 | 1031.0000 | 450.0000   |
| 1590           | INSTALL SIGNAL PEDESTAL               | 1.000      | EACH | 451.0000  | 451.0000  | 451.0000  | 451.0000  | 451.0000  | 451.0000   |
| 1600           | REMOVE AND RELOCATE METER             | 19.000     | EACH | 1000.0000 | 800.0000  | 250.0000  | 210.0000  | 200.0000  | 350.0000   |
| 1610           | REMOVE FIRE HYDRANT                   | 7.000      | EACH | 420.0000  | 490.0000  | 200.0000  | 300.0000  | 500.0000  | 250.0000   |
| 1620           | TRANSFER SERVICE                      | 1.000      | EACH | 1000.0000 | 1400.0000 | 1000.0000 | 1035.0000 | 500.0000  | 650.0000   |
| 1630           | INSTALL FIRE HYDRANT                  | 8.000      | EACH | 800.0000  | 900.0000  | 1000.0000 | 990.0000  | 1500.0000 | 1500.0000  |
| 1640           | RELOCATE FIRE SERVICE LINE            | 3.000      | EACH | 1125.0000 | 1600.0000 | 1500.0000 | 2500.0000 | 1000.0000 | 2000.0000  |
| 1650           | REMOVE VALVE BOX                      | 17.000     | EACH | 50.0000   | 90.0000   | 100.0000  | 95.0000   | 75.0000   | 50.0000    |
| 1660           | RELOCATE SERVICE                      | 6.000      | EACH | 1500.0000 | 1100.0000 | 2500.0000 | 1400.0000 | 1000.0000 | 2000.0000  |
| 1670           | RENEW SERVICE                         | 6.000      | EACH | 900.0000  | 600.0000  | 2500.0000 | 1700.0000 | 800.0000  | 1500.0000  |
| 1680           | DISCONTINUE SERVICE                   | 4.000      | EACH | 300.0000  | 350.0000  | 500.0000  | 250.0000  | 100.0000  | 750.0000   |
| 1690           | REMOVE-RELOCATE AND RECONNECT SERVICE | 9.000      | EACH | 1500.0000 | 1200.0000 | 1000.0000 | 650.0000  | 400.0000  | 2500.0000  |
| 1700           | EROSION CONTROL                       | 1.000      | LS   | 5000.0000 | 2200.0000 | 500.0000  | 1900.0000 | 5000.0000 | 15000.0000 |
| 1710           | EROSION CONTROL                       | 1.000      | LS   | 5000.0000 | 6000.0000 | 500.0000  | 2500.0000 | 5000.0000 | 15000.0000 |
| 1720           | ABANDON VALVE                         | 3.000      | EACH | 250.0000  | 100.0000  | 500.0000  | 95.0000   | 100.0000  | 500.0000   |
| 1730           | ABANDON VALVE                         | 10.000     | EACH | 650.0000  | 110.0000  | 500.0000  | 95.0000   | 100.0000  | 1000.0000  |
| 1740           | INSTALL FOSTER ADAPTERS - 12 IN       | 2.000      | EACH | 220.0000  | 70.0000   | 25.0000   | 24.0000   | 200.0000  | 100.0000   |
| 1750           | DUCTILE IRON PIPE-12 IN-INSTALL       | 1,760.000  | LF   | 23.0000   | 21.0000   | 35.0000   | 20.0000   | 26.0000   | 61.0000    |
| 1760           | SOLID SLEEVE-12 IN-INSTALL            | 1.000      | EACH | 50.0000   | 370.0000  | 50.0000   | 100.0000  | 100.0000  | 250.0000   |
| 1770           | GATE VALVE-12 IN-INSTALL              | 6.000      | EACH | 150.0000  | 420.0000  | 500.0000  | 110.0000  | 600.0000  | 300.0000   |
| 1780           | BEND 45 DEG-12 IN-INSTALL             | 6.000      | EACH | 50.0000   | 370.0000  | 25.0000   | 100.0000  | 150.0000  | 250.0000   |
| 1790           | GRIPPER GLAND-12 IN-INSTALL           | 44.000     | EACH | 10.0000   | 150.0000  | 25.0000   | 25.0000   | 20.0000   | 25.0000    |
| 1800           | STEEL ENCASMENT PIPE-24 IN-INSTALL    | 300.000    | LF   | 45.0000   | 50.0000   | 18.0000   | 11.0000   | 30.0000   | 200.0000   |
| 1810           | BORE & JACK ENCASMENT PIPE-INSTALL    | 495.000    | LF   | 275.0000  | 136.0000  | 165.0000  | 340.0000  | 275.0000  | 400.0000   |
| 1820           | CASING SPACERS-INSTALL                | 205.000    | EACH | 61.0000   | 20.0000   | 25.0000   | 25.0000   | 5.0000    | 10.0000    |
| 1830           | CASING END SEALS-INSTALL              | 10.000     | EACH | 150.0000  | 100.0000  | 25.0000   | 25.0000   | 300.0000  | 200.0000   |
| 1840           | POLYWRAP-INSTALL                      | 19,300.000 | LF   | 0.2500    | 1.1000    | 0.1000    | 0.5000    | 0.1000    | 1.0000     |
| 1850           | POLYTAPE-INSTALL                      | 200.000    | EACH | 5.0000    | 5.0000    | 0.1000    | 1.0000    | 0.1000    | 1.0000     |
| 1860           | KEYTUBE-7 IN-INSTALL                  | 40.000     | EACH | 35.0000   | 80.0000   | 50.0000   | 25.0000   | 250.0000  | 50.0000    |
| 1870           | ROUNDTOP AND LID #2-INSTALL           | 40.000     | EACH | 50.0000   | 80.0000   | 50.0000   | 25.0000   | 25.0000   | 20.0000    |
| 1880           | BEND 45 DEG-16 IN-INSTALL             | 38.000     | EACH | 125.0000  | 450.0000  | 50.0000   | 140.0000  | 200.0000  | 400.0000   |
| 1890           | BEND 45 DEG-8 IN-INSTALL              | 4.000      | EACH | 85.0000   | 330.0000  | 25.0000   | 75.0000   | 125.0000  | 200.0000   |
| 1900           | CUT AND PLUG-16 IN-INSTALL            | 7.000      | EACH | 1500.0000 | 600.0000  | 100.0000  | 950.0000  | 1000.0000 | 1000.0000  |
| 1910           | CUT AND PLUG-8 IN-INSTALL             | 6.000      | EACH | 650.0000  | 450.0000  | 50.0000   | 780.0000  | 750.0000  | 500.0000   |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 5  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                    | Quantity  | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4  | Bidder 5  | Bidder 6   |
|----------------|----------------------------------------|-----------|------|-----------|-----------|-----------|-----------|-----------|------------|
| 1920           | SOLID SLEEVE-8 IN-INSTALL              | 8.000     | EACH | 50.0000   | 240.0000  | 50.0000   | 75.0000   | 150.0000  | 200.0000   |
| 1930           | SOLID SLEEVE-16 IN-INSTALL             | 6.000     | EACH | 155.0000  | 310.0000  | 100.0000  | 140.0000  | 200.0000  | 400.0000   |
| 1940           | DUCTILE IRON PIPE-8 IN-INSTALL         | 650.000   | LF   | 16.6600   | 20.0000   | 33.0000   | 20.0000   | 20.0000   | 65.0000    |
| 1950           | DUCTILE IRON PIPE-16 IN-INSTALL        | 4,789.000 | LF   | 28.6500   | 26.0000   | 38.0000   | 25.0000   | 30.0000   | 75.0000    |
| 1960           | DUCTILE IRON PIPE-6 IN-INSTALL         | 40.000    | LF   | 21.0000   | 25.0000   | 32.0000   | 50.0000   | 25.0000   | 100.0000   |
| 1970           | GATE VALVE-16 IN-INSTALL               | 13.000    | EACH | 200.0000  | 550.0000  | 2500.0000 | 140.0000  | 750.0000  | 2000.0000  |
| 1980           | GATE VALVE-6 IN-INSTALL                | 9.000     | EACH | 75.0000   | 350.0000  | 1000.0000 | 95.0000   | 650.0000  | 500.0000   |
| 1990           | TEE-16 X 12 IN-INSTALL                 | 3.000     | EACH | 175.0000  | 450.0000  | 100.0000  | 140.0000  | 400.0000  | 650.0000   |
| 2000           | TEE-12 X 6 IN-INSTALL                  | 1.000     | EACH | 125.0000  | 390.0000  | 50.0000   | 110.0000  | 225.0000  | 500.0000   |
| 2010           | STEEL ENCASEMENT PIPE-30 IN-INSTALL    | 85.000    | LF   | 85.0000   | 61.0000   | 20.0000   | 35.0000   | 40.0000   | 200.0000   |
| 2020           | ADD FOR RESTRAINED JOINT-12 IN-INSTALL | 8.000     | EACH | 75.0000   | 120.0000  | 25.0000   | 132.0000  | 35.0000   | 50.0000    |
| 2030           | STEEL ENCASEMENT PIPE-16 IN-INSTALL    | 110.000   | LF   | 75.0000   | 44.0000   | 15.0000   | 30.0000   | 35.0000   | 150.0000   |
| 2040           | BEND 11.25 DEG 12 IN-INSTALL           | 2.000     | EACH | 100.0000  | 340.0000  | 25.0000   | 135.0000  | 175.0000  | 250.0000   |
| 2050           | BEND 22.5 DEG 12 IN-INSTALL            | 1.000     | EACH | 100.0000  | 340.0000  | 25.0000   | 135.0000  | 175.0000  | 250.0000   |
| 2060           | ANCHOR TEE-8 X 6 IN-INSTALL            | 1.000     | EACH | 75.0000   | 270.0000  | 50.0000   | 70.0000   | 250.0000  | 300.0000   |
| 2070           | ANCHOR TEE-12 X 6 IN-INSTALL           | 1.000     | EACH | 125.0000  | 340.0000  | 100.0000  | 135.0000  | 250.0000  | 500.0000   |
| 2080           | ANCHOR TEE-12 X 6 IN-INSTALL           | 1.000     | EACH | 125.0000  | 340.0000  | 100.0000  | 135.0000  | 250.0000  | 500.0000   |
| 2090           | ANCHOR TEE-16 X 6 IN-INSTALL           | 2.000     | EACH | 175.0000  | 380.0000  | 150.0000  | 140.0000  | 350.0000  | 1000.0000  |
| 2100           | ANCHOR TEE-16 X 6 IN-INSTALL           | 3.000     | EACH | 175.0000  | 390.0000  | 150.0000  | 140.0000  | 350.0000  | 1000.0000  |
| 2110           | TEE 12 X 8 IN-INSTALL                  | 3.000     | EACH | 125.0000  | 330.0000  | 100.0000  | 140.0000  | 250.0000  | 500.0000   |
| 2120           | GRIPPER GLAND-6 IN-INSTALL             | 26.000    | EACH | 10.0000   | 22.0000   | 25.0000   | 25.0000   | 15.0000   | 25.0000    |
| 2130           | GRIPPER GLAND-8 IN-INSTALL             | 63.000    | EACH | 10.0000   | 22.0000   | 25.0000   | 25.0000   | 15.0000   | 35.0000    |
| 2140           | INSTALL FOSTER ADAPTERS-8 IN           | 4.000     | EACH | 50.0000   | 35.0000   | 25.0000   | 25.0000   | 20.0000   | 100.0000   |
| 2150           | TIE IN-8 IN-INSTALL                    | 7.000     | EACH | 2000.0000 | 1650.0000 | 1000.0000 | 1650.0000 | 700.0000  | 1000.0000  |
| 2160           | TIE IN-12 IN-INSTALL                   | 2.000     | EACH | 2500.0000 | 1900.0000 | 2500.0000 | 2500.0000 | 800.0000  | 1000.0000  |
| 2170           | GATE VALVE-8 IN-INSTALL                | 10.000    | EACH | 100.0000  | 350.0000  | 500.0000  | 95.0000   | 700.0000  | 600.0000   |
| 2180           | REMOVE EXIST BEND 90 DEG-8 IN          | 1.000     | EACH | 50.0000   | 200.0000  | 50.0000   | 43.0000   | 100.0000  | 250.0000   |
| 2190           | REMOVE EXIST TEE-8 IN X 8 IN           | 1.000     | EACH | 150.0000  | 200.0000  | 50.0000   | 43.0000   | 100.0000  | 250.0000   |
| 2200           | BEND 11.25 DEG-16 IN-INSTALL           | 5.000     | EACH | 150.0000  | 440.0000  | 100.0000  | 140.0000  | 200.0000  | 600.0000   |
| 2210           | BEND 22.50 DEG-16 IN-INSTALL           | 2.000     | EACH | 150.0000  | 440.0000  | 100.0000  | 140.0000  | 200.0000  | 600.0000   |
| 2220           | TEE-16 X 8 IN-INSTALL                  | 3.000     | EACH | 175.0000  | 450.0000  | 150.0000  | 140.0000  | 250.0000  | 1000.0000  |
| 2230           | TEE-16 X 16 IN-INSTALL                 | 2.000     | EACH | 200.0000  | 470.0000  | 150.0000  | 140.0000  | 300.0000  | 1000.0000  |
| 2240           | REDUCER-16 X 8 IN-INSTALL              | 1.000     | EACH | 100.0000  | 300.0000  | 100.0000  | 140.0000  | 250.0000  | 600.0000   |
| 2250           | FIELD LOK GASKETS-12 IN-INSTALL        | 24.000    | EACH | 20.0000   | 28.0000   | 25.0000   | 10.0000   | 20.0000   | 30.0000    |
| 2260           | GRIPPER GLAND-16 IN-INSTALL            | 140.000   | EACH | 10.0000   | 33.0000   | 25.0000   | 25.0000   | 25.0000   | 50.0000    |
| 2270           | FOSTER ADAPTERS-16 IN-INSTALL          | 4.000     | EACH | 150.0000  | 40.0000   | 25.0000   | 25.0000   | 25.0000   | 150.0000   |
| 2280           | PLUG-8 IN-INSTALL                      | 1.000     | EACH | 100.0000  | 200.0000  | 50.0000   | 75.0000   | 150.0000  | 250.0000   |
| 2290           | PLUG-12 IN-INSTALL                     | 2.000     | EACH | 150.0000  | 260.0000  | 75.0000   | 90.0000   | 200.0000  | 500.0000   |
| 2300           | PLUG-16 IN-INSTALL                     | 3.000     | EACH | 250.0000  | 320.0000  | 100.0000  | 110.0000  | 250.0000  | 650.0000   |
| 2310           | CUT AND PLUG-12 IN-INSTALL             | 2.000     | EACH | 250.0000  | 350.0000  | 200.0000  | 600.0000  | 300.0000  | 1000.0000  |
| 2320           | TIE IN-16 IN-INSTALL                   | 6.000     | EACH | 3500.0000 | 2100.0000 | 1000.0000 | 2800.0000 | 1200.0000 | 4000.0000  |
| 2330           | HYDROSTATIC TEST-8 IN MAIN-INSTALL     | 3.000     | EACH | 650.0000  | 1800.0000 | 500.0000  | 1000.0000 | 1000.0000 | 5000.0000  |
| 2340           | HYDROSTATIC TEST-12 IN MAIN-INSTALL    | 2.000     | EACH | 1250.0000 | 1900.0000 | 500.0000  | 1500.0000 | 1100.0000 | 6500.0000  |
| 2350           | HYDROSTATIC TEST-16 IN MAIN-INSTALL    | 4.000     | EACH | 2550.0000 | 2000.0000 | 1000.0000 | 1600.0000 | 1200.0000 | 10000.0000 |
| 2360           | COPPER PIPE-3/4 IN-INSTALL             | 590.000   | LF   | 10.0000   | 17.0000   | 5.0000    | 13.0000   | 20.0000   | 15.0000    |
| 2370           | COPPER PIPE-1 IN-INSTALL               | 100.000   | LF   | 25.0000   | 17.0000   | 5.0000    | 13.0000   | 22.0000   | 15.0000    |
| 2380           | SERVICE TAP-INSTALL                    | 12.000    | EACH | 500.0000  | 800.0000  | 100.0000  | 200.0000  | 300.0000  | 200.0000   |
| 2390           | EXCHANGE WATER METER                   | 3.000     | EACH | 500.0000  | 300.0000  | 100.0000  | 48.0000   | 300.0000  | 500.0000   |
| 2400           | METER FRAME AND COVER-INSTALL          | 6.000     | EACH | 100.0000  | 140.0000  | 50.0000   | 48.0000   | 400.0000  | 500.0000   |
| 2410           | PVC VAULT-INSTALL                      | 6.000     | EACH | 100.0000  | 200.0000  | 50.0000   | 48.0000   | 125.0000  | 600.0000   |
| 2420           | CURB STOP-INSTALL                      | 24.000    | EACH | 250.0000  | 500.0000  | 10.0000   | 48.0000   | 225.0000  | 125.0000   |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 6  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                | Quantity | Unit | Bidder 1    | Bidder 2    | Bidder 3    | Bidder 4    | Bidder 5    | Bidder 6    |
|----------------|------------------------------------|----------|------|-------------|-------------|-------------|-------------|-------------|-------------|
| 2430           | CORP-INSTALL                       | 12.000   | EACH | 250.0000    | 500.0000    | 10.0000     | 48.0000     | 225.0000    | 125.0000    |
| 2440           | DUCTILE IRON PIPE-4 IN-INSTALL     | 40.000   | LF   | 20.0000     | 28.0000     | 31.0000     | 70.0000     | 30.0000     | 100.0000    |
| 2450           | GATE VALVE-4 IN-INSTALL            | 2.000    | EACH | 50.0000     | 330.0000    | 200.0000    | 95.0000     | 600.0000    | 200.0000    |
| 2460           | AIR RELEASE VALVE-1 IN-INSTALL     | 1.000    | EACH | 450.0000    | 600.0000    | 1500.0000   | 1400.0000   | 500.0000    | 500.0000    |
| 2470           | TEMP BLOW OFF-4 IN-INSTALL         | 9.000    | EACH | 730.0000    | 270.0000    | 250.0000    | 275.0000    | 500.0000    | 1000.0000   |
| 2480           | TEE 16X4 IN-INSTALL                | 1.000    | EACH | 175.0000    | 440.0000    | 150.0000    | 140.0000    | 250.0000    | 1000.0000   |
| 2490           | TEE 8X8 IN-INSTALL                 | 2.000    | EACH | 100.0000    | 310.0000    | 50.0000     | 75.0000     | 150.0000    | 500.0000    |
| 2500           | TEE 8X6 IN-INSTALL                 | 1.000    | EACH | 100.0000    | 310.0000    | 50.0000     | 75.0000     | 150.0000    | 500.0000    |
| 2510           | FIELD LOK GASKET-8 IN-INSTALL      | 8.000    | EACH | 10.0000     | 70.0000     | 25.0000     | 10.0000     | 20.0000     | 50.0000     |
| 2520           | FIELD LOK GASKET-16 IN-INSTALL     | 6.000    | EACH | 25.0000     | 90.0000     | 25.0000     | 10.0000     | 25.0000     | 50.0000     |
| 2530           | GRIPPER GLAND-4 IN-INSTALL         | 6.000    | EACH | 5.0000      | 20.0000     | 25.0000     | 25.0000     | 15.0000     | 25.0000     |
| 2540           | PLUG-8 IN W/ 2 IN BLOW OFF-INSTALL | 1.000    | EACH | 730.0000    | 600.0000    | 100.0000    | 275.0000    | 400.0000    | 500.0000    |
| 2550           | COPPER PIPE-2 IN-INSTALL           | 460.000  | LF   | 20.0000     | 17.0000     | 5.0000      | 20.0000     | 24.0000     | 40.0000     |
| 2560           | BEND 11.25 DEG-8 IN-INSTALL        | 1.000    | EACH | 75.0000     | 520.0000    | 50.0000     | 75.0000     | 200.0000    | 250.0000    |
| 2570           | TEE-8 X 4 IN-INSTALL               | 1.000    | EACH | 80.0000     | 520.0000    | 50.0000     | 75.0000     | 200.0000    | 250.0000    |
| 2580           | MOBILIZATION                       | 1.000    | LS   | 182216.1000 | 258000.0000 | 300000.0000 | 315000.0000 | 378713.8000 | 442000.0000 |
| 2590           | DEMOBILIZATION                     | 1.000    | LS   | 90000.0000  | 90000.0000  | 110000.0000 | 103000.0000 | 125000.0000 | 152249.1500 |
| TOTAL BIDS     |                                    |          |      | 6379280.30  | 6446960.47  | 6730000.00  | 7317469.15  | 8233713.80  | 9595000.00  |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 7  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                    | Quantity   | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|----------------------------------------|------------|------|----------|----------|----------|-----------|-----------|-----------|
| 0010           | DGA BASE                               | 24,485.000 | TON  |          |          |          |           |           |           |
| 0020           | CRUSHED STONE BASE                     | 4,994.000  | TON  |          |          |          |           |           |           |
| 0030           | GEOGRID REINFORCEMENT FOR SUBGRADE     | 62,200.000 | SQYD |          |          |          |           |           |           |
| 0040           | DRAINAGE BLANKET-TYPE II-ASPH          | 9,732.000  | TON  |          |          |          |           |           |           |
| 0050           | TRAFFIC BOUND BASE                     | 550.000    | TON  |          |          |          |           |           |           |
| 0060           | LEVELING & WEDGING PG64-22             | 309.000    | TON  |          |          |          |           |           |           |
| 0070           | CL3 ASPH BASE 1.00D PG64-22            | 31,428.000 | TON  |          |          |          |           |           |           |
| 0080           | CEM CONC ENT PAVEMENT-8 IN             | 469.000    | SQYD |          |          |          |           |           |           |
| 0090           | MOBILIZATION FOR MILL & TEXT           | 1.000      | LS   |          |          |          |           |           |           |
| 0100           | MOBILIZATION FOR MILL & TEXT           | 1.000      | LS   |          |          |          |           |           |           |
| 0110           | ASPHALT PAVE MILLING & TEXTURING       | 3,107.000  | TON  |          |          |          |           |           |           |
| 0120           | CL3 ASPH SURF 0.38A PG64-22            | 6,342.000  | TON  |          |          |          |           |           |           |
| 0130           | CRUSHED AGGREGATE SIZE NO 57           | 12.000     | TON  |          |          |          |           |           |           |
| 0140           | PERFORATED PIPE-4 IN                   | 8,334.000  | LF   |          |          |          |           |           |           |
| 0150           | STANDARD CURB AND GUTTER               | 12,337.000 | LF   |          |          |          |           |           |           |
| 0160           | STANDARD HEADER CURB                   | 814.000    | LF   |          |          |          |           |           |           |
| 0170           | BARRIER HEADER CURB                    | 147.000    | LF   |          |          |          |           |           |           |
| 0180           | STANDARD BARRIER MEDIAN TYPE 5         | 1,051.000  | SQYD |          |          |          |           |           |           |
| 0190           | MOUNTABLE MEDIAN TYPE 6A               | 102.000    | SQYD |          |          |          |           |           |           |
| 0200           | DELINEATOR FOR GUARDRAIL-WHITE         | 12.000     | EACH |          |          |          |           |           |           |
| 0210           | BARRICADE-TYPE III                     | 12.000     | EACH |          |          |          |           |           |           |
| 0220           | PAVED DITCH TYPE 1                     | 275.000    | SQYD |          |          |          |           |           |           |
| 0230           | ROADWAY EXCAVATION                     | 45,525.000 | CUYD |          |          |          |           |           |           |
| 0240           | GUARDRAIL-STEEL W BEAM-S FACE          | 1,112.500  | LF   |          |          |          |           |           |           |
| 0250           | GUARDRAIL TERMINAL SECTION NO 1        | 1.000      | EACH |          |          |          |           |           |           |
| 0260           | GUARDRAIL TERMINAL SECTION NO 2        | 2.000      | EACH |          |          |          |           |           |           |
| 0270           | GUARDRAIL CONNECTOR TO BRIDGE END TY D | 2.000      | EACH |          |          |          |           |           |           |
| 0280           | REMOVE GUARDRAIL                       | 925.000    | LF   |          |          |          |           |           |           |
| 0290           | GUARDRAIL END TREATMENT TYPE 4A        | 5.000      | EACH |          |          |          |           |           |           |
| 0300           | EXTRA LENGTH GUARDRAIL POST            | 56.000     | EACH |          |          |          |           |           |           |
| 0310           | RIGHT-OF-WAY MONUMENT TYPE 1           | 74.000     | EACH |          |          |          |           |           |           |
| 0320           | WITNESS POST                           | 34.000     | EACH |          |          |          |           |           |           |
| 0330           | CAP INLET                              | 1.000      | SQYD |          |          |          |           |           |           |
| 0340           | CHANNEL LINING CLASS III               | 22.200     | TON  |          |          |          |           |           |           |
| 0350           | CLEARING AND GRUBBING                  | 1.000      | LS   |          |          |          |           |           |           |
| 0360           | CLEARING AND GRUBBING                  | 1.000      | LS   |          |          |          |           |           |           |
| 0370           | CONCRETE-CLASS B                       | 205.000    | CUYD |          |          |          |           |           |           |
| 0380           | SIGNS                                  | 955.000    | SQFT |          |          |          |           |           |           |
| 0390           | EDGE KEY                               | 345.900    | LF   |          |          |          |           |           |           |
| 0400           | FABRIC-GEOTEXTILE TYPE II              | 140.000    | SQYD |          |          |          |           |           |           |
| 0410           | FABRIC GEOTEXTILE TY IV FOR PIPE       | 8,396.000  | SQYD |          |          |          |           |           |           |
| 0420           | HANDRAIL-TYPE A-2                      | 285.000    | LF   |          |          |          |           |           |           |
| 0430           | REMOVE HEADWALL                        | 1.000      | EACH |          |          |          |           |           |           |
| 0440           | MAINTAIN & CONTROL TRAFFIC             | 1.000      | LS   |          |          |          |           |           |           |
| 0450           | MAINTAIN & CONTROL TRAFFIC             | 1.000      | LS   |          |          |          |           |           |           |
| 0460           | DIVERSIONS (BY-PASS DETOURS)           | 1.000      | LS   |          |          |          |           |           |           |
| 0470           | DIVERSIONS (BY-PASS DETOURS)           | 1.000      | LS   |          |          |          |           |           |           |
| 0480           | DIVERSIONS (BY-PASS DETOURS)           | 1.000      | LS   |          |          |          |           |           |           |
| 0490           | PORTABLE CHANGEABLE MESSAGE SIGN       | 6.000      | EACH |          |          |          |           |           |           |
| 0500           | SCARIFYING PAVEMENT                    | 427.000    | SQYD |          |          |          |           |           |           |
| 0510           | SAFELoading                            | 36.000     | CUYD |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 8  
Date Run :July 15, 2011 11:33 am

| Prop<br>Line # | Item<br>Description                 | Quantity    | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-------------------------------------|-------------|------|----------|----------|----------|-----------|-----------|-----------|
| 0520           | TEMP SILT FENCE                     | 13,633.000  | LF   |          |          |          |           |           |           |
| 0530           | SILT TRAP TYPE A                    | 67.000      | EACH |          |          |          |           |           |           |
| 0540           | SILT TRAP TYPE B                    | 67.000      | EACH |          |          |          |           |           |           |
| 0550           | SILT TRAP TYPE C                    | 78.000      | EACH |          |          |          |           |           |           |
| 0560           | CLEAN SILT TRAP TYPE A              | 201.000     | EACH |          |          |          |           |           |           |
| 0570           | CLEAN SILT TRAP TYPE B              | 201.000     | EACH |          |          |          |           |           |           |
| 0580           | CLEAN SILT TRAP TYPE C              | 234.000     | EACH |          |          |          |           |           |           |
| 0590           | CLEAN TEMP SILT FENCE               | 27,266.000  | LF   |          |          |          |           |           |           |
| 0600           | SIDEWALK-4 IN CONCRETE              | 4,945.000   | SQYD |          |          |          |           |           |           |
| 0610           | STAKING                             | 1.000       | LS   |          |          |          |           |           |           |
| 0620           | STAKING                             | 1.000       | LS   |          |          |          |           |           |           |
| 0630           | ARROW PANEL                         | 1.000       | EACH |          |          |          |           |           |           |
| 0640           | EROSION CONTROL BLANKET             | 645.000     | SQYD |          |          |          |           |           |           |
| 0650           | TEMP MULCH                          | 139,535.000 | SQYD |          |          |          |           |           |           |
| 0660           | TEMP SEEDING AND PROTECTION         | 139,535.000 | SQYD |          |          |          |           |           |           |
| 0670           | TOPDRESSING FERTILIZER              | 2.100       | TON  |          |          |          |           |           |           |
| 0680           | SEEDING AND PROTECTION              | 41,481.000  | SQYD |          |          |          |           |           |           |
| 0690           | SPECIAL SEEDING CROWN VETCH         | 3,010.000   | SQYD |          |          |          |           |           |           |
| 0700           | SODDING                             | 4,114.000   | SQYD |          |          |          |           |           |           |
| 0710           | PAVE STRIPING-TEMP PAINT-4 IN       | 118,400.000 | LF   |          |          |          |           |           |           |
| 0720           | PAVE STRIPING-TEMP PAINT-12 IN      | 96.000      | LF   |          |          |          |           |           |           |
| 0730           | PAVE STRIPING-PERM PAINT-4 IN       | 76,506.000  | LF   |          |          |          |           |           |           |
| 0740           | PAVE STRIPING-PERM PAINT-8 IN       | 1,240.000   | LF   |          |          |          |           |           |           |
| 0750           | PAVE STRIPING-THERMO-6 IN W         | 361.000     | LF   |          |          |          |           |           |           |
| 0760           | PAVE STRIPING-THERMO-6 IN Y         | 154.000     | LF   |          |          |          |           |           |           |
| 0770           | PAVE STRIPING-THERMO-12 IN W        | 126.000     | LF   |          |          |          |           |           |           |
| 0780           | PAVE STRIPING-THERMO-12 IN Y        | 27.000      | LF   |          |          |          |           |           |           |
| 0790           | PAVE STRIPING-TEMP REM TAPE-W       | 1,050.000   | LF   |          |          |          |           |           |           |
| 0800           | PAVE STRIPING-TEMP REM TAPE-Y       | 850.000     | LF   |          |          |          |           |           |           |
| 0810           | PAVE MARKING-THERMO X-WALK-6 IN     | 898.000     | LF   |          |          |          |           |           |           |
| 0820           | PAVE MARKING-THERMO STOP BAR-24IN   | 315.000     | LF   |          |          |          |           |           |           |
| 0830           | PAVE MARKING-THERMO CURV ARROW      | 51.000      | EACH |          |          |          |           |           |           |
| 0840           | PAVE MARKING-THERMO ONLY            | 8.000       | EACH |          |          |          |           |           |           |
| 0850           | PAVEMENT MARKER TYPE V-MW           | 230.000     | EACH |          |          |          |           |           |           |
| 0860           | PAVEMENT MARKER TYPE V-BY           | 251.000     | EACH |          |          |          |           |           |           |
| 0870           | STRUCTURE EXCAVATION-COMMON         | 241.000     | CUYD |          |          |          |           |           |           |
| 0880           | FUEL ADJUSTMENT                     | 64,732.000  | DOLL |          |          |          |           |           |           |
| 0890           | ASPHALT ADJUSTMENT                  | 90,992.000  | DOLL |          |          |          |           |           |           |
| 0900           | ROLLED CURB AND GUTTER              | 419.000     | LF   |          |          |          |           |           |           |
| 0910           | CONCRETE FORM LINER                 | 257.000     | SQYD |          |          |          |           |           |           |
| 0920           | LONGITUDINAL EDGE KEY               | 1,897.000   | LF   |          |          |          |           |           |           |
| 0930           | WOOD PLANK FENCE                    | 138.000     | LF   |          |          |          |           |           |           |
| 0940           | WATER BLASTING EXISTING STRIPE      | 3,600.000   | LF   |          |          |          |           |           |           |
| 0950           | PIPELINE VIDEO INSPECTION           | 3,532.000   | LF   |          |          |          |           |           |           |
| 0960           | DETECTABLE WARNINGS                 | 498.000     | SQFT |          |          |          |           |           |           |
| 0970           | TURF REINFORCEMENT MAT 1            | 2,339.000   | SQYD |          |          |          |           |           |           |
| 0980           | CREEKSTONE HEADWALL                 | 1.000       | EACH |          |          |          |           |           |           |
| 0990           | DOUBLE FRAME & GRATE CURB BOX INLET | 2.000       | EACH |          |          |          |           |           |           |
| 1000           | ENTRANCE PIPE-15 IN                 | 158.000     | LF   |          |          |          |           |           |           |
| 1010           | CULVERT PIPE-24 IN                  | 18.000      | LF   |          |          |          |           |           |           |
| 1020           | STORM SEWER PIPE-15 IN              | 2,059.000   | LF   |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 9  
Date Run :July 15, 2011 11:34 am

| Prop<br>Line # | Item<br>Description              | Quantity  | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|----------------------------------|-----------|------|----------|----------|----------|-----------|-----------|-----------|
| 1030           | STORM SEWER PIPE-18 IN           | 2,289.000 | LF   |          |          |          |           |           |           |
| 1040           | STORM SEWER PIPE-21 IN           | 175.000   | LF   |          |          |          |           |           |           |
| 1050           | STORM SEWER PIPE-24 IN           | 2,275.000 | LF   |          |          |          |           |           |           |
| 1060           | STORM SEWER PIPE-27 IN           | 5.000     | LF   |          |          |          |           |           |           |
| 1070           | STORM SEWER PIPE-36 IN           | 23.000    | LF   |          |          |          |           |           |           |
| 1080           | STORM SEWER PIPE-48 IN           | 176.000   | LF   |          |          |          |           |           |           |
| 1090           | STORM SEWER PIPE-15 IN EQUIV     | 25.000    | LF   |          |          |          |           |           |           |
| 1100           | STORM SEWER PIPE-30 IN EQUIV     | 34.000    | LF   |          |          |          |           |           |           |
| 1110           | STORM SEWER PIPE-36 IN EQUIV     | 68.000    | LF   |          |          |          |           |           |           |
| 1120           | METAL END SECTION TY 1-21 IN     | 1.000     | EACH |          |          |          |           |           |           |
| 1130           | METAL END SECTION TY 3-24 IN     | 2.000     | EACH |          |          |          |           |           |           |
| 1140           | SLOPED BOX OUTLET TYPE 1-15 IN   | 2.000     | EACH |          |          |          |           |           |           |
| 1150           | SLOPED BOX OUTLET TYPE 1-18 IN   | 1.000     | EACH |          |          |          |           |           |           |
| 1160           | SLOPED BOX INLET-OUTLET TYPE 2   | 1.000     | EACH |          |          |          |           |           |           |
| 1170           | S & F BOX INLET-OUTLET-18 IN     | 2.000     | EACH |          |          |          |           |           |           |
| 1180           | CURB BOX INLET TYPE A            | 48.000    | EACH |          |          |          |           |           |           |
| 1190           | CURB BOX INLET TYPE F            | 2.000     | EACH |          |          |          |           |           |           |
| 1200           | DROP BOX INLET TYPE 1            | 4.000     | EACH |          |          |          |           |           |           |
| 1210           | DROP BOX INLET TYPE 3            | 1.000     | EACH |          |          |          |           |           |           |
| 1220           | DROP BOX INLET TYPE 7            | 2.000     | EACH |          |          |          |           |           |           |
| 1230           | DROP BOX INLET TYPE 13S          | 1.000     | EACH |          |          |          |           |           |           |
| 1240           | FABRIC GEOTEXTILE TY IV FOR PIPE | 364.000   | SQYD |          |          |          |           |           |           |
| 1250           | PVC PIPE-8 IN                    | 20.000    | LF   |          |          |          |           |           |           |
| 1260           | PVC PIPE-12 IN                   | 30.000    | LF   |          |          |          |           |           |           |
| 1270           | JUNCTION BOX TYPE B              | 2.000     | EACH |          |          |          |           |           |           |
| 1280           | CONCRETE-CLASS A                 | 7.530     | CUYD |          |          |          |           |           |           |
| 1290           | STEEL REINFORCEMENT              | 549.000   | LB   |          |          |          |           |           |           |
| 1300           | DROP BOX INLET TYPE 12A MODIFIED | 66.000    | LF   |          |          |          |           |           |           |
| 1310           | CONCRETE CAP                     | 13.700    | CUYD |          |          |          |           |           |           |
| 1320           | TIE-IN 6 IN                      | 2.000     | EACH |          |          |          |           |           |           |
| 1330           | AIR RELEASE VALVE                | 1.000     | EACH |          |          |          |           |           |           |
| 1340           | CUT & CAP                        | 2.000     | EACH |          |          |          |           |           |           |
| 1350           | BEND AND BLOCK-6 IN              | 4.000     | EACH |          |          |          |           |           |           |
| 1360           | PVC FORCE MAIN-6 IN              | 2,610.000 | LF   |          |          |          |           |           |           |
| 1370           | EXCAVATION TRENCH-ROCK           | 100.000   | LF   |          |          |          |           |           |           |
| 1380           | CONDUIT-1 1/4 IN                 | 155.000   | LF   |          |          |          |           |           |           |
| 1390           | CONDUIT-2 IN                     | 105.000   | LF   |          |          |          |           |           |           |
| 1400           | JUNCTION BOX TYPE B              | 4.000     | EACH |          |          |          |           |           |           |
| 1410           | TRENCHING AND BACKFILLING        | 175.000   | LF   |          |          |          |           |           |           |
| 1420           | LOOP WIRE                        | 3,720.000 | LF   |          |          |          |           |           |           |
| 1430           | CABLE-NO. 14/5C                  | 3,330.000 | LF   |          |          |          |           |           |           |
| 1440           | CABLE-NO. 14/7C                  | 300.000   | LF   |          |          |          |           |           |           |
| 1450           | CABLE-NO. 14/1 PAIR              | 2,945.000 | LF   |          |          |          |           |           |           |
| 1460           | MESSENGER-15400 LB               | 625.000   | LF   |          |          |          |           |           |           |
| 1470           | LOOP SAW SLOT AND FILL           | 1,250.000 | LF   |          |          |          |           |           |           |
| 1480           | INSTALL CONTROLLER TYPE 170      | 1.000     | EACH |          |          |          |           |           |           |
| 1490           | INSTALL STEEL STRAIN POLE        | 4.000     | EACH |          |          |          |           |           |           |
| 1500           | MAINTAIN SIGNAL OPERATION        | 1.000     | LS   |          |          |          |           |           |           |
| 1510           | INSTALL SPAN MOUNTED SIGN        | 6.000     | EACH |          |          |          |           |           |           |
| 1520           | INSTALL LED SIGNAL-3 SECTION     | 11.000    | EACH |          |          |          |           |           |           |
| 1530           | INSTALL LED SIGNAL-5 SECTION     | 2.000     | EACH |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 10  
Date Run :July 15, 2011 11:34 am

| Prop<br>Line # | Item<br>Description                    | Quantity   | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|----------------------------------------|------------|------|----------|----------|----------|-----------|-----------|-----------|
| 1540           | INSTALL LED SIGNAL- 4 SECTION          | 2.000      | EACH |          |          |          |           |           |           |
| 1550           | INSTALL COORDINATING UNIT              | 1.000      | EACH |          |          |          |           |           |           |
| 1560           | INSTALL PEDESTRIAN DETECTOR            | 8.000      | EACH |          |          |          |           |           |           |
| 1570           | INSTALL SIGNAL-PEDESTRIAN COUNTDOWN    | 8.000      | EACH |          |          |          |           |           |           |
| 1580           | TRAFFIC SIGNAL POLE BASE               | 21.800     | CUYD |          |          |          |           |           |           |
| 1590           | INSTALL SIGNAL PEDESTAL                | 1.000      | EACH |          |          |          |           |           |           |
| 1600           | REMOVE AND RELOCATE METER              | 19.000     | EACH |          |          |          |           |           |           |
| 1610           | REMOVE FIRE HYDRANT                    | 7.000      | EACH |          |          |          |           |           |           |
| 1620           | TRANSFER SERVICE                       | 1.000      | EACH |          |          |          |           |           |           |
| 1630           | INSTALL FIRE HYDRANT                   | 8.000      | EACH |          |          |          |           |           |           |
| 1640           | RELOCATE FIRE SERVICE LINE             | 3.000      | EACH |          |          |          |           |           |           |
| 1650           | REMOVE VALVE BOX                       | 17.000     | EACH |          |          |          |           |           |           |
| 1660           | RELOCATE SERVICE                       | 6.000      | EACH |          |          |          |           |           |           |
| 1670           | RENEW SERVICE                          | 6.000      | EACH |          |          |          |           |           |           |
| 1680           | DISCONTINUE SERVICE                    | 4.000      | EACH |          |          |          |           |           |           |
| 1690           | REMOVE-RELOCATE AND RECONNECT SERVICE  | 9.000      | EACH |          |          |          |           |           |           |
| 1700           | EROSION CONTROL                        | 1.000      | LS   |          |          |          |           |           |           |
| 1710           | EROSION CONTROL                        | 1.000      | LS   |          |          |          |           |           |           |
| 1720           | ABANDON VALVE                          | 3.000      | EACH |          |          |          |           |           |           |
| 1730           | ABANDON VALVE                          | 10.000     | EACH |          |          |          |           |           |           |
| 1740           | INSTALL FOSTER ADAPTERS - 12 IN        | 2.000      | EACH |          |          |          |           |           |           |
| 1750           | DUCTILE IRON PIPE-12 IN-INSTALL        | 1,760.000  | LF   |          |          |          |           |           |           |
| 1760           | SOLID SLEEVE-12 IN-INSTALL             | 1.000      | EACH |          |          |          |           |           |           |
| 1770           | GATE VALVE-12 IN-INSTALL               | 6.000      | EACH |          |          |          |           |           |           |
| 1780           | BEND 45 DEG-12 IN-INSTALL              | 6.000      | EACH |          |          |          |           |           |           |
| 1790           | GRIPPER GLAND-12 IN-INSTALL            | 44.000     | EACH |          |          |          |           |           |           |
| 1800           | STEEL ENCASEMENT PIPE-24 IN-INSTALL    | 300.000    | LF   |          |          |          |           |           |           |
| 1810           | BORE & JACK ENCASEMENT PIPE-INSTALL    | 495.000    | LF   |          |          |          |           |           |           |
| 1820           | CASING SPACERS-INSTALL                 | 205.000    | EACH |          |          |          |           |           |           |
| 1830           | CASING END SEALS-INSTALL               | 10.000     | EACH |          |          |          |           |           |           |
| 1840           | POLYWRAP-INSTALL                       | 19,300.000 | LF   |          |          |          |           |           |           |
| 1850           | POLYTAPE-INSTALL                       | 200.000    | EACH |          |          |          |           |           |           |
| 1860           | KEYTUBE-7 IN-INSTALL                   | 40.000     | EACH |          |          |          |           |           |           |
| 1870           | ROUNDTOP AND LID #2-INSTALL            | 40.000     | EACH |          |          |          |           |           |           |
| 1880           | BEND 45 DEG-16 IN-INSTALL              | 38.000     | EACH |          |          |          |           |           |           |
| 1890           | BEND 45 DEG-8 IN-INSTALL               | 4.000      | EACH |          |          |          |           |           |           |
| 1900           | CUT AND PLUG-16 IN-INSTALL             | 7.000      | EACH |          |          |          |           |           |           |
| 1910           | CUT AND PLUG-8 IN-INSTALL              | 6.000      | EACH |          |          |          |           |           |           |
| 1920           | SOLID SLEEVE-8 IN-INSTALL              | 8.000      | EACH |          |          |          |           |           |           |
| 1930           | SOLID SLEEVE-16 IN-INSTALL             | 6.000      | EACH |          |          |          |           |           |           |
| 1940           | DUCTILE IRON PIPE-8 IN-INSTALL         | 650.000    | LF   |          |          |          |           |           |           |
| 1950           | DUCTILE IRON PIPE-16 IN-INSTALL        | 4,789.000  | LF   |          |          |          |           |           |           |
| 1960           | DUCTILE IRON PIPE-6 IN-INSTALL         | 40.000     | LF   |          |          |          |           |           |           |
| 1970           | GATE VALVE-16 IN-INSTALL               | 13.000     | EACH |          |          |          |           |           |           |
| 1980           | GATE VALVE-6 IN-INSTALL                | 9.000      | EACH |          |          |          |           |           |           |
| 1990           | TEE-16 X 12 IN-INSTALL                 | 3.000      | EACH |          |          |          |           |           |           |
| 2000           | TEE-12 X 6 IN-INSTALL                  | 1.000      | EACH |          |          |          |           |           |           |
| 2010           | STEEL ENCASEMENT PIPE-30 IN-INSTALL    | 85.000     | LF   |          |          |          |           |           |           |
| 2020           | ADD FOR RESTRAINED JOINT-12 IN-INSTALL | 8.000      | EACH |          |          |          |           |           |           |
| 2030           | STEEL ENCASEMENT PIPE-16 IN-INSTALL    | 110.000    | LF   |          |          |          |           |           |           |
| 2040           | BEND 11.25 DEG 12 IN-INSTALL           | 2.000      | EACH |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 11  
Date Run :July 15, 2011 11:34 am

| Prop<br>Line # | Item<br>Description                 | Quantity | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-------------------------------------|----------|------|----------|----------|----------|-----------|-----------|-----------|
| 2050           | BEND 22.5 DEG 12 IN-INSTALL         | 1.000    | EACH |          |          |          |           |           |           |
| 2060           | ANCHOR TEE-8 X 6 IN-INSTALL         | 1.000    | EACH |          |          |          |           |           |           |
| 2070           | ANCHOR TEE-12 X 6 IN-INSTALL        | 1.000    | EACH |          |          |          |           |           |           |
| 2080           | ANCHOR TEE-12 X 6 IN-INSTALL        | 1.000    | EACH |          |          |          |           |           |           |
| 2090           | ANCHOR TEE-16 X 6 IN-INSTALL        | 2.000    | EACH |          |          |          |           |           |           |
| 2100           | ANCHOR TEE-16 X 6 IN-INSTALL        | 3.000    | EACH |          |          |          |           |           |           |
| 2110           | TEE 12 X 8 IN-INSTALL               | 3.000    | EACH |          |          |          |           |           |           |
| 2120           | GRIPPER GLAND-6 IN-INSTALL          | 26.000   | EACH |          |          |          |           |           |           |
| 2130           | GRIPPER GLAND-8 IN-INSTALL          | 63.000   | EACH |          |          |          |           |           |           |
| 2140           | INSTALL FOSTER ADAPTERS-8 IN        | 4.000    | EACH |          |          |          |           |           |           |
| 2150           | TIE IN-8 IN-INSTALL                 | 7.000    | EACH |          |          |          |           |           |           |
| 2160           | TIE IN-12 IN-INSTALL                | 2.000    | EACH |          |          |          |           |           |           |
| 2170           | GATE VALVE-8 IN-INSTALL             | 10.000   | EACH |          |          |          |           |           |           |
| 2180           | REMOVE EXIST BEND 90 DEG-8 IN       | 1.000    | EACH |          |          |          |           |           |           |
| 2190           | REMOVE EXIST TEE-8 IN X 8 IN        | 1.000    | EACH |          |          |          |           |           |           |
| 2200           | BEND 11.25 DEG-16 IN-INSTALL        | 5.000    | EACH |          |          |          |           |           |           |
| 2210           | BEND 22.50 DEG-16 IN-INSTALL        | 2.000    | EACH |          |          |          |           |           |           |
| 2220           | TEE-16 X 8 IN-INSTALL               | 3.000    | EACH |          |          |          |           |           |           |
| 2230           | TEE-16 X 16 IN-INSTALL              | 2.000    | EACH |          |          |          |           |           |           |
| 2240           | REDUCER-16 X 8 IN-INSTALL           | 1.000    | EACH |          |          |          |           |           |           |
| 2250           | FIELD LOK GASKETS-12 IN-INSTALL     | 24.000   | EACH |          |          |          |           |           |           |
| 2260           | GRIPPER GLAND-16 IN-INSTALL         | 140.000  | EACH |          |          |          |           |           |           |
| 2270           | FOSTER ADAPTERS-16 IN-INSTALL       | 4.000    | EACH |          |          |          |           |           |           |
| 2280           | PLUG-8 IN-INSTALL                   | 1.000    | EACH |          |          |          |           |           |           |
| 2290           | PLUG-12 IN-INSTALL                  | 2.000    | EACH |          |          |          |           |           |           |
| 2300           | PLUG-16 IN-INSTALL                  | 3.000    | EACH |          |          |          |           |           |           |
| 2310           | CUT AND PLUG-12 IN-INSTALL          | 2.000    | EACH |          |          |          |           |           |           |
| 2320           | TIE IN-16 IN-INSTALL                | 6.000    | EACH |          |          |          |           |           |           |
| 2330           | HYDROSTATIC TEST-8 IN MAIN-INSTALL  | 3.000    | EACH |          |          |          |           |           |           |
| 2340           | HYDROSTATIC TEST-12 IN MAIN-INSTALL | 2.000    | EACH |          |          |          |           |           |           |
| 2350           | HYDROSTATIC TEST-16 IN MAIN-INSTALL | 4.000    | EACH |          |          |          |           |           |           |
| 2360           | COPPER PIPE-3/4 IN-INSTALL          | 590.000  | LF   |          |          |          |           |           |           |
| 2370           | COPPER PIPE-1 IN-INSTALL            | 100.000  | LF   |          |          |          |           |           |           |
| 2380           | SERVICE TAP-INSTALL                 | 12.000   | EACH |          |          |          |           |           |           |
| 2390           | EXCHANGE WATER METER                | 3.000    | EACH |          |          |          |           |           |           |
| 2400           | METER FRAME AND COVER-INSTALL       | 6.000    | EACH |          |          |          |           |           |           |
| 2410           | PVC VAULT-INSTALL                   | 6.000    | EACH |          |          |          |           |           |           |
| 2420           | CURB STOP-INSTALL                   | 24.000   | EACH |          |          |          |           |           |           |
| 2430           | CORP-INSTALL                        | 12.000   | EACH |          |          |          |           |           |           |
| 2440           | DUCTILE IRON PIPE-4 IN-INSTALL      | 40.000   | LF   |          |          |          |           |           |           |
| 2450           | GATE VALVE-4 IN-INSTALL             | 2.000    | EACH |          |          |          |           |           |           |
| 2460           | AIR RELEASE VALVE-1 IN-INSTALL      | 1.000    | EACH |          |          |          |           |           |           |
| 2470           | TEMP BLOW OFF-4 IN-INSTALL          | 9.000    | EACH |          |          |          |           |           |           |
| 2480           | TEE 16X4 IN-INSTALL                 | 1.000    | EACH |          |          |          |           |           |           |
| 2490           | TEE 8X8 IN-INSTALL                  | 2.000    | EACH |          |          |          |           |           |           |
| 2500           | TEE 8X6 IN-INSTALL                  | 1.000    | EACH |          |          |          |           |           |           |
| 2510           | FIELD LOK GASKET-8 IN-INSTALL       | 8.000    | EACH |          |          |          |           |           |           |
| 2520           | FIELD LOK GASKET-16 IN-INSTALL      | 6.000    | EACH |          |          |          |           |           |           |
| 2530           | GRIPPER GLAND-4 IN-INSTALL          | 6.000    | EACH |          |          |          |           |           |           |
| 2540           | PLUG-8 IN W/ 2 IN BLOW OFF-INSTALL  | 1.000    | EACH |          |          |          |           |           |           |
| 2550           | COPPER PIPE-2 IN-INSTALL            | 460.000  | LF   |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 423 Contract ID: 11-1327 Sheet 12  
Date Run :July 15, 2011 11:34 am

| Prop<br>Line # | Item<br>Description         | Quantity | Unit | Bidder 7 | Bidder 8 | Bidder 9 | Bidder 10 | Bidder 11 | Bidder 12 |
|----------------|-----------------------------|----------|------|----------|----------|----------|-----------|-----------|-----------|
| 2560           | BEND 11.25 DEG-8 IN-INSTALL | 1.000    | EACH |          |          |          |           |           |           |
| 2570           | TEE-8 X 4 IN-INSTALL        | 1.000    | EACH |          |          |          |           |           |           |
| 2580           | MOBILIZATION                | 1.000    | LS   |          |          |          |           |           |           |
| 2590           | DEMOBILIZATION              | 1.000    | LS   |          |          |          |           |           |           |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 424 Contract ID: 11-2298 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: MUHLENBERG District: 02 Date Let : 07-15-11 Call: 424 Contid: 11-2298  
Proposal Description: 089GR11P107-FD05 & FD39 Length: 0 Time: 11/15/11  
ASPHALT RESURFACING MAINTENANCE CULVERT EXTENSION AND RESURFACING ON KY 176 IN MUHLENBERG CO  
Number of Bidders 1  
1 ROAD BUILDERS & PARKWAY CONSTRUCTION LLC 1,294,232.56

| ENGINEERS ESTIMATE |                                   | 1,197,234.12 | LOW BIDDER is |            | 8.10 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|--------------|---------------|------------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity     | Unit          | Bidder 1   | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                          | 325.000      | TON           | 28.0000    |                                 |          |          |          |          |
| 0020               | ASPHALT SEAL AGGREGATE            | 140.000      | TON           | 65.0000    |                                 |          |          |          |          |
| 0030               | ASPHALT SEAL COAT                 | 8.000        | TON           | 725.0000   |                                 |          |          |          |          |
| 0040               | ASPHALT MIX FOR PAVEMENT WEDGE    | 935.000      | TON           | 84.0000    |                                 |          |          |          |          |
| 0050               | CL3 ASPH SURF 0.50B PG76-22       | 5,730.000    | TON           | 92.9800    |                                 |          |          |          |          |
| 0060               | DELINEATOR FOR GUARDRAIL-WHITE    | 70.000       | EACH          | 10.5000    |                                 |          |          |          |          |
| 0070               | GRANULAR EMBANKMENT               | 2,300.000    | CUYD          | 28.0000    |                                 |          |          |          |          |
| 0080               | DITCHING                          | 5,000.000    | LF            | 4.5000     |                                 |          |          |          |          |
| 0090               | GUARDRAIL-STEEL W BEAM-S FACE     | 3,650.000    | LF            | 18.9000    |                                 |          |          |          |          |
| 0100               | GUARDRAIL TERMINAL SECTION NO 1   | 2.000        | EACH          | 52.5000    |                                 |          |          |          |          |
| 0110               | REMOVE GUARDRAIL                  | 3,650.000    | LF            | 2.6300     |                                 |          |          |          |          |
| 0120               | GUARDRAIL END TREATMENT TYPE 4A   | 10.000       | EACH          | 2625.0000  |                                 |          |          |          |          |
| 0130               | REMOVE CONCRETE MASONRY           | 14.000       | CUYD          | 590.0000   |                                 |          |          |          |          |
| 0140               | CHANNEL LINING CLASS II           | 100.000      | TON           | 32.7500    |                                 |          |          |          |          |
| 0150               | SIGNS                             | 540.000      | SQFT          | 4.0000     |                                 |          |          |          |          |
| 0160               | MAINTAIN & CONTROL TRAFFIC        | 1.000        | LS            | 24000.0000 |                                 |          |          |          |          |
| 0170               | MAINTAIN & CONTROL TRAFFIC        | 1.000        | LS            | 24000.0000 |                                 |          |          |          |          |
| 0180               | MOBILIZATION FOR MILL & TEXT      | 1.000        | LS            | 2900.0000  |                                 |          |          |          |          |
| 0190               | ASPHALT PAVE MILLING & TEXTURING  | 6,665.000    | TON           | 14.0000    |                                 |          |          |          |          |
| 0200               | PRECAST CONC BOX SECT 8 X 4       | 20.000       | LF            | 1350.0000  |                                 |          |          |          |          |
| 0210               | BASE FAILURE REPAIR               | 300.000      | SQYD          | 128.0000   |                                 |          |          |          |          |
| 0220               | LOOP WIRE                         | 400.000      | LF            | 1.5800     |                                 |          |          |          |          |
| 0230               | LOOP SAW SLOT AND FILL            | 84.000       | LF            | 15.7500    |                                 |          |          |          |          |
| 0240               | EROSION CONTROL BLANKET           | 5,500.000    | SQYD          | 1.6500     |                                 |          |          |          |          |
| 0250               | PAVE STRIPING-TEMP PAINT-4 IN     | 34,000.000   | LF            | 0.1900     |                                 |          |          |          |          |
| 0260               | PAVE STRIPING-PERM PAINT-4 IN     | 84,816.000   | LF            | 0.3100     |                                 |          |          |          |          |
| 0270               | PAVE MARKING-THERMO R 6 FT        | 8.000        | EACH          | 185.0000   |                                 |          |          |          |          |
| 0280               | PAVE MARKING-R/R XBUCKS 16 IN     | 256.000      | LF            | 18.0000    |                                 |          |          |          |          |
| 0290               | PAVE MARKING-THERMO STOP BAR-12IN | 152.000      | LF            | 9.9500     |                                 |          |          |          |          |
| 0300               | PAVE MARKING-THERMO STOP BAR-24IN | 152.000      | LF            | 19.9500    |                                 |          |          |          |          |
| 0310               | STRUCTURE EXCAV-SOLID ROCK        | 30.000       | CUYD          | 75.0000    |                                 |          |          |          |          |
| 0320               | FOUNDATION PREPARATION            | 1.000        | LS            | 8260.0000  |                                 |          |          |          |          |
| 0330               | CONCRETE-CLASS A                  | 42.000       | CUYD          | 1150.0000  |                                 |          |          |          |          |
| 0340               | CONCRETE-CLASS D MOD              | 8.000        | CUYD          | 1200.0000  |                                 |          |          |          |          |
| 0350               | STEEL REINFORCEMENT               | 2,903.000    | LB            | 1.3000     |                                 |          |          |          |          |
| 0360               | FUEL ADJUSTMENT                   | 7,834.000    | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0370               | ASPHALT ADJUSTMENT                | 13,804.000   | DOLL          | 1.0000     |                                 |          |          |          |          |
| 0380               | EROSION CONTROL                   | 1.000        | LS            | 9900.0000  |                                 |          |          |          |          |
| 0390               | EMBANKMENT                        | 800.000      | CUYD          | 14.0000    |                                 |          |          |          |          |
| 0400               | EXCAVATION                        | 200.000      | CUYD          | 13.5000    |                                 |          |          |          |          |



KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 424 Contract ID: 11-2298 Sheet 2  
Date Run :July 15, 2011 11:34 am

| Prop<br>Line # | Item<br>Description         | Quantity | Unit | Bidder 1   | Bidder 2 | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------|----------|------|------------|----------|----------|----------|----------|----------|
| 0410           | PRECAST CONC BOX SECT-3 X 3 | 40.000   | LF   | 825.0000   |          |          |          |          |          |
| 0420           | PRECAST CONC BOX SECT-5 X 3 | 20.000   | LF   | 925.0000   |          |          |          |          |          |
| 0430           | DEMOBILIZATION              | 1.000    | LS   | 19500.0000 |          |          |          |          |          |
| TOTAL BIDS     |                             |          |      | 1294232.56 |          |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 425 Contract ID: 11-2289 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: CHRISTIAN,HOPK District: 02 Date Let : 07-15-11 Call: 425 Contid: 11-2289  
Proposal Description: 121GR11P106-FE01 Length: 0 Time: 10/31/11  
ASPHALT RESURFACING MADISONVILLE AND HOPKINSVILLE COMMUNITY COLLEGE PARKING LOT  
Number of Bidders 3

|                                       |            |                                     |               |
|---------------------------------------|------------|-------------------------------------|---------------|
| 1 ROGERS GROUP INC                    | 151,441.55 | 2 CERTIFIED CONSTRUCTION COMPANY OF | \$ 176,012.00 |
| 3 TODD COUNTY CRUSHED STONE LLC D/B/A | 202,653.53 |                                     |               |

ENGINEERS ESTIMATE 178,447.61 LOW BIDDER is -15.13 % FROM ENGINEER'S ESTIMATE

| Prop<br>Line # | Item<br>Description               | Quantity  | Unit | Bidder 1  | Bidder 2  | Bidder 3  | Bidder 4 | Bidder 5 | Bidder 6 |
|----------------|-----------------------------------|-----------|------|-----------|-----------|-----------|----------|----------|----------|
| 0010           | LEVELING & WEDGING PG64-22        | 13.000    | TON  | 104.6400  | 95.0000   | 115.0000  |          |          |          |
| 0020           | CL2 ASPH SURF 0.38D PG64-22       | 1,415.000 | TON  | 75.4900   | 90.0000   | 115.0000  |          |          |          |
| 0030           | SIGNS                             | 320.000   | SQFT | 9.9700    | 7.0000    | 6.0000    |          |          |          |
| 0040           | EDGE KEY                          | 30.000    | LF   | 125.0000  | 100.0000  | 125.0000  |          |          |          |
| 0050           | MAINTAIN & CONTROL TRAFFIC        | 1.000     | LS   | 386.6500  | 2000.0000 | 500.0000  |          |          |          |
| 0060           | MAINTAIN & CONTROL TRAFFIC        | 1.000     | LS   | 1449.9500 | 3500.0000 | 500.0000  |          |          |          |
| 0070           | MAINTAIN & CONTROL TRAFFIC        | 1.000     | LS   | 966.6300  | 3500.0000 | 500.0000  |          |          |          |
| 0080           | MOBILIZATION FOR MILL & TEXT      | 1.000     | LS   | 1500.0000 | 2500.0000 | 1500.0000 |          |          |          |
| 0090           | MOBILIZATION FOR MILL & TEXT      | 1.000     | LS   | 1500.0000 | 2500.0000 | 1500.0000 |          |          |          |
| 0100           | ASPHALT PAVE MILLING & TEXTURING  | 175.000   | TON  | 41.8500   | 40.0000   | 41.8500   |          |          |          |
| 0110           | PAVE MARKING-PAINT PARKING LOT    | 8,625.000 | LF   | 0.3200    | 0.3200    | 0.3200    |          |          |          |
| 0120           | PAVE MARKING-THERMO STOP BAR-12IN | 6.000     | LF   | 18.5000   | 18.5000   | 18.5000   |          |          |          |
| 0130           | PAVE MARKING-PAINT CROSS-HATCH    | 4,090.000 | SQFT | 0.9600    | 0.9600    | 0.9600    |          |          |          |
| 0140           | PAVE MARKING-PAINT PARKING LOT    | 3,500.000 | LF   | 0.3200    | 0.3200    | 0.3200    |          |          |          |
| 0150           | PAVE MARKING-THERMO STR ARROW     | 23.000    | EACH | 130.0000  | 130.0000  | 130.0000  |          |          |          |
| 0160           | PAVE MARKING-THERMO CURV ARROW    | 4.000     | EACH | 130.0000  | 130.0000  | 130.0000  |          |          |          |
| 0170           | PAVE MARKING-PAINT WORDS          | 7.000     | EACH | 30.0000   | 30.0000   | 30.0000   |          |          |          |
| 0180           | PAVE MARK HANDICAP SYMBOL         | 15.000    | EACH | 45.0000   | 45.0000   | 45.0000   |          |          |          |
| 0190           | PAVE MARKING-THERMO STOP          | 6.000     | EACH | 225.0000  | 225.0000  | 225.0000  |          |          |          |
| 0200           | SAW AND SEAL ASPHALT JOINT        | 2,250.000 | LF   | 1.0500    | 1.0500    | 1.0500    |          |          |          |
| 0210           | REMOVE PRECAST VEHICLE STOP       | 128.000   | EACH | 31.3900   | 20.0000   | 15.0000   |          |          |          |
| 0220           | DEMOBILIZATION                    | 1.000     | LS   | 3152.6800 | 2602.1000 | 2994.8800 |          |          |          |
| TOTAL BIDS     |                                   |           |      | 151441.55 | 176012.00 | 202653.53 |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 426 Contract ID: 11-3360 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: HARLAN District: 11 Date Let : 07-15-11 Call: 426 Contid: 11-3360  
Proposal Description: 048GR11R087-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN HARLAN COUNTY  
Number of Bidders 1  
1 MOUNTAIN ENTERPRISES INC 502,291.02

| ENGINEERS ESTIMATE |                                  | 477,954.89 | LOW BIDDER is |           | 5.09 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|----------------------------------|------------|---------------|-----------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity   | Unit          | Bidder 1  | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22       | 300.000    | TON           | 81.0000   |                                 |          |          |          |          |
| 0020               | CL2 ASPH BASE 1.00D PG64-22      | 410.000    | TON           | 72.5000   |                                 |          |          |          |          |
| 0030               | CL2 ASPH BASE 0.75D PG64-22      | 70.000     | TON           | 84.0000   |                                 |          |          |          |          |
| 0040               | CL2 ASPH SURF 0.38D PG64-22      | 4,190.000  | TON           | 81.0000   |                                 |          |          |          |          |
| 0050               | SIGNS                            | 860.000    | SQFT          | 7.0000    |                                 |          |          |          |          |
| 0060               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 1750.0000 |                                 |          |          |          |          |
| 0070               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 2500.0000 |                                 |          |          |          |          |
| 0080               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 3500.0000 |                                 |          |          |          |          |
| 0090               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 1750.0000 |                                 |          |          |          |          |
| 0100               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1500.0000 |                                 |          |          |          |          |
| 0110               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1500.0000 |                                 |          |          |          |          |
| 0120               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1000.0000 |                                 |          |          |          |          |
| 0130               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1500.0000 |                                 |          |          |          |          |
| 0140               | ASPHALT PAVE MILLING & TEXTURING | 675.000    | TON           | 31.0000   |                                 |          |          |          |          |
| 0150               | SIDEWALK-4 IN CONCRETE           | 100.000    | SQYD          | 170.0000  |                                 |          |          |          |          |
| 0160               | PAVE STRIPING-TEMP PAINT-4 IN    | 24,166.000 | LF            | 0.2000    |                                 |          |          |          |          |
| 0170               | PAVE STRIPING-PERM PAINT-4 IN    | 49,031.000 | LF            | 0.2200    |                                 |          |          |          |          |
| 0180               | FUEL ADJUSTMENT                  | 6,794.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0190               | ASPHALT ADJUSTMENT               | 11,973.000 | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0200               | DETECTABLE WARNINGS              | 80.000     | SQFT          | 28.0000   |                                 |          |          |          |          |
| 0210               | DEMOBILIZATION                   | 1.000      | LS            | 7424.0000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                  |            |               | 502291.02 |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 427 Contract ID: 11-3361 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: MONROE District: 03 Date Let : 07-15-11 Call: 427 Contid: 11-3361  
Proposal Description: 086GR11R082-CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN MONROE COUNTY  
Number of Bidders 1  
1 SCOTTY'S CONTRACTING AND STONE LLC 457,779.55

| ENGINEERS ESTIMATE |                                   | 436,171.18 | LOW BIDDER is |           | 4.95 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|-----------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1  | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | DGA BASE                          | 550.000    | TON           | 20.1000   |                                 |          |          |          |          |
| 0020               | AGGREGATE FOR MAILBOX TURNOUTS    | 302.000    | TON           | 20.1000   |                                 |          |          |          |          |
| 0030               | LEVELING & WEDGING PG64-22        | 708.000    | TON           | 77.4000   |                                 |          |          |          |          |
| 0040               | ASPHALT MIX FOR PAVEMENT WEDGE    | 450.000    | TON           | 77.3000   |                                 |          |          |          |          |
| 0050               | CL2 ASPH SURF 0.38D PG64-22       | 2,890.000  | TON           | 77.3000   |                                 |          |          |          |          |
| 0060               | CULVERT PIPE-18 IN                | 314.000    | LF            | 155.0000  |                                 |          |          |          |          |
| 0070               | CULVERT PIPE-24 IN                | 38.000     | LF            | 175.0000  |                                 |          |          |          |          |
| 0080               | CHANNEL LINING CLASS II           | 10.000     | TON           | 80.0000   |                                 |          |          |          |          |
| 0090               | SIGNS                             | 700.000    | SQFT          | 7.0000    |                                 |          |          |          |          |
| 0100               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 9900.0000 |                                 |          |          |          |          |
| 0110               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 1610.0000 |                                 |          |          |          |          |
| 0120               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 1750.0000 |                                 |          |          |          |          |
| 0130               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 750.0000  |                                 |          |          |          |          |
| 0140               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 750.0000  |                                 |          |          |          |          |
| 0150               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 750.0000  |                                 |          |          |          |          |
| 0160               | ASPHALT PAVE MILLING & TEXTURING  | 55.000     | TON           | 84.3500   |                                 |          |          |          |          |
| 0170               | BASE FAILURE REPAIR               | 50.000     | SQYD          | 93.0000   |                                 |          |          |          |          |
| 0180               | PAVE STRIPING-TEMP PAINT-4 IN     | 49,750.000 | LF            | 0.1900    |                                 |          |          |          |          |
| 0190               | PAVE STRIPING-PERM PAINT-4 IN     | 49,750.000 | LF            | 0.2100    |                                 |          |          |          |          |
| 0200               | PAVE MARKING-THERMO STOP BAR-24IN | 8.000      | LF            | 15.9500   |                                 |          |          |          |          |
| 0210               | FUEL ADJUSTMENT                   | 5,535.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0220               | ASPHALT ADJUSTMENT                | 9,752.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0230               | DEMOBILIZATION                    | 1.000      | LS            | 6539.3000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 457779.55 |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 428 Contract ID: 11-3362 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: POWELL District: 10 Date Let : 07-15-11 Call: 428 Contid: 11-3362  
Proposal Description: 099GR11R064 - CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN POWELL COUNTY  
Number of Bidders 1  
1 HINKLE CONTRACTING COMPANY LLC 319,355.25

| ENGINEERS ESTIMATE |                                  | 302,150.99 | LOW BIDDER is |           | 5.69 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|----------------------------------|------------|---------------|-----------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity   | Unit          | Bidder 1  | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22       | 390.000    | TON           | 78.4500   |                                 |          |          |          |          |
| 0020               | CL2 ASPH SURF 0.38D PG64-22      | 3,275.000  | TON           | 78.4500   |                                 |          |          |          |          |
| 0030               | SIGNS                            | 610.000    | SQFT          | 7.0000    |                                 |          |          |          |          |
| 0040               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 900.0000  |                                 |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 900.0000  |                                 |          |          |          |          |
| 0060               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 900.0000  |                                 |          |          |          |          |
| 0070               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1800.0000 |                                 |          |          |          |          |
| 0080               | ASPHALT PAVE MILLING & TEXTURING | 10.000     | TON           | 450.0000  |                                 |          |          |          |          |
| 0090               | FUEL ADJUSTMENT                  | 5,011.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0100               | ASPHALT ADJUSTMENT               | 8,830.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0110               | DEMOBILIZATION                   | 1.000      | LS            | 4725.0000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                  |            |               | 319355.25 |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 429 Contract ID: 11-3363 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: SCOTT District: 07 Date Let : 07-15-11 Call: 429 Contid: 11-3363  
Proposal Description: 105GR11R091 - CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN SCOTT COUNTY  
Number of Bidders 1  
1 NALLY & GIBSON GEORGETOWN LLC DBA 470,184.83

| ENGINEERS ESTIMATE |                                  | 447,658.65 | LOW BIDDER is |           | 5.03 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|----------------------------------|------------|---------------|-----------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description              | Quantity   | Unit          | Bidder 1  | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22       | 1,015.000  | TON           | 76.5000   |                                 |          |          |          |          |
| 0020               | CL2 ASPH SURF 0.38D PG64-22      | 3,870.000  | TON           | 76.5000   |                                 |          |          |          |          |
| 0030               | SIGNS                            | 340.000    | SQFT          | 8.0000    |                                 |          |          |          |          |
| 0040               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 3175.0000 |                                 |          |          |          |          |
| 0050               | MAINTAIN & CONTROL TRAFFIC       | 1.000      | LS            | 4775.0000 |                                 |          |          |          |          |
| 0060               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1200.0000 |                                 |          |          |          |          |
| 0070               | MOBILIZATION FOR MILL & TEXT     | 1.000      | LS            | 1200.0000 |                                 |          |          |          |          |
| 0080               | ASPHALT PAVE MILLING & TEXTURING | 40.000     | TON           | 212.5500  |                                 |          |          |          |          |
| 0090               | BASE FAILURE REPAIR              | 335.000    | SQYD          | 63.8500   |                                 |          |          |          |          |
| 0100               | PAVE STRIPING-TEMP PAINT-4 IN    | 59,474.000 | LF            | 0.1700    |                                 |          |          |          |          |
| 0110               | PAVE STRIPING-PERM PAINT-4 IN    | 81,650.000 | LF            | 0.2200    |                                 |          |          |          |          |
| 0120               | FUEL ADJUSTMENT                  | 6,678.000  | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0130               | ASPHALT ADJUSTMENT               | 11,769.000 | DOLL          | 1.0000    |                                 |          |          |          |          |
| 0140               | DEMOBILIZATION                   | 1.000      | LS            | 7000.0000 |                                 |          |          |          |          |
| TOTAL BIDS         |                                  |            |               | 470184.83 |                                 |          |          |          |          |

KYTC DEPARTMENT OF HIGHWAYS  
UNIT BID TAB SHEET FOR LETTING 07-15-11  
Call: 430 Contract ID: 11-3364 Sheet 1  
Date Run :July 15, 2011 11:34 am

County: WARREN District: 03 Date Let : 07-15-11 Call: 430 Contid: 11-3364  
Proposal Description: 114GR11R074 - CB06 Length: 0 Time: 11/30/11  
ASPHALT RESURFACING VARIOUS ROUTES IN WARREN COUNTY  
Number of Bidders 1  
1 SCOTTY'S CONTRACTING AND STONE LLC 881,635.93

| ENGINEERS ESTIMATE |                                   | 837,243.44 | LOW BIDDER is |             | 5.30 % FROM ENGINEER'S ESTIMATE |          |          |          |          |
|--------------------|-----------------------------------|------------|---------------|-------------|---------------------------------|----------|----------|----------|----------|
| Prop<br>Line #     | Item<br>Description               | Quantity   | Unit          | Bidder 1    | Bidder 2                        | Bidder 3 | Bidder 4 | Bidder 5 | Bidder 6 |
| 0010               | LEVELING & WEDGING PG64-22        | 1,215.000  | TON           | 78.4500     |                                 |          |          |          |          |
| 0020               | ASPHALT MIX FOR PAVEMENT WEDGE    | 510.000    | TON           | 78.4800     |                                 |          |          |          |          |
| 0030               | CL2 ASPH SURF 0.38D PG64-22       | 4,410.000  | TON           | 78.4800     |                                 |          |          |          |          |
| 0040               | CULVERT PIPE-18 IN                | 121.000    | LF            | 150.0000    |                                 |          |          |          |          |
| 0050               | CULVERT PIPE-24 IN                | 70.000     | LF            | 190.0000    |                                 |          |          |          |          |
| 0060               | SITE PREPARATION                  | 1.000      | EACH          | 120000.0000 |                                 |          |          |          |          |
| 0070               | CHANNEL LINING CLASS II           | 15.000     | TON           | 60.0000     |                                 |          |          |          |          |
| 0080               | SIGNS                             | 690.000    | SQFT          | 7.0000      |                                 |          |          |          |          |
| 0090               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 2950.0000   |                                 |          |          |          |          |
| 0100               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 3955.0000   |                                 |          |          |          |          |
| 0110               | MAINTAIN & CONTROL TRAFFIC        | 1.000      | LS            | 24945.0000  |                                 |          |          |          |          |
| 0120               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 800.0000    |                                 |          |          |          |          |
| 0130               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 800.0000    |                                 |          |          |          |          |
| 0140               | MOBILIZATION FOR MILL & TEXT      | 1.000      | LS            | 800.0000    |                                 |          |          |          |          |
| 0150               | ASPHALT PAVE MILLING & TEXTURING  | 85.000     | TON           | 66.0000     |                                 |          |          |          |          |
| 0160               | BASE FAILURE REPAIR               | 565.000    | SQYD          | 83.8000     |                                 |          |          |          |          |
| 0170               | EROSION CONTROL BLANKET           | 1,000.000  | SQYD          | 3.0000      |                                 |          |          |          |          |
| 0180               | PAVE STRIPING-TEMP PAINT-4 IN     | 77,245.000 | LF            | 0.1900      |                                 |          |          |          |          |
| 0190               | PAVE STRIPING-PERM PAINT-4 IN     | 69,522.000 | LF            | 0.2100      |                                 |          |          |          |          |
| 0200               | PAVE MARKING-THERMO STOP BAR-24IN | 42.000     | LF            | 15.9500     |                                 |          |          |          |          |
| 0210               | FOUNDATION PREPARATION            | 1.000      | LS            | 8000.0000   |                                 |          |          |          |          |
| 0220               | CONCRETE-CLASS A                  | 68.000     | CUYD          | 840.0000    |                                 |          |          |          |          |
| 0230               | STEEL REINFORCEMENT               | 6,574.000  | LB            | 1.2000      |                                 |          |          |          |          |
| 0240               | FUEL ADJUSTMENT                   | 8,388.000  | DOLL          | 1.0000      |                                 |          |          |          |          |
| 0250               | ASPHALT ADJUSTMENT                | 14,781.000 | DOLL          | 1.0000      |                                 |          |          |          |          |
| 0260               | EROSION CONTROL                   | 1.000      | LS            | 14000.0000  |                                 |          |          |          |          |
| 0270               | DEMOBILIZATION                    | 1.000      | LS            | 12686.7100  |                                 |          |          |          |          |
| TOTAL BIDS         |                                   |            |               | 881635.93   |                                 |          |          |          |          |

