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05- 00393. 04 GRADE & DRAIN W TH ASPHALT SURFACE.



REQUI RED WORK | TEMS FOR Bl DDERS
LETTING My 11, 2012
PAGE 2

CONTRACTOR WORK CLASSI FI CATI ONS:

CCDE DESCRI PTI ON
15* CULVERTS
37* TRAFFI C CONTRCL

GRADE AND DRAI N

PORTLAND CEMENT CONCRETE PAVI NG

ASPHALT PAVI NG

ASPHALT PAVI NG OPTI ON B

ASPHALT PAVI NG OPTI ON A

BRI DGES NOT MORE THAN 70 FT. CLEAR SPAN
BRI DGES NOT MORE THAN 100 FT. CLEAR SPAN
BRI DGES 100 FT. CLEAR SPAN AND OVER
DEMOLI TI ON OF MAJOR BRI DGES

BRI DGES OVER NAVI GABLE STREANMS

BRI DGES OVER NAVI GABLE STREANS

SI GNS

LI GHTI NG

LANDSCAPI NG

TOTIRTBRMQIROT>

101 CLEARI NG AND GRUBBI NG

102 DI TCHI NG AND SHOULDERI NG

103 BRI DGE APPROACHES

104 GUARD RAI LS

1 05 FENCI NG

106 SEEDI NG AND SODDI NG

107 DENSE GRADED AGGREGATE BASE CONSTRUCTI ON
108 CEMENT CONCRETE BASE CONSTRUCTI ON
109 SO L CEMENT BASE CONSTRUCTI ON

110 PLANT M X BANK GRAVEL BASE CONSTRUCTI ON
111 CURB AND GUTTER

112 S| DEWALK

113 ENTRANCE PAVEMENT

114 PAVED DI TCH

115 CULVERTS

116 BRI DGE REPAI R

117 BRI DGE DECK REPAI R

118 BRI DGE PAI NTI NG

1 18A BRI DGE PAI NTI NG

118B BRI DGE PAI NTI NG

118C BRI DGE PAI NTI NG

119 STEEL ERECTI ON

120 TI EI NG STEEL REI NFORCEMENT

121 FURNI SH AND DRI VE PI LI NG

122 DREDG NG

123 HYDRAULI C EMBANKMENT CONSTRUCTI ON
124 STORM DRAI NAGE & STORM SEVER

125 SLURRY SEAL

126 BUI LDI NGS AND RELATED CONSTRUCTI ON
127 DEMOLI TI ON

128 CONCRETE REPAI RS

129 Rl GAT OF WAY MOW NG

130 TRAFFI C SI GNALS

131 PAVEMENT STRI PI NG

132 PAVEMENT MARKERS

133 UTI LI TI ES

134 FI BER OPTI C CABLE | NSTALLATI ON
135 PERVANENT ANCHORED TI EDBACK WALLS
1 36 TREE TRI MM NG & BRUSH REMOVAL

137 TRAFFI C CONTRCL

138 Bl TUM NOUS M LLI NG & TEXTURI NG
139 GRQUTI NG FOR GROUND | MPROVEMENTS
140 DRI LL AND PLACE RAI L

141 BARRI ER WALLS

142 HYDRCDEMOLI TI ON OF BRI DGE DECKS
143 BREAKI NG AND SEATI NG

144 | NTEGRATED TRAFFI C MANAGEMENT SYSTENS
145 DRI LLI NG OF HORI ZONTAL DRAI NS
146 WATERPROOFI NG

147 EPOXY COATI NG

148 DRI LLED CAlI SSON FOUNDATI ONS

|

49 TUNNELS

Apri |

16, 2012
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REMOVAL AND PLACEMENT OF PROQJECT NATERI A
CONCRETE SAW NG

DI AMOND GRI NDI NG

TELECOVMUNI CATI ON CONSTRUCTI ON
ROOFI NG

CONCRETE GRI NDI NG

SALT STORACGE SHEDS

EDGE DRAI NS

VERTI CAL DRI LLI NG

COVERED TI MBER BRI DGES
HYDRAULI C JACKI NG

SPECI AL ENG NEERED FI LLS

PAI NTI NG OF BUI LDI NGS
UNDERCROUND TANK REMOVAL
ASBESTOS REMOVAL

SHORI NG

ROCK BLASTI NG

GUNI TE/ SHOTCRETE

TRENCHI NG

STEEL PI PE

TUNNEL LI NER

STRUCTURAL PLATE PI PE

Bl N- TYPE RETAI NI NG WALLS
UNDERDRAI NS

SVEEEPI NC

CATCH BASI N CLEANI NG

JET RODDI NG

POVNER WASHI NG

SURFACE PLANI NG AND TEXTURI NG
GRI NDI NG AND JO NT SEALI NG

CAl SSONS

SLURRY DI APHRAM WALLS

SHEETI NG PI LI NG AND SHORI NG
MAJOR BRI DGE FOUNDATI ONS

W CK DRAI NS

PAVEMENT GRI NDI NG AND GROOVI NG
SAW NG & SEALI NG COF CRACKS & JO NTS
CRACK | NJECTI ON

ROCK BCOLTI NG

PNEUVATI C BLANKET

GUNI TE POCLS

EPOXY | NJECTI ON & REPAI RS
AUTOVATI C SPRI NKLER SYSTEMS | NSTALLATI ON
RAI LROAD TRACK CONSTRUCTI ON & REPAIR
CONCRETE JO NT REPAI R
WALLCOVERI NG

DRI LLED SHAFTS

VI BRO COVPACTI ON

OCOOWOWOOWWOWOWOOOMMWMMWMOOVOVOVONNNNNNNNNNODODOOOOODOOOOUITOITOTUIUIUIUIUTUTUT
~NOURARWNRFRPOOONOURAWNRFRPOOONOUAWNPFPOOONOUIAWNPFPOOONOUIAWNEO

198 STONE COLUMNS

199 DEEP DYNAM C COVPACTI ON

Jo1 COVPACTI ON GROUTI NG

Jo2 SLURRY WALLS

JO3 CHEM CAL GROUTI NG

Jo4 CONSCLI DATI ON GRQUTI NG

JO5 LI ME | NDECTI ON

JO6 M N PILES

Jo7 DAMS AND RESERVO RS

Jos8 SLAB JACKI NG

J09 HYDRO DEMOLI TI ON

J10 SHOTCRETE

J11 STRAI GHTENI NG STRUCTURAL STEEL

J12 CORE DRI LLI NG

J13 REHABI LI TATI ON OF STORM DRAI NAGE AND STC
J14 CH P AND SEAL

J15 POLYURETHANE CONCRETE LI FTI NG

J16 RETAI NI NG WALLS

J17 AUGER CAST PI LI NG

J18 HEATI NG AND Al R CONDI TI ONI NG | NSTALLATI C
J19 I NSTALLATI ON OF ROADWAY SENSORS AND COUN
J20 JET GROUTI NG

J21 PRESSURE GRCOUTI NG

J22 UNDERSEALI NG & FI LLI NG VO DS

J23 VELLS
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GROUND FREEZI NG

RETRO- REFLECTI VI TY ANALYSI S

Pl PELI NE CONSTRUCTI ON

INTERIOR - M LLWORK

EXPANSI ON JO NTS

JO NT SEALI NG

CONCRETE HEADWALLS

GRI NDI NG AND M LLI NG

| RRI GATI ON | NSTALLATI ON

GRCUND | N RUMBLE STRI PS
FLOORCOVERI NG

W NDOW TREATMENT & AWNI NGS
SEALCOATI NG

DRI LLED AND UNDERREAMED Pl ERS

LI ME & CEMENT ROAD BED SO L STABI LI ZATI C
WETLAND M Tl GATI ON TREE PLANTI NG
VELDI NG

GLASS | NSTALLATI ON AND GLAZI NG
MVECHANI CAL

I NSTALLI NG OVERHEAD DOORS
PNEUVATI C BACKSTOW NG

MACHI NE PREP. OF EXI STI NG SLAB
CRASH CUSHI ONS

DECORATI VE PAVERS

MUDJ ACKI NG

VI DEO PI PE | NSPECTI ON & CLEANI NG
RAI LROAD S| DI NG CONSTRUCTI ON & REPAI R
COLD M LLI NG

UNDERWATER CONSTRUCTI ON

ROAD PLANI NG AND SURFACE REMOVAL
STAY I N PLACE BRI DGE FORMB

FERTI LI ZATI ON

EVMBANKMENT | N PLACE

RALUVAC

MASONRY COATI NG

ROADWAY WEATHER MONI TORI NG EQUI PMENT | NS
ASPHALT PLANI NG AND SCARI FI CATI ON
BORI NG & TUNNELI NG

HERBI Cl DE SPRAYI NG AND BRUSH CONTRCL
LAW ENFORCEMENT OFFI CER

ROCKFALL CONTAI NVENT

SO L STABI LI ZATI ON

PRECAST PAVEMENTS

GECTECHNI CAL DRI LLI NG

STONE VENEER

PRECAST PANEL WALL ERECTI ON

JO NT ADHESI VE

POLYMER BRI DGE OVERLAY

SO L NAILING

GABI ON BASKETS

MASONRY

LANDSCAPE MULCH

PAVEMENT STRI PI NG REMOVAL
CONCRETE PATCHI NG

CARBON FI BER BRI DCE WRAP

STREAM RESTCRATI ON M Tl GATI ON
LANDSCAPE MAI NTENANCE

LANDSCAPE S| TE PREPARATI ON
ASPHALT REPAI RS

VI DEO & LASER PI PELI NE | NSPECTI ON

Apri |

16, 2012



