BID ITEM QUANTITY INDEX

The projects and approximate item quantities reported herein are updated as information on the bid letting comes available and may be revised several times as the letting date approaches. The prospective bidder or materials provider must refer to official bidding documents for exact bid criteria and quantities.

KENTUCKY TRANSPORTATION CABINET
Department of Highways
Frankfort, KY 40622

Part2

Item Code: 00001		DGA BASE		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	127.00	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	37.00	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1,446.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	417.00	TON
Call:109	Contract:254115	District:09	HSIP 9010(547)	440.00	TON
Call:112	Contract:252339	District:10	NHPP 0151(095)	150.00	TON
Call:113	Contract:252340	District:10	STP 6000(326)	55.00	TON
Call:114	Contract:252337	District:10	STP 4602(103)	50.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	32,059.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	13,595.00	TON
Call:204	Contract:251026	District:07	121GR25D026	7,794.00	TON
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	450.00	TON
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	350.00	TON
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	100.00	TON
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	505.00	TON
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	800.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	450.00	TON
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	675.00	TON
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	50.00	TON
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	800.00	TON
Call:403	Contract:252353	District:12	060GR25P083-FD51	181.00	TON
			Total Quantity 00001	60,531.00	

Item Code: 00003		CRUSHED STONE BASE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	30,393.00	TON
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	37.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	7,744.00	TON
			Total Quantity 00003	38,174.00	

Item Code: 00005		GEOGRID REINFORCEMENT FOR SUBGRADE		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	10,309.00	SQYD
			Total Quantity 00005	10,309.00	

Item Code: 00013		LIME STABILIZED ROADBED		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	74,312.00	SQYD
			Total Quantity 00013	74,312.00	

Item Code: 00014		LIME		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,404.00	TON
			Total Quantity 00014	1,404.00	

Item Code: 00018		DRAINAGE BLANKET-TYPE II-ASPH		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	14,862.00	TON
			Total Quantity 00018	14,862.00	

Item Code: 00020		TRAFFIC BOUND BASE		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	32.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	17.00	TON
			Total Quantity 00020	49.00	

Item Code: 00078		CRUSHED AGGREGATE SIZE NO 2		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	71,906.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	12.00	TON
Call:204	Contract:251026	District:07	121GR25D026	2.00	TON
			Total Quantity 00078	71,920.00	

Item Code: 00080		CRUSHED AGGREGATE SIZE NO 23		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	950.00	TON
			Total Quantity 00080	950.00	

Item Code: 00100		ASPHALT SEAL AGGREGATE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	215.59	TON
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	.60	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	2.02	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	12.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	5.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	24.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	3,156.00	TON
Call:204	Contract:251026	District:07	121GR25D026	2,105.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	410.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	21.00	TON
			Total Quantity 00100	5,951.21	

Item Code: 00103		ASPHALT SEAL COAT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	25.90	TON
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	.10	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	.24	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	378.00	TON
Call:204	Contract:251026	District:07	121GR25D026	254.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	50.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.50	TON
			Total Quantity 00103	716.74	

Item Code: 00190		LEVELING & WEDGING PG64-22		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	120.00	TON
Call:109	Contract:254115	District:09	HSIP 9010(547)	50.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	83.00	TON
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	150.00	TON
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	228.00	TON
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	144.00	TON
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	540.00	TON
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	275.00	TON
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	111.00	TON
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	23.00	TON
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	450.00	TON
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	360.00	TON
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	881.00	TON
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	508.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	660.00	TON
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	1,235.00	TON
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	975.00	TON
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	552.00	TON
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	42.00	TON
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	114.00	TON
Call:404	Contract:253113	District:08	023GR25R011-CB06	597.00	TON
			Total Quantity 00190	8,098.00	

Item Code: 00194		LEVELING & WEDGING PG76-22		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,289.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	8,618.00	TON
Call:204	Contract:251026	District:07	121GR25D026	4,300.00	TON
			Total Quantity 00194	14,207.00	

Item Code: 00210		CL4 ASPH BASE 1.50D PG76-22		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	26,922.00	TON
			Total Quantity 00210	26,922.00	

Item Code: 00212		CL2 ASPH BASE 1.00D PG64-22		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	115.00	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	71.00	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	600.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	228.00	TON
Call:109	Contract:254115	District:09	HSIP 9010(547)	800.00	TON
			Total Quantity 00212	1,814.00	

Item Code: 00214		CL3 ASPH BASE 1.00D PG64-22		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,793.00	TON
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	45.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	24,436.00	TON
Call:204	Contract:251026	District:07	121GR25D026	5,000.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	3,110.00	TON
			Total Quantity 00214	34,384.00	

Item Code: 00216		CL3 ASPH BASE 1.00D PG76-22		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,993.00	TON
			Total Quantity 00216	1,993.00	

Item Code: 00217		CL4 ASPH BASE 1.00D PG64-22		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	12,119.00	TON
			Total Quantity 00217	12,119.00	

Item Code: 00219		CL4 ASPH BASE 1.00D PG76-22		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,180.00	TON
Call:204	Contract:251026	District:07	121GR25D026	2,953.00	TON
			Total Quantity 00219	6,133.00	

Item Code: 00221		CL2 ASPH BASE 0.75D PG64-22		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3,085.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	74.00	TON
			Total Quantity 00221	3,159.00	

Item Code: 00301			CL2 ASPH SURF 0.38D PG64-22	Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	6.00	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	67.00	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	115.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	36.00	TON
Call:112	Contract:252339	District:10	NHPP 0151(095)	370.00	TON
Call:113	Contract:252340	District:10	STP 6000(326)	20.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,784.00	TON
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	1,705.00	TON
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	1,715.00	TON
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	795.00	TON
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	2,355.00	TON
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	1,590.00	TON
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	1,130.00	TON
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	635.00	TON
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	2,375.00	TON
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	2,610.00	TON
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	3,610.00	TON
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	3,627.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	5,935.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	37.00	TON
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	6,570.00	TON
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	3,550.00	TON
Call:404	Contract:253113	District:08	023GR25R011-CB06	4,474.00	TON
			Total Quantity 00301	45,111.00	

Item Code: 00307			CL2 ASPH SURF 0.38B PG64-22	Quantity	Unit
Call:109	Contract:254115	District:09	HSIP 9010(547)	350.00	TON
Call:114	Contract:252337	District:10	STP 4602(103)	30.00	TON
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	3,120.00	TON
			Total Quantity 00307	3,500.00	

Item Code: 00324			CL3 ASPH SURF 0.50B PG64-22	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	703.00	TON
			Total Quantity 00324	703.00	

Item Code: 00335			CL4 ASPH SURF 0.50A PG76-22	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,238.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	49,844.00	TON
Call:204	Contract:251026	District:07	121GR25D026	37,099.00	TON
			Total Quantity 00335	90,181.00	

Item Code: 00339			CL3 ASPH SURF 0.38D PG64-22	Quantity	Unit
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	10,705.00	TON
			Total Quantity 00339	10,705.00	

Item Code: 00342		CL4 ASPH SURF 0.38A PG76-22		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	20,717.00	TON
			Total Quantity 00342	20,717.00	

Item Code: 00356		ASPHALT MATERIAL FOR TACK		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	.10	TON
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	.10	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	TON
Call:109	Contract:254115	District:09	HSIP 9010(547)	1.71	TON
Call:113	Contract:252340	District:10	STP 6000(326)	.10	TON
Call:114	Contract:252337	District:10	STP 4602(103)	.50	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	82.00	TON
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	15.00	TON
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	8.00	TON
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	15.00	TON
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	10.00	TON
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	5.00	TON
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	22.00	TON
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	24.00	TON
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	27.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	52.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	7.40	TON
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	37.00	TON
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	41.00	TON
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	56.00	TON
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	8.00	TON
Call:404	Contract:253113	District:08	023GR25R011-CB06	41.80	TON
			Total Quantity 00356	456.71	

Item Code: 00358		ASPHALT CURING SEAL		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	133.00	TON
			Total Quantity 00358	133.00	

Item Code: 00387		CL3 ASPH SURF 0.38B PG76-22		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	997.00	TON
			Total Quantity 00387	997.00	

Item Code: 00388		CL3 ASPH SURF 0.38B PG64-22		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,392.00	TON
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	25.00	TON
Call:115	Contract:252317	District:03	NH 2311(20)	50.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	6,372.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	714.00	TON
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	5,800.00	TON
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	5,675.00	TON
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1,144.00	TON
			Total Quantity 00388	21,172.00	

Item Code: 00440		ENTRANCE PIPE-15 IN		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	48.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	45.00	LF
			Total Quantity 00440	93.00	

Item Code: 00441		ENTRANCE PIPE-18 IN		Quantity	Unit
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	36.00	LF
			Total Quantity 00441	36.00	

Item Code: 00462		CULVERT PIPE-18 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	202.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	377.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	11.00	LF
			Total Quantity 00462	590.00	

Item Code: 00464		CULVERT PIPE-24 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	238.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	754.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	16.00	LF
			Total Quantity 00464	1,008.00	

Item Code: 00466		CULVERT PIPE-30 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	91.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	23.00	LF
			Total Quantity 00466	114.00	

Item Code: 00468		CULVERT PIPE-36 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	108.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	296.00	LF
			Total Quantity 00468	404.00	

Item Code: 00469		CULVERT PIPE-42 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	231.00	LF
			Total Quantity 00469	231.00	

Item Code: 00470		CULVERT PIPE-48 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	81.00	LF
			Total Quantity 00470	81.00	

Item Code: 00492		CULVERT PIPE-24 IN EQUIV		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	45.00	LF
			Total Quantity 00492	45.00	

Item Code: 00498		CULVERT PIPE-42 IN EQUIV		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	45.00	LF
			Total Quantity 00498	45.00	

Item Code: 00521		STORM SEWER PIPE-15 IN		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	12.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2,396.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	118.00	LF
Call:204	Contract:251026	District:07	121GR25D026	127.00	LF
			Total Quantity 00521	2,653.00	

Item Code: 00522		STORM SEWER PIPE-18 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	614.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	7,131.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	660.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	237.00	LF
			Total Quantity 00522	8,642.00	

Item Code: 00524		STORM SEWER PIPE-24 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	158.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	573.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	593.00	LF
			Total Quantity 00524	1,324.00	

Item Code: 01000		PERFORATED PIPE-4 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	7,705.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	19,588.00	LF
			Total Quantity 01000	27,293.00	

Item Code: 01001		PERFORATED PIPE-6 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5,899.00	LF
			Total Quantity 01001	5,899.00	

Item Code: 01010		NON-PERFORATED PIPE-4 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,112.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	120.00	LF
Call:204	Contract:251026	District:07	121GR25D026	34.00	LF
			Total Quantity 01010	3,266.00	

Item Code: 01015		INSPECT & CERTIFY EDGE DRAIN SYSTEM		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
			Total Quantity 01015	2.00	

Item Code: 01020		PERF PIPE HEADWALL TY 1-4 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	8.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	9.00	EACH
			Total Quantity 01020	17.00	

Item Code: 01028		PERF PIPE HEADWALL TY 3-4 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	23.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 01028	25.00	

Item Code: 01032		PERF PIPE HEADWALL TY 4-4 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	EACH
			Total Quantity 01032	1.00	

Item Code: 01202		PIPE CULVERT HEADWALL-15 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3.00	EACH
			Total Quantity 01202	3.00	

Item Code: 01204		PIPE CULVERT HEADWALL-18 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	19.00	EACH
			Total Quantity 01204	20.00	

Item Code: 01208		PIPE CULVERT HEADWALL-24 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	10.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.00	EACH
			Total Quantity 01208	14.00	

Item Code: 01212		PIPE CULVERT HEADWALL-36 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 01212	3.00	

Item Code: 01214		PIPE CULVERT HEADWALL-42 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
			Total Quantity 01214	2.00	

Item Code: 01215		PIPE CULVERT HEADWALL-42 IN EQUIV		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 01215	2.00	

Item Code: 01216		PIPE CULVERT HEADWALL-48 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3.00	EACH
			Total Quantity 01216	3.00	

Item Code: 01310		REMOVE PIPE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	190.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	444.00	LF
Call:204	Contract:251026	District:07	121GR25D026	8.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	640.00	LF
			Total Quantity 01310	1,282.00	

Item Code: 01314		PLUG PIPE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	17.00	EACH
			Total Quantity 01314	17.00	

Item Code: 01432		SLOPED BOX OUTLET TYPE 1-15 IN		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	4.00	EACH
			Total Quantity 01432	5.00	

Item Code: 01450		S & F BOX INLET-OUTLET-18 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	8.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	EACH
			Total Quantity 01450	9.00	

Item Code: 01451		S & F BOX INLET-OUTLET-24 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	EACH
			Total Quantity 01451	5.00	

Item Code: 01452		S & F BOX INLET-OUTLET-30 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	EACH
			Total Quantity 01452	4.00	

Item Code: 01453		S & F BOX INLET-OUTLET-36 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
			Total Quantity 01453	2.00	

Item Code: 01456		CURB BOX INLET TYPE A		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	95.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
			Total Quantity 01456	99.00	

Item Code: 01480		CURB BOX INLET TYPE B		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	EACH
			Total Quantity 01480	2.00	

Item Code: 01487		CURB BOX INLET TYPE F		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	EACH
			Total Quantity 01487	1.00	

Item Code: 01490		DROP BOX INLET TYPE 1		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	7.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	1.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.00	EACH
			Total Quantity 01490	15.00	

Item Code: 01511		DROP BOX INLET TYPE 5D		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	5.00	EACH
			Total Quantity 01511	5.00	

Item Code: 01512		DROP BOX INLET TYPE 5D MOD		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	EACH
			Total Quantity 01512	2.00	

Item Code: 01541		DROP BOX INLET TYPE 10		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	EACH
			Total Quantity 01541	1.00	

Item Code: 01544		DROP BOX INLET TYPE 11		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 01544	1.00	

Item Code: 01559		DROP BOX INLET TYPE 13G		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	16.00	EACH
			Total Quantity 01559	16.00	

Item Code: 01568		DROP BOX INLET TYPE 13S		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	EACH
			Total Quantity 01568	1.00	

Item Code: 01584		CAP DROP BOX INLET		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	1.00	EACH
			Total Quantity 01584	1.00	

Item Code: 01585		REMOVE DROP BOX INLET		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	10.00	EACH
			Total Quantity 01585	11.00	

Item Code: 01650		JUNCTION BOX		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	5.00	EACH
			Total Quantity 01650	5.00	

Item Code: 01691		FLUME INLET TYPE 2		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
			Total Quantity 01691	10.00	

Item Code: 01705		REMOVE CURB & GUTTER BOX INLET		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
			Total Quantity 01705	4.00	

Item Code: 01717		FILL AND CAP INLET		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	5.00	EACH
			Total Quantity 01717	5.00	

Item Code: 01720		RECONSTRUCT INLET		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1.00	EACH
			Total Quantity 01720	1.00	

Item Code: 01740		CORED HOLE DRAINAGE BOX CON-4 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	168.00	EACH
			Total Quantity 01740	168.00	

Item Code: 01741		CORED HOLE DRAINAGE BOX CON-6 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	19.00	EACH
			Total Quantity 01741	19.00	

Item Code: 01756		MANHOLE TYPE A		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	7.00	EACH
			Total Quantity 01756	7.00	

Item Code: 01771		FRAME AND LID TY 1		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.00	EACH
			Total Quantity 01771	2.00	

Item Code: 01791		ADJUST MANHOLE FRAME TO GRADE		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	4.00	EACH
			Total Quantity 01791	4.00	

Item Code: 01810		STANDARD CURB AND GUTTER		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	14.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	37,382.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1,791.00	LF
			Total Quantity 01810	39,187.00	

Item Code: 01825		ISLAND CURB AND GUTTER		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	8.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3,378.00	LF
			Total Quantity 01825	3,386.00	

Item Code: 01830		STANDARD INTEGRAL CURB		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	680.00	LF
			Total Quantity 01830	680.00	

Item Code: 01845		ISLAND INTEGRAL CURB		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	303.00	LF
			Total Quantity 01845	303.00	

Item Code: 01875		STANDARD HEADER CURB		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	20.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	384.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	260.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	3,140.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	100.00	LF
			Total Quantity 01875	3,904.00	

Item Code: 01891		ISLAND HEADER CURB TYPE 2		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	790.00	LF
			Total Quantity 01891	790.00	

Item Code: 01904		REMOVE CURB		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	200.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	3,140.00	LF
			Total Quantity 01904	3,340.00	

Item Code: 01982		DELINEATOR FOR GUARDRAIL MONO DIRECTION		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	89.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	225.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	44.00	EACH
			Total Quantity 01982	358.00	

Item Code: 01983			DELINEATOR FOR GUARDRAIL MONO DIRECTION	Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	112.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	109.00	EACH
			Total Quantity 01983	221.00	

Item Code: 01984			DELINEATOR FOR BARRIER - WHITE	Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	26.00	EACH
			Total Quantity 01984	26.00	

Item Code: 01985			DELINEATOR FOR BARRIER - YELLOW	Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	30.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	26.00	EACH
			Total Quantity 01985	56.00	

Item Code: 01987			DELINEATOR FOR GUARDRAIL BI DIRECTIONAL W	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	95.00	EACH
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	6.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	8.00	EACH
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	24.00	EACH
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	65.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	16.00	EACH
Call:403	Contract:252353	District:12	060GR25P083-FD51	39.00	EACH
			Total Quantity 01987	255.00	

Item Code: 02001			CURB TO BARRIER WALL TRANS	Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 02001	2.00	

Item Code: 02003			RELOCATE TEMP CONC BARRIER	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	13,090.00	LF
Call:107	Contract:252979	District:12	BRO 1191(054)	1,070.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	520.00	LF
Call:204	Contract:251026	District:07	121GR25D026	5,680.00	LF
			Total Quantity 02003	20,360.00	

Item Code: 02014		BARRICADE-TYPE III		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	30.00	EACH
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	4.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	8.00	EACH
Call:107	Contract:252979	District:12	BRO 1191(054)	2.00	EACH
Call:112	Contract:252339	District:10	NHPP 0151(095)	10.00	EACH
Call:113	Contract:252340	District:10	STP 6000(326)	4.00	EACH
Call:114	Contract:252337	District:10	STP 4602(103)	3.00	EACH
Call:115	Contract:252317	District:03	NH 2311(20)	7.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	64.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	9.00	EACH
			Total Quantity 02014	148.00	

Item Code: 02015		CEMENT CONCRETE ISLAND		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	196.00	SQYD
			Total Quantity 02015	196.00	

Item Code: 02023		JPC PAVEMENT-9 IN/24		Quantity	Unit
Call:115	Contract:252317	District:03	NH 2311(20)	1,365.00	SQYD
			Total Quantity 02023	1,365.00	

Item Code: 02025		JPC PAVEMENT-11 IN/24		Quantity	Unit
Call:112	Contract:252339	District:10	NHPP 0151(095)	1,560.00	SQYD
			Total Quantity 02025	1,560.00	

Item Code: 02069		JPC PAVEMENT-10 IN		Quantity	Unit
Call:114	Contract:252337	District:10	STP 4602(103)	1,160.00	SQYD
			Total Quantity 02069	1,160.00	

Item Code: 02073		JPC PAVEMENT-9 IN		Quantity	Unit
Call:113	Contract:252340	District:10	STP 6000(326)	159.00	SQYD
			Total Quantity 02073	159.00	

Item Code: 02084		JPC PAVEMENT-8 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,487.00	SQYD
			Total Quantity 02084	1,487.00	

Item Code: 02091		REMOVE PAVEMENT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	9,610.00	SQYD
Call:112	Contract:252339	District:10	NHPP 0151(095)	1,822.00	SQYD
Call:113	Contract:252340	District:10	STP 6000(326)	203.00	SQYD
Call:114	Contract:252337	District:10	STP 4602(103)	1,160.00	SQYD
Call:115	Contract:252317	District:03	NH 2311(20)	1,365.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,173.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	3,800.00	SQYD
			Total Quantity 02091	19,133.00	

Item Code: 02101		CEM CONC ENT PAVEMENT-8 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	188.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	57.00	SQYD
			Total Quantity 02101	245.00	

Item Code: 02115		SAW-CLEAN-RESEAL TVERSE JOINT		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	2,181.00	LF
			Total Quantity 02115	2,181.00	

Item Code: 02116		SAW-CLEAN-RESEAL LONGIT JOINT		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	5,356.00	LF
			Total Quantity 02116	5,356.00	

Item Code: 02157		PAVED DITCH TYPE 1		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	6.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	170.00	SQYD
			Total Quantity 02157	176.00	

Item Code: 02159		TEMP DITCH		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	8,336.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5,690.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	860.00	LF
			Total Quantity 02159	14,886.00	

Item Code: 02160		CLEAN TEMP DITCH		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4,168.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2,845.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	430.00	LF
			Total Quantity 02160	7,443.00	

Item Code: 02187		SITE PREPARATION		Quantity	Unit
Call:403	Contract:252353	District:12	060GR25P083-FD51	4.00	EACH
			Total Quantity 02187	4.00	

Item Code: 02191		STRUCTURE DEMOLITION		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 02191	1.00	

Item Code: 02200		ROADWAY EXCAVATION		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	20.00	CUYD
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	463.00	CUYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	428,430.00	CUYD
			Total Quantity 02200	428,913.00	

Item Code: 02203		STRUCTURE EXCAV-UNCLASSIFIED		Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	20.00	CUYD
			Total Quantity 02203	20.00	

Item Code: 02220		FLOWABLE FILL		Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	20.00	CUYD
			Total Quantity 02220	20.00	

Item Code: 02223		GRANULAR EMBANKMENT		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	13.00	CUYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1,583.00	CUYD
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	75.00	CUYD
			Total Quantity 02223	1,671.00	

Item Code: 02230		EMBANKMENT IN PLACE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	104,769.00	CUYD
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	76.00	CUYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1,934.00	CUYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	7,353.00	CUYD
Call:204	Contract:251026	District:07	121GR25D026	2,741.00	CUYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	22,234.00	CUYD
			Total Quantity 02230	139,107.00	

Item Code: 02231		STRUCTURE GRANULAR BACKFILL		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	100.00	CUYD
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	177.00	CUYD
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	365.00	CUYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	638.40	CUYD
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	364.00	CUYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	827.00	CUYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	912.00	CUYD
			Total Quantity 02231	3,383.40	

Item Code: 02242		WATER		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	270.00	MGAL
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,000.00	MGAL
			Total Quantity 02242	1,270.00	

Item Code: 02259		FENCE-TEMP		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	223.00	LF
			Total Quantity 02259	223.00	

Item Code: 02262		FENCE-WOVEN WIRE TYPE 1		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,355.00	LF
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	806.00	LF
			Total Quantity 02262	2,161.00	

Item Code: 02265		REMOVE FENCE		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	569.00	LF
			Total Quantity 02265	569.00	

Item Code: 02351		GUARDRAIL-STEEL W BEAM-S FACE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,925.00	LF
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	37.50	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	50.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5,100.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1,425.00	LF
Call:403	Contract:252353	District:12	060GR25P083-FD51	312.50	LF
			Total Quantity 02351	8,850.00	

Item Code: 02355		GUARDRAIL-STEEL W BEAM-S FACE A		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	75.00	LF
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	100.00	LF
			Total Quantity 02355	175.00	

Item Code: 02360		GUARDRAIL TERMINAL SECTION NO 1		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	4.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	EACH
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	2.00	EACH
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	EACH
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	4.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	1.00	EACH
Call:403	Contract:252353	District:12	060GR25P083-FD51	1.00	EACH
			Total Quantity 02360	16.00	

Item Code: 02367			GUARDRAIL END TREATMENT TYPE 1	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	6.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	7.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	11.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	1.00	EACH
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	2.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	3.00	EACH
			Total Quantity 02367	31.00	

Item Code: 02369			GUARDRAIL END TREATMENT TYPE 2A	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
			Total Quantity 02369	2.00	

Item Code: 02370			GUARDRAIL END TREATMENT TYPE 2M	Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	11.00	EACH
			Total Quantity 02370	19.00	

Item Code: 02371			GUARDRAIL END TREATMENT TYPE 7	Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	EACH
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	EACH
Call:403	Contract:252353	District:12	060GR25P083-FD51	12.00	EACH
			Total Quantity 02371	15.00	

Item Code: 02373			GUARDRAIL END TREATMENT TYPE 3	Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	EACH
			Total Quantity 02373	1.00	

Item Code: 02381			REMOVE GUARDRAIL	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	6,168.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	75.00	LF
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	416.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	200.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	16,375.00	LF
Call:204	Contract:251026	District:07	121GR25D026	2,912.50	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	900.00	LF
			Total Quantity 02381	27,046.50	

Item Code: 02383			REMOVE & RESET GUARDRAIL	Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	64.00	LF
Call:204	Contract:251026	District:07	121GR25D026	263.00	LF
Call:403	Contract:252353	District:12	060GR25P083-FD51	862.50	LF
			Total Quantity 02383	1,189.50	

Item Code: 02391		GUARDRAIL END TREATMENT TYPE 4A		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	EACH
			Total Quantity 02391	2.00	

Item Code: 02396		REMOVE GUARDRAIL END TREATMENT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 02396	2.00	

Item Code: 02397		TEMP GUARDRAIL		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	487.50	LF
			Total Quantity 02397	487.50	

Item Code: 02399		EXTRA LENGTH GUARDRAIL POST		Quantity	Unit
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	176.00	EACH
			Total Quantity 02399	176.00	

Item Code: 02403		REMOVE CONCRETE MASONRY		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	121.60	CUYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	72.00	CUYD
			Total Quantity 02403	193.60	

Item Code: 02429		RIGHT-OF-WAY MONUMENT TYPE 1		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	7.00	EACH
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	11.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	113.00	EACH
			Total Quantity 02429	131.00	

Item Code: 02432		WITNESS POST		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	7.00	EACH
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	11.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	113.00	EACH
			Total Quantity 02432	131.00	

Item Code: 02478		CAP INLET		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	SQYD
			Total Quantity 02478	1.00	

Item Code: 02482		CHANNEL LINING CLASS IA		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	517.00	TON
			Total Quantity 02482	517.00	

Item Code: 02483			CHANNEL LINING CLASS II	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	6,333.00	TON
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	740.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	345.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,967.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	55.00	TON
Call:403	Contract:252353	District:12	060GR25P083-FD51	144.00	TON
			Total Quantity 02483	9,584.00	

Item Code: 02484			CHANNEL LINING CLASS III	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2,726.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	368.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	300.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	54.00	TON
Call:403	Contract:252353	District:12	060GR25P083-FD51	578.00	TON
			Total Quantity 02484	4,026.00	

Item Code: 02545			CLEARING AND GRUBBING	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
			Total Quantity 02545	10.00	

Item Code: 02555			CONCRETE-CLASS B	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.75	CUYD
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	31.00	CUYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	160.00	CUYD
			Total Quantity 02555	193.75	

Item Code: 02562		TEMPORARY SIGNS		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,500.00	SQFT
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	144.00	SQFT
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	508.25	SQFT
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	216.00	SQFT
Call:107	Contract:252979	District:12	BRO 1191(054)	308.00	SQFT
Call:109	Contract:254115	District:09	HSIP 9010(547)	125.00	SQFT
Call:112	Contract:252339	District:10	NHPP 0151(095)	400.00	SQFT
Call:113	Contract:252340	District:10	STP 6000(326)	254.00	SQFT
Call:114	Contract:252337	District:10	STP 4602(103)	300.00	SQFT
Call:115	Contract:252317	District:03	NH 2311(20)	300.00	SQFT
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	300.00	SQFT
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1,400.00	SQFT
Call:204	Contract:251026	District:07	121GR25D026	6,000.00	SQFT
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	192.00	SQFT
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	190.00	SQFT
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	96.00	SQFT
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	175.00	SQFT
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	128.00	SQFT
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	270.00	SQFT
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	150.00	SQFT
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	200.00	SQFT
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	285.00	SQFT
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	310.00	SQFT
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	590.00	SQFT
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	450.00	SQFT
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	450.00	SQFT
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	300.00	SQFT
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	300.00	SQFT
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	600.00	SQFT
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	1,500.00	SQFT
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	150.00	SQFT
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	620.00	SQFT
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	1,130.00	SQFT
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1,170.00	SQFT
Call:403	Contract:252353	District:12	060GR25P083-FD51	1,400.00	SQFT
Call:404	Contract:253113	District:08	023GR25R011-CB06	342.00	SQFT
			Total Quantity 02562	22,753.25	

Item Code: 02565		OBJECT MARKER TYPE 2		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	4.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
			Total Quantity 02565	6.00	

Item Code: 02568		MOBILIZATION		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:107	Contract:252979	District:12	BRO 1191(054)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:117	Contract:252989	District:09	BRZ 0681 (036)	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	LS
Call:204	Contract:251026	District:07	121GR25D026	1.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
			Total Quantity 02568	9.00	

Item Code: 02569		DEMOBILIZATION		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:107	Contract:252979	District:12	BRO 1191(054)	1.00	LS
Call:108	Contract:252930	District:05	BRX 0502(262)	1.00	LS
Call:109	Contract:254115	District:09	HSIP 9010(547)	1.00	LS
Call:110	Contract:254401	District:05	HSIP 9010(717)	1.00	LS
Call:111	Contract:254111	District:12	HSIP 5335(021)	1.00	LS
Call:112	Contract:252339	District:10	NHPP 0151(095)	1.00	LS
Call:113	Contract:252340	District:10	STP 6000(326)	1.00	LS
Call:114	Contract:252337	District:10	STP 4602(103)	1.00	LS
Call:115	Contract:252317	District:03	NH 2311(20)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:117	Contract:252989	District:09	BRZ 0681 (036)	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	LS
Call:201	Contract:254112	District:12	HSIP 5330(010)	1.00	LS
Call:202	Contract:254113	District:12	HSIP 5357(022)	1.00	LS
Call:203	Contract:254114	District:12	121GR25T015-HSIP	1.00	LS
Call:204	Contract:251026	District:07	121GR25D026	1.00	LS
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	1.00	LS
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	1.00	LS
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	1.00	LS
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	1.00	LS
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	1.00	LS
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	1.00	LS
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	1.00	LS
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	1.00	LS
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	1.00	LS
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	1.00	LS
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	1.00	LS
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	1.00	LS
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	1.00	LS
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	1.00	LS
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	1.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	1.00	LS
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	1.00	LS
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	1.00	LS
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	1.00	LS
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	1.00	LS
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1.00	LS
Call:403	Contract:252353	District:12	060GR25P083-FD51	1.00	LS
Call:404	Contract:253113	District:08	023GR25R011-CB06	1.00	LS
			Total Quantity 02569	46.00	

Item Code: 02585		EDGE KEY		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	25.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	20.10	LF
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	36.00	LF
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	24.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	347.00	LF
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	48.00	LF
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	44.00	LF
Call:404	Contract:253113	District:08	023GR25R011-CB06	61.00	LF
			Total Quantity 02585	605.10	

Item Code: 02602		FABRIC-GEOTEXTILE CLASS 1		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	123,126.00	SQYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1,184.00	SQYD
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	550.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	10,309.00	SQYD
Call:403	Contract:252353	District:12	060GR25P083-FD51	3,006.00	SQYD
			Total Quantity 02602	138,175.00	

Item Code: 02603		FABRIC-GEOTEXTILE CLASS 2		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1,024.00	SQYD
Call:112	Contract:252339	District:10	NHPP 0151(095)	1,560.00	SQYD
Call:113	Contract:252340	District:10	STP 6000(326)	159.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	14,775.00	SQYD
			Total Quantity 02603	17,518.00	

Item Code: 02604		FABRIC-GEOTEXTILE CLASS 1A		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	108,500.00	SQYD
			Total Quantity 02604	108,500.00	

Item Code: 02607		FABRIC-GEOTEXTILE CLASS 2 FOR PIPE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2,147.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2,219.00	SQYD
			Total Quantity 02607	4,366.00	

Item Code: 02625		REMOVE HEADWALL		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	7.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	4.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 02625	14.00	

Item Code: 02650		MAINTAIN & CONTROL TRAFFIC		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:107	Contract:252979	District:12	BRO 1191(054)	1.00	LS
Call:108	Contract:252930	District:05	BRX 0502(262)	1.00	LS
Call:109	Contract:254115	District:09	HSIP 9010(547)	1.00	LS
Call:110	Contract:254401	District:05	HSIP 9010(717)	1.00	LS
Call:111	Contract:254111	District:12	HSIP 5335(021)	1.00	LS
Call:112	Contract:252339	District:10	NHPP 0151(095)	1.00	LS
Call:113	Contract:252340	District:10	STP 6000(326)	1.00	LS
Call:114	Contract:252337	District:10	STP 4602(103)	1.00	LS
Call:115	Contract:252317	District:03	NH 2311(20)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:117	Contract:252989	District:09	BRZ 0681 (036)	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	LS
Call:201	Contract:254112	District:12	HSIP 5330(010)	2.00	LS
Call:202	Contract:254113	District:12	HSIP 5357(022)	3.00	LS
Call:203	Contract:254114	District:12	121GR25T015-HSIP	2.00	LS
Call:204	Contract:251026	District:07	121GR25D026	4.00	LS
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	1.00	LS
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	1.00	LS
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	1.00	LS
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	1.00	LS
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	1.00	LS
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	1.00	LS
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	1.00	LS
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	1.00	LS
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	1.00	LS
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	1.00	LS
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	1.00	LS
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	1.00	LS
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	1.00	LS
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	1.00	LS
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	1.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	1.00	LS
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	1.00	LS
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	1.00	LS
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	3.00	LS
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	3.00	LS
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	3.00	LS
Call:403	Contract:252353	District:12	060GR25P083-FD51	4.00	LS
Call:404	Contract:253113	District:08	023GR25R011-CB06	2.00	LS
			Total Quantity 02650	64.00	

Item Code: 02651		DIVERSIONS (BY-PASS DETOURS)		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	LS
			Total Quantity 02651	3.00	

Item Code: 02653		LANE CLOSURE		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	EACH
Call:115	Contract:252317	District:03	NH 2311(20)	2.00	EACH
			Total Quantity 02653	3.00	

Item Code: 02654		TRUCK MOUNTED ATTENUATOR		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	4.00	EACH
			Total Quantity 02654	8.00	

Item Code: 02671		PORTABLE CHANGEABLE MESSAGE SIGN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	16.00	EACH
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	2.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	3.00	EACH
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	2.00	EACH
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	2.00	EACH
Call:107	Contract:252979	District:12	BRO 1191(054)	2.00	EACH
Call:110	Contract:254401	District:05	HSIP 9010(717)	4.00	EACH
Call:111	Contract:254111	District:12	HSIP 5335(021)	2.00	EACH
Call:112	Contract:252339	District:10	NHPP 0151(095)	3.00	EACH
Call:113	Contract:252340	District:10	STP 6000(326)	3.00	EACH
Call:114	Contract:252337	District:10	STP 4602(103)	3.00	EACH
Call:115	Contract:252317	District:03	NH 2311(20)	2.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8.00	EACH
Call:117	Contract:252989	District:09	BRZ 0681 (036)	14.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4.00	EACH
Call:201	Contract:254112	District:12	HSIP 5330(010)	4.00	EACH
Call:202	Contract:254113	District:12	HSIP 5357(022)	6.00	EACH
Call:203	Contract:254114	District:12	121GR25T015-HSIP	4.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	8.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	2.00	EACH
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	2.00	EACH
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	3.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	4.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	3.00	EACH
			Total Quantity 02671	108.00	

Item Code: 02676		MOBILIZATION FOR MILL & TEXT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:109	Contract:254115	District:09	HSIP 9010(547)	1.00	LS
Call:114	Contract:252337	District:10	STP 4602(103)	1.00	LS
Call:115	Contract:252317	District:03	NH 2311(20)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	LS
Call:204	Contract:251026	District:07	121GR25D026	4.00	LS
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	1.00	LS
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	1.00	LS
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	1.00	LS
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	1.00	LS
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	1.00	LS
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	1.00	LS
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	1.00	LS
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	1.00	LS
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	1.00	LS
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	1.00	LS
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	1.00	LS
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	1.00	LS
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	1.00	LS
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	3.00	LS
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1.00	LS
			Total Quantity 02676	29.00	

Item Code: 02677		ASPHALT PAVE MILLING & TEXTURING		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,485.00	TON
Call:109	Contract:254115	District:09	HSIP 9010(547)	39.20	TON
Call:114	Contract:252337	District:10	STP 4602(103)	30.00	TON
Call:115	Contract:252317	District:03	NH 2311(20)	50.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,594.00	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	74,866.00	TON
Call:204	Contract:251026	District:07	121GR25D026	55,515.00	TON
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	20.00	TON
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	25.00	TON
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	70.00	TON
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	45.00	TON
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	25.00	TON
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	25.00	TON
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	55.00	TON
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	5,420.00	TON
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	100.00	TON
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	80.00	TON
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	235.00	TON
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	595.00	TON
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	70.00	TON
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	8,795.00	TON
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1,144.00	TON
			Total Quantity 02677	152,283.20	

Item Code: 02690		SAFELOADING		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	CUYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	275.00	CUYD
			Total Quantity 02690	279.00	

Item Code: 02692		SETTLEMENT PLATFORM		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 02692	1.00	

Item Code: 02696		SHOULDER RUMBLE STRIPS		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	47,080.00	LF
			Total Quantity 02696	47,080.00	

Item Code: 02697		EDGELINE RUMBLE STRIPS		Quantity	Unit
Call:109	Contract:254115	District:09	HSIP 9010(547)	3,156.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	324,664.00	LF
Call:204	Contract:251026	District:07	121GR25D026	359,069.00	LF
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	21,350.00	LF
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	19,700.00	LF
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	21,630.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	78,300.00	LF
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	50,000.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	36,800.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	59,912.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	30,400.00	LF
			Total Quantity 02697	1,004,981.00	

Item Code: 02701		TEMP SILT FENCE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	8,336.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5,690.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	860.00	LF
			Total Quantity 02701	14,886.00	

Item Code: 02702		SAND FOR BLOTTER		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	186.00	TON
			Total Quantity 02702	186.00	

Item Code: 02703		SILT TRAP TYPE A		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	52.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	21.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6.00	EACH
			Total Quantity 02703	136.00	

Item Code: 02704		SILT TRAP TYPE B		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	52.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	21.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6.00	EACH
			Total Quantity 02704	136.00	

Item Code: 02705		SILT TRAP TYPE C		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	52.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	21.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	20.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6.00	EACH
			Total Quantity 02705	156.00	

Item Code: 02706		CLEAN SILT TRAP TYPE A		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	52.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	21.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6.00	EACH
			Total Quantity 02706	136.00	

Item Code: 02707		CLEAN SILT TRAP TYPE B		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	52.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	21.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6.00	EACH
			Total Quantity 02707	136.00	

Item Code: 02708		CLEAN SILT TRAP TYPE C		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	52.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	21.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	20.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6.00	EACH
			Total Quantity 02708	156.00	

Item Code: 02720		SIDEWALK-4 IN CONCRETE		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	9.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	420.00	SQYD
Call:204	Contract:251026	District:07	121GR25D026	1,876.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	461.00	SQYD
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	18.00	SQYD
			Total Quantity 02720	2,784.00	

Item Code: 02726		STAKING		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:109	Contract:254115	District:09	HSIP 9010(547)	1.00	LS
Call:111	Contract:254111	District:12	HSIP 5335(021)	1.00	LS
Call:112	Contract:252339	District:10	NHPP 0151(095)	1.00	LS
Call:113	Contract:252340	District:10	STP 6000(326)	1.00	LS
Call:114	Contract:252337	District:10	STP 4602(103)	1.00	LS
Call:115	Contract:252317	District:03	NH 2311(20)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:117	Contract:252989	District:09	BRZ 0681 (036)	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	LS
Call:201	Contract:254112	District:12	HSIP 5330(010)	2.00	LS
Call:202	Contract:254113	District:12	HSIP 5357(022)	3.00	LS
Call:203	Contract:254114	District:12	121GR25T015-HSIP	2.00	LS
Call:204	Contract:251026	District:07	121GR25D026	4.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
			Total Quantity 02726	28.00	

Item Code: 02731		REMOVE STRUCTURE		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
			Total Quantity 02731	4.00	

Item Code: 02775		ARROW PANEL		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:107	Contract:252979	District:12	BRO 1191(054)	2.00	EACH
Call:110	Contract:254401	District:05	HSIP 9010(717)	2.00	EACH
Call:112	Contract:252339	District:10	NHPP 0151(095)	2.00	EACH
Call:114	Contract:252337	District:10	STP 4602(103)	2.00	EACH
Call:115	Contract:252317	District:03	NH 2311(20)	2.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	4.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	8.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	2.00	EACH
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	4.00	EACH
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	2.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	4.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	2.00	EACH
			Total Quantity 02775	40.00	

Item Code: 02898		RELOCATE CRASH CUSHION		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	2.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	8.00	EACH
			Total Quantity 02898	11.00	

Item Code: 03171		CONC BARRIER WALL TYPE 9T		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	13,090.00	LF
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	900.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	40.00	LF
Call:107	Contract:252979	District:12	BRO 1191(054)	1,070.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	520.00	LF
			Total Quantity 03171	15,620.00	

Item Code: 03234		RAILROAD RAILS-DRILLED		Quantity	Unit
Call:403	Contract:252353	District:12	060GR25P083-FD51	8,814.00	LF
			Total Quantity 03234	8,814.00	

Item Code: 03235		EXCAVATION AND BACKFILL		Quantity	Unit
Call:403	Contract:252353	District:12	060GR25P083-FD51	1,194.00	CUYD
			Total Quantity 03235	1,194.00	

Item Code: 03236		CRIBBING		Quantity	Unit
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	1,350.00	SQFT
Call:403	Contract:252353	District:12	060GR25P083-FD51	7,992.00	SQFT
			Total Quantity 03236	9,342.00	

Item Code: 03240		BASE FAILURE REPAIR		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	122.00	SQYD
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	215.00	SQYD
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	115.00	SQYD
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	1,360.00	SQYD
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	1,025.00	SQYD
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	460.00	SQYD
			Total Quantity 03240	3,297.00	

Item Code: 03269		TRIM & REMOVE TREES & BRUSH		Quantity	Unit
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	750.00	LF
			Total Quantity 03269	750.00	

Item Code: 03293		EXPAN JOINT REPLACE 1 IN		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	120.00	LF
			Total Quantity 03293	120.00	

Item Code: 03294		EXPAN JOINT REPLACE 1 1/2 IN		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	40.00	LF
			Total Quantity 03294	40.00	

Item Code: 03297		EXPAN JOINT REPLACE 3 IN		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	183.00	LF
			Total Quantity 03297	183.00	

Item Code: 03298		EXPAN JOINT REPLACE 4 IN		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	176.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	76.00	LF
			Total Quantity 03298	252.00	

Item Code: 03299		ARMORED EDGE FOR CONCRETE		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	32.00	LF
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	65.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	56.00	LF
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	47.00	LF
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	46.00	LF
Call:107	Contract:252979	District:12	BRO 1191(054)	183.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	157.10	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	76.00	LF
Call:204	Contract:251026	District:07	121GR25D026	120.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	360.00	LF
			Total Quantity 03299	1,142.10	

Item Code: 03300		ELIMINATE TRANSVERSE JOINT		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	58.00	LF
			Total Quantity 03300	58.00	

Item Code: 03302		REPAIR CONCRETE CURB		Quantity	Unit
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	175.00	LF
			Total Quantity 03302	175.00	

Item Code: 03304		BRIDGE OVERLAY APPROACH PAVEMENT		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	1,453.00	SQYD
			Total Quantity 03304	1,453.00	

Item Code: 03340		STEEL PIPE-2 1/2 IN		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	15.75	LF
			Total Quantity 03340	15.75	

Item Code: 03343		STEEL PIPE-4 IN		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	15.75	LF
			Total Quantity 03343	15.75	

Item Code: 04701		POLE 40 FT MTG HT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	20.00	EACH
			Total Quantity 04701	20.00	

Item Code: 04710		POLE 80 FT MTG HT HIGH MAST		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	10.00	EACH
			Total Quantity 04710	10.00	

Item Code: 04714		POLE 120 FT MTG HT HIGH MAST		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	1.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 04714	6.00	

Item Code: 04720		BRACKET 4 FT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	6.00	EACH
			Total Quantity 04720	6.00	

Item Code: 04723		BRACKET 10 FT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	10.00	EACH
			Total Quantity 04723	10.00	

Item Code: 04725		BRACKET 15 FT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	4.00	EACH
			Total Quantity 04725	4.00	

Item Code: 04740		POLE BASE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	20.00	EACH
			Total Quantity 04740	20.00	

Item Code: 04750		TRANSFORMER BASE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	20.00	EACH
			Total Quantity 04750	20.00	

Item Code: 04761		LIGHTING CONTROL EQUIPMENT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	1.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 04761	6.00	

Item Code: 04775		NAVIGATION LIGHT 360 DEG GREEN		Quantity	Unit
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	2.00	EACH
			Total Quantity 04775	2.00	

Item Code: 04776		NAVIGATION LIGHT 180 DEG RED		Quantity	Unit
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	18.00	EACH
			Total Quantity 04776	18.00	

Item Code: 04780		FUSED CONNECTOR KIT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	64.00	EACH
			Total Quantity 04780	64.00	

Item Code: 04793		CONDUIT-1 1/4 IN		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	160.00	LF
Call:204	Contract:251026	District:07	121GR25D026	220.00	LF
			Total Quantity 04793	380.00	

Item Code: 04795		CONDUIT-2 IN		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	40.00	LF
Call:204	Contract:251026	District:07	121GR25D026	60.00	LF
			Total Quantity 04795	100.00	

Item Code: 04797		CONDUIT-3 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,100.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	865.00	LF
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	35.00	LF
			Total Quantity 04797	4,000.00	

Item Code: 04800		MARKER		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	17.00	EACH
			Total Quantity 04800	17.00	

Item Code: 04811		ELECTRICAL JUNCTION BOX TYPE B		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	10.00	EACH
			Total Quantity 04811	10.00	

Item Code: 04820		TRENCHING AND BACKFILLING		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	6,800.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2,980.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	180.00	LF
Call:204	Contract:251026	District:07	121GR25D026	250.00	LF
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	35.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1,835.00	LF
			Total Quantity 04820	12,080.00	

Item Code: 04821		OPEN CUT ROADWAY		Quantity	Unit
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	15.00	LF
			Total Quantity 04821	15.00	

Item Code: 04829		PIEZOELECTRIC SENSOR		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	8.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	12.00	EACH
			Total Quantity 04829	20.00	

Item Code: 04830		LOOP WIRE		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	3,200.00	LF
Call:204	Contract:251026	District:07	121GR25D026	4,800.00	LF
			Total Quantity 04830	8,000.00	

Item Code: 04832		WIRE-NO. 12		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3,560.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	360.00	LF
			Total Quantity 04832	3,920.00	

Item Code: 04833		WIRE-NO. 8		Quantity	Unit
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	135.00	LF
			Total Quantity 04833	135.00	

Item Code: 04844		CABLE-NO. 14/5C		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,030.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2,302.00	LF
			Total Quantity 04844	3,332.00	

Item Code: 04845		CABLE-NO. 14/7C		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3,960.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1,248.00	LF
			Total Quantity 04845	5,208.00	

Item Code: 04871		POLE 35 FT WOODEN		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 04871	1.00	

Item Code: 04885		MESSENGER-10800 LB		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	855.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	773.00	LF
			Total Quantity 04885	1,628.00	

Item Code: 04895		LOOP SAW SLOT AND FILL		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	720.00	LF
Call:204	Contract:251026	District:07	121GR25D026	1,060.00	LF
			Total Quantity 04895	1,780.00	

Item Code: 04932		INSTALL STEEL STRAIN POLE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	8.00	EACH
			Total Quantity 04932	16.00	

Item Code: 04940		REMOVE LIGHTING		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	1.00	LS
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	1.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
			Total Quantity 04940	4.00	

Item Code: 04953		TEMP RELOCATION OF SIGNAL HEAD		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	12.00	EACH
			Total Quantity 04953	12.00	

Item Code: 05950		EROSION CONTROL BLANKET		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	89,077.00	SQYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	96.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8,273.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	57,880.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	371.00	SQYD
			Total Quantity 05950	155,697.00	

Item Code: 05952		TEMP MULCH		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	167,787.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	183,662.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	64,000.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	18,932.00	SQYD
			Total Quantity 05952	434,381.00	

Item Code: 05953		TEMP SEEDING AND PROTECTION		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	125,840.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	137,746.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	48,000.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	14,342.00	SQYD
			Total Quantity 05953	325,928.00	

Item Code: 05963		INITIAL FERTILIZER		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	13.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	6.30	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	5.10	TON
Call:204	Contract:251026	District:07	121GR25D026	1.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	.60	TON
			Total Quantity 05963	26.00	

Item Code: 05964		MAINTENANCE FERTILIZER		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	7.80	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	10.40	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	3.00	TON
Call:204	Contract:251026	District:07	121GR25D026	1.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	.40	TON
			Total Quantity 05964	22.60	

Item Code: 05985		SEEDING AND PROTECTION		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	241,351.00	SQYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	192,220.00	SQYD
Call:204	Contract:251026	District:07	121GR25D026	20,217.00	SQYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	11,322.00	SQYD
			Total Quantity 05985	465,110.00	

Item Code: 05990		SODDING		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	27,964.00	SQYD
			Total Quantity 05990	27,964.00	

Item Code: 05992		AGRICULTURAL LIMESTONE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	156.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	170.80	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	60.00	TON
			Total Quantity 05992	386.80	

Item Code: 06401		FLEXIBLE DELINEATOR POST-M/W		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1,447.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	2,428.00	EACH
			Total Quantity 06401	3,875.00	

Item Code: 06404		FLEXIBLE DELINEATOR POST-M/Y		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	71.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	196.00	EACH
			Total Quantity 06404	267.00	

Item Code: 06405		SBM ALUMINUM PANEL SIGNS		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	697.50	SQFT
			Total Quantity 06405	697.50	

Item Code: 06406			SBM ALUM SHEET SIGNS .080 IN	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	271.00	SQFT
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	12.00	SQFT
Call:111	Contract:254111	District:12	HSIP 5335(021)	2,682.00	SQFT
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,143.00	SQFT
Call:201	Contract:254112	District:12	HSIP 5330(010)	581.00	SQFT
Call:202	Contract:254113	District:12	HSIP 5357(022)	3,605.00	SQFT
Call:203	Contract:254114	District:12	121GR25T015-HSIP	1,919.00	SQFT
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	80.00	SQFT
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	807.00	SQFT
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	120.00	SQFT
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	44.00	SQFT
			Total Quantity 06406	11,264.00	

Item Code: 06407			SBM ALUM SHEET SIGNS .125 IN	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	723.00	SQFT
Call:111	Contract:254111	District:12	HSIP 5335(021)	200.00	SQFT
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	254.00	SQFT
Call:202	Contract:254113	District:12	HSIP 5357(022)	504.00	SQFT
Call:203	Contract:254114	District:12	121GR25T015-HSIP	498.00	SQFT
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	93.00	SQFT
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	57.00	SQFT
			Total Quantity 06407	2,329.00	

Item Code: 06410			STEEL POST TYPE 1	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2,553.00	LF
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	40.00	LF
Call:111	Contract:254111	District:12	HSIP 5335(021)	5,262.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,766.00	LF
Call:201	Contract:254112	District:12	HSIP 5330(010)	951.00	LF
Call:202	Contract:254113	District:12	HSIP 5357(022)	7,632.00	LF
Call:203	Contract:254114	District:12	121GR25T015-HSIP	4,431.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	1,547.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	100.00	LF
			Total Quantity 06410	24,282.00	

Item Code: 06412			STEEL POST MILE MARKERS	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
			Total Quantity 06412	2.00	

Item Code: 06441			GMSS GALV STEEL TYPE C	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,640.00	LB
			Total Quantity 06441	3,640.00	

Item Code: 06449			REM OVERHEAD SIGN SUPPORT STR	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
			Total Quantity 06449	2.00	

Item Code: 06451		REMOVE SIGN SUPPORT BEAM		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
			Total Quantity 06451	4.00	

Item Code: 06490		CLASS A CONCRETE FOR SIGNS		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	13.20	CUYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	34.76	CUYD
			Total Quantity 06490	47.96	

Item Code: 06510		PAVE STRIPING-TEMP PAINT-4 IN		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	7,065.00	LF
Call:109	Contract:254115	District:09	HSIP 9010(547)	7,220.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	68,521.00	LF
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	7,500.00	LF
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	10,000.00	LF
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	5,000.00	LF
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	15,000.00	LF
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	13,000.00	LF
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	3,000.00	LF
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	3,800.00	LF
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	20,000.00	LF
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	17,000.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	128,300.00	LF
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	20,000.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	15,000.00	LF
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	3,000.00	LF
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	26,000.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	52,455.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	124,612.00	LF
Call:404	Contract:253113	District:08	023GR25R011-CB06	34,200.00	LF
			Total Quantity 06510	580,673.00	

Item Code: 06511		PAVE STRIPING-TEMP PAINT-6 IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	55,000.00	LF
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	765.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	743,195.00	LF
Call:204	Contract:251026	District:07	121GR25D026	214,122.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	9,504.00	LF
			Total Quantity 06511	1,022,586.00	

Item Code: 06513		PAVE STRIPING-TEMP PAINT-12 IN		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1,706.00	LF
			Total Quantity 06513	1,706.00	

Item Code: 06514			PAVE STRIPING-PERM PAINT-4 IN	Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	704.00	LF
Call:107	Contract:252979	District:12	BRO 1191(054)	10,650.00	LF
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	42,684.00	LF
Call:302	Contract:252361	District:08	FD05 023 2310 000-002	13,100.00	LF
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	29,570.00	LF
Call:304	Contract:252359	District:11	FD05 048 0221 013-016	43,254.00	LF
Call:305	Contract:252360	District:06	FD05 049 3003 002-004	16,400.00	LF
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	29,600.00	LF
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	35,000.00	LF
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	95,000.00	LF
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	52,800.00	LF
Call:404	Contract:253113	District:08	023GR25R011-CB06	34,200.00	LF
			Total Quantity 06514	402,962.00	

Item Code: 06515			PAVE STRIPING-PERM PAINT-6 IN	Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	14,925.00	LF
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	40,000.00	LF
Call:306	Contract:252346	District:06	FD05 049 3016 000-001	7,500.00	LF
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	80,000.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	8,907.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	104,910.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	123,200.00	LF
			Total Quantity 06515	379,442.00	

Item Code: 06517			PAVE STRIPING-PERM PAINT-12 IN	Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	375.00	LF
			Total Quantity 06517	375.00	

Item Code: 06531			PAVE STRIPING REMOVAL-6 IN	Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	185,000.00	LF
			Total Quantity 06531	185,000.00	

Item Code: 06540			PAVE STRIPING-THERMO-4 IN W	Quantity	Unit
Call:113	Contract:252340	District:10	STP 6000(326)	115.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	62.00	LF
			Total Quantity 06540	177.00	

Item Code: 06541			PAVE STRIPING-THERMO-4 IN Y	Quantity	Unit
Call:113	Contract:252340	District:10	STP 6000(326)	230.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	37.00	LF
			Total Quantity 06541	267.00	

Item Code: 06542			PAVE STRIPING-THERMO-6 IN W	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	32,087.00	LF
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	30.00	LF
Call:109	Contract:254115	District:09	HSIP 9010(547)	3,156.00	LF
Call:110	Contract:254401	District:05	HSIP 9010(717)	11,835.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	50,040.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	202,391.00	LF
Call:204	Contract:251026	District:07	121GR25D026	225,522.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	70,000.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	40,000.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2,262.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	3,758.00	LF
			Total Quantity 06542	641,081.00	

Item Code: 06543			PAVE STRIPING-THERMO-6 IN Y	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	22,172.00	LF
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	120.00	LF
Call:109	Contract:254115	District:09	HSIP 9010(547)	4,064.00	LF
Call:110	Contract:254401	District:05	HSIP 9010(717)	9,890.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	45,340.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	162,332.00	LF
Call:204	Contract:251026	District:07	121GR25D026	179,947.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	56,500.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	38,000.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	452.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	6,735.00	LF
			Total Quantity 06543	525,552.00	

Item Code: 06546			PAVE STRIPING-THERMO-12 IN W	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,923.00	LF
Call:110	Contract:254401	District:05	HSIP 9010(717)	1,075.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	98.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2,386.00	LF
Call:204	Contract:251026	District:07	121GR25D026	4,604.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	1,800.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	601.00	LF
			Total Quantity 06546	14,487.00	

Item Code: 06547			PAVE STRIPING-THERMO-12 IN Y	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	181.00	LF
			Total Quantity 06547	181.00	

Item Code: 06549			PAVE STRIPING-TEMP REM TAPE-B	Quantity	Unit
Call:114	Contract:252337	District:10	STP 4602(103)	750.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	11,000.00	LF
Call:204	Contract:251026	District:07	121GR25D026	9,000.00	LF
			Total Quantity 06549	20,750.00	

Item Code: 06550		PAVE STRIPING-TEMP REM TAPE-W		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	7,520.00	LF
Call:114	Contract:252337	District:10	STP 4602(103)	750.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4,400.00	LF
Call:204	Contract:251026	District:07	121GR25D026	27,000.00	LF
			Total Quantity 06550	39,670.00	

Item Code: 06551		PAVE STRIPING-TEMP REM TAPE-Y		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	5,833.00	LF
Call:114	Contract:252337	District:10	STP 4602(103)	750.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4,400.00	LF
Call:204	Contract:251026	District:07	121GR25D026	9,000.00	LF
			Total Quantity 06551	19,983.00	

Item Code: 06554		PAVE STRIPING-DUR TY 1-4 IN W		Quantity	Unit
Call:113	Contract:252340	District:10	STP 6000(326)	800.00	LF
			Total Quantity 06554	800.00	

Item Code: 06555		PAVE STRIPING-DUR TY 1-4 IN Y		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	196.00	LF
Call:113	Contract:252340	District:10	STP 6000(326)	1,200.00	LF
			Total Quantity 06555	1,396.00	

Item Code: 06556		PAVE STRIPING-DUR TY 1-6 IN W		Quantity	Unit
Call:112	Contract:252339	District:10	NHPP 0151(095)	500.00	LF
Call:114	Contract:252337	District:10	STP 4602(103)	1,000.00	LF
Call:115	Contract:252317	District:03	NH 2311(20)	1,000.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	850.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	3,480.00	LF
Call:204	Contract:251026	District:07	121GR25D026	1,591.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	1,460.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1,927.00	LF
			Total Quantity 06556	11,808.00	

Item Code: 06557		PAVE STRIPING-DUR TY 1-6 IN Y		Quantity	Unit
Call:112	Contract:252339	District:10	NHPP 0151(095)	400.00	LF
Call:114	Contract:252337	District:10	STP 4602(103)	1,000.00	LF
Call:115	Contract:252317	District:03	NH 2311(20)	750.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	680.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2,784.00	LF
Call:204	Contract:251026	District:07	121GR25D026	1,269.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	1,460.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	2,769.00	LF
			Total Quantity 06557	11,112.00	

Item Code: 06562		PAVE MARKING-THERMO R 6 FT		Quantity	Unit
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	2.00	EACH
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	4.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	8.00	EACH
			Total Quantity 06562	14.00	

Item Code: 06563		PAVE MARKING-R/R XBUCKS 16 IN		Quantity	Unit
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	42.00	LF
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	75.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	80.00	LF
			Total Quantity 06563	197.00	

Item Code: 06565		PAVE MARKING-THERMO X-WALK-6 IN		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	3,247.00	LF
Call:112	Contract:252339	District:10	NHPP 0151(095)	130.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	3,278.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1,532.00	LF
			Total Quantity 06565	8,187.00	

Item Code: 06566		PAVE MARKING-THERMO X-WALK-12 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2,788.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	294.00	LF
			Total Quantity 06566	3,082.00	

Item Code: 06568		PAVE MARKING-THERMO STOP BAR-24IN		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	124.00	LF
Call:109	Contract:254115	District:09	HSIP 9010(547)	30.00	LF
Call:110	Contract:254401	District:05	HSIP 9010(717)	647.00	LF
Call:112	Contract:252339	District:10	NHPP 0151(095)	30.00	LF
Call:113	Contract:252340	District:10	STP 6000(326)	11.00	LF
Call:114	Contract:252337	District:10	STP 4602(103)	76.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	355.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	112.00	LF
Call:204	Contract:251026	District:07	121GR25D026	144.00	LF
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	10.00	LF
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	32.00	LF
Call:308	Contract:252324	District:08	FD05 069 3177 000-004	12.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	199.00	LF
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	51.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	308.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	163.00	LF
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	30.00	LF
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	28.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	40.00	LF
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	648.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	491.00	LF
Call:404	Contract:253113	District:08	023GR25R011-CB06	29.00	LF
			Total Quantity 06568	3,570.00	

Item Code: 06569			PAVE MARKING-THERMO CROSS-HATCH	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,841.00	SQFT
Call:109	Contract:254115	District:09	HSIP 9010(547)	924.00	SQFT
Call:110	Contract:254401	District:05	HSIP 9010(717)	1,125.00	SQFT
Call:200	Contract:251117	District:01	121GR25D017-NHPP	536.00	SQFT
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	262.00	SQFT
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	236.00	SQFT
			Total Quantity 06569	6,924.00	

Item Code: 06573			PAVE MARKING-THERMO STR ARROW	Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	3.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	6.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	2.00	EACH
			Total Quantity 06573	11.00	

Item Code: 06574			PAVE MARKING-THERMO CURV ARROW	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	9.00	EACH
Call:109	Contract:254115	District:09	HSIP 9010(547)	6.00	EACH
Call:110	Contract:254401	District:05	HSIP 9010(717)	27.00	EACH
Call:112	Contract:252339	District:10	NHPP 0151(095)	3.00	EACH
Call:114	Contract:252337	District:10	STP 4602(103)	3.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	20.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	30.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	26.00	EACH
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	18.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	27.00	EACH
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	7.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	57.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	18.00	EACH
			Total Quantity 06574	253.00	

Item Code: 06575			PAVE MARKING-THERMO COMB ARROW	Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	10.00	EACH
Call:114	Contract:252337	District:10	STP 4602(103)	3.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	1.00	EACH
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	5.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	8.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	5.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	6.00	EACH
			Total Quantity 06575	46.00	

Item Code: 06576			PAVE MARKING-THERMO ONLY	Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	16.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	11.00	EACH
			Total Quantity 06576	27.00	

Item Code: 06580		PAVEMENT MARKER TYPE IV-MW		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	556.00	EACH
			Total Quantity 06580	556.00	

Item Code: 06581		PAVEMENT MARKER TYPE IV-MY		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	514.00	EACH
			Total Quantity 06581	514.00	

Item Code: 06585		PAVEMENT MARKER TY IVA-MW TEMP		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	585.00	EACH
			Total Quantity 06585	585.00	

Item Code: 06586		PAVEMENT MARKER TY IVA-MY TEMP		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	945.00	EACH
			Total Quantity 06586	945.00	

Item Code: 06598		PAVEMENT MARKING REMOVAL		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	828.00	SQFT
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	20.00	SQFT
			Total Quantity 06598	848.00	

Item Code: 06600		REMOVE PAVEMENT MARKER TYPE V		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	126.00	EACH
Call:115	Contract:252317	District:03	NH 2311(20)	12.00	EACH
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	650.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	62.00	EACH
			Total Quantity 06600	850.00	

Item Code: 06610		INLAID PAVEMENT MARKER-MW		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	219.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	320.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	18.00	EACH
			Total Quantity 06610	557.00	

Item Code: 06611		INLAID PAVEMENT MARKER-MY		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	458.00	EACH
			Total Quantity 06611	458.00	

Item Code: 06612		INLAID PAVEMENT MARKER-BY		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	235.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	290.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	217.00	EACH
			Total Quantity 06612	742.00	

Item Code: 06613			INLAID PAVEMENT MARKER-B W/R	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	92.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2,046.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	2,313.00	EACH
			Total Quantity 06613	4,451.00	

Item Code: 06614			INLAID PAVEMENT MARKER-B Y/R	Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	59.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	42.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	135.00	EACH
			Total Quantity 06614	236.00	

Item Code: 08003			FOUNDATION PREPARATION	Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
			Total Quantity 08003	7.00	

Item Code: 08019			CYCLOPEAN STONE RIP RAP	Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	40.00	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	270.00	TON
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	525.00	TON
Call:108	Contract:252930	District:05	BRX 0502(262)	550.00	TON
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	7,760.00	TON
			Total Quantity 08019	9,145.00	

Item Code: 08020			CRUSHED AGGREGATE SLOPE PROT	Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	130.00	TON
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3,898.00	TON
			Total Quantity 08020	4,028.00	

Item Code: 08033			TEST PILES	Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	44.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	66.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	58.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	338.00	LF
			Total Quantity 08033	506.00	

Item Code: 08039			PRE-DRILLING FOR PILES	Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	130.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	470.00	LF
			Total Quantity 08039	600.00	

Item Code: 08041		PILES-STEEL HP18X204		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	196.00	LF
			Total Quantity 08041	196.00	

Item Code: 08046		PILES-STEEL HP12X53		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	170.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	723.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1,589.00	LF
			Total Quantity 08046	2,482.00	

Item Code: 08052		PILES-STEEL HP14X117		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	365.00	LF
			Total Quantity 08052	365.00	

Item Code: 08094		PILE POINTS-12 IN		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	30.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	24.00	EACH
			Total Quantity 08094	54.00	

Item Code: 08095		PILE POINTS-14 IN		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	15.00	EACH
			Total Quantity 08095	15.00	

Item Code: 08100		CONCRETE-CLASS A		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	36.54	CUYD
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	65.00	CUYD
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	48.00	CUYD
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	131.00	CUYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	155.10	CUYD
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	174.00	CUYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	590.18	CUYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	110.00	CUYD
Call:204	Contract:251026	District:07	121GR25D026	588.60	CUYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	491.90	CUYD
			Total Quantity 08100	2,390.32	

Item Code: 08104		CONCRETE-CLASS AA		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	18.00	CUYD
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	170.00	CUYD
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	67.00	CUYD
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	87.30	CUYD
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	16.00	CUYD
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,151.30	CUYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	847.50	CUYD
			Total Quantity 08104	2,357.10	

Item Code: 08106		CONCRETE-CLASS M 1		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	11.00	CUYD
Call:117	Contract:252989	District:09	BRZ 0681 (036)	4.00	CUYD
			Total Quantity 08106	15.00	

Item Code: 08140		MECHANICAL REINF COUPLER #5 EPOXY COATED		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	115.00	EACH
			Total Quantity 08140	115.00	

Item Code: 08150		STEEL REINFORCEMENT		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1,156.00	LB
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	14,586.00	LB
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	89,688.00	LB
Call:200	Contract:251117	District:01	121GR25D017-NHPP	8,451.00	LB
Call:204	Contract:251026	District:07	121GR25D026	50,370.00	LB
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	69,828.00	LB
			Total Quantity 08150	234,079.00	

Item Code: 08151		STEEL REINFORCEMENT-EPOXY COATED		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	6,400.00	LB
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	49,722.00	LB
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	23,708.00	LB
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	45,723.00	LB
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1,275.00	LB
Call:107	Contract:252979	District:12	BRO 1191(054)	1,810.00	LB
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	342,788.00	LB
Call:117	Contract:252989	District:09	BRZ 0681 (036)	2,500.00	LB
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	275,696.00	LB
			Total Quantity 08151	749,622.00	

Item Code: 08160		STRUCTURAL STEEL		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
			Total Quantity 08160	1.00	

Item Code: 08170		SHEAR CONNECTORS		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
			Total Quantity 08170	1.00	

Item Code: 08301		REMOVE SUPERSTRUCTURE		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
			Total Quantity 08301	1.00	

Item Code: 08473		EXPANSION DAM-NEOPRENE		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	65.00	LF
			Total Quantity 08473	65.00	

Item Code: 08500		APPROACH SLAB		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	334.00	SQYD
			Total Quantity 08500	334.00	

Item Code: 08504		EPOXY SAND SLURRY		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	800.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	126.00	SQYD
Call:204	Contract:251026	District:07	121GR25D026	90.00	SQYD
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	504.00	SQYD
			Total Quantity 08504	1,520.00	

Item Code: 08510		REM EPOXY BIT FOREIGN OVERLAY		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	1,060.00	SQYD
			Total Quantity 08510	1,060.00	

Item Code: 08526		CONC CLASS M FULL DEPTH PATCH		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	25.00	CUYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	CUYD
Call:204	Contract:251026	District:07	121GR25D026	18.00	CUYD
			Total Quantity 08526	45.00	

Item Code: 08534		CONCRETE OVERLAY-LATEX		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	190.00	CUYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	36.70	CUYD
Call:204	Contract:251026	District:07	121GR25D026	44.20	CUYD
			Total Quantity 08534	270.90	

Item Code: 08549		BLAST CLEANING		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	5,356.00	SQYD
Call:117	Contract:252989	District:09	BRZ 0681 (036)	457.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1,006.00	SQYD
Call:204	Contract:251026	District:07	121GR25D026	1,150.00	SQYD
			Total Quantity 08549	7,969.00	

Item Code: 08551		MACHINE PREP OF SLAB		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	4,556.00	SQYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	881.00	SQYD
			Total Quantity 08551	5,437.00	

Item Code: 08632		PRECAST PC I BEAM TYPE 2		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	733.00	LF
			Total Quantity 08632	733.00	

Item Code: 08637		PRECAST PC I BEAM TYPE 7		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2,694.70	LF
			Total Quantity 08637	2,694.70	

Item Code: 08661		PRECAST PC BOX BEAM CB12-48		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	128.00	LF
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	128.00	LF
			Total Quantity 08661	256.00	

Item Code: 08666		PRECAST PC BOX BEAM CB42-48		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	686.00	LF
			Total Quantity 08666	686.00	

Item Code: 08808		GUARDRAIL-BRIDGE CASE II		Quantity	Unit
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	288.00	LF
			Total Quantity 08808	288.00	

Item Code: 08810		PRECAST CONC BRIDGE RAIL BLOCK		Quantity	Unit
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	4.00	EACH
			Total Quantity 08810	4.00	

Item Code: 08900		CRASH CUSHION TY 6 CLASS B TL2		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	2.00	EACH
			Total Quantity 08900	2.00	

Item Code: 08902		CRASH CUSHION TY 6 CLASS B TL3		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	14.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 08902	16.00	

Item Code: 08912		CRASH CUSHION TY 6 CLASS T TL3		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	10.00	EACH
			Total Quantity 08912	11.00	

Item Code: 10020NS		FUEL ADJUSTMENT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	107,913.00	DOLL
Call:109	Contract:254115	District:09	HSIP 9010(547)	576.00	DOLL
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	176,598.00	DOLL
Call:200	Contract:251117	District:01	121GR25D017-NHPP	136,540.00	DOLL
Call:204	Contract:251026	District:07	121GR25D026	108,409.00	DOLL
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	23,653.00	DOLL
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	11,506.00	DOLL
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	10,625.00	DOLL
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	6,125.00	DOLL
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	800.00	DOLL
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	7,043.00	DOLL
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	9,514.00	DOLL
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	13,755.00	DOLL
Call:404	Contract:253113	District:08	023GR25R011-CB06	7,893.00	DOLL
			Total Quantity 10020NS	620,950.00	

Item Code: 10030NS		ASPHALT ADJUSTMENT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	111,295.00	DOLL
Call:109	Contract:254115	District:09	HSIP 9010(547)	1,447.00	DOLL
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	152,431.00	DOLL
Call:200	Contract:251117	District:01	121GR25D017-NHPP	333,817.00	DOLL
Call:204	Contract:251026	District:07	121GR25D026	266,354.00	DOLL
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	59,410.00	DOLL
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	28,900.00	DOLL
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	25,784.00	DOLL
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	15,384.00	DOLL
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	8,005.00	DOLL
Call:319	Contract:252366	District:12	FD05 097 1384 000-005	17,691.00	DOLL
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	23,895.00	DOLL
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	34,549.00	DOLL
Call:404	Contract:253113	District:08	023GR25R011-CB06	19,826.00	DOLL
			Total Quantity 10030NS	1,098,788.00	

Item Code: 14000		W AIR RELEASE VALVE 1 INCH		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 14000	2.00	

Item Code: 14002		W AIR RELEASE VALVE SPECIAL		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3.00	EACH
			Total Quantity 14002	3.00	

Item Code: 14019		W FIRE HYDRANT ASSEMBLY		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3.00	EACH
			Total Quantity 14019	3.00	

Item Code: 14020	W FIRE HYDRANT RELOCATE		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	4.00	EACH
		Total Quantity 14020	4.00	

Item Code: 14030	W METER RELOCATE		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	3.00	EACH
		Total Quantity 14030	3.00	

Item Code: 14037	W PIPE DUCTILE IRON 08 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	445.00	LF
		Total Quantity 14037	445.00	

Item Code: 14039	W PIPE DUCTILE IRON 12 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	3,830.00	LF
		Total Quantity 14039	3,830.00	

Item Code: 14041	W PIPE DUCTILE IRON 20 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	1,400.00	LF
		Total Quantity 14041	1,400.00	

Item Code: 14050	W PIPE DCTL IRON RSTRND JOINT 12 IN		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	685.00	LF
		Total Quantity 14050	685.00	

Item Code: 14052	W PIPE DCTL IRON RSTRND JOINT 20 IN		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	220.00	LF
		Total Quantity 14052	220.00	

Item Code: 14095	W TIE-IN 08 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	4.00	EACH
		Total Quantity 14095	4.00	

Item Code: 14097	W TIE-IN 12 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	8.00	EACH
		Total Quantity 14097	8.00	

Item Code: 14099	W TIE-IN 20 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	4.00	EACH
		Total Quantity 14099	4.00	

Item Code: 14106	W VALVE 08 INCH		Quantity	Unit
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	3.00	EACH
		Total Quantity 14106	3.00	

Item Code: 14108	W VALVE 12 INCH		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	15.00	EACH
	Total Quantity	14108	15.00	

Item Code: 14110	W VALVE 20 INCH		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
	Total Quantity	14110	2.00	

Item Code: 14120	W VALVE CUT-IN 12 INCH		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
	Total Quantity	14120	2.00	

Item Code: 14149	W SERV COPPER SHORT SIDE 1 IN		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	3.00	EACH
	Total Quantity	14149	3.00	

Item Code: 15092	S MANHOLE		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	3.00	EACH
	Total Quantity	15092	3.00	

Item Code: 15093	S MANHOLE ABANDON/REMOVE		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
	Total Quantity	15093	2.00	

Item Code: 15094	S MANHOLE ADJUST TO GRADE		Quantity	Unit
Call:114 Contract:252337	District:10	STP 4602(103)	1.00	EACH
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	1.00	EACH
	Total Quantity	15094	2.00	

Item Code: 15096	S MANHOLE CASTING WATERTIGHT		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	3.00	EACH
	Total Quantity	15096	3.00	

Item Code: 15099	S MANHOLE TAP EXISTING		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	1.00	EACH
	Total Quantity	15099	1.00	

Item Code: 15114	S PIPE PVC 12 INCH		Quantity	Unit
Call:116 Contract:251028	District:06	FD06 059 0536 002-005	180.00	LF
	Total Quantity	15114	180.00	

Item Code: 20071EC		JOINT ADHESIVE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	14,503.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	30,800.00	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	186,402.00	LF
Call:204	Contract:251026	District:07	121GR25D026	340,668.00	LF
			Total Quantity 20071EC	572,373.00	

Item Code: 20093NS835		INSTALL PEDESTRIAN HEAD-LED		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	16.00	EACH
			Total Quantity 20093NS835	16.00	

Item Code: 20099ES842		PAVE MARK TEMP PAINT STOP BAR		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	499.00	LF
			Total Quantity 20099ES842	499.00	

Item Code: 20100ES842		PAVE MARK TEMP PAINT LINE ARROW		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	8.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	36.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	9.00	EACH
			Total Quantity 20100ES842	53.00	

Item Code: 20166ES810		TEMPORARY PIPE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	250.00	LF
			Total Quantity 20166ES810	250.00	

Item Code: 20177ED		FULL DEPTH PATCHING		Quantity	Unit
Call:310	Contract:252165	District:04	FD05 082 0079 000-009	220.00	SQFT
			Total Quantity 20177ED	220.00	

Item Code: 20188NS835		INSTALL LED SIGNAL-3 SECTION		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	20.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	11.00	EACH
			Total Quantity 20188NS835	31.00	

Item Code: 20190ES601		CONC BARR WALL TY 9T-INSTALL		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	7,060.00	LF
			Total Quantity 20190ES601	7,060.00	

Item Code: 20191ED		OBJECT MARKER TY 3		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	6.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	14.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	1.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 20191ED	22.00	

Item Code: 20257NC		SITE PREPARATION		Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	1.00	LS
			Total Quantity 20257NC	1.00	

Item Code: 20259ED		TEMPORARY MEDIAN CROSSOVER		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	2.00	EACH
			Total Quantity 20259ED	2.00	

Item Code: 20266ES835		INSTALL LED SIGNAL- 4 SECTION		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.00	EACH
			Total Quantity 20266ES835	2.00	

Item Code: 20359NN		GALVANIZED STEEL CABINET		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	6.00	EACH
			Total Quantity 20359NN	10.00	

Item Code: 20360ES818		WOOD POST		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	8.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	12.00	EACH
			Total Quantity 20360ES818	20.00	

Item Code: 20362ES403		SHOULDER RUMBLE STRIPS-SAWED		Quantity	Unit
Call:112	Contract:252339	District:10	NHPP 0151(095)	550.00	LF
			Total Quantity 20362ES403	550.00	

Item Code: 20377EC		BRIDGE HANDRAIL REPAIR		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	296.00	LF
			Total Quantity 20377EC	296.00	

Item Code: 20390NS835		INSTALL COORDINATING UNIT		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
			Total Quantity 20390NS835	2.00	

Item Code: 20391NS835		ELECTRICAL JUNCTION BOX TYPE A		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	5.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	6.00	EACH
			Total Quantity 20391NS835	19.00	

Item Code: 20392NS835		ELECTRICAL JUNCTION BOX TYPE C		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	7.00	EACH
			Total Quantity 20392NS835	7.00	

Item Code: 20410ED		MAINTAIN LIGHTING		Quantity	Unit
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	1.00	LS
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	1.00	LS
			Total Quantity 20410ED	2.00	

Item Code: 20411ED		LAW ENFORCEMENT OFFICER		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	150.00	HOUR
Call:200	Contract:251117	District:01	121GR25D017-NHPP	800.00	HOUR
Call:204	Contract:251026	District:07	121GR25D026	1,600.00	HOUR
			Total Quantity 20411ED	2,550.00	

Item Code: 20418ED		REMOVE & RELOCATE SIGNS		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:111	Contract:254111	District:12	HSIP 5335(021)	3.00	EACH
Call:203	Contract:254114	District:12	121GR25T015-HSIP	1.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	14.00	EACH
			Total Quantity 20418ED	22.00	

Item Code: 20432ES112		REMOVE CRASH CUSHION		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	20.00	EACH
			Total Quantity 20432ES112	20.00	

Item Code: 20458ES403		CENTERLINE RUMBLE STRIPS		Quantity	Unit
Call:109	Contract:254115	District:09	HSIP 9010(547)	4,064.00	LF
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	9,847.00	LF
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	20,850.00	LF
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	18,400.00	LF
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	28,456.00	LF
			Total Quantity 20458ES403	81,617.00	

Item Code: 20482NC		DRIFT/SEDIMENT REMOVAL		Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	1.00	LS
			Total Quantity 20482NC	1.00	

Item Code: 20550ND		SAWCUT PAVEMENT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	16,203.00	LF
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	67.00	LF
			Total Quantity 20550ND	16,270.00	

Item Code: 20591EC		REMOVE BARRIER		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	1,005.00	LF
			Total Quantity 20591EC	1,005.00	

Item Code: 20738NS112		TEMP CRASH CUSHION		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
Call:107	Contract:252979	District:12	BRO 1191(054)	4.00	EACH
			Total Quantity 20738NS112	6.00	

Item Code: 20745ED		ROCK SOUNDINGS		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	62.40	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	334.00	LF
			Total Quantity 20745ED	396.40	

Item Code: 20746ED		ROCK CORINGS		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	236.50	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	260.00	LF
			Total Quantity 20746ED	496.50	

Item Code: 20748ED		SHOULDER MILLING/TRENCHING		Quantity	Unit
Call:109	Contract:254115	District:09	HSIP 9010(547)	1,815.00	SQYD
			Total Quantity 20748ED	1,815.00	

Item Code: 20757ED		PAVEMENT REPAIR		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	996.00	SQYD
			Total Quantity 20757ED	996.00	

Item Code: 20758ED		REMOVE AND RESET PERF PIPE HEADWALL		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	2.00	EACH
			Total Quantity 20758ED	2.00	

Item Code: 20782NS714		PAVE MARKING THERMO-BIKE		Quantity	Unit
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	24.00	EACH
			Total Quantity 20782NS714	24.00	

Item Code: 21134ND		REMOVE-STORE AND REINSTALL SIGN		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	3.00	EACH
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	EACH
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	3.00	EACH
			Total Quantity 21134ND	7.00	

Item Code: 21173EC		SAW-CLEAN-RESEAL RANDOM CRACKS		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	754.00	LF
			Total Quantity 21173EC	754.00	

Item Code: 21289ED		LONGITUDINAL EDGE KEY		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	14,503.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	800.00	LF
			Total Quantity 21289ED	15,303.00	

Item Code: 21322NC		CSL TESTING (6 TUBES)		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	8.00	EACH
			Total Quantity 21322NC	8.00	

Item Code: 21373ND		REMOVE SIGN		Quantity	Unit
Call:111	Contract:254111	District:12	HSIP 5335(021)	28.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
Call:201	Contract:254112	District:12	HSIP 5330(010)	102.00	EACH
Call:202	Contract:254113	District:12	HSIP 5357(022)	87.00	EACH
Call:203	Contract:254114	District:12	121GR25T015-HSIP	19.00	EACH
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	56.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1.00	EACH
			Total Quantity 21373ND	295.00	

Item Code: 21380ES719		GUARDRAIL THRIE BEAM		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	3,035.00	LF
Call:204	Contract:251026	District:07	121GR25D026	2,981.50	LF
			Total Quantity 21380ES719	6,016.50	

Item Code: 21415ND		EROSION CONTROL		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:108	Contract:252930	District:05	BRX 0502(262)	1.00	LS
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	1.00	LS
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	1.00	LS
Call:403	Contract:252353	District:12	060GR25P083-FD51	4.00	LS
			Total Quantity 21415ND	12.00	

Item Code: 21417ES717		PAVE MARK THERMO CONE CAP-SOLID YELLOW		Quantity	Unit
Call:109	Contract:254115	District:09	HSIP 9010(547)	77.00	SQFT
			Total Quantity 21417ES717	77.00	

Item Code: 21543EN		BORE AND JACK CONDUIT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,100.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	35.00	LF
			Total Quantity 21543EN	3,135.00	

Item Code: 21554EN	EXCAVATION			Quantity	Unit
Call:403	Contract:252353	District:12	060GR25P083-FD51	230.00	CUYD
			Total Quantity 21554EN	230.00	

Item Code: 21579EN	FLEX CONDUIT-1 1/4 IN			Quantity	Unit
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	1,100.00	LF
			Total Quantity 21579EN	1,100.00	

Item Code: 21596ND	GMSS TYPE D			Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	16.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	158.00	EACH
			Total Quantity 21596ND	174.00	

Item Code: 21659NN	RELOCATE SIGNAL HEAD			Quantity	Unit
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	4.00	EACH
			Total Quantity 21659NN	4.00	

Item Code: 21743NN	INSTALL PEDESTRIAN DETECTOR			Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	16.00	EACH
			Total Quantity 21743NN	16.00	

Item Code: 21799EN	BORE AND JACK PIPE-24 IN			Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	101.00	LF
			Total Quantity 21799EN	101.00	

Item Code: 21802EN	G/R STEEL W BEAM-S FACE (7 FT POST)			Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	3,012.50	LF
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	562.50	LF
Call:200	Contract:251117	District:01	121GR25D017-NHPP	8,525.00	LF
Call:204	Contract:251026	District:07	121GR25D026	725.00	LF
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	3,100.00	LF
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	550.00	LF
			Total Quantity 21802EN	16,475.00	

Item Code: 22146EN	CONCRETE PATCHING REPAIR			Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	892.00	SQFT
Call:117	Contract:252989	District:09	BRZ 0681 (036)	670.00	SQFT
			Total Quantity 22146EN	1,562.00	

Item Code: 22520EN	PAVE MARKING-THERMO YIELD BAR-36 IN			Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	96.00	LF
Call:112	Contract:252339	District:10	NHPP 0151(095)	20.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	110.00	LF
			Total Quantity 22520EN	226.00	

Item Code: 22664EN		WATER BLASTING EXISTING STRIPE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	10,000.00	LF
Call:107	Contract:252979	District:12	BRO 1191(054)	21,225.00	LF
Call:109	Contract:254115	District:09	HSIP 9010(547)	1,200.00	LF
Call:110	Contract:254401	District:05	HSIP 9010(717)	9,770.00	LF
Call:204	Contract:251026	District:07	121GR25D026	45,000.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	4,696.00	LF
			Total Quantity 22664EN	91,891.00	

Item Code: 22680EN		QWICK CURB MEDIAN SEPARATOR		Quantity	Unit
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	135.00	LF
			Total Quantity 22680EN	135.00	

Item Code: 22692NS714		PAVEMENT MARKING-THERMO LETTERS		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	10.00	EACH
			Total Quantity 22692NS714	10.00	

Item Code: 23000EX		DRILLED SHAFT-66 IN (ROCK)		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	88.00	LF
			Total Quantity 23000EX	88.00	

Item Code: 23010EN		PAVE MARK TEMP PAINT STOP BAR-24 IN		Quantity	Unit
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	648.00	LF
			Total Quantity 23010EN	648.00	

Item Code: 23019EN		ASPHALT MILLING AND TEXTURING		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	289.00	SQYD
			Total Quantity 23019EN	289.00	

Item Code: 23032EN		BRIDGE BARRIER RETROFIT		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,074.30	LF
Call:204	Contract:251026	District:07	121GR25D026	1,159.00	LF
			Total Quantity 23032EN	2,233.30	

Item Code: 23055N		REMOVE		Quantity	Unit
Call:317	Contract:252319	District:02	FE06 092 0069 030-031	1.00	LS
			Total Quantity 23055N	1.00	

Item Code: 23139EN		STRIPING REMOVAL		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2,000.00	LF
			Total Quantity 23139EN	2,000.00	

Item Code: 23142ES403		CL4 ASPH SURF 0.38B PG 64-22		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,266.00	TON
			Total Quantity 23142ES403	1,266.00	

Item Code: 23147EN		HIGH TENSION CABLE-ROPE BARRIER		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	4,222.00	LF
			Total Quantity 23147EN	4,222.00	

Item Code: 23148EN		END ANCHORS		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	2.00	EACH
			Total Quantity 23148EN	2.00	

Item Code: 23157EN		TRAFFIC SIGNAL POLE BASE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	32.20	CUYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	32.97	CUYD
			Total Quantity 23157EN	65.17	

Item Code: 23158ES505		DETECTABLE WARNINGS		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,189.00	SQFT
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	36.00	SQFT
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	12.00	SQFT
			Total Quantity 23158ES505	1,237.00	

Item Code: 23161EN		POLE BASE-HIGH MAST		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	132.00	CUYD
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	8.80	CUYD
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	8.70	CUYD
			Total Quantity 23161EN	149.50	

Item Code: 23222EC		INSTALL SIGNAL PEDESTAL		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8.00	EACH
			Total Quantity 23222EC	8.00	

Item Code: 23249EC		DRILLED SHAFT-72 IN COMMON		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	57.00	LF
			Total Quantity 23249EC	57.00	

Item Code: 23261EC		PAVE MARK-THERMO-X-WALK-24 IN		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	1,035.00	LF
Call:114	Contract:252337	District:10	STP 4602(103)	126.00	LF
			Total Quantity 23261EC	1,161.00	

Item Code: 23265ES717		PAVE MARK TY 1 TAPE STOP BAR-24 IN		Quantity	Unit
Call:115	Contract:252317	District:03	NH 2311(20)	24.00	LF
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	20.00	LF
			Total Quantity 23265ES717	44.00	

Item Code: 23270ES717		PAVE MARK TY 1 TAPE-CURV ARROW		Quantity	Unit
Call:115	Contract:252317	District:03	NH 2311(20)	6.00	EACH
			Total Quantity 23270ES717	6.00	

Item Code: 23274EN11F		TURF REINFORCEMENT MAT 1		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	177.00	SQYD
			Total Quantity 23274EN11F	177.00	

Item Code: 23298EC		STEEL REPAIR		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	1.00	LS
			Total Quantity 23298EC	1.00	

Item Code: 23323EC		NON-WOVEN GEOTEXTILE FABRIC		Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	300.00	SQYD
			Total Quantity 23323EC	300.00	

Item Code: 23331EC		EPOXY-URETHANE WATERPROOFING		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	4,108.00	SQFT
			Total Quantity 23331EC	4,108.00	

Item Code: 23365EC		LIGHTING-NAV MONITORING SYSTEM		Quantity	Unit
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	1.00	LS
			Total Quantity 23365EC	1.00	

Item Code: 23378EC		CONCRETE SEALING		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1,650.00	SQFT
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	8,247.00	SQFT
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	4,316.00	SQFT
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	5,980.00	SQFT
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1,991.00	SQFT
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	54,483.00	SQFT
Call:200	Contract:251117	District:01	121GR25D017-NHPP	4,896.00	SQFT
Call:204	Contract:251026	District:07	121GR25D026	20,054.00	SQFT
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	48,424.00	SQFT
			Total Quantity 23378EC	150,041.00	

Item Code: 23379EC		STAMPED CONCRETE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	952.00	SQYD
			Total Quantity 23379EC	952.00	

Item Code: 23386EC	JOINT SEAL REPLACEMENT		Quantity	Unit
Call:117	Contract:252989	District:09 BRZ 0681 (036)	60.00	LF
		Total Quantity 23386EC	60.00	

Item Code: 23496EC	MEDIAN CROSSOVER REMOVAL		Quantity	Unit
Call:204	Contract:251026	District:07 121GR25D026	2.00	EACH
		Total Quantity 23496EC	2.00	

Item Code: 23580EC	HANDRAIL CONNECTION REPAIR		Quantity	Unit
Call:117	Contract:252989	District:09 BRZ 0681 (036)	33.00	EACH
		Total Quantity 23580EC	33.00	

Item Code: 23625EC	PAVE MARK THERMO-6 IN W CAT TRAXX		Quantity	Unit
Call:401	Contract:252124	District:06 019GR25P072 - FD05 & FE01	80.00	LF
		Total Quantity 23625EC	80.00	

Item Code: 23639ED	REM SIGN BRIDGE MOUNT ATTACHMENT		Quantity	Unit
Call:100	Contract:251020	District:02 NHPP 9004 035	2.00	EACH
		Total Quantity 23639ED	2.00	

Item Code: 23744EC	EPOXY INJECTION CRACK REPAIR		Quantity	Unit
Call:103	Contract:255390	District:04 STP BRZ 9030 (509)	90.00	LF
Call:117	Contract:252989	District:09 BRZ 0681 (036)	800.00	LF
		Total Quantity 23744EC	890.00	

Item Code: 23756EC	PAVE MARK-THERM R/R ADVANCE WARN SYMBO		Quantity	Unit
Call:300	Contract:252358	District:11 FD05 007 0066 011-014	1.00	EACH
		Total Quantity 23756EC	1.00	

Item Code: 23813EC	DECK DRAIN		Quantity	Unit
Call:103	Contract:255390	District:04 STP BRZ 9030 (509)	2.00	EACH
Call:116	Contract:251028	District:06 FD06 059 0536 002-005	12.00	EACH
		Total Quantity 23813EC	14.00	

Item Code: 23871EC	PAVE STRIPE-WET REF TAPE-6 IN Y		Quantity	Unit
Call:100	Contract:251020	District:02 NHPP 9004 035	316.00	LF
Call:103	Contract:255390	District:04 STP BRZ 9030 (509)	300.00	LF
		Total Quantity 23871EC	616.00	

Item Code: 23872EC	PAVE STRIPE-WET REF TAPE-6 IN W		Quantity	Unit
Call:100	Contract:251020	District:02 NHPP 9004 035	627.00	LF
Call:103	Contract:255390	District:04 STP BRZ 9030 (509)	40.00	LF
		Total Quantity 23872EC	667.00	

Item Code: 23875NC		REMOVE THERMOPLASTIC ARROWS		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
			Total Quantity 23875NC	4.00	

Item Code: 23928EC		PAVE MARK-THERMO "BUS" 8 FT		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	10.00	EACH
			Total Quantity 23928EC	10.00	

Item Code: 23952EC		DRAINAGE JUNCTION BOX TY B		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.00	EACH
			Total Quantity 23952EC	4.00	

Item Code: 23982EC		INSTALL ANTENNA		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 23982EC	1.00	

Item Code: 23983EC		CRUSHED STONE BACKFILL		Quantity	Unit
Call:108	Contract:252930	District:05	BRX 0502(262)	35.00	CUYD
			Total Quantity 23983EC	35.00	

Item Code: 24085EC		BOLT REPAIR		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	880.00	EACH
			Total Quantity 24085EC	880.00	

Item Code: 24094EC		PARTIAL DEPTH PATCHING		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	80.00	CUYD
Call:200	Contract:251117	District:01	121GR25D017-NHPP	29.00	CUYD
Call:204	Contract:251026	District:07	121GR25D026	38.00	CUYD
			Total Quantity 24094EC	147.00	

Item Code: 24114EC		PAVE MARK-THERMO-YIELD		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	11.00	EACH
			Total Quantity 24114EC	11.00	

Item Code: 24115EC		ROUNDABOUT ARROW		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	16.00	EACH
			Total Quantity 24115EC	16.00	

Item Code: 24255EC		REMOVE CABLE GUARDRAIL BARRIER SYSTEM		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	4,222.00	LF
			Total Quantity 24255EC	4,222.00	

Item Code: 24405EC		MECHANICAL REINF COUPLER #8-EPOXY COATED		Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	18.00	EACH
			Total Quantity 24405EC	18.00	

Item Code: 24525EC		ADVANCE WARNING FLASHER		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2.00	EACH
			Total Quantity 24525EC	2.00	

Item Code: 24529EN		ASPHALT/CONCRETE LAP JOINT		Quantity	Unit
Call:112	Contract:252339	District:10	NHPP 0151(095)	80.00	LF
Call:113	Contract:252340	District:10	STP 6000(326)	36.00	LF
			Total Quantity 24529EN	116.00	

Item Code: 24540		R/W MONUMENT TYPE 3		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	9.00	EACH
			Total Quantity 24540	9.00	

Item Code: 24580EC		CHAIN LINK FENCE		Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	232.00	LF
			Total Quantity 24580EC	232.00	

Item Code: 24582EN		PRECAST PC I BEAM-HN 72-49		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	2,373.00	LF
			Total Quantity 24582EN	2,373.00	

Item Code: 24589ED		LED LUMINAIRE		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	20.00	EACH
			Total Quantity 24589ED	20.00	

Item Code: 24631EC		BARCODE SIGN INVENTORY		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	124.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	4.00	EACH
Call:111	Contract:254111	District:12	HSIP 5335(021)	844.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	245.00	EACH
Call:201	Contract:254112	District:12	HSIP 5330(010)	201.00	EACH
Call:202	Contract:254113	District:12	HSIP 5357(022)	1,158.00	EACH
Call:203	Contract:254114	District:12	121GR25T015-HSIP	664.00	EACH
Call:400	Contract:252348	District:06	008GR25P084 - FD05, FD04, & FE01	220.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	14.00	EACH
			Total Quantity 24631EC	3,476.00	

Item Code: 24640ED		OBJECT MARKER TYPE 1		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	14.00	EACH
			Total Quantity 24640ED	14.00	

Item Code: 24665EX		RAILROAD COORDINATION		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	1.00	LS
			Total Quantity 24665EX	1.00	

Item Code: 24679ED		PAVE MARK THERMO CHEVRON		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	185.00	SQFT
Call:200	Contract:251117	District:01	121GR25D017-NHPP	988.00	SQFT
Call:204	Contract:251026	District:07	121GR25D026	2,915.00	SQFT
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	560.00	SQFT
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	257.00	SQFT
			Total Quantity 24679ED	4,905.00	

Item Code: 24683ED		PAVE MARKING-THERMO DOTTED LANE EXTEN		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	698.00	LF
Call:204	Contract:251026	District:07	121GR25D026	934.00	LF
			Total Quantity 24683ED	1,632.00	

Item Code: 24689EC		PAVE MARK THERMO-WRONG WAY ARROW		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	4.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	6.00	EACH
			Total Quantity 24689EC	10.00	

Item Code: 24732EC		DRILLED SHAFT-84 IN-COMMON		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	318.00	LF
			Total Quantity 24732EC	318.00	

Item Code: 24733EC		DRILLED SHAFT-78 IN-ROCK		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	104.00	LF
			Total Quantity 24733EC	104.00	

Item Code: 24749EC		HIGH MAST LED LUMINAIRE		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	64.00	EACH
Call:313	Contract:251116	District:12	FD04 064 0023 (018-019)	8.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
			Total Quantity 24749EC	76.00	

Item Code: 24814EC		PIPELINE INSPECTION		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1,565.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	10,000.00	LF
			Total Quantity 24814EC	11,565.00	

Item Code: 24838EC		SOLAR POWERED NAV LIGHTING SYSTEM		Quantity	Unit
Call:314	Contract:251027	District:01	FD04 073 0045 012-013	20.00	EACH
			Total Quantity 24838EC	20.00	

Item Code: 24843EC	VIBRATING WIRE PIEZOMETER		Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
		Total Quantity 24843EC		1.00	

Item Code: 24851EC	CABLE-NO. 10/3C DUCTED		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	14,200.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	3,150.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	70.00	LF
		Total Quantity 24851EC		17,420.00	

Item Code: 24879EC	STEEL REPAIR		Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	2.00	EACH
		Total Quantity 24879EC		2.00	

Item Code: 24880EC	REMOVE PAVEMENT MARKER		Quantity	Unit
Call:204	Contract:251026	District:07	121GR25D026	2,448.00	EACH
		Total Quantity 24880EC		2,448.00	

Item Code: 24891EC	PAVE MOUNT INFRARED TEMP EQUIPMENT		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	3,915,009.00	SF
Call:204	Contract:251026	District:07	121GR25D026	6,070,104.00	SF
		Total Quantity 24891EC		9,985,113.00	

Item Code: 24899EC	PAVE MARKING-THERMO ELONG ROUTE SHIELD		Quantity	Unit
Call:110	Contract:254401	District:05	HSIP 9010(717)	2.00	EACH
		Total Quantity 24899EC		2.00	

Item Code: 24900EC	PVC CONDUIT-1 1/4 IN-SCHEDULE 80		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	145.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1,765.00	LF
		Total Quantity 24900EC		1,910.00	

Item Code: 24901EC	PVC CONDUIT-2 IN-SCHEDULE 80		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	65.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	20.00	LF
		Total Quantity 24901EC		85.00	

Item Code: 24908EC	INSTALL SIGNAL CONTROLLER-TY ATC		Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	2.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
		Total Quantity 24908EC		3.00	

Item Code: 24955ED	REMOVE SIGNAL EQUIPMENT			Quantity	Unit
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	EACH
			Total Quantity 24955ED	1.00	

Item Code: 24956ED	REMOVE STONE MASONRY WALL			Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	128.00	LF
			Total Quantity 24956ED	128.00	

Item Code: 24969ED	LONGITUDINAL SAW CUT			Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,193.00	LF
			Total Quantity 24969ED	1,193.00	

Item Code: 24970EC	ASPHALT MATERIAL FOR TACK NON-TRACKING			Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	41.47	TON
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	.48	TON
Call:200	Contract:251117	District:01	121GR25D017-NHPP	291.00	TON
Call:204	Contract:251026	District:07	121GR25D026	231.00	TON
Call:300	Contract:252358	District:11	FD05 007 0066 011-014	13.00	TON
Call:303	Contract:252357	District:10	FD05 033 1182 000-004	20.00	TON
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	68.00	TON
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	48.00	TON
			Total Quantity 24970EC	712.95	

Item Code: 24978ED	RECONSTRUCT STONE MASONRY WALL			Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	15.00	LF
			Total Quantity 24978ED	15.00	

Item Code: 24981EC	BRIDGE CLEANING			Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	LS
			Total Quantity 24981EC	2.00	

Item Code: 24982EC	CONCRETE COATING			Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	LS
			Total Quantity 24982EC	2.00	

Item Code: 24983EC	BEARING LUBRICATION			Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	66.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	10.00	EACH
			Total Quantity 24983EC	76.00	

Item Code: 24984EC	TRANSVERSE IN-LANE RUMBLE STRIPS			Quantity	Unit
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	3.00	EACH
			Total Quantity 24984EC	3.00	

Item Code: 25015EC	FRP WRAP			Quantity	Unit
Call:107	Contract:252979	District:12	BRO 1191(054)	1,943.00	SQFT
			Total Quantity 25015EC	1,943.00	

Item Code: 25028ED	RAIL SYSTEM SINGLE SLOPE - 40 IN			Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	149.00	LF
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	236.00	LF
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	680.00	LF
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	686.00	LF
			Total Quantity 25028ED	1,751.00	

Item Code: 25029ED	STEEL HANDRAIL			Quantity	Unit
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1,342.00	LF
			Total Quantity 25029ED	1,342.00	

Item Code: 25075EC	QUEUE PROTECTION VEHICLE			Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	800.00	HOUR
Call:204	Contract:251026	District:07	121GR25D026	3,840.00	HOUR
			Total Quantity 25075EC	4,640.00	

Item Code: 25078ED	THRIE BEAM GUARDRAIL TRANSITION TL-3			Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	8.00	EACH
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	74.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	22.00	EACH
			Total Quantity 25078ED	106.00	

Item Code: 25079ED	THRIE BEAM GUARDRAIL TRANSITION TL-2			Quantity	Unit
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	4.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	13.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
			Total Quantity 25079ED	21.00	

Item Code: 25099ED	DEEP BEAM BRIDGE GUARDRAIL			Quantity	Unit
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	196.00	LF
			Total Quantity 25099ED	196.00	

Item Code: 25108ED	SUSPENDER COLLAR REPAIR			Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	136.00	EACH
			Total Quantity 25108ED	136.00	

Item Code: 25110ED	HANDRAIL SPLICE REPLACEMENT			Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	1.00	LS
			Total Quantity 25110ED	1.00	

Item Code: 25117EC		FURNISH QUEUE PROTECTION VEHICLES		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	16.00	MONT
Call:204	Contract:251026	District:07	121GR25D026	12.00	MONT
			Total Quantity 25117EC	28.00	

Item Code: 26119EC		INSTALL RADAR PRESENCE DETECTOR TYPE A		Quantity	Unit
Call:112	Contract:252339	District:10	NHPP 0151(095)	1.00	EACH
Call:115	Contract:252317	District:03	NH 2311(20)	2.00	EACH
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	8.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	4.00	EACH
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	4.00	EACH
Call:401	Contract:252124	District:06	019GR25P072 - FD05 & FE01	8.00	EACH
Call:402	Contract:252344	District:06	FD05 059 0016 015-016	17.00	EACH
			Total Quantity 26119EC	44.00	

Item Code: 26120EC		INSTALL RADAR ADVANCE DETECTOR TYPE B		Quantity	Unit
Call:115	Contract:252317	District:03	NH 2311(20)	2.00	EACH
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	2.00	EACH
			Total Quantity 26120EC	4.00	

Item Code: 26136EC		PORTABLE QUEUE WARNING ALERT SYSTEM		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	7.00	MONT
Call:200	Contract:251117	District:01	121GR25D017-NHPP	16.00	MONT
Call:204	Contract:251026	District:07	121GR25D026	12.00	MONT
			Total Quantity 26136EC	35.00	

Item Code: 26137EC		QUEUE WARNING PCMS		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	64.00	MONT
Call:204	Contract:251026	District:07	121GR25D026	72.00	MONT
			Total Quantity 26137EC	136.00	

Item Code: 26138EC		QUEUE WARNING PORTABLE RADAR SENSORS		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	64.00	MONT
Call:204	Contract:251026	District:07	121GR25D026	72.00	MONT
			Total Quantity 26138EC	136.00	

Item Code: 26141EC		GALVANIC ANODE		Quantity	Unit
Call:117	Contract:252989	District:09	BRZ 0681 (036)	737.00	EACH
			Total Quantity 26141EC	737.00	

Item Code: 26232EC		CONCRETE COATING		Quantity	Unit
Call:103	Contract:255390	District:04	STP BRZ 9030 (509)	2,488.00	SQFT
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	690.00	SQFT
Call:117	Contract:252989	District:09	BRZ 0681 (036)	13,300.00	SQFT
			Total Quantity 26232EC	16,478.00	

Item Code: 26233EC		MOBILIZATION FOR CONCRETE SURF TREATMENT		Quantity	Unit
Call:101	Contract:255391	District:11	STP BRZ 9030 (510)	1.00	LS
Call:104	Contract:255392	District:11	STP BRZ 9030 (511)	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	2.00	LS
Call:204	Contract:251026	District:07	121GR25D026	4.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
			Total Quantity 26233EC	12.00	

Item Code: 26236EC		THRIE BEAM BULLNOSE TERMINAL		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	2.00	EACH
Call:200	Contract:251117	District:01	121GR25D017-NHPP	36.00	EACH
Call:204	Contract:251026	District:07	121GR25D026	20.00	EACH
			Total Quantity 26236EC	58.00	

Item Code: 26237EC		CONNECTED ARROW PANEL		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	16.00	MONT
Call:204	Contract:251026	District:07	121GR25D026	12.00	MONT
			Total Quantity 26237EC	28.00	

Item Code: 26248EC		ELECTRONIC DELIVERY MGMT SYSTEM - AGG		Quantity	Unit
Call:100	Contract:251020	District:02	NHPP 9004 035	1.00	LS
Call:105	Contract:255388	District:07	STP BRZ 9030 (507)	1.00	LS
Call:106	Contract:255389	District:06	STP BRZ 9030 (508)	1.00	LS
Call:109	Contract:254115	District:09	HSIP 9010(547)	1.00	LS
Call:112	Contract:252339	District:10	NHPP 0151(095)	1.00	LS
Call:116	Contract:251028	District:06	FD06 059 0536 002-005	1.00	LS
Call:200	Contract:251117	District:01	121GR25D017-NHPP	1.00	LS
Call:204	Contract:251026	District:07	121GR25D026	1.00	LS
Call:301	Contract:252347	District:06	FD05 012 0019 010-013	1.00	LS
Call:307	Contract:252342	District:09	FD05 068 0008 000-004	1.00	LS
Call:309	Contract:252345	District:09	FD05 081 0068 010-016	1.00	LS
Call:311	Contract:252355	District:08	FD05 104 0127 010-014	1.00	LS
Call:312	Contract:252336	District:11	FD04 061 0011 017-022	1.00	LS
Call:316	Contract:251118	District:12	FD06 098 1215 000-001	1.00	LS
Call:318	Contract:253112	District:02	CB06 092 0505 001-012	1.00	LS
			Total Quantity 26248EC	15.00	

Item Code: 40030		TEMPORARY SILT FENCE		Quantity	Unit
Call:200	Contract:251117	District:01	121GR25D017-NHPP	12,670.00	LF
			Total Quantity 40030	12,670.00	