Special Note
For Additional Environmental Commitments
In addition to other environmental commitments listed in this contract, the following commitments also
apply, as this is a federally-funded undertaking as defined in Section 106 of the National Historic
Preservation Act, 36 CFR 800.16(z):
1) The KYTC has completed a Phase 1 archaeological survey for a site-specific area surrounding the
bridge. The cleared area is shown as “Archaeologically Cleared Area” on the concept plans
and/or the map attached to this note. Likewise, any areas that must be avoided have been
labeled “Do Not Disturb.”
If the Contractor deems it necessary to use additional areas outside the SHPO-cleared area for
any purposes—e.g., laydown yards, vehicle parking, parking cranes, delivering beams, borrow
areas, waste areas, etc.—the Contractor must first get a written agreement with the landowner
(assuming it is outside the right-of-way). Then the Contractor shall seek approval of the use of
the site—whether within or outside the right-of-way—by both the KYTC Section Supervisor and
the Bridging Kentucky Environmental Lead, Tom Springer at BKY_Env@docs.e-builder.net. The
contractor shall provide a map of the area(s) to be used, including access points, and propertyowner agreements. The BKY Environmental Team will complete initial field investigations for
archaeological and historical and other environmental clearances. If any potentially significant
site or resources are found, the KYTC has the right to deny the use of the proposed site. The
maps and property owner agreements are to be submitted at least ten (10) business days prior
to the Preconstruction Conference, or 60 days prior to the Contractors access to the site, for
coordination and review by the KYTC District and Bridging Kentucky Team.
2) In the event that human remains are encountered during project activities, all work should be
immediately stopped in the area. The area should be cordoned off, and, in accordance with KRS
72.020, the county coroner and local law enforcement must be contacted immediately. Upon
confirmation that the human remains are not of forensic interest, the unanticipated discovery
must be reported to Nicolas Laracuente at the Kentucky Heritage Council at (502) 892-3614,
George Crothers at the Office of State Archaeology at (859) 257-1944, and KYTC DEA
archaeologists at (502) 564-7250.
For guidance regarding inadvertent discovery and treatment of human remains, refer to the
KYTC’s Right of Way Guidance Manual (Section ROW-1202), and the Advisory Council on Historic
Preservation’s (ACHP) Policy Statement Regarding Treatment of Human Remains and Grave
Goods (adopted by ACHP February 23, 2007).
3) If, during the implementation of The Project, a previously unidentified historic/ archaeological
property is discovered or a previously identified historic/archaeological property is affected in
an unanticipated manner, the contractor shall (1) call KYTC DEA archaeologists at (502) 5647250, (2) call SHPO archaeologists at (502) 892-3614, and (3) ensure that all work within a
reasonable area of the discovery shall cease until such time as a treatment plan can be
developed and implemented.
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SPECIAL NOTE FOR EROSION PREVENTION AND SEDIMENT CONTROL
When the total disturbed area for a project, including laydown and waste/borrow areas, is greater than 1
acre, the Contractor shall be responsible for filing the Kentucky Pollution Discharge Elimination
System (KPDES) KYR10 permit Notice of Intent (NOI) with the Kentucky Division of Water
(DOW). The contractor will be responsible for following the KPDES requirements of local
Municipal Separate Storm Sewer System (MS4) programs with jurisdiction. Required NOI shall name
the contractor as the Facility Operator and include the KYTC Contract ID Number (CID) for reference.
For grouped contracts with more than one structure, each structure will be treated independently in
regards to disturbed area unless another structure is within 0.25 miles of the structure. For structures
within 0.25 miles of each other, the total disturbed area will be the sum of the combined disturbed areas.
The Contractor shall be responsible for filing the KPDES permit Notice of Termination (NOT) with the
Kentucky DOW and any local MS4 Program that has jurisdiction. The NOT shall be filed after the
Engineer agrees the project is stabilized or the project has been formally accepted.
The Contractor shall perform all temporary erosion/sediment control functions including: providing a
Best Management Practice (BMP) Plan, conducting required inspections, modifying the BMP plan
documents as construction progresses and documenting the installation and maintenance of BMPs in
conformance with the KPDES KYR10 permit effective on August 1, 2009 or a permit re-issued to replace
that KYR10 permit. This work shall be conducted in conformance with the requirements of Section
213 of KYTC current Department of Highways, Standard Specifications for Road and Bridge
Construction.
Regardless of the size of disturbed area, the contractor shall provide a BMP Plan to the KYTC Engineer
and place erosion control devices as identified in the site-specific BMP Plan prior to beginning work.
Should the contractor fail to create a BMP Plan or provide and maintain the necessary erosion control,
Liquidated Damages will apply at the rate specified in the contract. If no rate is specified, Liquidated
Damages will be applied at the rate specified in Section 108 of the Standard Specifications. The
Contractor shall perform all final seeding and protection, in accordance with the plans and Section
212 of the KYTC current Department of Highways, Standard Specifications for Road and
Bridge Construction.
Contrary to Section 213.03.03, paragraph 2, the Engineer shall conduct inspections as needed to verify
compliance with Section 213 of KYTC current Department of Highways, Standard Specifications for
Road and Bridge Construction. The Engineer’s inspections shall be performed a minimum of once per
month and within seven days after a storm of ½ inch or greater. Copies of the Engineer’s inspections
shall not be provided to the contractor unless improvements to the BMP’s are required. The contractor
shall initiate corrective action within 24 hours of any reported deficiency and complete the work within
5 days. The Engineer shall use Form TC 63-61 A for this report. Inspections performed by the
Engineer do not relieve the Contractor of any responsibility for compliance with the KPDES permit. If
corrections are not made within the 5 days specified, liquidated damages will apply at the rate
specified in the Liquidated Damages note in the contract.
Contrary to Section 212. 05 and 213.05, unless listed in the proposal, bid items for temporary BMPs
and items for permanent erosion control will not be measured for payment and will be replaced with
one lump sum item for the services. Payment will be pro-rated based on the Project Schedule as
submitted by the Contractor and as agreed to by the Engineer.
The contractor shall be responsible for applying “good engineering practices”. The contractor may
use any temporary BMPs and permanent BMPs that fall within the guidance of the current
Standard Specifications, KYTC’s Best Management Practices manual, and with the approval of
the KYTC Engineer.
The contractor shall be responsible for the examination of the soils to be encountered and make his own
independent determination of the temporary BMPs that will be required to accomplish effective erosion
prevention and sediment control. The contractor shall provide the Engineer copies of all documents
required by the KPDES permit at the time they are prepared.

