Highway Sweeping Work Locations

Maximum time to complete a full sweeping cycle: 21 Calendar Days
Maximum time to complete a designated partial sweeping cycle: 5 Calendar Days

Anticipated #

Route County From To Work Description
of Cycles/YR
(3 Cycle Locations - Miles measured from beginning to end of Rest Area ramps)
I-65 Bullitt Rest Area Exit Ramp Rest Area Entrance Ramp 3 Sweep all pavement areas at the Rest Area
(MP 113.650) (MP 112.952)
1-64 Shelby Rest Area Exit Ramp Rest Area Entrance Ramp 3 Sweep all pavement areas at the Rest Area
(MP28.250) MP28.970
(6 Cycle Locations - Miles for length of cleaning ONLY)
KY 841  Jefferson uUs 31w 1-65
(MP 0.000) (MP 10.000) 6 Sweep curblines, bridges & barrier walls
1-265 Jefferson I-65 -71 6
(MP 10.000) (MP 35.000) Sweep curblines, bridges & barrier walls (Added 5.278
miles for new barrier wall and bridges along IMOVE project)
(12 Cycle Locations - Miles for Centerline Mile)
1-264 Jefferson 1-64 1-71 12 Sweep curblines, Bridges, barrier walls and
(MP 0.000) (MP 23.055) overhead bridges at KY 864, KY 1703, KY 1932
1-64, US 60 and US 42
1-64 Jefferson Mellwood Bridge (Eastside) 0.047 mile West of Browns Lane 12 Sweep all bridges and tunnels
(MP 6.701) (MP 11.875)
1-64 Jefferson 0.700 mile East of I-264 1.0 miles West of I-265 12 Sweep curblines, Bridges, barrier walls and
(MP 12.943) (MP 17.916) overhead bridges at Blankenbaker Parkway
(KY 913)
1-64 Jefferson English Station Rd Bridge Shelby Co Line 12 Sweep curblines, bridges & barrier walls
(MP 19.573) (MP 23.974)
1-65 Bullitt Hardin Co Line 0.672 mile North of Hardin Co Line 12 Sweep curblines, bridges & barrier walls
(MP 103.308) (MP 103.980)
Sweep curbline of the railroad bridge and the roadway
1-65 Bullitt Beginning of the Roadway Bridge End of the Railroad Bridge 12 bridge

(MP 112.517)

(MP 112.654)
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