<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2022-11</td>
<td>5/10/22</td>
<td>2022-11-1</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-80101.00</td>
<td>KY-1450</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Project Delivery Services</td>
<td></td>
<td></td>
<td></td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$7,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Project Delivery Services</td>
<td></td>
<td></td>
<td></td>
<td>Prime AE Group, Inc.</td>
<td>$7,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Prime AE Group, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Inspection Services - Ohio River Bridges - District 5</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$260,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide NTIS Safety Inspections - East End Tunnel</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-11</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$19,810,000.00</td>
</tr>
<tr>
<td>2022-10</td>
<td>4/12/22</td>
<td>2022-10-1</td>
<td>Project</td>
<td>Muhlenberg</td>
<td>2-8802.00</td>
<td>KY-181</td>
<td>HDR Engineering, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Kenton</td>
<td>6-80002.00</td>
<td>KY-236</td>
<td>EA Partners, PLC</td>
<td>$700,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Bureau Veritas North America, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$33,250,000.00</td>
</tr>
<tr>
<td>2022-09</td>
<td>3/8/22</td>
<td>2022-09-1</td>
<td>Project</td>
<td>Madison</td>
<td>7-8853.00</td>
<td>CR-1236</td>
<td>WSP USA Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Highway and Bridge Construction Inspection Services - Region 1: Districts 1, 2, 3, &amp; 4</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$5,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Highway and Bridge Construction Inspection Services - Region 2: District 5</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$5,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Highway and Bridge Construction Inspection Services - Region 3: Districts 6 &amp; 9</td>
<td></td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$5,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Highway and Bridge Construction Inspection Services - Region 4: Districts 7, 8, 10, 11 &amp; 12</td>
<td></td>
<td></td>
<td></td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$5,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td></td>
<td>Horn &amp; Associates, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td></td>
<td>Geotechnical Exploration, LLC</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td></td>
<td>S&amp;ME, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td></td>
<td>Geotechnical, LLC</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td></td>
<td>S&amp;ME, Inc.</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Inspection Services - Non-Destructive Testing</td>
<td></td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$7,294,530.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-09</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$56,694,530.00</td>
</tr>
</tbody>
</table>

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2022-08</td>
<td>2/8/22</td>
<td>2022-08-1</td>
<td>Project</td>
<td>Warren</td>
<td>3-8854.00</td>
<td>KY-234</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-2</td>
<td>Project</td>
<td>Scott</td>
<td>7-80102.00</td>
<td>KY-2906</td>
<td>Lochner H. W., Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-3</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-4</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Cardno, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-5</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-6</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-7</td>
<td>Statewide</td>
<td>Underground Storage Tanks and Hazardous Materials Services</td>
<td></td>
<td></td>
<td>Franklin Price, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-8</td>
<td>Statewide</td>
<td>Underground Storage Tanks and Hazardous Materials Services</td>
<td></td>
<td></td>
<td>Linebach Funkhouser, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-9</td>
<td>Statewide</td>
<td>Environmental Investigation and Remediation Services - Region 1</td>
<td></td>
<td></td>
<td>Linebach Funkhouser, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-08-10</td>
<td>Statewide</td>
<td>Environmental Investigation and Remediation Services - Region 2</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-08</td>
<td>$7,700,000.00</td>
<td></td>
</tr>
<tr>
<td>2022-07</td>
<td>1/11/22</td>
<td>2022-07-1</td>
<td>Project</td>
<td>Knox</td>
<td>11-80155.00</td>
<td>KY-1487</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-2</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-3</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-4</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-5</td>
<td>Statewide</td>
<td>Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-6</td>
<td>Statewide</td>
<td>Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>Woolpert, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-7</td>
<td>Statewide</td>
<td>Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>Quantum Spatial, Inc d/b/a NV5 Geosp</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-8</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-07-9</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Gresham Smith</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-07</td>
<td>$10,800,000.00</td>
<td></td>
</tr>
<tr>
<td>2022-06</td>
<td>12/14/21</td>
<td>2022-06-1</td>
<td>Project</td>
<td>Simpson</td>
<td>3-80106.00</td>
<td>KY-1008</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-06-2</td>
<td>Statewide</td>
<td>Alternative Delivery GEC</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-06-3</td>
<td>Statewide</td>
<td>Alternative Delivery GEC</td>
<td></td>
<td></td>
<td>American Structurepoint, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-06-4</td>
<td>Statewide</td>
<td>Traffic Counting Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-06-5</td>
<td>Statewide</td>
<td>State Parks Roadway Maintenance</td>
<td></td>
<td></td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-06</td>
<td>$9,300,000.00</td>
<td></td>
</tr>
<tr>
<td>2022-05</td>
<td>11/9/21</td>
<td>2022-05-1</td>
<td>Project</td>
<td>Henderson</td>
<td>2-1088.20</td>
<td>PF-9999</td>
<td>HDR Engineering, Inc.</td>
<td>$18,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-2</td>
<td>Project</td>
<td>Boone</td>
<td>6-80101.00</td>
<td>KY-18</td>
<td>Prime AE Group, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-3</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-4</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-5</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-6</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-7</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td></td>
<td></td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-8</td>
<td>Statewide</td>
<td>Bridge Load Ratings - Gusset Plates - Package 2</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$542,678.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-9</td>
<td>Statewide</td>
<td>Bridge Load Ratings - Gusset Plates - Package 1</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$498,913.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2022-05-10</td>
<td>Statewide</td>
<td>Bridge Load Ratings - Gusset Plates - Package 3</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$412,845.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2022-05</td>
<td>$26,954,436.00</td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2022-04</td>
<td>10/12/21</td>
<td></td>
<td>Project</td>
<td>Boone</td>
<td>6-80000.00</td>
<td>KY-237</td>
<td>Gresham Smith</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2022-04</td>
<td></td>
<td></td>
<td>Project</td>
<td>Boone</td>
<td>6-80102.00</td>
<td>KY-3060</td>
<td>AECOM Technical Services, Inc.</td>
<td>$700,000.00</td>
</tr>
<tr>
<td>2022-04</td>
<td></td>
<td></td>
<td>Project</td>
<td>Bullitt</td>
<td>5-347.10</td>
<td>KY-44</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$390,000.00</td>
</tr>
<tr>
<td>2022-04</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Bridge Inspection Services - Ohio River Bridges</td>
<td>Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$746,333.00</td>
<td></td>
</tr>
<tr>
<td>2022-04</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Bridge Inspection Services - Ohio River Bridges</td>
<td>Package 4</td>
<td>AECOM Technical Services, Inc.</td>
<td>$898,897.00</td>
<td></td>
</tr>
<tr>
<td>2022-04</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Bridge Inspection Services - Ohio River Bridges</td>
<td>Package 1</td>
<td>Palmetto Consulting Services, Inc.</td>
<td>$906,823.00</td>
<td></td>
</tr>
<tr>
<td>2022-04</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Bridge Inspection Services - Ohio River Bridges</td>
<td>Package 3</td>
<td>Michael Baker International, Inc.</td>
<td>$872,248.00</td>
<td></td>
</tr>
<tr>
<td>2022-03</td>
<td>9/14/21</td>
<td></td>
<td>Project</td>
<td>Jefferson</td>
<td>5-20061.00</td>
<td>I-65</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Project</td>
<td>Green</td>
<td>4-80154.00</td>
<td>KY-210</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Project</td>
<td>Kenton</td>
<td>6-162.10</td>
<td>KY-1303</td>
<td>Lochner H. W., Inc.</td>
<td>$850,000.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Project</td>
<td>Ohio</td>
<td>2-8851.00</td>
<td>KY-54</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$325,000.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Project</td>
<td>Graves</td>
<td>1-80103.00</td>
<td>KY-303</td>
<td>HDR Engineering, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Stay Cable Inspection Services</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Stay Cable Inspection Services</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,213,037.00</td>
</tr>
<tr>
<td>2022-03</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Roadway Signing Plans Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td>8/10/21</td>
<td></td>
<td>Project</td>
<td>Logan</td>
<td>3-80050.00</td>
<td>US-79</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,100,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Project</td>
<td>Muhlenberg</td>
<td>2-8803.00</td>
<td>KY-2533</td>
<td>Palmer Engineering</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Project</td>
<td>Calloway</td>
<td>1-8952.00</td>
<td>CS-1047</td>
<td>Strand Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Project</td>
<td>Perry</td>
<td>10-80100.00</td>
<td>CR-1365</td>
<td>Palmer Engineering</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Baumgardner and Assoc PSC</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Chapman, Matthew</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>APPCO Appraisal Service, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Barnes, Tammy</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>G. Herbert Pritchett &amp; Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Volkert, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>J. Michael Jones &amp; Associates</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Thoroughbred Real Estate Services, LL</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Legal Appraisal Services</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Bold Pursuits, LLC</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>The Raleigh Company</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Kentucky Field Service Realty</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Clay, Mary McClintock</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2022-02</td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Right of Way Appraisal Services</td>
<td></td>
<td></td>
<td>Real World Appraisal Service</td>
<td>$300,000.00</td>
</tr>
</tbody>
</table>

**Sum:** 2022-04 $10,089,095.00

**Sum:** 2022-03 $5,488,037.00

**Sum:** 2022-02 $6,650,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2022-01</td>
<td>7/13/21</td>
<td>2022-01-1</td>
<td>Project</td>
<td>Lyon</td>
<td>1-187.50</td>
<td>US-641</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$550,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,500,000.00</td>
</tr>
</tbody>
</table>

Sum: 2022-01 $14,400,000.00

|          |          |                  |       |         |        |                             | Summit Consulting Engineers       | $400,000.00  |
|          |          |                  |       |         |        |                             | Vaughn & Melton Consulting Engineers | $400,000.00  |
|          |          |                  |       |         |        |                             | Palmer Engineering                | $400,000.00  |
|          |          |                  |       |         |        |                             | QK4, Inc.                          | $400,000.00  |
|          |          |                  |       |         |        |                             | Parsons Transportation Group, Inc. | $391,000.00  |
|          |          |                  |       |         |        |                             | Stantec Consulting Services, Inc. | $750,000.00  |
|          |          |                  |       |         |        |                             | Garver, LLC                        | $750,000.00  |
|          |          |                  |       |         |        |                             | RHA, LLC                           | $350,000.00  |
|          |          |                  |       |         |        |                             | HDR Engineering, Inc.             | $350,000.00  |

Sum: 2021-12 $4,541,000.00

|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |

Sum: 2021-11 $4,600,000.00

|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $1,500,000.00 |

Sum: 2021-10 $17,693,754.00

|          |          |                  |       |         |        |                             | Gresham Smith                      | $415,000.00  |
|          |          |                  |       |         |        |                             | QK4, Inc.                          | $400,000.00  |
|          |          |                  |       |         |        |                             | Statewide Consulting Services, Inc. | $500,000.00  |
|          |          |                  |       |         |        |                             | Prime AE Group, Inc.              | $250,000.00  |

Sum: 2021-09 $1,565,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>Boone</td>
<td>7-80000.00</td>
<td>CO-</td>
<td>WSP USA Inc.</td>
</tr>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>EA Partners, PLC</td>
<td>2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>Integrated Engineering, PLLC</td>
<td>2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>American Engineers, Inc.</td>
<td>2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-08</td>
<td>2/9/21</td>
<td></td>
<td>Statewide</td>
<td>Aviation Pavement Engineering</td>
<td>Palmer Engineering</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-07</td>
<td>1/12/21</td>
<td>Project Marshall</td>
<td>Marshall</td>
<td>Structural Support Inspection Services</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-07</td>
<td>1/12/21</td>
<td></td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td>Lochner H. W., Inc.</td>
<td>500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-05</td>
<td>11/10/20</td>
<td>Project Jefferson</td>
<td>Jefferson</td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>665,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-05</td>
<td>11/10/20</td>
<td>Project Campbell</td>
<td>Campbell</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-05</td>
<td>11/10/20</td>
<td>Project Fleming</td>
<td>Fleming</td>
<td>Roadway Design Services</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>400,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-05</td>
<td>11/10/20</td>
<td>Statewide Electrical Engineering Design Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-05</td>
<td>11/10/20</td>
<td>Statewide Electrical Engineering Design Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-05</td>
<td>11/10/20</td>
<td>Statewide Electrical Engineering Design Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Utility Management</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Utility Management</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide NBIS Safety Inspection Services</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-04</td>
<td>10/13/20</td>
<td>Statewide Bridge Inspection Services - In-State Bridges</td>
<td>Boyle</td>
<td>Utility Management</td>
<td>Palmer Engineering</td>
<td>1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Project Campbell</td>
<td>Campbell</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>350,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Project Daviess</td>
<td>Daviess</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>American Engineers, Inc.</td>
<td>300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>The Raleigh Company</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>Baumgardner and Assoc PSC</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>Duncan Appraisal Company</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>Chapman, Matthew</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>J. Michael Jones &amp; Associates</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>Thoroughbred Real Estate Services, LLC</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>Baumgardner and Assoc PSC</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>Kentucky Field Service Realty</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>APPCO Appraisal Service, Inc.</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>Barnes, Tammy</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Services - Region 1</td>
<td>Boyle</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>Bold Pursuits, LLC</td>
<td>200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Review Services</td>
<td>Boyle</td>
<td>Right of Way Appraisal Review Services</td>
<td>The Raleigh Company</td>
<td>100,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Review Services</td>
<td>Boyle</td>
<td>Right of Way Appraisal Review Services</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>100,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Review Services</td>
<td>Boyle</td>
<td>Right of Way Appraisal Review Services</td>
<td>Baumgardner and Assoc PSC</td>
<td>100,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2021-03</td>
<td>9/8/20</td>
<td>Statewide Right of Way Appraisal Review Services</td>
<td>Boyle</td>
<td>Right of Way Appraisal Review Services</td>
<td>Freeman, Thurston</td>
<td>100,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2021-08** $12,550,000.00

**Sum: 2021-07** $800,000.00

**Sum: 2021-05** $3,065,000.00

**Sum: 2021-04** $9,060,343.00

**Sum: 2021-03** $3,450,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2021-02</td>
<td>8/11/20</td>
<td>2021-02-1</td>
<td>Project</td>
<td>Fleming</td>
<td>9-8915.00</td>
<td>KY-801</td>
<td>Palmer Engineering</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Breathitt</td>
<td>10-375.00</td>
<td>KY-205</td>
<td>Strand Associates, Inc.</td>
<td>$550,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Roadway Safety Plan</td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Bullitt</td>
<td>5-347.51</td>
<td>KY-44</td>
<td>AECOM Technical Services, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Hopkins</td>
<td>2-8305.00</td>
<td>US-41</td>
<td>Integrated Engineering, PLLC</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2021-02</td>
<td>$2,200,000.00</td>
</tr>
<tr>
<td>2021-01</td>
<td>7/14/20</td>
<td>2021-01-1</td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>Gresham Smith</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>Gresham Smith</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway and Bridge Construction Inspection Services - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway and Bridge Construction Inspection Services - Region 2</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway and Bridge Construction Inspection Services - Region 2</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway and Bridge Construction Inspection Services - Region 3</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Highway and Bridge Construction Inspection Services - Region 4</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Landscaping Arboriculture Services</td>
<td></td>
<td></td>
<td>Town Branch Tree Experts, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2021-01</td>
<td>$22,000,000.00</td>
</tr>
<tr>
<td>2020-10</td>
<td>4/14/20</td>
<td>2020-10-1</td>
<td>Project</td>
<td>Boone</td>
<td>6-464.00</td>
<td>CO-</td>
<td>HDR Engineering, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Design of Culverts and Bridges Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td></td>
<td></td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td>Bureau Veritas North America, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td>Bureau Veritas North America, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>ePlan Room - Engineering Content Management System</td>
<td></td>
<td></td>
<td>Lynn Imaging</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>ePlan Room - Engineering Content Management System</td>
<td></td>
<td></td>
<td>Lynn Imaging</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2020-10</td>
<td>$23,650,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>---------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-1</td>
<td>Project</td>
<td>Henderson</td>
<td>2-1088.10</td>
<td>PF-9999</td>
<td>Parsons Transportation Group, Inc.</td>
<td>$7,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-1</td>
<td>Project</td>
<td>Henderson</td>
<td>2-1088.10</td>
<td>PF-9999</td>
<td>Parsons Transportation Group, Inc.</td>
<td>$7,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-3</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td>Horn &amp; Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-4</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-5</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-5</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td>Geotechnology, LLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-6</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-7</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-7</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-7</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-8</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-9</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-9</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>Geotechnology, LLC</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-10</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-10</td>
<td>Statewide</td>
<td>Geotechnical Engineering and Laboratory Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-11</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-12</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-12</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-13</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-13</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-14</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-14</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-15</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2020-09</td>
<td>3/10/20</td>
<td>2020-09-15</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-1</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-1</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-2</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-2</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-3</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Cardno, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-3</td>
<td>Statewide</td>
<td>Environmental Cultural Historic and Archaeological Studies Services</td>
<td></td>
<td></td>
<td>Cardno, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-4</td>
<td>Statewide</td>
<td>Underground Storage Tanks and Hazardous Materials Services</td>
<td></td>
<td></td>
<td>Linebach Funkhouser, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-4</td>
<td>Statewide</td>
<td>Underground Storage Tanks and Hazardous Materials Services</td>
<td></td>
<td></td>
<td>Linebach Funkhouser, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-5</td>
<td>Statewide</td>
<td>Underground Storage Tanks and Hazardous Materials Services</td>
<td></td>
<td></td>
<td>Franklin Price, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-5</td>
<td>Statewide</td>
<td>Underground Storage Tanks and Hazardous Materials Services</td>
<td></td>
<td></td>
<td>Franklin Price, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-6</td>
<td>Statewide</td>
<td>Environmental Investigation and Remediation Services</td>
<td></td>
<td></td>
<td>Linebach Funkhouser, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-6</td>
<td>Statewide</td>
<td>Environmental Investigation and Remediation Services</td>
<td></td>
<td></td>
<td>Linebach Funkhouser, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2020-08</td>
<td>2/11/20</td>
<td>2020-08-7</td>
<td>Statewide</td>
<td>Environmental Investigation and Remediation Services</td>
<td></td>
<td></td>
<td>Lee Engineering, LLC</td>
<td>$500,000.00</td>
</tr>
</tbody>
</table>

Sum: 2020-09 $33,300,000.00

Sum: 2020-08 $7,100,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2020-07</td>
<td>1/14/20</td>
<td>2020-07-1</td>
<td>Statewide Planning Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Planning Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>Woolpert, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Aerial and Photogrammetric Services</td>
<td></td>
<td></td>
<td>Quantum Spatial, Inc d/b/a NV5 Geosp</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2020-06</td>
<td>12/10/19</td>
<td>2020-06-1</td>
<td>Statewide State Parks Roadway Maintenance</td>
<td></td>
<td></td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide State Parks Roadway Maintenance</td>
<td></td>
<td></td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Traffic Counting Services</td>
<td></td>
<td></td>
<td>Quality Counts, LLC</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2020-05</td>
<td>11/12/19</td>
<td>2020-05-1</td>
<td>Project Jefferson</td>
<td>5-569.00</td>
<td>CO-</td>
<td>AECOM Technical Services, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$977,832.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$655,100.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$18,099.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$512,065.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$84,264.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$804,158.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$148,545.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Fracture Critical Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$757,352.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Environmental Studies Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Load Ratings - Metal Culverts - Package 1</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$158,585.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Load Ratings - Metal Culverts - Package 3</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$170,675.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Load Ratings - Metal Culverts - Package 2</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$176,505.00</td>
</tr>
<tr>
<td>2020-04</td>
<td>10/8/19</td>
<td>2020-04-1</td>
<td>Project Boone</td>
<td>6-14.00</td>
<td>I-75</td>
<td>HDR Engineering, Inc.</td>
<td>$8,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project Boone</td>
<td>6-14.00</td>
<td>I-75</td>
<td>HDR Engineering, Inc.</td>
<td>$8,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project Warren</td>
<td>3-402.00</td>
<td>CO-</td>
<td>Michael Baker International, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Maintenance Design Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Maintenance Design Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Maintenance Design Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Bridge Maintenance Design Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway FEMA Drainage Services</td>
<td></td>
<td></td>
<td>GPD Group</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway FEMA Drainage Services</td>
<td></td>
<td></td>
<td>GPD Group</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2020-03</td>
<td>9/10/19</td>
<td>2020-03-1</td>
<td>Statewide Riverport Study</td>
<td></td>
<td></td>
<td>Metro Analytics</td>
<td>$999,997.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway Signing Plans Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide Roadway Signing Plans Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,499,997.00</td>
</tr>
</tbody>
</table>

Sum: 2020-07 $10,500,000.00
Sum: 2020-06 $1,000,000.00
Sum: 2020-05 $8,913,180.00
Sum: 2020-04 $18,350,000.00
Sum: 2020-03 $1,499,997.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2020-02</td>
<td>8/13/19</td>
<td>2020-02-1</td>
<td>Project</td>
<td>Scott</td>
<td>7-8705.10</td>
<td>US-460</td>
<td>EA Partners, PLC</td>
<td>$1,300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Hanson Professional Services, Inc.</td>
<td>$407,171.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2020-02</td>
</tr>
<tr>
<td>2020-01</td>
<td>7/9/19</td>
<td>2020-01-1</td>
<td>Project</td>
<td>Boone</td>
<td>6-78.00</td>
<td>I-275</td>
<td>WSP USA Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2020-01</td>
</tr>
<tr>
<td>2019-12</td>
<td>6/11/19</td>
<td>2019-12-1</td>
<td>Project</td>
<td>Oldham</td>
<td>5-483.10</td>
<td>I-71</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Garver, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>RHA, LLC</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>RHA, LLC</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2019-12</td>
</tr>
<tr>
<td>2019-11</td>
<td>5/14/19</td>
<td>2019-11-1</td>
<td>Project</td>
<td>Breathitt</td>
<td>10-5014.00</td>
<td>KY-15</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Kimley-Horn</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2019-11</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>-----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-1</td>
<td>Project</td>
<td>Oldham</td>
<td>5-483.30</td>
<td>I-71</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-2</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-559.00</td>
<td>I-65</td>
<td>WSP USA Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-3</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-3</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-4</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-4</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-5</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-5</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-6</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-6</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-7</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-7</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-8</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-9</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-10</td>
<td>Statewide</td>
<td>Statewide Corridor Plan</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-10</td>
<td>Statewide</td>
<td>Statewide Corridor Plan</td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$46,545.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-10</td>
<td>Statewide</td>
<td>Statewide Corridor Plan</td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$947,594.00</td>
</tr>
<tr>
<td>2019-10</td>
<td>4/9/19</td>
<td>2019-10-10</td>
<td>Statewide</td>
<td>Statewide Corridor Plan</td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$1,326,685.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-1</td>
<td>Project</td>
<td>Christian</td>
<td>2-385.00</td>
<td>CO-</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-3</td>
<td>Project</td>
<td>Warren</td>
<td>3-3857.00</td>
<td>US-31</td>
<td>American Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-4</td>
<td>Statewide</td>
<td>ADA Accessibility Data Collection Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$355,688.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-4</td>
<td>Statewide</td>
<td>ADA Accessibility Data Collection Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$1,145,245.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-5</td>
<td>Statewide</td>
<td>Environmental Storm Water Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-6</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-09</td>
<td>3/12/19</td>
<td>2019-09-6</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-1</td>
<td>Project</td>
<td>Boone</td>
<td>6-444.00</td>
<td>KY-236</td>
<td>Lochner H. W., Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-2</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-557.00</td>
<td>I-71</td>
<td>HDR Engineering, Inc.</td>
<td>$1,700,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-3</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-4</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-4</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-5</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-5</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-6</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-6</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-7</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-8</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2019-08</td>
<td>2/12/19</td>
<td>2019-08-9</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2019-07</td>
<td>1/8/19</td>
<td>2019-07-1</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2019-07</td>
<td>1/8/19</td>
<td>2019-07-1</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2019-07</td>
<td>1/8/19</td>
<td>2019-07-2</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2019-07</td>
<td>1/8/19</td>
<td>2019-07-2</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2019-07</td>
<td>1/8/19</td>
<td>2019-07-3</td>
<td>Statewide</td>
<td>Traffic Counting Services</td>
<td></td>
<td></td>
<td>Neel-Schaffer, Inc.</td>
<td>$100,000.00</td>
</tr>
</tbody>
</table>

Sum: 2019-10 $17,720,824.00

Sum: 2019-09 $3,150,933.00

Sum: 2019-08 $13,950,000.00

Sum: 2019-07 $1,100,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2019-06</td>
<td>12/11/18</td>
<td>2019-06-1</td>
<td>Project</td>
<td>Rockcastle</td>
<td>8-8952.00</td>
<td>KY-461</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-2</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-3</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>HDR Engineering, Inc.</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-4</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>Palmer Engineering</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-5</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-6</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>Integrated Engineering, PLLC</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-7</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>EA Partners, PLC</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-8</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>Gresham Smith</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-9</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>Gresham Smith</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-10</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>Gresham Smith</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2019-06</td>
<td>2019-06-11</td>
<td>Statewide Highway Safety Improvement Services</td>
<td>HDR Engineering, Inc.</td>
<td>$83,535.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2019-06 $21,083,535.00

| 2019-05  | 11/13/18| 2019-05-1 | Project | Shelby | 5-475.00 | I-64 | QK4, Inc. | $1,000,000.00 |
| 2019-05  | 2019-05-2 | Project | Gallatin | 6-8910.00 | I-71 | American Engineers, Inc. | $800,000.00 |
| 2019-05  | 2019-05-3 | Project | Bourbon | 7-8705.00 | US-460 | Lochner H. W., Inc. | $250,000.00 |
| 2019-05  | 2019-05-4 | Statewide Fracture Critical Bridge Inspection Services - Package 1 - In-State Bridges - Package 1 | Palmer Engineering | $0.00 |
| 2019-05  | 2019-05-5 | Statewide Fracture Critical Bridge Inspection Services - Package 1 - In-State Bridges - Package 1 | Palmer Engineering | $1,105,992.00 |
| 2019-05  | 2019-05-6 | Statewide Fracture Critical Bridge Inspection Services - Package 2 - In-State Bridges - Package 2 | Michael Baker International, Inc. | $0.00 |
| 2019-05  | 2019-05-7 | Statewide Fracture Critical Bridge Inspection Services - Package 2 - In-State Bridges - Package 2 | Michael Baker International, Inc. | $78,073.00 |
| 2019-05  | 2019-05-8 | Statewide Fracture Critical Bridge Inspection Services - Package 2 - In-State Bridges - Package 2 | Michael Baker International, Inc. | $100,525.00 |
| 2019-05  | 2019-05-9 | Statewide Fracture Critical Bridge Inspection Services - Package 2 - In-State Bridges - Package 2 | Michael Baker International, Inc. | $633,144.00 |
| 2019-05  | 2019-05-10 | Statewide Fracture Critical Bridge Inspection Services - Package 2 - In-State Bridges - Package 2 | Michael Baker International, Inc. | $598,875.00 |
| 2019-05  | 2019-05-11 | Statewide Electrical Engineering Design Services | AECOM Technical Services, Inc. | $500,000.00 |
| 2019-05  | 2019-05-12 | Statewide Electrical Engineering Design Services | AECOM Technical Services, Inc. | $0.00 |
| 2019-05  | 2019-05-13 | Statewide Electrical Engineering Design Services | WSP USA Inc. | $500,000.00 |
| 2019-05  | 2019-05-14 | Statewide Electrical Construction Inspection Services | WSP USA Inc. | $0.00 |
| 2019-05  | 2019-05-15 | Statewide Electrical Construction Inspection Services | WSP USA Inc. | $500,000.00 |
| 2019-05  | 2019-05-16 | Statewide Environmental Studies Services - National Forest - Daniel Boone National Forest | Palmer Engineering | $250,000.00 |

Sum: 2019-05 $6,930,654.00

| 2019-04  | 10/9/18| 2019-04-1 | Project | Lincoln | 8-167.00 | US-27 | QK4, Inc. | $1,500,000.00 |
| 2019-04  | 2019-04-2 | Project | Todd | 3-80001.00 | US-79 | HMB Professional Engineers, Inc. | $600,000.00 |
| 2019-04  | 2019-04-3 | Project | Henderson | 2-383.00 | CS-1372 | Integrated Engineering, PLLC | $400,000.00 |

Sum: 2019-04 $2,500,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2019-03</td>
<td>9/11/18</td>
<td>Project</td>
<td>Kenton</td>
<td>6-449.00</td>
<td>KY-17</td>
<td>EA Partners, PLC</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2019-03</td>
<td>2019-03-1</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>J. Michael Jones &amp; Associates</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>J. Michael Jones &amp; Associates</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-3</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>The Raleigh Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-4</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>The Raleigh Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-5</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>G. Herbert Pritchett &amp; Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-6</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>G. Herbert Pritchett &amp; Associates, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-7</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>G. Herbert Pritchett &amp; Associates, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-8</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1</td>
<td>1</td>
<td>Region 1</td>
<td>Baumgardner and Assoc PSC</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-9</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>Bold Pursuits, LLC</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-10</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>APPCO Appraisal Service, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-11</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>Kentucky Field Service Realty</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-12</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>Barnes, Tammy</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-13</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>Barnes, Tammy</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-14</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-15</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2</td>
<td>2</td>
<td>Region 2</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Review Services</td>
<td></td>
<td></td>
<td>Baumgardner and Assoc PSC</td>
<td>$100,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-03-17</td>
<td>Statewide</td>
<td>Right of Way Appraisal Review Services</td>
<td></td>
<td></td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$100,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2019-03** $3,150,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2019-02</td>
<td>8/14/18</td>
<td>Project</td>
<td>Ballard</td>
<td>1-1140.00</td>
<td>US-51</td>
<td>Michael Baker International, Inc.</td>
<td>$2,500,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-02-1</td>
<td>Project</td>
<td>Kenton</td>
<td>6-450.00</td>
<td>KY-1303</td>
<td>Gresham Smith</td>
<td>$1,350,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-02-2</td>
<td>Project</td>
<td>Warren</td>
<td>3-8904.10</td>
<td>US-31</td>
<td>HDR Engineering, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-02-3</td>
<td>Project</td>
<td>Barren</td>
<td>3-10001.00</td>
<td>US-31</td>
<td>Michael Baker International, Inc.</td>
<td>$225,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-02-4</td>
<td>Project</td>
<td>Carroll</td>
<td>6-1084.00</td>
<td>US-42</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$125,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2019-02** $4,700,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2019-01</td>
<td>7/10/18</td>
<td>Project</td>
<td>Boone</td>
<td>6-79.00</td>
<td>I-75</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-1</td>
<td>Project</td>
<td>Boone</td>
<td>6-79.00</td>
<td>I-75</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-2</td>
<td>Project</td>
<td>Pulaski</td>
<td>8-59.25</td>
<td>KY-461</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-3</td>
<td>Project</td>
<td>Boyd</td>
<td>9-397.00</td>
<td>KY-67</td>
<td>GRW Engineers, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-4</td>
<td>Statewide</td>
<td>Roadway Safety Plan - Louisville Metro Area</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$247,305.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-5</td>
<td>Statewide</td>
<td>Roadway Safety Plan - Louisville Metro Area</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$278,872.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-6</td>
<td>Statewide</td>
<td>Roadway Safety Plan - Louisville Metro Area</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$356,195.00</td>
</tr>
<tr>
<td></td>
<td>2019-01-7</td>
<td>Statewide</td>
<td>Roadway Safety Plan - Louisville Metro Area</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$356,195.00</td>
</tr>
</tbody>
</table>

**Sum: 2019-01** $6,632,372.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2018-12</td>
<td>6/12/18</td>
<td>Project</td>
<td>Breathitt</td>
<td>10-376.00</td>
<td>KY-15</td>
<td>EA Partners, PLC</td>
<td>$300,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2018-12** $300,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-1</td>
<td>Project</td>
<td>Gallatin</td>
<td>6-458.00</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-2</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-564.00</td>
<td>PF-9999</td>
<td>HDR Engineering, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-3</td>
<td>statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-4</td>
<td>statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-5</td>
<td>statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-6</td>
<td>statewide</td>
<td>Routine Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$48,681.00</td>
</tr>
<tr>
<td>2018-11</td>
<td>5/8/18</td>
<td>2018-11-6</td>
<td>statewide</td>
<td>Routine Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$211,147.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2018-11</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$5,359,828.00</td>
<td></td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-1</td>
<td>Project</td>
<td>Fayette</td>
<td>7-8909.00</td>
<td>I-75</td>
<td>HDR Engineering, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-2</td>
<td>Project</td>
<td>Lewis</td>
<td>9-8807.00</td>
<td>KY-57</td>
<td>Gresham Smith</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-3</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-3</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-3</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-4</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-4</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-5</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-5</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-5</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-6</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-6</td>
<td>statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-7</td>
<td>statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td></td>
<td></td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$5,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-8</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-8</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-9</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-10</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-10</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-10</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-11</td>
<td>statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-11</td>
<td>statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td>HRV Conformance Verification Associates</td>
<td>$0.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-11</td>
<td>statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td>HRV Conformance Verification Associates</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-12</td>
<td>statewide</td>
<td>ePlan Room - Engineering Content Management System</td>
<td></td>
<td></td>
<td>Lynn Imaging</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2018-10</td>
<td>4/10/18</td>
<td>2018-10-12</td>
<td>statewide</td>
<td>ePlan Room - Engineering Content Management System</td>
<td></td>
<td></td>
<td>Lynn Imaging</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2018-10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$27,850,000.00</td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Agreement Number</td>
<td>Date</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>----------</td>
<td>------------------</td>
<td>------------</td>
<td>---------------------------</td>
<td>-----------------------------------------</td>
<td>----------</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td>3/13/18</td>
<td>2018-09-1</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-1</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,692,857.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-1</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$3,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-1</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$4,520,587.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-1</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$9,301,595.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-1</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$17,555,735.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-2</td>
<td>Statewide</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-3</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-4</td>
<td>Statewide</td>
<td>Geotechnology, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-5</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-6</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-7</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-8</td>
<td>Statewide</td>
<td>S&amp;ME, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-8</td>
<td>Statewide</td>
<td>S&amp;ME, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-8</td>
<td>Statewide</td>
<td>S&amp;ME, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-9</td>
<td>Statewide</td>
<td>American Engineers, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-10</td>
<td>Statewide</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-10</td>
<td>Statewide</td>
<td>Corradino Group, Inc.</td>
<td>$100,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-10</td>
<td>Statewide</td>
<td>Corradino Group, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-11</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-11</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-12</td>
<td>Statewide</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-09</td>
<td></td>
<td>2018-09-12</td>
<td>Statewide</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2018-09 $81,549,438.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2018-08</td>
<td>2/13/18</td>
<td>2018-08-1</td>
<td>Project</td>
<td>Calloway</td>
<td>1-314.20</td>
<td>US-641</td>
<td>Palmer Engineering</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-2</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-2</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-2</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-3</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-3</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-4</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Lochner H. W., Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-4</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-5</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-5</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HDR Engineering, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-6</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-6</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-7</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wood Environment &amp; Infrastructure Solutions</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-7</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wood Environment &amp; Infrastructure Solutions</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-8</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-9</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Franklin Price, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-10</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-08</td>
<td></td>
<td>2018-08-11</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Lee Engineering, LLC</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td>1/9/18</td>
<td>2018-07-1</td>
<td>Project</td>
<td>Fleming</td>
<td>9-8903.00</td>
<td>KY-32</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-2</td>
<td>Project</td>
<td>Barren</td>
<td>3-8819.00</td>
<td>KY-90</td>
<td>QK4, Inc.</td>
<td>$325,000.00</td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-3</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-3</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-3</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-4</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-4</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-5</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-5</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-5</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-6</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-6</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-6</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-7</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Quantum Spatial, Inc d/b/a NV5 Geosp</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-8</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-9</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-9</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Integrated Engineering, PLLC</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-9</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-10</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-10</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-11</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Kimley-Horn</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-12</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-12</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-13</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>WSP USA Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-07</td>
<td></td>
<td>2018-07-13</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2018-07 $10,575,000.00

Sum: 2018-08 $9,100,000.00

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2018-06</td>
<td>12/12/17</td>
<td>2018-06-1</td>
<td>Project</td>
<td>Ballard</td>
<td>1-115.00</td>
<td>US-60 Preventative Maintenance Repairs - Roebling Bridge</td>
<td>QK4, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Preventative Maintenance Repairs - Roebling Bridge - Roebling Bridge</td>
<td>AECOM Technical Services, Inc.</td>
<td>$39,136.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Preventative Maintenance Repairs - Roebling Bridge - Roebling Bridge</td>
<td>AECOM Technical Services, Inc.</td>
<td>$95,869.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Preventative Maintenance Repairs - Roebling Bridge - Roebling Bridge</td>
<td>AECOM Technical Services, Inc.</td>
<td>$147,485.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Preventative Maintenance Repairs - Roebling Bridge - Roebling Bridge</td>
<td>AECOM Technical Services, Inc.</td>
<td>$423,833.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2018-04</td>
<td>10/10/17</td>
<td>2018-04-1</td>
<td>Project</td>
<td>Grayson</td>
<td>4-8954.00</td>
<td>PF-9999 Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 4</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 4</td>
<td>Michael Baker International, Inc.</td>
<td>$115,025.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 4</td>
<td>Michael Baker International, Inc.</td>
<td>$543,438.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$13,394.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$602,825.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 5</td>
<td>AECOM Technical Services, Inc.</td>
<td>$45,751.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 5</td>
<td>AECOM Technical Services, Inc.</td>
<td>$667,375.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$768,605.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 1</td>
<td>Palmer Engineering</td>
<td>$88,073.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 1</td>
<td>Palmer Engineering</td>
<td>$190,285.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 1</td>
<td>Palmer Engineering</td>
<td>$853,026.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway FEMA Drainage Services</td>
<td>GPD Group</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td>2018-04-7</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>2018-04-7</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>2018-04-7</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2018-06 $1,056,323.00
Sum: 2018-04 $4,887,797.00
## Consultant Selection Summary Report

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2018-03</td>
<td>9/12/17</td>
<td>2018-03-1</td>
<td>Project</td>
<td>Fayette</td>
<td>7-8902.00</td>
<td>KY-1927</td>
<td>Strand Associates, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-2</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-549.00</td>
<td>I-265</td>
<td>Parsons Transportation Group, Inc.</td>
<td>$550,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-3</td>
<td>Project</td>
<td>Christian</td>
<td>2-899.00</td>
<td>US-68</td>
<td>Gresham Smith</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-4</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>($16,118.00)</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-4</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$17,071.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-4</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$22,972.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-4</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$23,048.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-4</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$63,979.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-4</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,912,875.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-5</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 1 - Package 1</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-5</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 1 - Package 1</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$85,534.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-5</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 1 - Package 1</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$253,739.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-6</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 2 - Package 2</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$31,627.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-6</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 2 - Package 2</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$209,126.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-7</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 3 - Package 3</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$37,389.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-7</td>
<td>Statewide</td>
<td>Scour Assessment &amp; Cross Section Services - Package 3 - Package 3</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$252,176.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-03-8</td>
<td>Statewide</td>
<td>Roadway Signing Plans Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-02-1</td>
<td>Project</td>
<td>Christian</td>
<td>2-136.00</td>
<td>PF-9999</td>
<td>QK4, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td>8/8/17</td>
<td>2018-02-2</td>
<td>Project</td>
<td>Warren</td>
<td>3-8852.00</td>
<td>KY-884</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-02-3</td>
<td>Project</td>
<td>Montgomery</td>
<td>7-8810.00</td>
<td>US-60</td>
<td>American Engineers, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2018-02-4</td>
<td>Project</td>
<td>Nelson</td>
<td>4-8809.00</td>
<td>US-31</td>
<td>Kimley-Horn</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-12-1</td>
<td>Project</td>
<td>Menifee</td>
<td>10-373.00</td>
<td>KY-1274</td>
<td>Municipal Engineering Company</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td>6/13/17</td>
<td>2017-12-2</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-8901.00</td>
<td>US-460</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-12-3</td>
<td>Project</td>
<td>Laurel</td>
<td>11-147.00</td>
<td>US-25</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$135,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-12-4</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td></td>
<td></td>
<td>RHA, LLC</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-12-5</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-12-6</td>
<td>Statewide</td>
<td>Airport Pavement Analysis</td>
<td></td>
<td></td>
<td>Applied Pavement Technology, Inc.</td>
<td>($48,296.00)</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-12-6</td>
<td>Statewide</td>
<td>Airport Pavement Analysis</td>
<td></td>
<td></td>
<td>Applied Pavement Technology, Inc.</td>
<td>$680,043.00</td>
</tr>
</tbody>
</table>

**Sum: 2018-03** $4,788,726.00

**Sum: 2018-02** $2,100,000.00

**Sum: 2017-12** $1,916,747.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-1</td>
<td>Project</td>
<td>Mason</td>
<td>9-8910.00</td>
<td>CR-1124</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$825,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-2</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>2017-11-3</td>
<td>QK4, Inc.</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-3</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>2017-11-3</td>
<td>QK4, Inc.</td>
<td>AECOM Technical Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-4</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>2017-11-5</td>
<td>Statewide</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-5</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>2017-11-5</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-6</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>2017-11-6</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-7</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>2017-11-7</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-8</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>2017-11-9</td>
<td>Statewide</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-9</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>2017-11-9</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-10</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>2017-11-10</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-11</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>2017-11-12</td>
<td>Statewide</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-12</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>2017-11-12</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2017-11</td>
<td>5/9/17</td>
<td>2017-11-13</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>2017-11-13</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$400,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2017-11** $13,825,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-1</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-537.00</td>
<td>J-265</td>
<td>QK4, Inc.</td>
<td>$1,700,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-2</td>
<td>Project</td>
<td>Lewis</td>
<td>9-1090.00</td>
<td>KY-1068</td>
<td>Strand Associates, Inc.</td>
<td>$575,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-3</td>
<td>Project</td>
<td>Hart</td>
<td>4-441.00</td>
<td>KY-335</td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-4</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-5</td>
<td>Statewide</td>
<td>Strand Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-5</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-5</td>
<td>Statewide</td>
<td>Strand Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-6</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-6</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-7</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-7</td>
<td>Statewide</td>
<td>Lochner H. W., Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-8</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-8</td>
<td>Statewide</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-9</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-9</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-10</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-10</td>
<td>Statewide</td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-11</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-11</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-12</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-12</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-13</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-13</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$5,098.00</td>
</tr>
<tr>
<td>2017-10</td>
<td>4/11/17</td>
<td>2017-10-14</td>
<td>Statewide</td>
<td>Right of Way Services</td>
<td>2017-10-14</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2017-10** $17,280,098.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2017-09</td>
<td>3/14/17</td>
<td>2017-09-1</td>
<td>Project</td>
<td>Fulton</td>
<td>1-26.00</td>
<td>JC-9003</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2017-09</td>
<td></td>
<td>2017-09-4</td>
<td>Statewide</td>
<td>Environmental Storm Water Services</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-09-5</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
</tr>
<tr>
<td></td>
<td>2017-09</td>
<td></td>
<td>Sum: 2017-09</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-08</td>
<td>2/14/17</td>
<td>2017-08-1</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-531.00</td>
<td>KY-1932</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>T.H.E. Engineers, Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-3</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-4</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-5</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-6</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-7</td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-8</td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-9</td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td></td>
<td>Gresham Smith</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Gresham Smith</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-08-10</td>
<td>Statewide</td>
<td>Highway Safety Improvement Services</td>
<td></td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td>2017-08</td>
<td></td>
<td>Sum: 2017-08</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-07</td>
<td>1/10/17</td>
<td>2017-07-1</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2017-07-2</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
</tr>
<tr>
<td></td>
<td>2017-07</td>
<td></td>
<td>Sum: 2017-07</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>-------------</td>
</tr>
<tr>
<td>2017-05</td>
<td>11/8/16</td>
<td>2017-05-2</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 1 - Region 1</td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-1</td>
<td>Project</td>
<td>Warren</td>
<td>3-202.00</td>
<td>I -165</td>
<td>QK4, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-2</td>
<td>Project</td>
<td>Perry</td>
<td>10-8910.00</td>
<td>KY-1166</td>
<td>Strand Associates, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-3</td>
<td>Project</td>
<td>Daviess</td>
<td>2-2092.00</td>
<td>WN-9007</td>
<td>Palmer Engineering</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-4</td>
<td>Project</td>
<td>Mason</td>
<td>10-1095.00</td>
<td>US-68</td>
<td>AECOM Technical Services, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-5</td>
<td>Project</td>
<td>Perry</td>
<td>10-8915.00</td>
<td>CR-1150</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-6</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-7</td>
<td>Statewide</td>
<td>Electrical Construction Inspection Services</td>
<td>WSP USA Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-8</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Booker Engineering, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-05</td>
<td>10/11/16</td>
<td>2017-04-9</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Booker Engineering, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-1</td>
<td>Project</td>
<td>Butler</td>
<td>3-2042.30</td>
<td>I -165</td>
<td>WSP USA Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-2</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1</td>
<td>Palmer Engineering</td>
<td>$516,443.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-3</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2</td>
<td>Michael Baker International, Inc.</td>
<td>$65,169.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-4</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-5</td>
<td>Statewide</td>
<td>Transportation Asset Management Plan</td>
<td>Applied Pavement Technology, Inc.</td>
<td>$324,557.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-6</td>
<td>Statewide</td>
<td>Traffic Counting Services</td>
<td>Neel-Schaffer, Inc.</td>
<td>$100,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-7</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-8</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>WSP USA Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2017-06</td>
<td>12/13/16</td>
<td>2017-06-9</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Booker Engineering, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2017-06 $3,614,846.00

Sum: 2017-05 $10,250,000.00

Sum: 2017-04 $5,475,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Project</td>
<td>Boone</td>
<td>6-431.00</td>
<td>CO-</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Project</td>
<td>Boone</td>
<td>6-8953.00</td>
<td>PF-9999</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Project</td>
<td>Perry</td>
<td>10-8903.00</td>
<td>HR-9006</td>
</tr>
<tr>
<td>2017-01</td>
<td>7/12/16</td>
<td>Project</td>
<td>Boone</td>
<td>6-431.00</td>
<td>CO-</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,900,000.00</td>
</tr>
<tr>
<td>2017-01</td>
<td>7/12/16</td>
<td>Project</td>
<td>Boone</td>
<td>6-8953.00</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$700,000.00</td>
</tr>
<tr>
<td>2017-01</td>
<td>7/12/16</td>
<td>Project</td>
<td>Perry</td>
<td>10-8903.00</td>
<td>HR-9006</td>
<td>EA Partners, PLC</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>DLZ Kentucky, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>DLZ Kentucky, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Brantley, Harold</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Baumgardner, Rick</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Bird, Charlie</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>J. Michael Jones &amp; Associates</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Chapman, Matthew</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Chapman, Matthew</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Beck, Edward</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Baumgardner, Rick</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>J. Michael Jones &amp; Associates</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>The Raleigh Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>APPCO Appraisal Service, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>APPCO Appraisal Service, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2016-11</td>
<td>5/10/16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 2 - Region 2</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Legal Appraisal Services</td>
<td>$0.00</td>
</tr>
<tr>
<td>Bulletin Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>--------------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>5/10/16</td>
<td>2016-11-16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 3 - Region 3</td>
<td>Legal Appraisal Services</td>
<td>$200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-16</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 3 - Region 3</td>
<td>Legal Appraisal Services</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-17</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 3 - Region 3</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-17</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 3 - Region 3</td>
<td>Bluegrass Valuation Group, LLC</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-17</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 3 - Region 3</td>
<td>Bluegrass Valuation Group, LLC</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-18</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 3 - Region 3</td>
<td>Bird, Charlie</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-19</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>APPCO Appraisal Service, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-19</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>APPCO Appraisal Service, Inc.</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-20</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Barnes, Tammy</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-20</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Barnes, Tammy</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-21</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Barnes, Tammy</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-21</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Keaton Real Estate Services, LLC</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-22</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Thoroughbred Real Estate Services, LLC</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-23</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Kentucky Field Service Realty</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-24</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 4 - Region 4</td>
<td>Legal Appraisal Services</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-25</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Integra Realty</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-26</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Chapman, Matthew</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-26</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>Chapman, Matthew</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-11-27</td>
<td>Statewide</td>
<td>Right of Way Appraisal Services - Region 1 - Region 1</td>
<td>The Raleigh Company</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2016-11** $6,300,000.00
<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Date</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2016-10-1</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>4/12/16</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-1</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-10-1</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-2</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>HDR Engineering, Inc.</td>
<td></td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-10-3</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>Geotechnology, LLC</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-3</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>Geotechnology, LLC</td>
<td></td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-10-4</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>American Engineers, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-4</td>
<td>Geotechnical Engineering &amp; Laboratory</td>
<td></td>
<td></td>
<td>Services</td>
<td>American Engineers, Inc.</td>
<td></td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-10-5</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-5</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-10-6</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-6</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-10-6</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-6</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-10-7</td>
<td>Pavement Rehabilitation Services - Replaces</td>
<td></td>
<td></td>
<td>1700000311</td>
<td>DLZ Kentucky, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-7</td>
<td>Pavement Rehabilitation Services - Replaces</td>
<td></td>
<td></td>
<td>1700000311</td>
<td>DLZ Kentucky, Inc.</td>
<td></td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-10-8</td>
<td>Landscaping Arboriculture Services</td>
<td></td>
<td></td>
<td></td>
<td>Town Branch Tree Experts, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-8</td>
<td>Landscaping Arboriculture Services</td>
<td></td>
<td></td>
<td></td>
<td>Town Branch Tree Experts, Inc.</td>
<td></td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-10-8</td>
<td>Landscaping Arboriculture Services</td>
<td></td>
<td></td>
<td></td>
<td>Town Branch Tree Experts, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-9</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Bureau Veritas North America, Inc.</td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-10-9</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Bureau Veritas North America, Inc.</td>
<td></td>
<td>$1,800,000.00</td>
</tr>
</tbody>
</table>

Sum: 2016-10 $15,800,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-2</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-2</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-3</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - replaced 1700000196 - Region 1, 2, 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-3</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - replaced 1700000196 - Region 1, 2, 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-4</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-4</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-5</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-5</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-6</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-6</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-6</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-7</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-8</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-9</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-9</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$100,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-9</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-9</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-10</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-09</td>
<td>3/8/16</td>
<td>2016-09-10</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-1</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-1</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-2</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-2</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Lee Engineering, LLC</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-3</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-3</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-4</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-4</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-5</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-5</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-5</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-6</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-6</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-7</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-7</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HDR Engineering, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-8</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-8</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Lochner H. W., Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-9</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-9</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$400,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-10</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-10</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$400,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-11</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2016-08</td>
<td>2/9/16</td>
<td>2016-08-11</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$400,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2016-09 $14,100,000.00

Sum: 2016-08 $10,000,000.00
<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2016-07-1</td>
<td>Project</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-07-2</td>
<td>Statewide</td>
<td>Michael Baker International, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-2</td>
<td>Statewide</td>
<td>Michael Baker International, Inc.</td>
<td>$554,729.00</td>
</tr>
<tr>
<td>2016-07-3</td>
<td>Project</td>
<td>GRW Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2016-07-4</td>
<td>Project</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-07-5</td>
<td>Statewide</td>
<td>Michael Baker International, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-6</td>
<td>Statewide</td>
<td>Michael Baker International, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-07-7</td>
<td>Statewide</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-7</td>
<td>Statewide</td>
<td>Quantum Spatial, Inc d/b/a NV5 Geospatial</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-07-8</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-8</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-07-8</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-9</td>
<td>Statewide</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-9</td>
<td>Statewide</td>
<td>QK4, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-07-10</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-10</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2016-07-10</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-11</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-11</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2016-07-11</td>
<td>Statewide</td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-12</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2016-07-12</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-13</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2016-07-14</td>
<td>Statewide</td>
<td>CDM Smith Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2016-07-15</td>
<td>Statewide</td>
<td>WSP USA Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2016-07-16</td>
<td>Statewide</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$4,667.00</td>
</tr>
<tr>
<td>2016-07-16</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$233,311.00</td>
</tr>
<tr>
<td>2016-07-17</td>
<td>Statewide</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-07-17</td>
<td>Statewide</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$182,828.00</td>
</tr>
<tr>
<td>2016-07-17</td>
<td>Statewide</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$296,194.00</td>
</tr>
<tr>
<td>2016-07-18</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$14,505.00</td>
</tr>
<tr>
<td>2016-07-18</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$276,023.00</td>
</tr>
<tr>
<td>2016-07-18</td>
<td>Statewide</td>
<td>Palmer Engineering</td>
<td>$318,729.00</td>
</tr>
</tbody>
</table>

Sum: 2016-07 $14,380,986.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-1</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-1</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$171,715.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-1</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$755,459.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-2</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-536.00</td>
<td>KY-1931</td>
<td>HDR Engineering, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-3</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$864,525.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-4</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$117,625.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-4</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$212,491.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-4</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$227,571.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-4</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$495,774.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-4</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-5</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$31,215.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-5</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$833,651.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-6</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-6</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$175,461.00</td>
</tr>
<tr>
<td>2016-05</td>
<td>11/10/15</td>
<td>2016-05-6</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$696,040.00</td>
</tr>
<tr>
<td>2016-04</td>
<td>10/13/15</td>
<td>2016-04-1</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Statewide</td>
<td></td>
<td>In-depth Inspections - District 9 - In-State Bridges - District 9</td>
<td>Palmer Engineering</td>
<td>$195,260.00</td>
</tr>
<tr>
<td>2016-04</td>
<td>10/13/15</td>
<td>2016-04-2</td>
<td>Project</td>
<td>Carter</td>
<td>9-8401.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2016-04</td>
<td>10/13/15</td>
<td>2016-04-3</td>
<td>Roadway Signing Plans Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2016-04</td>
<td>10/13/15</td>
<td>2016-04-4</td>
<td>Roadway FEMA Drainage Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-04</td>
<td>10/13/15</td>
<td>2016-04-4</td>
<td>Roadway FEMA Drainage Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2016-04</td>
<td>10/13/15</td>
<td>2016-04-5</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-8405.00</td>
<td>I-264</td>
<td>WSP USA Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-1</td>
<td>Project</td>
<td>Breckinridge</td>
<td>4-8702.00</td>
<td>KY-79</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-2</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-2</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-3</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-3</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-3</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-3</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-4</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-4</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-5</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-5</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-6</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-6</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2016-02</td>
<td>8/11/15</td>
<td>2016-02-6</td>
<td>LPA Project Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2016-01</td>
<td>7/14/15</td>
<td>2016-01-1</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-391.30</td>
<td>I-65</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2016-01</td>
<td>7/14/15</td>
<td>2016-01-2</td>
<td>Aviation System Plan Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>CDM Smith Inc.</td>
<td>$14,247.00</td>
</tr>
<tr>
<td>2016-01</td>
<td>7/14/15</td>
<td>2016-01-2</td>
<td>Aviation System Plan Services</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>CDM Smith Inc.</td>
<td>$1,109,334.00</td>
</tr>
</tbody>
</table>

Sum: 2016-05 $5,389,249.00
Sum: 2016-04 $2,445,260.00
Sum: 2016-02 $11,000,000.00
Sum: 2016-01 $2,123,581.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-1</td>
<td>Project</td>
<td>Letcher</td>
<td>12-311.80</td>
<td>US-119</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-2</td>
<td>Project</td>
<td>Warren</td>
<td>3-8853.00</td>
<td>US-31</td>
<td>Arnold Consulting Engineering Services</td>
<td>$875,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-3</td>
<td>Project</td>
<td>Warren</td>
<td>3-8853.00</td>
<td>US-31</td>
<td>Arnold Consulting Engineering Services</td>
<td>$875,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-5</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-6</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td></td>
<td></td>
<td>RHA, LLC</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-7</td>
<td>Project</td>
<td>Wolfe</td>
<td>10-168.00</td>
<td>KY-9009</td>
<td>WSP USA Inc.</td>
<td>$5,000,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-8</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>DLZ Kentucky, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-9</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2015-12</td>
<td>6/9/15</td>
<td>2015-12-10</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$350,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2015-12** $8,975,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-1</td>
<td>Project</td>
<td>Elliott</td>
<td>9-8802.00</td>
<td>KY-32</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-2</td>
<td>Project</td>
<td>Simpson</td>
<td>3-8855.00</td>
<td>KY-1008</td>
<td>Strand Associates, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-3</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-4</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-5</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>Garver, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-6</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>Garver, LLC</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-7</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-8</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-9</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>CDP Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-10</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>CDP Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-11</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td></td>
<td></td>
<td>Hanson Professional Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-12</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td></td>
<td></td>
<td>Hanson Professional Services, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2015-11</td>
<td>5/12/15</td>
<td>2015-11-13</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td></td>
<td></td>
<td>Hanson Professional Services, Inc.</td>
<td>$0.00</td>
</tr>
</tbody>
</table>

**Sum: 2015-11** $3,650,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-1</td>
<td>Project</td>
<td>Metcalfe</td>
<td>3-8706.00</td>
<td>US-68</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-2</td>
<td>Project</td>
<td>Green</td>
<td>4-397.10</td>
<td>US-68</td>
<td>Palmer Engineering</td>
<td>$950,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-3</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-4</td>
<td>Project</td>
<td>Ohio</td>
<td>2-8811.00</td>
<td>PF-9999</td>
<td>Integrated Engineering, PLLC</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-5</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-6</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>Strand Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-7</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-8</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-9</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-10</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-11</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-12</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-13</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-14</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-15</td>
<td>Statewide</td>
<td>Traffic Engineering Services - replaced</td>
<td>1600000490</td>
<td></td>
<td>BTM Engineering, a Bowman Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-16</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-10</td>
<td>4/14/15</td>
<td>2015-10-16</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$200,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2015-10** $22,200,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-1</td>
<td>Project</td>
<td>Meade</td>
<td>4-8705.00</td>
<td>KY-79</td>
<td>Lochner H. W., Inc.</td>
<td>$728,000.00</td>
</tr>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-2</td>
<td>Project</td>
<td>Letcher</td>
<td>12-199.00</td>
<td>US-119</td>
<td>Palmer Engineering</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-3</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-4</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-5</td>
<td>Project</td>
<td>Ohio</td>
<td>2-8812.00</td>
<td>KY-136</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-6</td>
<td>Project</td>
<td>Green</td>
<td>4-398.00</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>2015-09</td>
<td>3/10/15</td>
<td>2015-09-7</td>
<td>Project</td>
<td>Jessamine</td>
<td>7-430.00</td>
<td>US-27</td>
<td>AECOM Technical Services, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2015-09</td>
<td>$3,778,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-1</td>
<td>Project</td>
<td>Trimble</td>
<td>5-1075.00</td>
<td>KY-2871</td>
<td>Strand Associates, Inc.</td>
<td>$217,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-3</td>
<td>Project</td>
<td>Henry</td>
<td>5-8300.00</td>
<td>KY-146</td>
<td>Strand Associates, Inc.</td>
<td>$536,500.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-4</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-4</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-5</td>
<td>Project</td>
<td>Caldwell</td>
<td>2-193.00</td>
<td>PF-9999</td>
<td>American Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-6</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-6</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-6</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-7</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-7</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-7</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-7</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-8</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-8</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-9</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-9</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-9</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-9</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-10</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-10</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-11</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-11</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-12</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2015-08</td>
<td>2/10/15</td>
<td>2015-08-12</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2015-08</td>
<td>$21,053,500.00</td>
</tr>
<tr>
<td>2015-07</td>
<td>1/13/15</td>
<td>2015-07-3</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Support Inspection Services</td>
<td>Lochner H. W., Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2015-07</td>
<td>1/13/15</td>
<td>2015-07-4</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Engineering Services - District 7</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2015-07</td>
<td>1/13/15</td>
<td>2015-07-5</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8804.00</td>
<td>KY-2498</td>
<td>Integrated Engineering, PLLC</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2015-07</td>
<td>1/13/15</td>
<td>2015-07-6</td>
<td>Project</td>
<td>Elliott</td>
<td>9-192.01</td>
<td>KY-32</td>
<td>AECOM Technical Services, Inc.</td>
<td>$3,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2015-07</td>
<td>$5,600,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>----------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>---------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-1</td>
<td>Project</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - In-State Bridges - Package 1</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$454,539.00</td>
<td></td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-2</td>
<td>Project</td>
<td>Livingston</td>
<td>1-1142.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-3</td>
<td>Project</td>
<td>Traffic Counting Services</td>
<td>Jefferson</td>
<td>5-353.00</td>
<td>CR-1006</td>
<td>Neel-Schaffer, Inc.</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-4</td>
<td>Project</td>
<td>Parsons Transportation Group, Inc.</td>
<td>Barren</td>
<td>3-8821.00</td>
<td>CR-1366</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-5</td>
<td>Project</td>
<td>American Engineers, Inc.</td>
<td>Mccracken</td>
<td>1-154.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-6</td>
<td>Project</td>
<td>QK4, Inc.</td>
<td>Jefferson</td>
<td>5-323.01</td>
<td>KY-1931</td>
<td>$713,000.00</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-7</td>
<td>Project</td>
<td>Stantec Consulting Services, Inc.</td>
<td>Menifee</td>
<td>10-8802.00</td>
<td>US-460</td>
<td>$454,539.00</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-8</td>
<td>Project</td>
<td>DLZ Kentucky, Inc.</td>
<td>Lewis</td>
<td>9-231.00</td>
<td>KY-59</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-9</td>
<td>Project</td>
<td>Palmer Engineering</td>
<td>Hardin</td>
<td>4-8801.00</td>
<td>KY-1357</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>2015-06</td>
<td>12/9/14</td>
<td>2015-06-10</td>
<td>Project</td>
<td>QK4, Inc.</td>
<td>Washington</td>
<td>4-396.00</td>
<td>US-150</td>
<td>$400,000.00</td>
</tr>
</tbody>
</table>

Sum: 2015-06 $6,098,692.00

| 2015-05  | 11/10/14 | 2015-05-1       | Project | Boone | 6-8001.21 | KY-237 | Palmer Engineering | $518,000.00 |
| 2015-05  | 11/10/14 | 2015-05-2       | Project | GPI - Greenman-Pedersen, Inc. | Project | Bridge Painting Project Inspection and Management | $0.00 |
| 2015-05  | 11/10/14 | 2015-05-3       | Project | GPI - Greenman-Pedersen, Inc. | GPI - Greenman-Pedersen, Inc. | Bridge Painting Project Inspection and Management | $4,000,000.00 |
| 2015-05  | 11/10/14 | 2015-05-4       | Project | ICA Engineering, Inc. | ICA Engineering, Inc. | Highway & Bridge Construction Inspection Services - Region 1 - Region 1 | $4,000,000.00 |
| 2015-05  | 11/10/14 | 2015-05-5       | Project | Palmer Engineering | Lewis | 9-8507.00 | KY-57 | $750,000.00 |
| 2015-05  | 11/10/14 | 2015-05-6       | Project | QK4, Inc. | Project | bath | 9-193.10 | KY-111 | $700,000.00 |
| 2015-05  | 11/10/14 | 2015-05-7       | Project | Bacon, Farmer, Workman Engineering | Hardin | 4-153.01 | KY-251 | $350,000.00 |
| 2015-05  | 11/10/14 | 2015-05-8       | Project | HMB Professional Engineers, Inc. | Clay | 11-8864.00 | CR-1286 | $500,000.00 |
| 2015-05  | 11/10/14 | 2015-05-9       | Project | Stantec Consulting Services, Inc. | Bath | 9-193.00 | KY-111 | $400,000.00 |
| 2015-05  | 11/10/14 | 2015-05-10      | Project | Michael Baker International, Inc. | Hardin | 4-153.01 | KY-251 | $4,000,000.00 |
| 2015-05  | 11/10/14 | 2015-05-11      | Project | Lochner H. W., Inc. | Clay | 11-8864.00 | CR-1286 | $4,000,000.00 |
| 2015-05  | 11/10/14 | 2015-05-12      | Project | Vaughn & Melton Consulting Engineers | Clay | 11-8864.00 | CR-1286 | $4,000,000.00 |

Sum: 2015-05 $23,218,000.00

| 2015-04  | 10/14/14 | 2015-04-1       | Project | Stantec Consulting Services, Inc. | Statewide | Electrical Engineering Design Services | $0.00 |
| 2015-04  | 10/14/14 | 2015-04-2       | Project | Stantec Consulting Services, Inc. | Statewide | Electrical Engineering Design Services | $2,000,000.00 |
| 2015-04  | 10/14/14 | 2015-04-3       | Project | Strand Associates, Inc. | Nicholas | 9-8811.00 | KY-36 | $250,000.00 |
| 2015-04  | 10/14/14 | 2015-04-4       | Project | GRW Engineers, Inc. | Simpson | 3-319.00 | KY-100 | $385,000.00 |
| 2015-04  | 10/14/14 | 2015-04-5       | Project | HMB Professional Engineers, Inc. | Livingston | 1-330.00 | US-60 | $220,000.00 |
| 2015-04  | 10/14/14 | 2015-04-6       | Project | WSP USA Inc. | Clay | 11-8001.00 | KY-2432 | $1,000,000.00 |
| 2015-04  | 10/14/14 | 2015-04-7       | Project | Strand Associates, Inc. | Clay | 11-8001.00 | KY-2432 | $270,000.00 |
| 2015-04  | 10/14/14 | 2015-04-8       | Project | Booker Engineering, Inc. | Statewide | Electrical Engineering Design Services | $0.00 |
| 2015-04  | 10/14/14 | 2015-04-9       | Project | Booker Engineering, Inc. | Statewide | Electrical Engineering Design Services | $2,000,000.00 |

Sum: 2015-04 $6,195,000.00

| 2015-03  | 9/9/14   | 2015-03-1       | Project | Integrated Engineering, PLLC | Pike | 12-198.00 | KY-194 | $450,000.00 |
| 2015-03  | 9/9/14   | 2015-03-2       | Project | Vaught & Melton Consulting Engineers | Menifee | 10-8802.00 | US-460 | $900,000.00 |
| 2015-03  | 9/9/14   | 2015-03-3       | Project | QK4, Inc. | Lewis | 9-231.00 | KY-59 | $500,000.00 |
| 2015-03  | 9/9/14   | 2015-03-4       | Project | DLZ Kentucky, Inc. | Hardin | 4-8801.00 | KY-1357 | $600,000.00 |
| 2015-03  | 9/9/14   | 2015-03-5       | Project | Palmer Engineering | Washington | 4-396.00 | US-150 | $400,000.00 |

Sum: 2015-03 $2,850,000.00

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2015-02</td>
<td>8/12/14</td>
<td>2015-02-1</td>
<td>Project</td>
<td>Bracken</td>
<td>6-8311.00</td>
<td>KY-1159</td>
<td>Palmer Engineering</td>
<td>$290,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Jefferson</td>
<td>5-483.00</td>
<td>I-71</td>
<td>QK4, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Morgan</td>
<td>10-293.00</td>
<td>US-460</td>
<td>Strand Associates, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2015-02</td>
</tr>
<tr>
<td>2015-01</td>
<td>7/8/14</td>
<td>2015-01-1</td>
<td>Project</td>
<td>Owsley</td>
<td>10-279.60</td>
<td>KY-30</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2015-01</td>
</tr>
<tr>
<td>2014-12</td>
<td>6/10/14</td>
<td>2014-12-1</td>
<td>Project</td>
<td>Mccracken</td>
<td>1-153.00</td>
<td>KY-1286</td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Mccracken</td>
<td>1-1153.00</td>
<td>KY-1288</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$375,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Jefferson</td>
<td>5-8203.00</td>
<td>KY-1819</td>
<td>Lochner H. W., Inc.</td>
<td>$260,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Estill</td>
<td>10-1109.00</td>
<td>KY-594</td>
<td>Strand Associates, Inc.</td>
<td>$375,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Morgan</td>
<td>10-293.00</td>
<td>US-460</td>
<td>Strand Associates, Inc.</td>
<td>$375,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-12</td>
</tr>
<tr>
<td>2014-11</td>
<td>5/13/14</td>
<td>2014-11-201505</td>
<td>Project</td>
<td>Taylor</td>
<td>4-142.30</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Project</td>
<td>Morgan</td>
<td>4-142.20</td>
<td>N/A</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-11</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>ePlan Room - Engineering Content Management System</td>
<td>Lynn Imaging</td>
<td>$429,292.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>ePlan Room - Engineering Content Management System</td>
<td>Lynn Imaging</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-09A</td>
</tr>
<tr>
<td>2014-10</td>
<td>4/8/14</td>
<td>2014-10-201489</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>ICA Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>ICA Engineering, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Geotechnology, LLC</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>TERRACON Consultants, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>TERRACON Consultants, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Bureau Veritas North America, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Bureau Veritas North America, Inc.</td>
<td>$1,800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>American Engineers, Inc.</td>
<td>$150,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-10</td>
</tr>
</tbody>
</table>
### Consultant Selection Summary Report

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014100</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Strand Associates, Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014101</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014102</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Lochner H. W., Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014103</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014104</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014105</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014106</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Vaught &amp; Melton Consulting Engineers</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014107</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014108</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Lochner H. W., Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014109</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014110</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>DLZ Kentucky, Inc.</td>
<td>$200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014111</td>
<td>Statewide</td>
<td>NBIS Safety Inspection Services</td>
<td>ICA Engineering, Inc.</td>
<td>$200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Geotechnology, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>ICA Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>ICA Engineering, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>CDM Smith Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>QK4, Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-09</td>
<td>3/11/14</td>
<td>2014-09-2014147</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HDR Engineering, Inc.</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2014-09** $22,250,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2014-07A</td>
<td>2/11/14</td>
<td>2014-07A-201450</td>
<td>Project</td>
<td>Wolfe</td>
<td>10-126.04</td>
<td>KY-9009</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2014-07A** $1,000,000.00

---

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201456</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201456</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Palmer Engineering</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201456</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201457</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201457</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201458</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201458</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201459</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201459</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201460</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201460</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201461</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201461</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201462</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201462</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201463</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201463</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201478</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201478</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201479</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201479</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>WSP USA Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201480</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2014-08</td>
<td>2/11/14</td>
<td>2014-08-201480</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2014-08 $12,100,000.00
<table>
<thead>
<tr>
<th>Bulletin Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2014-07</td>
<td>1/14/14</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201452</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201453</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Photo Science, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201453</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Photo Science, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201454</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Woolpert, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201464</td>
<td>Project</td>
<td>McLean</td>
<td>2-1078.00</td>
<td>US-431</td>
<td>CDP Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201465</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201465</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,200,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201466</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201466</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,200,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201467</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201467</td>
<td>Statewide</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$1,200,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201468</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201469</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201470</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201470</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>CDM Smith Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201474</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 4 - Ohio River Bridges</td>
<td>Package 4</td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201474</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 4 - Ohio River Bridges</td>
<td>Package 4</td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$434,080.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201474</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 4 - Ohio River Bridges</td>
<td>Package 4</td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$527,998.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201475</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Package 3</td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201475</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Package 3</td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$185,620.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201475</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Package 3</td>
<td></td>
<td>Michael Baker International, Inc.</td>
<td>$788,690.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201476</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201476</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201477</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201477</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201477</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td></td>
<td></td>
<td>Integrated Engineering, PLLC</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201481</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 5 - Ohio River Bridges</td>
<td>Package 5</td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$126,737.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201481</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 5 - Ohio River Bridges</td>
<td>Package 5</td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$506,552.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201486</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>Package 1</td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201486</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>Package 1</td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$503,604.00</td>
</tr>
<tr>
<td>2014-07</td>
<td>201407201504</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges</td>
<td>Package 2</td>
<td></td>
<td>Infrastructure Engineers, Inc.</td>
<td>$633,486.00</td>
</tr>
</tbody>
</table>

**Sum: 2014-07** $14,006,767.00  

**Sum: 2014-06** $675,000.00  

**Sum: 2014-05** $1,315,000.00  

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2014-04</td>
<td>10/30/13</td>
<td>2014-04-2014108</td>
<td>Project</td>
<td>Christian</td>
<td>2-8703.00</td>
<td>KY-107</td>
<td>American Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2014-04</td>
<td>10/30/13</td>
<td>2014-04-201441</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-137.00</td>
<td>US-41</td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2014-04</td>
<td>10/30/13</td>
<td>2014-04-201442</td>
<td>Project</td>
<td>Whitley</td>
<td>11-184.00</td>
<td>KY-92</td>
<td>Vaughan &amp; Melton Consulting</td>
<td>$285,000.00</td>
</tr>
<tr>
<td>2014-04</td>
<td>10/30/13</td>
<td>2014-04-201443</td>
<td>Statewide</td>
<td>Roads</td>
<td>FEMA Drainage Services</td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td>2014-04</td>
<td>10/30/13</td>
<td>2014-04-201443</td>
<td>Statewide</td>
<td>Roads</td>
<td>FEMA Drainage Services</td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$500,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-03</td>
<td>9/10/13</td>
<td>2014-03-201433</td>
<td>Statewide</td>
<td>Roads</td>
<td>Signing Plans Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td>2014-03</td>
<td>9/10/13</td>
<td>2014-03-201433</td>
<td>Statewide</td>
<td>Roads</td>
<td>Signing Plans Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-03</td>
<td>9/10/13</td>
<td>2014-03-201438</td>
<td>Project</td>
<td>Clay</td>
<td>11-8001.00</td>
<td>KY-2432</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2014-03</td>
<td>9/10/13</td>
<td>2014-03-201440</td>
<td>Project</td>
<td>Estill</td>
<td>10-363.10</td>
<td>KY-89</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$335,200.00</td>
</tr>
<tr>
<td>2014-03</td>
<td>9/10/13</td>
<td>2014-03-201444</td>
<td>Project</td>
<td>Bourbon</td>
<td>7-8705.00</td>
<td>US-460</td>
<td>EA Partners, PLC</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-04</td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201426</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>GRW Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201426</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>GRW Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201427</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201427</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>Palmer Engineering</td>
<td>$350,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201427</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201428</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201428</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>QK4, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201428</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201429</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201429</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201429</td>
<td>Statewide</td>
<td>LPA</td>
<td>Project Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201434</td>
<td>Project</td>
<td>Henderson</td>
<td>2-1080.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201434</td>
<td>Project</td>
<td>Henderson</td>
<td>2-1080.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2014-02</td>
<td>8/13/13</td>
<td>2014-02-201435</td>
<td>Project</td>
<td>Lee</td>
<td>10-292.10</td>
<td>KY-11</td>
<td>Lochner H. W., Inc.</td>
<td>$698,400.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-02</td>
</tr>
<tr>
<td>2014-PS</td>
<td>7/31/13</td>
<td>2014-PS-201423</td>
<td>Project</td>
<td>Scott</td>
<td>7-425.00</td>
<td>I-75</td>
<td>Palmer Engineering</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2014-PS</td>
</tr>
<tr>
<td>2014-01</td>
<td>7/9/13</td>
<td>2014-01-201425</td>
<td>Project</td>
<td>Muhlenberg</td>
<td>6-8500.00</td>
<td>KY-36</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2014-01</td>
<td>7/9/13</td>
<td>2014-01-201430</td>
<td>Project</td>
<td>Rockcastle</td>
<td>8-1053.00</td>
<td>KY-1787</td>
<td>Strand Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2014-01</td>
<td>7/9/13</td>
<td>2014-01-201437</td>
<td>Project</td>
<td>Laurel</td>
<td>11-187.00</td>
<td>KY-192</td>
<td>Palmer Engineering</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201414</td>
<td>Project</td>
<td>Pendleton</td>
<td>6-1071.00</td>
<td>KY-3185</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$150,000.00</td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201415</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>HDR Engineering, Inc.</td>
<td>$350,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201416</td>
<td>Project</td>
<td>Owen</td>
<td>6-8702.00</td>
<td>KY-22</td>
<td>GRW Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201417</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>RHA, LLC</td>
<td>$350,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201422</td>
<td>Project</td>
<td>Pike</td>
<td>12-1115.00</td>
<td>KY-1441</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201424</td>
<td>Project</td>
<td>Campbell</td>
<td>6-1072.00</td>
<td>KY-1996</td>
<td>ICA Engineering, Inc.</td>
<td>$150,000.00</td>
</tr>
<tr>
<td>2013-12</td>
<td>6/11/13</td>
<td>2013-12-201439</td>
<td>Project</td>
<td>Henderson</td>
<td>2-79.30</td>
<td>US-60</td>
<td>EA Partners, PLC</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2013-12</td>
</tr>
<tr>
<td>Bulletin Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Consultant Ad Fee</td>
<td></td>
</tr>
<tr>
<td>-----------------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>-------------------</td>
<td></td>
</tr>
<tr>
<td>2013-11 5/14/13</td>
<td>2013-11-201404</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td>Garver, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201405</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td>Hanson Professional Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201406</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201407</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201408</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201411</td>
<td>Project Green</td>
<td>4-8712.00</td>
<td>KY-61</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201412</td>
<td>Project Letcher</td>
<td>12-1113.00</td>
<td>KY-2034</td>
<td>Strand Associates, Inc.</td>
<td>$400,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201413</td>
<td>Project</td>
<td>4-297.65</td>
<td>N/A</td>
<td>HDR Engineering, Inc.</td>
<td>$650,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201414</td>
<td>Project Magoffin</td>
<td>10-140.00</td>
<td>KY-9009</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$100,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-11-201415</td>
<td>Project Hopkins</td>
<td>2-1079.00</td>
<td>KY-262</td>
<td>HDR Engineering, Inc.</td>
<td>$375,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sum: 2013-11</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$4,625,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10 4/9/13</td>
<td>2013-10-201301</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$200,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201302</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>BTM Engineering, a Bowman Company</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201303</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201409</td>
<td>Project Christian</td>
<td>2-227.00</td>
<td>KY-1007</td>
<td>HDR Engineering, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201410</td>
<td>Project Nelson</td>
<td>4-1078.00</td>
<td>US-62</td>
<td>CDP Engineers, Inc.</td>
<td>$350,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201413</td>
<td>Project</td>
<td>4-297.65</td>
<td>N/A</td>
<td>HDR Engineering, Inc.</td>
<td>$210,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201414</td>
<td>Project Magoffin</td>
<td>10-140.00</td>
<td>KY-9009</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$100,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-10-201415</td>
<td>Project Hopkins</td>
<td>2-1079.00</td>
<td>KY-262</td>
<td>HDR Engineering, Inc.</td>
<td>$375,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sum: 2013-10</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$4,425,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09 3/12/13</td>
<td>2013-09-201300</td>
<td>Project</td>
<td>Campbell</td>
<td>6-8101.00</td>
<td>CO-</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2013-09-201305</td>
<td>Project</td>
<td>Graves</td>
<td>1-181.50</td>
<td>PF-9999</td>
<td>Lochner H. W., Inc.</td>
<td>$175,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201306</td>
<td>Project</td>
<td>Carter</td>
<td>9-1081.00</td>
<td>KY-474</td>
<td>CDP Engineers, Inc.</td>
<td>$850,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201394</td>
<td>Project</td>
<td>Fayette</td>
<td>7-593.20</td>
<td>PF-9999</td>
<td>Strand Associates, Inc.</td>
<td>$150,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201396</td>
<td>Project</td>
<td>Jefferson</td>
<td>4-474.00</td>
<td>I-265</td>
<td>American Engineers, Inc.</td>
<td>$450,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201399</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201401</td>
<td>Statewide</td>
<td>Environmental Storm Water Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201402</td>
<td>Project</td>
<td>Wayne</td>
<td>8-394.00</td>
<td>KY-92</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201403</td>
<td>Project</td>
<td>Floyd</td>
<td>12-195.00</td>
<td>KY-979</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2013-09-201421</td>
<td>Project</td>
<td>Warren</td>
<td>3-8702.00</td>
<td>US-231</td>
<td>CDM Smith Inc.</td>
<td>$200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sum: 2013-09</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$5,575,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>------------</td>
<td>------------------</td>
<td>-----------------------</td>
<td>--------</td>
<td>--------</td>
<td>-------------------------------------------------------------------------------------------</td>
<td>-----------------------------------------</td>
<td>----------</td>
</tr>
<tr>
<td>2013-08</td>
<td>2/12/13</td>
<td>2013-08-2013107</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - In-State Bridges - Package 3</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-2013107</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - In-State Bridges - Package 3</td>
<td>Palmer Engineering</td>
<td>$79,793.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-2013107</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - In-State Bridges - Package 3</td>
<td>Palmer Engineering</td>
<td>$90,951.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-2013107</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - In-State Bridges - Package 3</td>
<td>Palmer Engineering</td>
<td>$313,842.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-2013108</td>
<td>Project</td>
<td>Lawrence</td>
<td>12-3.00</td>
<td>PF-9999</td>
<td>QK4, Inc.</td>
<td>$900,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-2013109</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - In-State Bridges - Package 1</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$386,834.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131378</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>EA Partners, PLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131378</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>EA Partners, PLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131379</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>American Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131379</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>American Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131380</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131380</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131380</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131381</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131381</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131381</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131381</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131382</td>
<td>Project</td>
<td>Marshall</td>
<td>1-234.00</td>
<td>JC-9003</td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131387</td>
<td>Project</td>
<td>Powell</td>
<td>10-163.00</td>
<td>KY-213</td>
<td>DLZ Kentucky, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131391</td>
<td>Project</td>
<td>Logan</td>
<td>3-1078.00</td>
<td>KY-2146</td>
<td>Arnold Consulting Engineering Services</td>
<td>$360,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131395</td>
<td>Project</td>
<td>Lewis</td>
<td>9-1082.00</td>
<td>KY-8</td>
<td>Strand Associates, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131397</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - In-State Bridges - Package 2</td>
<td>Michael Baker International, Inc.</td>
<td>$542,041.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131397</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - In-State Bridges - Package 2</td>
<td>Michael Baker International, Inc.</td>
<td>$542,041.00</td>
</tr>
<tr>
<td>2013-08</td>
<td></td>
<td>2013-08-20131398</td>
<td>Project</td>
<td>Fulton</td>
<td>1-1144.00</td>
<td>KY-1909</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$560,000.00</td>
</tr>
<tr>
<td>2013-07</td>
<td>1/8/13</td>
<td>2013-07-2013104</td>
<td>Project</td>
<td>Whiteley</td>
<td>11-186.00</td>
<td>US-25</td>
<td>GRW Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2013-07</td>
<td></td>
<td>2013-07-201376</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Engineering Services - District 7</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2013-07</td>
<td></td>
<td>2013-07-201384</td>
<td>Project</td>
<td>Owen</td>
<td>6-198.00</td>
<td>KY-22</td>
<td>Gresham Smith</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2013-07</td>
<td></td>
<td>2013-07-201386</td>
<td>Project</td>
<td>Martin</td>
<td>12-192.00</td>
<td>KY-40</td>
<td>American Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2013-07</td>
<td></td>
<td>2013-07-201388</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-8634.00</td>
<td>KY-70</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2013-07</td>
<td></td>
<td>2013-07-201389</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-8710.00</td>
<td>PF-9999</td>
<td>QK4, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2013-08</td>
<td></td>
<td>$12,333,461.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2013-07</td>
<td></td>
<td>$3,400,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>----------</td>
<td>--------</td>
<td>--------</td>
<td>--------------------------------------------------</td>
<td>-------------------------------------</td>
<td>------------</td>
</tr>
<tr>
<td>2013-06</td>
<td>12/13/12</td>
<td>2013-06-201349</td>
<td>Project</td>
<td>Morgan</td>
<td>10-160.00</td>
<td>KY-7</td>
<td>Integrated Engineering, PLLC</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201355</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 4 - Region 4</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201356</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 1 - Region 1</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201359</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3 - Region 3</td>
<td>Lochner H. W., Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201362</td>
<td>Project</td>
<td>Jackson</td>
<td>11-1090.00</td>
<td>US-421</td>
<td>CDP Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201365</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 2 - Region 2</td>
<td>Michael Baker International, Inc.</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201367</td>
<td>Project</td>
<td>Clay</td>
<td>11-1091.00</td>
<td>CR-1004</td>
<td>DLZ Kentucky, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201369</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-8709.00</td>
<td>PF-9999</td>
<td>AECOM Technical Services, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201370</td>
<td>Project</td>
<td>Warren</td>
<td>3-110.00</td>
<td>KY-185</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,300,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201375</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Counting Services</td>
<td>Neel-Schaffer, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$7,090.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$7,286.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$8,357.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$11,856.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$15,079.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$16,710.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$20,300.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$29,741.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$59,610.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$118,843.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201383</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 1 - Scour Countermeasure - Package 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$988,999.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201385</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-166.00</td>
<td>US-460</td>
<td>EA Partners, PLC</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201390</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 2 - Scour Countermeasure - Package 2</td>
<td>Collins Engineers, Inc.</td>
<td>$67,958.00</td>
</tr>
<tr>
<td>2013-06</td>
<td></td>
<td>2013-06-201390</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Underwater Bridge Inspection Services - Package 2 - Scour Countermeasure - Package 2</td>
<td>Collins Engineers, Inc.</td>
<td>$455,702.00</td>
</tr>
<tr>
<td>2013-05A</td>
<td>12/7/12</td>
<td>2013-05A-201341</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-712.40</td>
<td>CO-</td>
<td>HDR Engineering, Inc.</td>
<td>$14,500,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2013-06** $21,457,531.00

**Sum: 2013-05A** $14,500,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2013-05</td>
<td>11/13/12</td>
<td>2013-05-201339</td>
<td>Statewide</td>
<td>Daviess</td>
<td>2-8300.00</td>
<td>KY-54</td>
<td>Strand Associates, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-05-201339</td>
<td>Statewide</td>
<td>Daviess</td>
<td>2-8300.00</td>
<td>KY-54</td>
<td>Strand Associates, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td>2013-04</td>
<td>10/9/12</td>
<td>2013-04-201331</td>
<td>Project</td>
<td>Warren</td>
<td>3-1077.00</td>
<td>KY-234</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-04-201333</td>
<td>Project</td>
<td>Knox</td>
<td>11-190.00</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2013-03</td>
<td>9/11/12</td>
<td>2013-03-201338</td>
<td>Project</td>
<td>Rowan</td>
<td>9-204.00</td>
<td>KY-32</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201339</td>
<td>Project</td>
<td>Marshall</td>
<td>1-800.00</td>
<td>I-24</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201337</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-481.00</td>
<td>KY-864</td>
<td>GRW Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201337</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-481.00</td>
<td>KY-864</td>
<td>GRW Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201337</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-481.00</td>
<td>KY-864</td>
<td>GRW Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201337</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-481.00</td>
<td>KY-864</td>
<td>GRW Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201337</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-481.00</td>
<td>KY-864</td>
<td>GRW Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-03-201337</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-481.00</td>
<td>KY-864</td>
<td>GRW Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2013-02</td>
<td>8/14/12</td>
<td>2013-02-201319</td>
<td>Project</td>
<td>Pendleton</td>
<td>6-189.00</td>
<td>US-27</td>
<td>American Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201321</td>
<td>Project</td>
<td>Perry</td>
<td>10-1102.00</td>
<td>KY-1146</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$525,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201326</td>
<td>Project</td>
<td>Wolf</td>
<td>10-1077.00</td>
<td>KY-1146</td>
<td>Strand Associates, Inc.</td>
<td>$525,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201327</td>
<td>Project</td>
<td>Nelson</td>
<td>4-287.50</td>
<td>US-31</td>
<td>Strand Associates, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201328</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-1098.00</td>
<td>KY-2019</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$525,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201329</td>
<td>Project</td>
<td>Hardin</td>
<td>4-198.00</td>
<td>PF-9999</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201340</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-8509.00</td>
<td>KY-245</td>
<td>DLZ Kentucky, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201343</td>
<td>Project</td>
<td>McCracken</td>
<td>1-1141.00</td>
<td>KY-305</td>
<td>EA Partners, PLC</td>
<td>$825,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201344</td>
<td>Project</td>
<td>McCracken</td>
<td>1-8702.00</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201352</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-223.00</td>
<td>EB-9004</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-02-201364</td>
<td>Project</td>
<td>Graves</td>
<td>1-193.00</td>
<td>JC-9003</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2013-01</td>
<td>7/10/12</td>
<td>2013-01-201315</td>
<td>Project</td>
<td>Harlan</td>
<td>11-1087.00</td>
<td>KY-72</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201317</td>
<td>Project</td>
<td></td>
<td>10-126.60</td>
<td>N/A</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201322</td>
<td>Project</td>
<td>Carter</td>
<td>9-1072.00</td>
<td>US-60</td>
<td>DLZ Kentucky, Inc.</td>
<td>$525,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201323</td>
<td>Project</td>
<td>Warren</td>
<td>3-199.00</td>
<td>US-31</td>
<td>DLZ Kentucky, Inc.</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201324</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-126.50</td>
<td>KY-9009</td>
<td>EA Partners, PLC</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201325</td>
<td>Project</td>
<td>Fayette</td>
<td>7-412.00</td>
<td>US-27</td>
<td>Strand Associates, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201332</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-804.00</td>
<td>I-264</td>
<td>Palmer Engineering</td>
<td>$1,200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201335</td>
<td>Project</td>
<td></td>
<td>5-48.30</td>
<td>N/A</td>
<td>Lochner H. W., Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201350</td>
<td>Project</td>
<td>Perry</td>
<td>10-158.00</td>
<td>KY-15</td>
<td>Palmer Engineering</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2013-01-201350</td>
<td>Project</td>
<td>Perry</td>
<td>10-158.00</td>
<td>KY-15</td>
<td>Palmer Engineering</td>
<td>$1,500,000.00</td>
</tr>
</tbody>
</table>

Sum: 2013-05 $12,705,000.00

Sum: 2013-04 $5,825,000.00

Sum: 2013-03 $6,190,000.00

Sum: 2013-02 $7,700,000.00

Sum: 2013-01 $8,425,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2012-11</td>
<td>6/12/12</td>
<td>2012-11-201306</td>
<td>Project</td>
<td>Hickman</td>
<td>1-1062.00</td>
<td>KY-1826</td>
<td>American Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201307</td>
<td>Project</td>
<td>Scott</td>
<td>7-102.50</td>
<td>PF-9999</td>
<td>Municipal Engineering Company</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201308</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-167.00</td>
<td>KY-9009</td>
<td>Municipal Engineering Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201309</td>
<td>Project</td>
<td>Campbell</td>
<td>6-407.00</td>
<td>KY-9</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201310</td>
<td>Project</td>
<td>Nelson</td>
<td>4-8307.10</td>
<td>KY-245</td>
<td>American Engineers, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201311</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8302.00</td>
<td>US-460</td>
<td>GRW Engineers, Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201313</td>
<td>Project</td>
<td>Grant</td>
<td>6-411.00</td>
<td>KY-36</td>
<td>WSP USA Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-11-201342</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-1072.00</td>
<td>KY-260</td>
<td>Strand Associates, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2012-11</td>
<td>$4,025,000.00</td>
</tr>
<tr>
<td>2012-10</td>
<td>4/10/12</td>
<td>2012-10-201305</td>
<td>Project</td>
<td>Fayette</td>
<td>7-366.00</td>
<td>KY-4</td>
<td>Palmer Engineering</td>
<td>$1,600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2012-10</td>
<td>$1,600,000.00</td>
</tr>
<tr>
<td>2012-09</td>
<td>3/13/12</td>
<td>2012-09-201200</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201200</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201200</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201201</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201202</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201202</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201203</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201203</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201204</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201204</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201205</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201206</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201293</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201293</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>American Engineers, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201294</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201294</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201295</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201295</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201296</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>TERRACON Consultants, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201296</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>TERRACON Consultants, Inc.</td>
<td>$1,250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201299</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201299</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201301</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201302</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Photo Science, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201303</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201314</td>
<td>Project</td>
<td>Calloway</td>
<td>1-1132.00</td>
<td>KY-893</td>
<td>Johnson, Dep &amp; Quisenberry</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-09-201320</td>
<td>Project</td>
<td>Ballard</td>
<td>1-100.00</td>
<td>CO-</td>
<td>CDM Smith Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2012-09</td>
<td>$20,600,000.00</td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201265</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-08-201265</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-08-201267</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-08-201267</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-08-201268</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2012-08-201268</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2012-08</td>
<td>$22,000,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
<td></td>
</tr>
<tr>
<td>----------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>--------</td>
<td></td>
</tr>
<tr>
<td>2/14/12</td>
<td>2012-08-201269</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201269</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3 - Region 1, 2, 3</td>
<td>Geotechnology, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201270</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201270</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201271</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201271</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201273</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201273</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201274</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201274</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201275</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Third Rock Consultants, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201275</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Third Rock Consultants, LLC</td>
<td>$800,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201276</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201276</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201277</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201277</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201278</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201278</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201279</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Bureau Veritas North America, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201279</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Bureau Veritas North America, Inc.</td>
<td>$1,800,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201280</td>
<td>Statewide</td>
<td>Right of Way Services - Region 3 - Region 3</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201280</td>
<td>Statewide</td>
<td>Right of Way Services - Region 3 - Region 3</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201281</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201281</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Lochner H. W., Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201282</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Strand Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201282</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>Strand Associates, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201284</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201284</td>
<td>Statewide</td>
<td>Right of Way Services - Region 1 - Region 1</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201285</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201285</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Lochner H. W., Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201286</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Strand Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201286</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>Strand Associates, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201287</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201287</td>
<td>Statewide</td>
<td>Right of Way Services - Region 2 - Region 2</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201288</td>
<td>Statewide</td>
<td>Right of Way Services - Region 3 - Region 3</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201288</td>
<td>Statewide</td>
<td>Right of Way Services - Region 3 - Region 3</td>
<td>Lochner H. W., Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201289</td>
<td>Statewide</td>
<td>Right of Way Services - Region 3 - Region 3</td>
<td>Strand Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201289</td>
<td>Statewide</td>
<td>Right of Way Services - Region 3 - Region 3</td>
<td>Strand Associates, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201290</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201290</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201291</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201291</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201292</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201292</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201292</td>
<td>Statewide</td>
<td>Right of Way Services - Region 4 - Region 4</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201297</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08-201298</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201298</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201312</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 2</td>
<td>HDR Engineering, Inc.</td>
<td>$196,441.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201312</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 2</td>
<td>HDR Engineering, Inc.</td>
<td>$614,695.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201316</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 3</td>
<td>Gresham Smith</td>
<td>$48,275.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201316</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 3</td>
<td>Gresham Smith</td>
<td>$474,484.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201316</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 3</td>
<td>Gresham Smith</td>
<td>$491,368.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201318</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 1</td>
<td>Neel-Schaffer, Inc.</td>
<td>$30,827.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-08</td>
<td>2/14/12</td>
<td>2012-08-201318</td>
<td>Statewide</td>
<td>Enhanced Curve Signing - Package 1</td>
<td>Neel-Schaffer, Inc.</td>
<td>$513,613.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2012-08** $38,369,703.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201247</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201247</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>WSP USA Inc.</td>
<td>$1,200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201248</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201248</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$1,200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201250</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>GRW Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201250</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>GRW Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201251</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201251</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>Palmer Engineering</td>
<td>$53,003.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201251</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201252</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201252</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>QK4, Inc.</td>
<td>$1,090.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201252</td>
<td>Statewide</td>
<td>LPA Project Services</td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201253</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201253</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201253</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201254</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201254</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>CDM Smith Inc.</td>
<td>$1,200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201258</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201258</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>HDR Engineering, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201259</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201259</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201260</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>CDM Smith Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201261</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>WSP USA Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201262</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201262</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201263</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201263</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201264</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201264</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>WSP USA Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201272</td>
<td>Project</td>
<td>Russell</td>
<td>8-108.00</td>
<td>US-127</td>
<td>Palmer Engineering</td>
<td>$1,400,000.00</td>
</tr>
<tr>
<td>2012-07</td>
<td>1/10/12</td>
<td>2012-07-201304</td>
<td>Project</td>
<td>Russell</td>
<td>8-108.00</td>
<td>US-127</td>
<td>DLZ Kentucky, Inc.</td>
<td>$650,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2012-07** $12,704,093.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2012-06</td>
<td>12/13/11</td>
<td>2012-06-201249</td>
<td>Project</td>
<td>Daviess</td>
<td>2-194.00</td>
<td>KY-144</td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2012-06** $400,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2012-05</td>
<td>11/30/11</td>
<td>2012-05-201246</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-367.20</td>
<td>CO-</td>
<td>AECOM Technical Services, Inc.</td>
<td>$700,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2012-05** $700,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2012-04</td>
<td>10/11/11</td>
<td>2012-04-201238</td>
<td>Project</td>
<td>Owsley</td>
<td>10-279.51</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201242</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges - Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201242</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges - Package 2</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$511,261.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201243</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges - Package 1</td>
<td>Michael Baker International, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201243</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges - Package 1</td>
<td>Michael Baker International, Inc.</td>
<td>$42,251.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201243</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges - Package 1</td>
<td>Michael Baker International, Inc.</td>
<td>$52,383.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201243</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges - Package 1</td>
<td>Michael Baker International, Inc.</td>
<td>$262,449.00</td>
</tr>
<tr>
<td>2012-04</td>
<td></td>
<td>2012-04-201243</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges - Package 1</td>
<td>Michael Baker International, Inc.</td>
<td>$631,585.00</td>
</tr>
<tr>
<td>2012-03</td>
<td>9/13/11</td>
<td>2012-03-201231</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Signing Plans Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2012-03</td>
<td></td>
<td>2012-03-201231</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Signing Plans Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2012-03</td>
<td></td>
<td>2012-03-201257</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-437.01</td>
<td>KY-907</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2012-02</td>
<td>8/9/11</td>
<td>2012-02-201233</td>
<td>Project</td>
<td>Knox</td>
<td>11-1082.00</td>
<td>KY-3437</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2012-02</td>
<td></td>
<td>2012-02-201237</td>
<td>Project</td>
<td>Henderson</td>
<td>2-1069.00</td>
<td>KY-136</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$275,000.00</td>
</tr>
<tr>
<td>2012-02</td>
<td></td>
<td>2012-02-201240</td>
<td>Project</td>
<td>Laurel</td>
<td>11-1080.00</td>
<td>KY-578</td>
<td>Strand Associates, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2012-02</td>
<td></td>
<td>2012-02-201241</td>
<td>Project</td>
<td>Fayette</td>
<td>7-113.00</td>
<td>KY-4</td>
<td>HDR Engineering, Inc.</td>
<td>$550,000.00</td>
</tr>
<tr>
<td>2012-02</td>
<td></td>
<td>2012-02-201266</td>
<td>Project</td>
<td>Trigg</td>
<td>1-1133.00</td>
<td>KY-1585</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$270,000.00</td>
</tr>
<tr>
<td>2012-02</td>
<td></td>
<td>2012-02-201283</td>
<td>Project</td>
<td>Fayette</td>
<td>7-279.00</td>
<td>KY-4</td>
<td>QK4, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2012-01</td>
<td>7/12/11</td>
<td>2012-01-201226</td>
<td>Project</td>
<td>Rowan</td>
<td>9-1076.00</td>
<td>KY-32</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$170,000.00</td>
</tr>
<tr>
<td>2012-01</td>
<td></td>
<td>2012-01-201232</td>
<td>Project</td>
<td>Kenton</td>
<td>6-1075.00</td>
<td>KY-1120</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$165,000.00</td>
</tr>
<tr>
<td>2012-01</td>
<td></td>
<td>2012-01-201234</td>
<td>Project</td>
<td>Graves</td>
<td>1-1134.00</td>
<td>KY-1748</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$260,000.00</td>
</tr>
<tr>
<td>2012-01</td>
<td></td>
<td>2012-01-201235</td>
<td>Project</td>
<td>Lawrence</td>
<td>12-1106.00</td>
<td>PR-1116</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$280,000.00</td>
</tr>
</tbody>
</table>

**Sum:**
- **2012-04:** $4,177,922.00
- **2012-03:** $1,900,000.00
- **2012-02:** $1,995,000.00
- **2012-01:** $875,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2011-12</td>
<td>6/14/11</td>
<td>2011-12-201111</td>
<td>Statewide</td>
<td>2011-12</td>
<td>12-1091.00</td>
<td>KY-1245</td>
<td>EA Partners, PLC</td>
<td>$280,000.00</td>
</tr>
<tr>
<td>2011-11</td>
<td>6/8/11</td>
<td>2011-11-2011214</td>
<td>Statewide</td>
<td>2011-12</td>
<td>12-1091.00</td>
<td>KY-1245</td>
<td>EL Partners, PLC</td>
<td>$280,000.00</td>
</tr>
<tr>
<td>2011-10</td>
<td>4/12/11</td>
<td>2011-10-201201</td>
<td>Statewide</td>
<td>2011-12</td>
<td>12-1091.00</td>
<td>KY-1245</td>
<td>EL Partners, PLC</td>
<td>$280,000.00</td>
</tr>
<tr>
<td>2011-09</td>
<td>3/8/11</td>
<td>2011-09-201157</td>
<td>Statewide</td>
<td>2011-12</td>
<td>12-1091.00</td>
<td>KY-1245</td>
<td>EL Partners, PLC</td>
<td>$280,000.00</td>
</tr>
<tr>
<td>2011-08</td>
<td>2/8/11</td>
<td>2011-08-201148</td>
<td>Statewide</td>
<td>2011-12</td>
<td>12-1091.00</td>
<td>KY-1245</td>
<td>EL Partners, PLC</td>
<td>$280,000.00</td>
</tr>
<tr>
<td>2011-07</td>
<td>1/12/11</td>
<td>2011-07-201152</td>
<td>Statewide</td>
<td>2011-12</td>
<td>12-1091.00</td>
<td>KY-1245</td>
<td>EL Partners, PLC</td>
<td>$280,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2011-12 $2,573,142.00**

**Sum: 2011-11 $1,475,000.00**

**Sum: 2011-10 $4,285,000.00**

**Sum: 2011-09 $1,025,000.00**

**Sum: 2011-08 $2,605,000.00**

**Sum: 2011-07 $1,450,000.00**
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201132</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>4-8502.00</td>
<td>US-62</td>
<td>Sum: 2011-01</td>
<td>$4,000,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201133</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>10-1087.00</td>
<td>KY-451</td>
<td>Sum: 2011-05</td>
<td>$25,640,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201134</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>10-1087.00</td>
<td>KY-451</td>
<td>Sum: 2011-06</td>
<td>$2,625,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201135</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>10-140.00</td>
<td>KY-9009</td>
<td>Sum: 2011-02</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201136</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>6-14.00</td>
<td>I-75</td>
<td>Sum: 2011-03</td>
<td>$575,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201137</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>6-18.00</td>
<td>I-75</td>
<td>Sum: 2011-04</td>
<td>$3,900,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201138</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>4-153.00</td>
<td>KY-251</td>
<td>Sum: 2011-01</td>
<td>$575,000.00</td>
</tr>
<tr>
<td>2011-06</td>
<td>12/14/10</td>
<td>2011-06-201139</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3</td>
<td>4-142.00</td>
<td>KY-52</td>
<td>Sum: 2011-02</td>
<td>$550,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>---------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201107</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201107</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201108</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Third Rock Consultants, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201108</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Third Rock Consultants, LLC</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201109</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201109</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201110</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201110</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$800,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201111</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201111</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>CDM Smith Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201112</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201112</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201114</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201115</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201115</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-11</td>
<td>5/12/10</td>
<td>2010-11-201116</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>WMB, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2010-11** $8,450,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2010-10</td>
<td>4/13/10</td>
<td>2010-10-201057</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2010-10</td>
<td>4/13/10</td>
<td>2010-10-201057</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Corradino Group, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201058</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201058</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201059</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201059</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td></td>
<td></td>
<td>WSP USA Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201060</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Parsons Brinckerhoff</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201061</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201061</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201062</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Geotechnology, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201062</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Geotechnology, LLC</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201063</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201063</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201064</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>S&amp;ME, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201064</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>S&amp;ME, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201065</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201065</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201066</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201066</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201067</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201067</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201068</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>Horn &amp; Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201068</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>Horn &amp; Associates, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201069</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>H.C. Nutting Company</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201069</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>H.C. Nutting Company</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201070</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201070</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1, 2, 3</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201120</td>
<td>Project</td>
<td>Muhlenberg</td>
<td>2-8506.00</td>
<td>US-62</td>
<td>Palmer Engineering</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2010-10-201122</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-8500.00</td>
<td>I-69</td>
<td>GRW Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2010-10 $17,200,000.00</td>
</tr>
<tr>
<td>2010-09A</td>
<td>3/30/10</td>
<td>2010-09A-201101</td>
<td>Statewide</td>
<td>Railroad Rehabilitation Maintenance Services - Railroad Rehabilitation</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2010-09A</td>
<td>3/30/10</td>
<td>2010-09A-201101</td>
<td>Statewide</td>
<td>Railroad Rehabilitation Maintenance Services - Railroad Rehabilitation</td>
<td></td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2010-09A $600,000.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201071</td>
<td>Project</td>
<td>Wolfe</td>
<td>10-1086.00</td>
<td>KY-191</td>
<td>Strand Associates, Inc.</td>
<td>$90,000.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201103</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201104</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Photo Science, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201105</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201105</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201127</td>
<td>Statewide</td>
<td>Airport Pavement Analysis</td>
<td></td>
<td></td>
<td>Applied Pavement Technology, Inc.</td>
<td>$249,130.00</td>
</tr>
<tr>
<td>2010-09</td>
<td>3/9/10</td>
<td>2010-09-201127</td>
<td>Statewide</td>
<td>Airport Pavement Analysis</td>
<td></td>
<td></td>
<td>Applied Pavement Technology, Inc.</td>
<td>$399,120.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2010-09 $6,738,250.00</td>
</tr>
</tbody>
</table>
### Consultant Selection Summary Report

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2010-08</td>
<td>29/10</td>
<td>2010-08-201037</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>29/10</td>
<td>2010-08-201037</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201038</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201038</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201039</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201040</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201040</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201041</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 3 - Region 3</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201041</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 3 - Region 3</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201046</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201046</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201047</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201047</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201048</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201048</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201053</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201053</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201054</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201054</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>American Engineers, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201102</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>HRV Conformance Verification Association</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201102</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>HRV Conformance Verification Association</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-08</td>
<td>2010-08-201117</td>
<td>Project</td>
<td>Hickman</td>
<td>1-1057.00</td>
<td>KY-1037</td>
<td>ICA Engineering, Inc.</td>
<td>$480,000.00</td>
<td></td>
</tr>
<tr>
<td>2010-07</td>
<td>1/12/10</td>
<td>2010-07-201027</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-07</td>
<td>1/12/10</td>
<td>2010-07-201027</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$1,200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-07</td>
<td>1/12/10</td>
<td>2010-07-201028</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-07</td>
<td>1/12/10</td>
<td>2010-07-201028</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-07</td>
<td>2010-07-201055</td>
<td>Project</td>
<td>Carroll</td>
<td>6-8408.00</td>
<td>KY-36</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$200,000.00</td>
<td></td>
</tr>
<tr>
<td>2010-07</td>
<td>2010-07-201126</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-731.00</td>
<td>CO-</td>
<td>S&amp;ME, Inc.</td>
<td>$3,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>12/8/09</td>
<td>2010-06-201031</td>
<td>Project</td>
<td>Carter</td>
<td>9-8312.00</td>
<td>KY-773</td>
<td>Lochner H. W., Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2010-06</td>
<td>12/8/09</td>
<td>2010-06-201032</td>
<td>Project</td>
<td>Greenup</td>
<td>9-1071.00</td>
<td>CR-1283</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>2010-06</td>
<td>12/8/09</td>
<td>2010-06-201034</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>12/8/09</td>
<td>2010-06-201034</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>12/8/09</td>
<td>2010-06-201035</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>12/8/09</td>
<td>2010-06-201035</td>
<td>Statewide</td>
<td>Roadway Drainage Design Services</td>
<td>American Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>2010-06-201119</td>
<td>Project</td>
<td>Floyd</td>
<td>12-1084.00</td>
<td>KY-466</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$200,000.00</td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>2010-06-201124</td>
<td>Project</td>
<td>Greenup</td>
<td>9-8509.00</td>
<td>KY-207</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2010-06</td>
<td>2010-06-201124</td>
<td>Project</td>
<td>Greenup</td>
<td>9-8509.00</td>
<td>KY-207</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td>2010-05</td>
<td>11/10/09</td>
<td>2010-05-201042</td>
<td>Project</td>
<td>Jessamine</td>
<td>7-8305.00</td>
<td>CO-</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2010-05</td>
<td>11/10/09</td>
<td>2010-05-201042</td>
<td>Project</td>
<td>Jessamine</td>
<td>7-8305.00</td>
<td>CO-</td>
<td>HDR Engineering, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2010-05</td>
<td>11/10/09</td>
<td>2010-05-201052</td>
<td>Project</td>
<td>Leslie</td>
<td>11-8519.00</td>
<td>KY-699</td>
<td>Municipal Engineering Company</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2010-05</td>
<td>11/10/09</td>
<td>2010-05-201121</td>
<td>Project</td>
<td>Rowan</td>
<td>9-8406.00</td>
<td>KY-377</td>
<td>GRW Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2010-08** | $19,080,000.00

**Sum: 2010-07** | $5,600,000.00

**Sum: 2010-06** | $4,875,000.00

**Sum: 2010-05** | $3,200,000.00
<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2010-04-201019</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Support Inspection Services</td>
<td>Lochner H. W., Inc.</td>
<td>$937,894.00</td>
</tr>
<tr>
<td>2010-04-201021</td>
<td>Project</td>
<td>Perry</td>
<td>10-8502.00</td>
<td>CR-1339</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$75,000.00</td>
</tr>
<tr>
<td>2010-04-201022</td>
<td>Project</td>
<td>Wolfe</td>
<td>10-8102.00</td>
<td>KY-191</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>2010-04-201023</td>
<td>Project</td>
<td>Madison</td>
<td>7-8403.00</td>
<td>KY-627</td>
<td>DLZ Kentucky, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2010-04-201024</td>
<td>Project</td>
<td>Mason</td>
<td>9-8303.00</td>
<td>KY-1448</td>
<td>Palmer Engineering</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>2010-04-201029</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-8507.00</td>
<td>KY-3052</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2010-04-201030</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Tunnel Management &amp; Operations Services - Cumberland Gap Tunnel - Cumberland Gap Tunnel</td>
<td>Tunnel Management, Inc.</td>
<td>$7,000,000.00</td>
</tr>
<tr>
<td>2010-04-201030</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Tunnel Management &amp; Operations Services - Cumberland Gap Tunnel - Cumberland Gap Tunnel</td>
<td>Tunnel Management, Inc.</td>
<td>$9,000,000.00</td>
</tr>
<tr>
<td>2010-04-201030</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Tunnel Management &amp; Operations Services - Cumberland Gap Tunnel - Cumberland Gap Tunnel</td>
<td>Tunnel Management, Inc.</td>
<td>$10,000,000.00</td>
</tr>
<tr>
<td>2010-04-201043</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2010-04-201043</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>AECOM Technical Services, Inc.</td>
<td>$26,220.00</td>
</tr>
<tr>
<td>2010-04-201044</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>AECOM Technical Services, Inc.</td>
<td>$471,979.00</td>
</tr>
<tr>
<td>2010-04-201045</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges</td>
<td>Palmer Engineering</td>
<td>$511,700.00</td>
</tr>
<tr>
<td>2010-04-201106</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$110,787.00</td>
</tr>
<tr>
<td>2010-04-201106</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$550,846.00</td>
</tr>
</tbody>
</table>

Sum: 2010-04 $31,287,857.00

<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2010-03-201018</td>
<td>Project</td>
<td>Letcher</td>
<td>12-1094.00</td>
<td>KY-343</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2010-03-201020</td>
<td>Project</td>
<td>Carter</td>
<td>9-8506.00</td>
<td>KY-773</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$365,000.00</td>
</tr>
<tr>
<td>2010-03-201026</td>
<td>Project</td>
<td>Graves</td>
<td>1-1058.00</td>
<td>KY-945</td>
<td>Bacon, Farmer, Workman Engineering</td>
<td>$280,000.00</td>
</tr>
<tr>
<td>2010-03-201056</td>
<td>Project</td>
<td>Metcalf</td>
<td>3-8506.00</td>
<td>PF-9999</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,325,000.00</td>
</tr>
<tr>
<td>2010-03-201113</td>
<td>Project</td>
<td>Rowan</td>
<td>9-192.00</td>
<td>KY-32</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,800,000.00</td>
</tr>
</tbody>
</table>

Sum: 2010-03 $4,070,000.00

<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2010-02-201017</td>
<td>Project</td>
<td>Harlan</td>
<td>11-1074.00</td>
<td>KY-3459</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$225,000.00</td>
</tr>
<tr>
<td>2010-02-201025</td>
<td>Project</td>
<td></td>
<td>2-69.10</td>
<td>N/A</td>
<td>Palmer Engineering</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2010-02-201036</td>
<td>Project</td>
<td>Henry</td>
<td>5-8300.00</td>
<td>KY-146</td>
<td>GRW Engineers, Inc.</td>
<td>$1,100,000.00</td>
</tr>
</tbody>
</table>

Sum: 2010-02 $1,575,000.00

<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2010-01-201007</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Signing Plans Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2010-01-201007</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Roadway Signing Plans Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2010-01-201008</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8100.00</td>
<td>KY-172</td>
<td>QK4, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2010-01-201011</td>
<td>Project</td>
<td>Hart</td>
<td>4-8501.00</td>
<td>KY-88</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2010-01-201012</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8301.00</td>
<td>KY-172</td>
<td>Municipal Engineering Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2010-01-201014</td>
<td>Project</td>
<td>Metcalf</td>
<td>3-8505.00</td>
<td>US-68</td>
<td>American Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2010-01-201050</td>
<td>Project</td>
<td>Boyd</td>
<td>9-8400.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,250,000.00</td>
</tr>
</tbody>
</table>

Sum: 2010-01 $3,200,000.00

<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2009-07-201010</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Airport Master Plan - Capital City Airport - Capital City Airport</td>
<td>Hanson Professional Services, Inc.</td>
<td>$138,824.00</td>
</tr>
</tbody>
</table>

Sum: 2009-07 $138,824.00

<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2009-06-201051</td>
<td>Project</td>
<td>Trigg</td>
<td>1-180.60</td>
<td>US-68</td>
<td>TERRACON Consultants, Inc.</td>
<td>$2,000,000.00</td>
</tr>
</tbody>
</table>

Sum: 2009-06 $2,000,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2009-05</td>
<td>4/14/09</td>
<td>2009-05-201001</td>
<td>Statewide</td>
<td>Environmental Storm Water Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-05</td>
<td>4/14/09</td>
<td>2009-05-201001</td>
<td>Statewide</td>
<td>Bridge Inspection - In-depth Inspection - Milton-Madison Bridge - Ohio River Bridges - Milton-Madison Bridge</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-05</td>
<td>4/14/09</td>
<td>2009-05-201003</td>
<td>Statewide</td>
<td>Bridge Inspection - In-depth Inspection - Milton-Madison Bridge - Ohio River Bridges - Milton-Madison Bridge</td>
<td>PB Americas, Inc.</td>
<td>$80,758.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-05</td>
<td>4/14/09</td>
<td>2009-05-201005</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>($519,692.00)</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-05</td>
<td>4/14/09</td>
<td>2009-05-201005</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$50,975.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-05</td>
<td>4/14/09</td>
<td>2009-05-201005</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,458,552.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-04</td>
<td>3/10/09</td>
<td>2009-04-200961</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-04</td>
<td>3/10/09</td>
<td>2009-04-200961</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-04</td>
<td>3/10/09</td>
<td>2009-04-201002</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-04</td>
<td>3/10/09</td>
<td>2009-04-201006</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>Ventry Engineering, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200954</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200954</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200954</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200955</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>EA Partners, PLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200955</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>EA Partners, PLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200956</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200956</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HDR Engineering, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200957</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200958</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td>BTM Engineering, a Bowman Company</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200959</td>
<td>Statewide</td>
<td>Traffic Operations Structural &amp; Geotechnical Review Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-200970</td>
<td>Statewide</td>
<td>Bridge Inspection - Structural Analysis - Combs-Hehl Bridge - Structural - Combs-Hehl Bridge</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$249,892.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-03</td>
<td>2/6/09</td>
<td>2009-03-201013</td>
<td>Project</td>
<td>Hardin</td>
<td>4-20.00</td>
<td>I-65</td>
<td>QA4, Inc.</td>
<td>$900,000.00</td>
</tr>
<tr>
<td>2009-02</td>
<td>10/31/08</td>
<td>2009-02-200948</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3 - Region 3</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$3,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-02</td>
<td>10/31/08</td>
<td>2009-02-200949</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 2 - Region 2</td>
<td>Lochner H. W., Inc.</td>
<td>$3,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-02</td>
<td>10/31/08</td>
<td>2009-02-200950</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 1 - Region 1</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2009-02</td>
<td>10/31/08</td>
<td>2009-02-200953</td>
<td>Project</td>
<td>McCracken</td>
<td>1-1115.00</td>
<td>US-60</td>
<td>AECOM Technical Services, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2009-01</td>
<td>9/9/08</td>
<td>2009-01-200941</td>
<td>Project</td>
<td>Hardin</td>
<td>4-8103.50</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2009-01</td>
<td>9/9/08</td>
<td>2009-01-200951</td>
<td>Project</td>
<td>Kenton</td>
<td>6-361.00</td>
<td>KY-1303</td>
<td>AECOM Technical Services, Inc.</td>
<td>$300,000.00</td>
</tr>
</tbody>
</table>

Sum: 2009-05 $2,331,209.00
Sum: 2009-04 $2,000,000.00
Sum: 2009-03 $7,899,892.00
Sum: 2009-02 $11,750,000.00
Sum: 2009-01 $550,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2008-10</td>
<td>6/11/08</td>
<td>2008-10-200917</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Region 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200917</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Region 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200918</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Region 2</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200918</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Region 2</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200919</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Region 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200919</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Region 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200920</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Region 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200920</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Region 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200936</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200936</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$6,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200943</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Region 2</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$6,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200944</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Region 1</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200944</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Region 1</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200945</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Region 1</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200946</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Region 2</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200947</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Region 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-10-200947</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Region 3</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2008-10** $15,000,000.00
<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Type</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2008-09-200903</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200903</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2008-09-200904</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200904</td>
<td>Environmental Studies Services</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2008-09-200905</td>
<td>Environmental Studies Services</td>
<td>Wilbur Smith Associates</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2008-09-200906</td>
<td>Environmental Studies Services</td>
<td>Third Rock Consultants, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200906</td>
<td>Environmental Studies Services</td>
<td>Third Rock Consultants, LLC</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>2008-09-200907</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200907</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2008-09-200908</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200908</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2008-09-200912</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200912</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2008-09-200913</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2008-09-200914</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200914</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2008-09-200915</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Qore Property Science</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200915</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Qore Property Science</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td>2008-09-200921</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200921</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td>2008-09-200922</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200922</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td>2008-09-200925</td>
<td>Planning Traffic Modeling Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2008-09-200926</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200926</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wilbur Smith Associates</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2008-09-200927</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200927</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2008-09-200928</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200928</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2008-09-200929</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200929</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2008-09-200930</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200930</td>
<td>Planning Traffic Modeling Services</td>
<td>Corradino Group, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2008-09-200931</td>
<td>Planning Traffic Modeling Services</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-09-200931</td>
<td>Planning Traffic Modeling Services</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2008-09-200942</td>
<td>Traffic Counting Services</td>
<td>Southern Traffic Services, Inc.</td>
<td>$1,200,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2008-09** $22,900,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2008-PS</td>
<td>5/1/08</td>
<td>2008-PS-200999</td>
<td>Project Jefferson</td>
<td>Community Transportation Solutions</td>
<td>$2,800,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2008-PS** $2,800,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2008-08</td>
<td>4/20/08</td>
<td>2008-08-200901</td>
<td>Structural Steel Shop Inspection Services</td>
<td>HRV Conformance Verification Associates</td>
<td>$0.00</td>
</tr>
<tr>
<td>2008-08</td>
<td></td>
<td>2008-08-200901</td>
<td>Structural Steel Shop Inspection Services</td>
<td>HRV Conformance Verification Associates</td>
<td>$659,979.00</td>
</tr>
</tbody>
</table>

**Sum: 2008-08** $659,979.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200842</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>PB Americas, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200842</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>PB Americas, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200843</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200843</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200844</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200844</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td>QK4, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200916</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-8203.00</td>
<td>KY-1819</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200924</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200934</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Photo Science, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-07</td>
<td>2/20/08</td>
<td>2008-07-200938</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200835</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200835</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200836</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 3 - Region 3</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200836</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 3 - Region 3</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200837</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200837</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Corradino Group, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200839</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200840</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-06</td>
<td>12/10/07</td>
<td>2008-06-200840</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-05</td>
<td>11/13/07</td>
<td>2008-05-200846</td>
<td>Project</td>
<td>Laurel</td>
<td>11-139.00</td>
<td>CO-</td>
<td>Lochner H. W., Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2008-05</td>
<td>11/13/07</td>
<td>2008-05-200935</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-68.00</td>
<td>I-265</td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2008-05</td>
<td>11/13/07</td>
<td>2008-05-200937</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management - Quality Assurance</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-05</td>
<td>11/13/07</td>
<td>2008-05-200939</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-390.00</td>
<td>I-264</td>
<td>Palmer Engineering</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>2008-04</td>
<td>10/9/07</td>
<td>2008-04-200940</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-48.20</td>
<td>I-71</td>
<td>HNTB Corporation</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>2008-04</td>
<td>10/9/07</td>
<td>2008-04-200952</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-150.01</td>
<td>KY-44</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,700,000.00</td>
</tr>
<tr>
<td>2008-03</td>
<td>9/11/07</td>
<td>2008-03-200830</td>
<td>Statewide</td>
<td>Geodetic Surveying Services - Geodetic</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$162,221.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-03</td>
<td>9/11/07</td>
<td>2008-03-200830</td>
<td>Statewide</td>
<td>Geodetic Surveying Services - Geodetic</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$480,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2008-03</td>
<td>9/11/07</td>
<td>2008-03-2101009</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8300.00</td>
<td>KY-172</td>
<td>WMB, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2008-03</td>
<td>9/11/07</td>
<td>2008-03-211128</td>
<td>Project</td>
<td>Calloway</td>
<td>1-314.20</td>
<td>US-641</td>
<td>Palmer Engineering</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>2008-02</td>
<td>8/14/07</td>
<td>2008-02-201015</td>
<td>Project</td>
<td>Metcalfe</td>
<td>3-900.00</td>
<td>US-68</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$225,000.00</td>
</tr>
<tr>
<td>2008-02</td>
<td>8/14/07</td>
<td>2008-02-201033</td>
<td>Project</td>
<td>Shelby</td>
<td>5-8511.00</td>
<td>KY-53</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$350,000.00</td>
</tr>
</tbody>
</table>

Sum: 2008-07 $7,750,000.00
Sum: 2008-06 $6,600,000.00
Sum: 2008-05 $3,450,000.00
Sum: 2008-04 $3,300,000.00
Sum: 2008-03 $1,292,221.00
Sum: 2008-02 $575,000.00
### Consultant Selection Summary Report

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2008-01</td>
<td>7/10/07</td>
<td>2008-01-200820</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Floyd</td>
<td>12-1074.00</td>
<td>CR-1962</td>
<td>American Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200820</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Oldham</td>
<td>5-388.00</td>
<td>KY-53</td>
<td>American Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200822</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>American Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200825</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Caldwell</td>
<td>2-153.00</td>
<td>PF-9999</td>
<td>American Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200826</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>Floyd</td>
<td>12-1074.00</td>
<td>CR-1962</td>
<td>Crawford J. M. and Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200829</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200829</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$1,200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200831</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-347.50</td>
<td>KY-44</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200834</td>
<td>Project</td>
<td>Caldwell</td>
<td>2-153.00</td>
<td>PF-9999</td>
<td>American Engineers, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200845</td>
<td>Project</td>
<td>Floyd</td>
<td>12-1074.00</td>
<td>CR-1962</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$90,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200910</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>Burgess &amp; Niple, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200910</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>Burgess &amp; Niple, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200911</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>Palmer Engineering</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200911</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>Palmer Engineering</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200923</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>Stantec Consulting Services, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200932</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 4 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>HNTB Corporation</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200932</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 4 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>HNTB Corporation</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200933</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 5 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>PB Americas, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-200933</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 5 - Ohio River Bridges</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>PB Americas, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2008-01-201360</td>
<td>Project</td>
<td>Madison</td>
<td>7-235.00</td>
<td>KY-52</td>
<td>GRW Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2007-11</td>
<td>6/12/07</td>
<td>2007-11-200816</td>
<td>Project</td>
<td>Knott</td>
<td>12-1080.00</td>
<td>KY-1098</td>
<td>DLZ Kentucky, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-11-200818</td>
<td>Project</td>
<td>Warren</td>
<td>3-17.00</td>
<td>I-65</td>
<td>PB Americas, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-11-200819</td>
<td>Project</td>
<td>Marshall</td>
<td>1-117.00</td>
<td>US-68</td>
<td>American Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-11-200823</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-344.01</td>
<td>KY-1747</td>
<td>GRW Engineers, Inc.</td>
<td>$700,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-11-200832</td>
<td>Project</td>
<td>Oldham</td>
<td>5-388.00</td>
<td>KY-53</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-11-200833</td>
<td>Project</td>
<td>Rowan</td>
<td>9-192.00</td>
<td>KY-32</td>
<td>Wilbur Smith Associates</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-11-201016</td>
<td>Project</td>
<td>Wolfe</td>
<td>10-8101.00</td>
<td>KY-205</td>
<td>CDP Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2007-11</td>
<td>$2,800,000.00</td>
<td></td>
</tr>
<tr>
<td>2007-10</td>
<td>4/10/07</td>
<td>2007-10-200802</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-183.00</td>
<td>CO-</td>
<td>BTM Engineering, a Bowman Company</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200803</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-183.00</td>
<td>CO-</td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200807</td>
<td>Project</td>
<td>Owosky</td>
<td>10-279.51</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$850,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200810</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-8308.00</td>
<td>KY-30</td>
<td>WMB, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200811</td>
<td>Project</td>
<td>Hancock</td>
<td>2-197.00</td>
<td>PF-9999</td>
<td>GRW Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200812</td>
<td>Project</td>
<td>Caldwell</td>
<td>2-1063.00</td>
<td>KY-139</td>
<td>Palmer Engineering</td>
<td>$360,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200813</td>
<td>Project</td>
<td>Estill</td>
<td>10-8305.00</td>
<td>KY-89</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$850,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200821</td>
<td>Project</td>
<td>Christian</td>
<td>2-180.00</td>
<td>KY-911</td>
<td>Lochner H. W., Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-10-200848</td>
<td>Project</td>
<td>Hardin</td>
<td>4-8103.00</td>
<td>PF-9999</td>
<td>QK4, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2007-10</td>
<td>$4,760,000.00</td>
<td></td>
</tr>
<tr>
<td>2007-09</td>
<td>3/13/07</td>
<td>2007-09-200806</td>
<td>Project</td>
<td>Cumberland</td>
<td>8-158.10</td>
<td>PF-9999</td>
<td>Municipal Engineering Company</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-09-200817</td>
<td>Project</td>
<td>Spencer</td>
<td>5-395.00</td>
<td>KY-44</td>
<td>American Engineers, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2007-09-201004</td>
<td>Project</td>
<td>Knox</td>
<td>11-150.00</td>
<td>KY-11</td>
<td>Palmer Engineering</td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2007-09</td>
<td>$2,200,000.00</td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>-----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200770</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>Third Rock Consultants, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200770</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>Third Rock Consultants, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200773</td>
<td>Statewide</td>
<td>Value Engineering Services - Ohio River Bridges</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200773</td>
<td>Statewide</td>
<td>Value Engineering Services - Ohio River Bridges</td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200780</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200780</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200781</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>Ventry Engineering, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200782</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>Strategic Value Solutions, Inc</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200801</td>
<td>Project</td>
<td>Powell</td>
<td>10-138.00</td>
<td>KY-9000</td>
<td>Palmer Engineering</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>2007-08</td>
<td>2/13/07</td>
<td>2007-08-200808</td>
<td>Project</td>
<td>Spencer</td>
<td>5-1033.00</td>
<td>KY-55</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2007-08</td>
<td>$5,500,000.00</td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200757</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200757</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200758</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200758</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>QK4, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200759</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200759</td>
<td>Statewide</td>
<td>Roadway Design Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200765</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200765</td>
<td>Statewide</td>
<td>Traffic Engineering Services - District 7</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200777</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 2 - Districts 4, 5, &amp; 6 - Package 2 - Districts 4, 5, &amp; 6</td>
<td>Palmer Engineering</td>
<td>$260,959.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200778</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 3 - Districts 7, 8, &amp; 9</td>
<td>PB Americas, Inc.</td>
<td>$54,848.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200778</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 3 - Districts 7, 8, &amp; 9</td>
<td>PB Americas, Inc.</td>
<td>$294,399.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200779</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 4 - Districts 10, 11, &amp; 12</td>
<td>American Engineers, Inc.</td>
<td>$90,786.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200779</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 4 - Districts 10, 11, &amp; 12</td>
<td>American Engineers, Inc.</td>
<td>$163,302.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200804</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 1 - Districts 1, 2, &amp; 3</td>
<td>AECOM Technical Services, Inc.</td>
<td>$99,770.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200804</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 1 - Districts 1, 2, &amp; 3</td>
<td>AECOM Technical Services, Inc.</td>
<td>$262,623.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200805</td>
<td>Project</td>
<td>Clark</td>
<td>7-8101.00</td>
<td>KY-9000</td>
<td>HDR Engineering, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2007-07</td>
<td>1/9/07</td>
<td>2007-07-200815</td>
<td>Project</td>
<td>Warren</td>
<td>3-130.00</td>
<td>WN-9007</td>
<td>Gresham Smith</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2007-07</td>
<td>$9,197,419.00</td>
</tr>
<tr>
<td>2007-06</td>
<td>12/20/06</td>
<td>2007-06-200768</td>
<td>Project</td>
<td>Fayette</td>
<td>7-368.00</td>
<td>KY-1973</td>
<td>Quest Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2007-06</td>
<td>12/20/06</td>
<td>2007-06-200841</td>
<td>Project</td>
<td>Trimble</td>
<td>5-135.80</td>
<td>US-421</td>
<td>Wilbur Smith Associates</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2007-06</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200741</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 3 - Region 3</td>
<td>Lochner H. W., Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200742</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 2 - Region 2</td>
<td>Quest Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200745</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 4 &amp; 5</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200747</td>
<td>Statewide</td>
<td>Highway &amp; Bridge Construction Inspection Services - Region 4 &amp; 5 &amp; Region 5</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200752</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-397.00</td>
<td>US-60</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200755</td>
<td>Project</td>
<td>Meade</td>
<td>4-297.60</td>
<td>CO-266</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200767</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-389.00</td>
<td>I-264</td>
<td>CLASSICKLE INCORPORATED</td>
<td>$9,850,000.00</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200769</td>
<td>Project</td>
<td>Mercer</td>
<td>7-8344.00</td>
<td>CO-164</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200784</td>
<td>Project</td>
<td>Davies</td>
<td>2-1065.00</td>
<td>KY-279</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200785</td>
<td>Project</td>
<td>Fayette</td>
<td>7-144.00</td>
<td>US-68</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-05</td>
<td>11/14/06</td>
<td>2007-05-200814</td>
<td>Statewide</td>
<td>Intelligent Transportation Systems - TRIMARC - TRIMARC Evaluation</td>
<td>TELEVENT PARADYNE</td>
<td>$9,850,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-04</td>
<td>10/10/06</td>
<td>2007-04-200764</td>
<td>Project</td>
<td>Boyd</td>
<td>9-129.00</td>
<td>CO-25</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-04</td>
<td>10/10/06</td>
<td>2007-04-200767</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-389.00</td>
<td>I-264</td>
<td>CLASSICKLE INCORPORATED</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-04</td>
<td>10/10/06</td>
<td>2007-04-200769</td>
<td>Project</td>
<td>Mercer</td>
<td>7-8344.00</td>
<td>CO-164</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-04</td>
<td>10/10/06</td>
<td>2007-04-200784</td>
<td>Project</td>
<td>Davies</td>
<td>2-1065.00</td>
<td>KY-279</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-04</td>
<td>10/10/06</td>
<td>2007-04-200785</td>
<td>Project</td>
<td>Fayette</td>
<td>7-144.00</td>
<td>US-68</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200744</td>
<td>Project</td>
<td>Marion</td>
<td>4-8304.00</td>
<td>KY-49</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$13,000,000.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200746</td>
<td>Project</td>
<td>Allen</td>
<td>3-8100.00</td>
<td>KY-100</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$3,000,000.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200748</td>
<td>Project</td>
<td></td>
<td></td>
<td></td>
<td>American Engineers, Inc.</td>
<td>$6,000,000.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200750</td>
<td>Project</td>
<td>Harlan</td>
<td>11-149.00</td>
<td>KY-1926</td>
<td>EA Partners, PLC</td>
<td>$7,000,000.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200751</td>
<td>Project</td>
<td>Laurel</td>
<td>11-904.01</td>
<td>KY-363</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$9,000,000.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200762</td>
<td>Project</td>
<td>Trigg</td>
<td>1-180.60</td>
<td>US-68</td>
<td>Michael Baker International, Inc.</td>
<td>$14,000,000.00</td>
</tr>
<tr>
<td>2007-03</td>
<td>9/12/06</td>
<td>2007-03-200775</td>
<td>Statewide</td>
<td>Intelligent Transportation Systems - TRIMARC - TRIMARC Evaluation</td>
<td>Northrop Grumman Systems Corporation</td>
<td>$52,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200728</td>
<td>Project</td>
<td>Laurel</td>
<td>11-8305.00</td>
<td>US-25</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200730</td>
<td>Project</td>
<td>White</td>
<td>11-8306.00</td>
<td>KY-2386</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200731</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>Gresham Smith</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200731</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>Gresham Smith</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200732</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200732</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200734</td>
<td>Project</td>
<td>Casey</td>
<td>8-273.00</td>
<td>KY-1649</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200736</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>BTM Engineering, a Bowman Company</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200736</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>BTM Engineering, a Bowman Company</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200736</td>
<td>Statewide</td>
<td>Traffic Engineering Services</td>
<td>BTM Engineering, a Bowman Company</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200739</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-150.10</td>
<td>KY-44</td>
<td>EA Partners, PLC</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200744</td>
<td>Project</td>
<td>Clark</td>
<td>7-33.00</td>
<td>I-64</td>
<td>HNTB Corporation</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200753</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-371.11</td>
<td>KY-22</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2007-02</td>
<td>8/8/06</td>
<td>2007-02-200761</td>
<td>Project</td>
<td>Woodford</td>
<td>7-117.00</td>
<td>US-60</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
</tbody>
</table>

Sum: 2007-05 $9,850,000.00
Sum: 2007-04 $0.00
Sum: 2007-03 $52,000,000.00
Sum: 2007-02 $1,500,000.00
<table>
<thead>
<tr>
<th>Agreement Number</th>
<th>Consultant</th>
<th>Date</th>
<th>Type</th>
<th>Consultant Selection Summary Report</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2007-01</td>
<td></td>
<td>7/11/06</td>
<td>Statewide</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200725</td>
<td>Northrop Grumman Systems Corporation</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200725</td>
<td>Northrop Grumman Systems Corporation</td>
<td>$3,075,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200725</td>
<td>Northrop Grumman Systems Corporation</td>
<td>$4,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200727</td>
<td>AECOM Technical Services, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200733</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200737</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200738</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200740</td>
<td>HNTB Corporation</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200754</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2007-01-200766</td>
<td>Parsons Brinckerhoff</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Sum: 2007-01</td>
<td>$9,075,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-08</td>
<td></td>
<td>5/9/06</td>
<td>Statewide</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-08-200721</td>
<td>Palmer Engineering</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-08-200722</td>
<td>Municipal Engineering Company</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-08-200735</td>
<td>Skees Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Sum: 2006-08</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07</td>
<td></td>
<td>4/11/06</td>
<td>Statewide</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-2006100</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-2006100</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200693</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200693</td>
<td>QK4, Inc.</td>
<td>$900,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200695</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200695</td>
<td>Wilbur Smith Associates</td>
<td>$900,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200699</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200699</td>
<td>Lee Engineering, LLC</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200701</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200701</td>
<td>QK4, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200702</td>
<td>HRV Conformance Verification Associat</td>
<td>$1,291,150.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200703</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$400,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200704</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200704</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$400,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200705</td>
<td>Parsons Brinckerhoff</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200705</td>
<td>Parsons Brinckerhoff</td>
<td>$400,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200706</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200706</td>
<td>Wilbur Smith Associates</td>
<td>$500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200707</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200707</td>
<td>Corradino Group, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200708</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200708</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200709</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200709</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200710</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200710</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200711</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200711</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200712</td>
<td>WMB, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200712</td>
<td>WMB, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200714</td>
<td>Quest Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200714</td>
<td>Quest Engineers, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200718</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200719</td>
<td>Woolpert, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200720</td>
<td>Photo Science, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200724</td>
<td>EA Partners, PLC</td>
<td>$400,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200729</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200743</td>
<td>DLZ Kentucky, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-07-200760</td>
<td>GRW Engineers, Inc.</td>
<td>$400,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Sum: 2006-07</td>
<td>$24,791,150.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
</tr>
<tr>
<td>2006-06</td>
<td>3/14/06</td>
<td>2006-06-200685</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
</tr>
<tr>
<td>2006-06</td>
<td>3/14/06</td>
<td>2006-06-200685</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management</td>
<td>GPI - Greenman-Pedersen, Inc.</td>
</tr>
<tr>
<td>2006-06</td>
<td>2006-0696</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
</tr>
<tr>
<td>2006-06</td>
<td>2006-0696</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Wilbur Smith Associates</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2006-06</td>
<td>2006-0697</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2006-06</td>
<td>2006-0697</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2006-06</td>
<td>2006-0763</td>
<td>Project</td>
<td>Franklin</td>
<td>5-2035.40</td>
<td>I-64</td>
</tr>
<tr>
<td>2006-06</td>
<td>2006-0783</td>
<td>Project</td>
<td>Franklin</td>
<td>5-2035.70</td>
<td>I-64</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2006-05</td>
<td>2/14/06</td>
<td>2006-05-200672</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2/14/06</td>
<td>2006-05-200672</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Palmer Engineering</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0573</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>GRW Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0574</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0578</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0579</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Lochner H. W., Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0581</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>WMB, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0582</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0586</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management - Quality Assurance</td>
<td>Woolpert, Inc.</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0587</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0587</td>
<td>Statewide</td>
<td>Aviation Planning &amp; Engineering Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0594</td>
<td>Project</td>
<td>Union</td>
<td>2-310.01</td>
<td>I-56</td>
<td>Municipal Engineering Company</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$302,401.00</td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0509</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - In-State Bridges - Package 2</td>
<td>HNTB Corporation</td>
<td>$504,182.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2006-05</td>
<td>2006-0524</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - In-State Bridges - Package 1</td>
<td>HNTB Corporation</td>
<td>$504,182.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2006-05</td>
<td>$8,056,583.00</td>
<td></td>
</tr>
<tr>
<td>Bulletin Number</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
<td></td>
</tr>
<tr>
<td>----------------</td>
<td>-----------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------</td>
<td>--------</td>
<td></td>
</tr>
<tr>
<td>2006-04</td>
<td>2006-04-200655</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td></td>
<td>Region 1</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200656</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td></td>
<td>Region 1</td>
<td>American Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200657</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td></td>
<td>Region 1</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200658</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td></td>
<td>Region 1</td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200659</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td></td>
<td>Region 2</td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200660</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td></td>
<td>Region 2</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200661</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td></td>
<td>Region 2</td>
<td>American Engineers, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200662</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td></td>
<td>Region 2</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200663</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td></td>
<td>Region 3</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200664</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td></td>
<td>Region 3</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200665</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td></td>
<td>Region 3</td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200666</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td></td>
<td>Region 3</td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200667</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200668</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200669</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200670</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200671</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200672</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200673</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200674</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200675</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200676</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200677</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Third Rock Consultants, LLC</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200678</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Third Rock Consultants, LLC</td>
<td>$1,000,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200679</td>
<td>Project</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$100,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200680</td>
<td>Project</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200681</td>
<td>Project</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td>2006-04-200682</td>
<td>Project</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$400,000.00</td>
<td></td>
</tr>
<tr>
<td>Sum: 2006-04</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$15,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>-----------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>2006-03</td>
<td>10/11/05</td>
<td>2006-03-200640</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>FSMM Engineers</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200640</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>FSMM Engineers</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200641</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200641</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200642</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200642</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200643</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200643</td>
<td>Statewide</td>
<td>Permit Application Services - Permit Application</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$2,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200644</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 3 - Region 3</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200644</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 3 - Region 3</td>
<td>Lee Engineering, LLC</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200645</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Corradino Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200645</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 2 - Region 2</td>
<td>Corradino Group, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200646</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200646</td>
<td>Statewide</td>
<td>Environmental Investigation &amp; Remediation Services - Region 1 - Region 1</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200650</td>
<td>Statewide</td>
<td>Environmental Storm Water Services</td>
<td>FSMM Engineers</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200650</td>
<td>Statewide</td>
<td>Environmental Storm Water Services</td>
<td>FSMM Engineers</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200652</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200652</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200653</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$2,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200670</td>
<td>Project</td>
<td></td>
<td>Skees Engineering, Inc.</td>
<td>$98,464.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200688</td>
<td>Project</td>
<td>Jefferson</td>
<td></td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200723</td>
<td>Project</td>
<td>Campbell</td>
<td>6-8105.00</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-03-200726</td>
<td>Project</td>
<td>Letcher</td>
<td>12-1072.00</td>
<td>CR-1146</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td>2006-02</td>
<td>9/14/05</td>
<td>2006-02-200717</td>
<td>Project</td>
<td>Campbell</td>
<td>6-8104.00</td>
<td>I-471</td>
<td>GRW Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2006-01</td>
<td>8/9/05</td>
<td>2006-01-200633</td>
<td>Statewide</td>
<td>Traffic Counting Services</td>
<td>Southern Traffic Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200633</td>
<td>Statewide</td>
<td>Traffic Counting Services</td>
<td>Southern Traffic Services, Inc.</td>
<td>$600,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200638</td>
<td>Project</td>
<td>Boyd</td>
<td>9-8201.00</td>
<td>KY-766</td>
<td>Municipal Engineering Company</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200647</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 1 - Package 1</td>
<td>WMB, Inc.</td>
<td>$114,038.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200648</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 2 - Package 2</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$122,193.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200649</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 3 - Package 3</td>
<td>Palmer Engineering</td>
<td>$215,539.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200651</td>
<td>Statewide</td>
<td>Highway Bridge Maintenance - Package 4 - Package 4</td>
<td>AECOM Technical Services, Inc.</td>
<td>$224,032.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200654</td>
<td>Project</td>
<td>Madison</td>
<td>7-251.00</td>
<td>US-25</td>
<td>HDR Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200698</td>
<td>Project</td>
<td>Greenup</td>
<td>9-132.00</td>
<td>KY-2</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2006-01-200716</td>
<td>Project</td>
<td>Clay</td>
<td>11-803.00</td>
<td>US-421</td>
<td>GRW Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-07</td>
<td>6/14/05</td>
<td>2005-07-200625</td>
<td>Project</td>
<td>Campbell</td>
<td>6-1062.00</td>
<td>CR-1316</td>
<td>Skees Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200626</td>
<td>Project</td>
<td>Monroe</td>
<td>3-1067.00</td>
<td>CR-1252</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200628</td>
<td>Project</td>
<td>Letcher</td>
<td>12-1081.00</td>
<td>CR-1376</td>
<td>WMB, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200629</td>
<td>Project</td>
<td>Boone</td>
<td>6-1064.00</td>
<td>CR-1329</td>
<td>Skees Engineering, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200630</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-159.00</td>
<td>I-64</td>
<td>WSP USA Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200634</td>
<td>Project</td>
<td>Marion</td>
<td>4-138.00</td>
<td>CO-</td>
<td>Gresham Smith</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200635</td>
<td>Project</td>
<td>Warren</td>
<td>3-109.00</td>
<td>PF-9999</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200637</td>
<td>Project</td>
<td>Monroe</td>
<td>3-1063.00</td>
<td>CR-1133</td>
<td>American Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200639</td>
<td>Project</td>
<td>Pike</td>
<td>12-1076.00</td>
<td>KY-199</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2005-07-200690</td>
<td>Project</td>
<td>Pike</td>
<td>12-1089.00</td>
<td>KY-199</td>
<td>DLZ Kentucky, Inc.</td>
<td>$0.00</td>
</tr>
</tbody>
</table>

**Sum: 2006-03** $17,098,464.00

**Sum: 2006-02** $1,275,802.00

**Sum: 2005-07** $250,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2005-06</td>
<td></td>
<td>2005-06-200622</td>
<td>Project</td>
<td>Allen</td>
<td>3-1061.00</td>
<td>CR-1124</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td></td>
</tr>
<tr>
<td>2005-06</td>
<td></td>
<td>2005-06-200631</td>
<td>Project</td>
<td>Adair</td>
<td>8-1039.00</td>
<td>CR-1289</td>
<td>BTM Engineering, a Bowman Company</td>
<td></td>
</tr>
<tr>
<td>2005-06</td>
<td></td>
<td>2005-06-200632</td>
<td>Project</td>
<td>Pendleton</td>
<td>6-1065.00</td>
<td>CR-1318</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2005-06**

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2005-05</td>
<td>4/14/05</td>
<td>2005-05-200601</td>
<td>Statewide</td>
<td>Allen</td>
<td>3-1061.00</td>
<td>CR-1124</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200601</td>
<td>Statewide</td>
<td>Letcher</td>
<td>12-103.00</td>
<td>KY-15</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200602</td>
<td>Statewide</td>
<td>Allen</td>
<td>3-1061.00</td>
<td>CR-1124</td>
<td>Qore Property Science</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200602</td>
<td>Statewide</td>
<td>Letcher</td>
<td>12-103.00</td>
<td>KY-15</td>
<td>Qore Property Science</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200603</td>
<td>Statewide</td>
<td>Allen</td>
<td>3-1061.00</td>
<td>CR-1124</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200603</td>
<td>Statewide</td>
<td>Letcher</td>
<td>12-103.00</td>
<td>KY-15</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200604</td>
<td>Statewide</td>
<td>Allen</td>
<td>3-1061.00</td>
<td>CR-1124</td>
<td>Lochner H. W., Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200604</td>
<td>Statewide</td>
<td>Letcher</td>
<td>12-103.00</td>
<td>KY-15</td>
<td>Lochner H. W., Inc.</td>
<td>$700,000.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200605</td>
<td>Statewide</td>
<td>Allen</td>
<td>3-1061.00</td>
<td>CR-1124</td>
<td>Quest Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200605</td>
<td>Statewide</td>
<td>Letcher</td>
<td>12-103.00</td>
<td>KY-15</td>
<td>Quest Engineers, Inc.</td>
<td>$2,200,000.00</td>
</tr>
<tr>
<td>2005-05</td>
<td></td>
<td>2005-05-200623</td>
<td>Project</td>
<td>Grant</td>
<td>6-1059.00</td>
<td>CS-4009</td>
<td>HDR Engineering, Inc.</td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2005-05** $5,650,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200614</td>
<td>Project</td>
<td>Greenup</td>
<td>9-1060.00</td>
<td>KY-7</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200669</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200669</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$183,283.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200669</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$832,645.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200683</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$755,818.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200689</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$0.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200689</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$44,940.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200689</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$589,029.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200691</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$672,844.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200713</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$110,240.00</td>
</tr>
<tr>
<td>2005-04</td>
<td>3/8/05</td>
<td>2005-04-200713</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$259,114.00</td>
</tr>
</tbody>
</table>

Sum: 2005-04 $3,447,913.00

| 2005-03  | 2/9/05  | 2005-03-200541   | Project | Boone | 6-203.00 | US-42 | Municipal Engineering Company |  |
| 2005-03  | 2/9/05  | 2005-03-200542   | Project | Harrison | 6-1052.00 | KY-356 | Birch, Trautwein & Mims Engineering, Inc. |  |
| 2005-03  | 2/9/05  | 2005-03-200610   | Project | Boone | 6-111.00 | KY-536 | GRW Engineers, Inc. |  |
| 2005-03  | 2/9/05  | 2005-03-200616   | Project | Harrison | 6-1063.00 | CR-1223 | Wilbur Smith Associates |  |

Sum: 2005-03 $88,854.00

| 2005-05  | 7/19/04 | 2005-PS-2 | Statewide | | Interagency - Environmental Investigation & Remediation Services - Interagency | University of Kentucky | $0.00 |
| 2005-05  | 7/19/04 | 2005-PS-2 | Statewide | | Interagency - Environmental Investigation & Remediation Services - Interagency | University of Kentucky | $1,000,000.00 |

Sum: 2005-PS $1,000,000.00

| 2005-01  | 7/19/04 | 2005-01-200535 | Project | Jefferson | 5-118.00 | CO- | Parsons Brinckerhoff |  |
| 2005-01  | 7/19/04 | 2005-01-200537 | Project | Fayette | 7-366.00 | KY-4 | Palmer Engineering |  |

Sum: 2005-01 $0.00
<table>
<thead>
<tr>
<th>Bulletin Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$1,450,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$2,150,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Aeronautics Services</td>
<td>HNTB Corporation</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Aeronautics Services</td>
<td>HNTB Corporation</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Aeronautics Services</td>
<td>GRW Engineers, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Value Engineering Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Traffic Engineering Services</td>
<td>Birch, Trautwein &amp; Mims Engineering, Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Hunt, Robert W. Company</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Hunt, Robert W. Company</td>
<td>$954,800.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Traffic Engineering Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Traffic Forecasting Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Traffic Forecasting Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$120,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Brighton Engineering Company</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Lochner H. W., Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>WMB, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Traffic Forecasting Services</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Traffic Forecasting Services</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>Corrado Group, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>Corrado Group, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>CDM Smith Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>CDM Smith Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Gresham Smith</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>Parsons Brinckerhoff</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>Parsons Brinckerhoff</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Planning Traffic Modeling Services</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Value Engineering Services</td>
<td>Ventry Engineering, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 1</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Linebach Funkhouser, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 2</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Geotechnical Drilling Services - Region 3</td>
<td>Horn &amp; Associates, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2004-08-08</td>
<td>4/13/04</td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$300,000.00</td>
</tr>
</tbody>
</table>

Sum: 2004-08 $9,849,800.00

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin Date</th>
<th>Agreement Number</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2004-07-200428</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200428</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Cultural Resource Analysts, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200431</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Palmer Engineering</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200431</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200432</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>QK4, Inc.</td>
<td>$900,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200433</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200434</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td>H.C. Nutting Company</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200434</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200435</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2 - Region 2</td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200436</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3 - Region 3</td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200437</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200437</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200438</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200438</td>
<td>Statewide</td>
<td>Environmental Cultural Historic &amp; Archaeological Studies Services</td>
<td>Wood Environment &amp; Infrastructure Sol</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200439</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td>Qore Property Science</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200439</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200440</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2 - Region 2</td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200441</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3 - Region 3</td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200443</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Parsons Brinckerhoff</td>
<td>$900,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200444</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200445</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200445</td>
<td>Statewide</td>
<td>Underground Storage Tanks &amp; Hazardous Materials Services</td>
<td>Lee Engineering, LLC</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200446</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200446</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200502</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Qore Property Science</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200502</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200503</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td>Quest Engineers, Inc.</td>
<td>$300,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200505</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>Third Rock Consultants, LLC</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200505</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>Third Rock Consultants, LLC</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200505</td>
<td>Statewide</td>
<td>Environmental Biological &amp; Ecological Services - Biological &amp; Ecological</td>
<td>Third Rock Consultants, LLC</td>
<td>$1,500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200521</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>FMSM Engineers</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200521</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200522</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200527</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Photo Science, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-07-200533</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$1,000,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2004-07 $26,900,000.00

<table>
<thead>
<tr>
<th>Bulletin Date</th>
<th>Agreement Number</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2004-06</td>
<td>2/10/04</td>
<td>Project</td>
<td>Martin</td>
<td>12-139.00</td>
<td>KY-3</td>
<td>Quest Engineers, Inc.</td>
</tr>
</tbody>
</table>

Sum: 2004-06 $0.00

<table>
<thead>
<tr>
<th>Bulletin Date</th>
<th>Agreement Number</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2004-05</td>
<td>1/20/04</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management - Quality Assurance</td>
<td>Corradino Group, Inc.</td>
<td>$300,000.00</td>
<td></td>
</tr>
<tr>
<td>2004-05</td>
<td>1/20/04</td>
<td>Statewide</td>
<td>Bridge Painting Project Inspection and Management - Quality Assurance</td>
<td>Woolpert, Inc.</td>
<td>$300,000.00</td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2004-05 $600,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2004-04</td>
<td>11/13/03</td>
<td>2004-04-200425</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-118.00</td>
<td>CO-Bridge Painting Project Inspection and Management</td>
<td>Lochner H. W., Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2004-04-200528</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>GPI - Greenman-Pedersen, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-02</td>
<td>8/12/03</td>
<td>2004-02-200419</td>
<td>Project</td>
<td>Meade</td>
<td>4-134.00</td>
<td>CO-Bridge Painting Project Inspection and Management</td>
<td>Skees Engineering, Inc.</td>
<td>$225,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2004-02-200621</td>
<td>Project</td>
<td>Menifee</td>
<td>10-8001.00</td>
<td>KY-36</td>
<td>Fracture Critical Bridge Inspection Services</td>
<td>Gresham Smith</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2004-PS</td>
<td>8/4/03</td>
<td>2004-PS-200410</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-118.00</td>
<td>CO-</td>
<td>Community Transportation Solutions</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2003-08</td>
<td>6/10/03</td>
<td>2003-08-200411</td>
<td>Project</td>
<td>Nelson</td>
<td>4-133.00</td>
<td>KY-245</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges</td>
<td>Quest Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200412</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Hunt, Robert W. Company</td>
<td>$59,913.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200413</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$233,598.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200414</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$24,252.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$312,410.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200415</td>
<td>Project</td>
<td>Kenton</td>
<td>6-107.00</td>
<td>KY-371</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3</td>
<td>Municipal Engineering Company</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200429</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$473,019.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200429</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$686,633.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200512</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$105,896.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200512</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td>$296,722.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200512</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td>$392,137.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200512</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td>$637,322.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200512</td>
<td>Statewide</td>
<td></td>
<td></td>
<td></td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td>$827,502.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200530</td>
<td>Project</td>
<td>Menifee</td>
<td>10-1073.00</td>
<td>KY-1215</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3</td>
<td>Strand Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200531</td>
<td>Project</td>
<td>Muhlenberg</td>
<td>2-138.10</td>
<td>US-62</td>
<td>Fracture Critical Bridge Inspection Services - Package 3</td>
<td>Municipal Engineering Company</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-08-200532</td>
<td>Project</td>
<td>Floyd</td>
<td>12-8100.00</td>
<td>KY-122</td>
<td>Fracture Critical Bridge Inspection Services - Package 3</td>
<td>Palmer Engineering</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2003-07</td>
<td>3/11/03</td>
<td>2003-07-200367</td>
<td>Statewide</td>
<td>Environmental &amp; Archaeological Studies Services</td>
<td></td>
<td></td>
<td></td>
<td>Cultural Resource Analysts, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Harlan</td>
<td>11-1049.00</td>
<td>KY-1601</td>
<td>Fracture Critical Bridge Inspection Services - Package 3</td>
<td>Stantec Consulting Services, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Knox</td>
<td>11-1053.00</td>
<td>KY-1232</td>
<td>Fracture Critical Bridge Inspection Services - Package 3</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Jackson</td>
<td>11-1055.00</td>
<td>KY-578</td>
<td>Fracture Critical Bridge Inspection Services - Package 3</td>
<td>Hall-Harmon Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2004-04 $300,000.00

Sum: 2004-03A $300,000.00

Sum: 2004-02 $225,000.00

Sum: 2004-PS $250,000.00

Sum: 2004-01 $312,410.00

Sum: 2003-08 $4,687,612.00

Sum: 2003-07 $2,000,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Adj Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2003-06</td>
<td>1/14/03</td>
<td>2003-06-200369</td>
<td>Project</td>
<td>McCreary</td>
<td>8-261.11</td>
<td>KY-92</td>
<td>Municipal Engineering Company</td>
<td></td>
</tr>
<tr>
<td>2003-06</td>
<td>1/14/03</td>
<td>2003-06-200370</td>
<td>Project</td>
<td>Clinton</td>
<td>8-165.00</td>
<td>US-127</td>
<td>EA Partners, PLC</td>
<td></td>
</tr>
<tr>
<td>2003-06</td>
<td>1/14/03</td>
<td>2003-06-200404</td>
<td>Project</td>
<td>Clinton</td>
<td>8-260.10</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td>2003-06</td>
<td>1/14/03</td>
<td>2003-06-200405</td>
<td>Project</td>
<td>Logan</td>
<td>3-273.00</td>
<td>US-431</td>
<td>GRW Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td>2003-06</td>
<td>1/14/03</td>
<td>2003-06-200409</td>
<td>Project</td>
<td>Clinton</td>
<td>8-260.02</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td>2003-05</td>
<td>11/14/02</td>
<td>2003-05-200371</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$201,014.00</td>
</tr>
<tr>
<td>2003-05</td>
<td>11/14/02</td>
<td>2003-05-200371</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$265,132.00</td>
</tr>
<tr>
<td>2003-05</td>
<td>11/14/02</td>
<td>2003-05-200371</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$380,845.00</td>
</tr>
<tr>
<td>2003-04</td>
<td>10/9/02</td>
<td>2003-04-200358</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-1069.00</td>
<td>KY-1471</td>
<td>Loechner H. W., Inc.</td>
<td></td>
</tr>
<tr>
<td>2003-04</td>
<td>10/9/02</td>
<td>2003-04-200366</td>
<td>Project</td>
<td>Perry</td>
<td>10-1064.00</td>
<td>CO-</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$999,991.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200340</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 1, 2, 4, &amp; 5</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200340</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 1, 2, 4, &amp; 5</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$460,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200340</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 1, 2, 4, &amp; 5</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200341</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 3, 7, 8, &amp; 11</td>
<td></td>
<td></td>
<td>Quest Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200341</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 3, 7, 8, &amp; 11</td>
<td></td>
<td></td>
<td>Quest Engineers, Inc.</td>
<td>$260,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200341</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 3, 7, 8, &amp; 11</td>
<td></td>
<td></td>
<td>Quest Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200342</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 6, 9, 10, &amp; 12</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200342</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 6, 9, 10, &amp; 12</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$510,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200342</td>
<td>Statewide</td>
<td>Hazard Elimination System Services - District 6, 9, 10, &amp; 12</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200343</td>
<td>Aeronautics Services</td>
<td></td>
<td></td>
<td></td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200351</td>
<td>Statewide</td>
<td>Statewide Transportation Operations Center (STOC) - Statewide Transportation Operations Center (STOC)</td>
<td></td>
<td></td>
<td>PB Farradyne</td>
<td>($882,448.00)</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200351</td>
<td>Statewide</td>
<td>Statewide Transportation Operations Center (STOC) - Statewide Transportation Operations Center (STOC)</td>
<td></td>
<td></td>
<td>PB Farradyne</td>
<td>($205,696.00)</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200351</td>
<td>Statewide</td>
<td>Statewide Transportation Operations Center (STOC) - Statewide Transportation Operations Center (STOC)</td>
<td></td>
<td></td>
<td>PB Farradyne</td>
<td>$0.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200351</td>
<td>Statewide</td>
<td>Statewide Transportation Operations Center (STOC) - Statewide Transportation Operations Center (STOC)</td>
<td></td>
<td></td>
<td>PB Farradyne</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200351</td>
<td>Statewide</td>
<td>Statewide Transportation Operations Center (STOC) - Statewide Transportation Operations Center (STOC)</td>
<td></td>
<td></td>
<td>PB Farradyne</td>
<td>$4,500,000.00</td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200353</td>
<td>Project</td>
<td>Graves</td>
<td>1-1003.00</td>
<td>KY-97</td>
<td>Geotech Engineering &amp; Testing</td>
<td></td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200359</td>
<td>Project</td>
<td>Campbell</td>
<td>6-8103.00</td>
<td>KY-2345</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td>2003-03</td>
<td>9/10/02</td>
<td>2003-03-200360</td>
<td>Project</td>
<td>Lawrence</td>
<td>12-284.00</td>
<td>KY-32</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td></td>
</tr>
<tr>
<td>2003-02</td>
<td>8/13/02</td>
<td>2003-02-200355</td>
<td>Project</td>
<td>Hickman</td>
<td>1-1007.00</td>
<td>CS-1035</td>
<td>American Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td>2003-02</td>
<td>8/13/02</td>
<td>2003-02-200362</td>
<td>Statewide</td>
<td>Intelligent Transportation Systems - Lexington/ Central</td>
<td></td>
<td></td>
<td>HNTB Corporation</td>
<td>$216,604.00</td>
</tr>
<tr>
<td>2003-02</td>
<td>8/13/02</td>
<td>2003-02-200372</td>
<td>Project</td>
<td>Grayson</td>
<td>4-308.00</td>
<td>CO-</td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td></td>
</tr>
</tbody>
</table>

Sum: 2003-06 $11,041,856.00
Sum: 2003-05 $999,991.00
Sum: 2003-04 $882,448.00
Sum: 2003-03 ($205,696.00)
Sum: 2003-02 $216,604.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2003-01</td>
<td>7/9/02</td>
<td>2003-01-200346</td>
<td>Project</td>
<td>Hickman</td>
<td>1-1005.00</td>
<td>KY-307</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-01-200350</td>
<td>Project</td>
<td>Pike</td>
<td>12-276.00</td>
<td>PF-9999</td>
<td>Summit Engineering, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-01-200363</td>
<td>Project</td>
<td>Garrard</td>
<td>7-196.00</td>
<td>US-27</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-01-200363</td>
<td>Project</td>
<td>Garrard</td>
<td>7-196.00</td>
<td>US-27</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2003-01-200515</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-65.00</td>
<td>I-64</td>
<td>QK4, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2003-01</td>
<td>$0.00</td>
</tr>
<tr>
<td>2002-10</td>
<td>6/7/02</td>
<td>2002-10-200309</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200313</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>FSMG Engineers</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200314</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>H.C. Nutting Company</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200315</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 1 - Region 1</td>
<td></td>
<td></td>
<td>Rhodes, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200316</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2 - Region 2</td>
<td></td>
<td></td>
<td>FSMG Engineers</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200317</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2 - Region 2</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200318</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2 - Region 2</td>
<td></td>
<td></td>
<td>Horn &amp; Associates, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200319</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 2 - Region 2</td>
<td></td>
<td></td>
<td>Rhodes, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200320</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3 - Region 3</td>
<td></td>
<td></td>
<td>Horn &amp; Associates, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200321</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3 - Region 3</td>
<td></td>
<td></td>
<td>H.C. Nutting Company</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200322</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3 - Region 3</td>
<td></td>
<td></td>
<td>FSMG Engineers</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200323</td>
<td>Statewide</td>
<td>Geotechnical Drilling Services - Region 3 - Region 3</td>
<td></td>
<td></td>
<td>Rhodes, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200348</td>
<td>Project</td>
<td>Pike</td>
<td>12-1070.00</td>
<td>KY-80</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200349</td>
<td>Project</td>
<td>Carter</td>
<td>9-144.00</td>
<td>KY-7</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200352</td>
<td>Project</td>
<td>Ballard</td>
<td>1-115.00</td>
<td>US-60</td>
<td>American Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200354</td>
<td>Project</td>
<td>Knox</td>
<td>11-112.00</td>
<td>CO-</td>
<td>Vaughn &amp; Melton Consultants Engineers</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200361</td>
<td>Project</td>
<td>Pendleton</td>
<td>6-1048.00</td>
<td>KY-22</td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-10-200364</td>
<td>Project</td>
<td>Adair</td>
<td>4-132.00</td>
<td>PF-9999</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2002-10</td>
<td>$12,250,000.00</td>
</tr>
<tr>
<td>2002-09</td>
<td>5/14/02</td>
<td>2002-09-200305</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200305</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200305</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200306</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>T.H.E. Engineers, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200306</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>T.H.E. Engineers, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200310</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>FSMG Engineers</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200311</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200312</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200325</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Law Engineering &amp; Environmental</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200325</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Law Engineering &amp; Environmental</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200327</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td></td>
<td></td>
<td>Ventry Engineering, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200331</td>
<td>Project</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>Wilbur Smith Associates</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200331</td>
<td>Project</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>Wilbur Smith Associates</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200332</td>
<td>Project</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200332</td>
<td>Project</td>
<td>Planning Services</td>
<td></td>
<td></td>
<td>QK4, Inc.</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200333</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td></td>
<td></td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200334</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Woolpert, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200335</td>
<td>Project</td>
<td></td>
<td></td>
<td>N/A</td>
<td>HDR Engineering, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200336</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200337</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td></td>
<td></td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200338</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Air Survey Corporation</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2002-09-200368</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td></td>
<td></td>
<td>Photo Science, Inc.</td>
<td>$2,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 2002-09</td>
<td>$22,800,000.00</td>
</tr>
</tbody>
</table>

**Consultant Selection Summary Report**

Monday, July 18, 2022
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200246</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Lochner H. W., Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200247</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200248</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Brighton Engineering Company</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200249</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200250</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200251</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200251</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Pavement Rehabilitation Services</td>
<td>WMB, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200252</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Pavement Rehabilitation Services</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200253</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Pavement Rehabilitation Services</td>
<td>Hunt, Robert W. Company</td>
<td>$1,513,600.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200308</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Surveying Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200308</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Surveying Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200326</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200326</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Surveying Services</td>
<td>QK4, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200339</td>
<td>Project</td>
<td>Pike</td>
<td>12-281.00</td>
<td>KY-194</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,513,600.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200347</td>
<td>Project</td>
<td>Shelby</td>
<td>5-348.00</td>
<td>KY-1848</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200356</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-344.00</td>
<td>KY-1747</td>
<td>GRW Engineers, Inc.</td>
<td>$1,500,000.00</td>
</tr>
<tr>
<td>2002-08</td>
<td>4/10/02</td>
<td>2002-08-200365</td>
<td>Project</td>
<td>Kenton</td>
<td>6-17.00</td>
<td>I-75</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$1,500,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-08** $6,913,600.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-07</td>
<td>3/12/02</td>
<td>2002-07-200303</td>
<td>Project</td>
<td>Clay</td>
<td>11-8002.01</td>
<td>PF-9999</td>
<td>Palmer Engineering</td>
<td>$200,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-07** $200,000.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-06</td>
<td>2/7/02</td>
<td>2002-06-200244</td>
<td>Project</td>
<td>Boone</td>
<td>6-8000.10</td>
<td>I-275</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2002-06</td>
<td>2/7/02</td>
<td>2002-06-200328</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Forecasting Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$0.00</td>
</tr>
<tr>
<td>2002-06</td>
<td>2/7/02</td>
<td>2002-06-200328</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Forecasting Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>2002-06</td>
<td>2/7/02</td>
<td>2002-06-200330</td>
<td>Project</td>
<td>Mccracken</td>
<td>1-1115.00</td>
<td>US-60</td>
<td>FSM Engineers</td>
<td>$1,500,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-06** $2,000,000.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-05</td>
<td>1/10/02</td>
<td>2002-05-200245</td>
<td>Project</td>
<td>Clark</td>
<td>7-32.00</td>
<td>I-64</td>
<td>EA Partners, PLC</td>
<td>$112,289.00</td>
</tr>
<tr>
<td>2002-05</td>
<td>1/10/02</td>
<td>2002-05-200301</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Planning Traffic Modeling Services - Urban Study - Madison</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$147,203.00</td>
</tr>
<tr>
<td>2002-05</td>
<td>1/10/02</td>
<td>2002-05-200302</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Planning Traffic Modeling Services - Urban Study - Mason</td>
<td>HNTB Corporation</td>
<td>$147,203.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-05** $259,492.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-04</td>
<td>11/9/01</td>
<td>2002-04-200324</td>
<td>Project</td>
<td>Nelson</td>
<td>4-287.00</td>
<td>US-31</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$259,492.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-04** $259,492.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-03</td>
<td>10/15/01</td>
<td>2002-03-200243</td>
<td>Project</td>
<td>Morgan</td>
<td>10-130.00</td>
<td>US-460</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>2002-03</td>
<td>10/15/01</td>
<td>2002-03-200307</td>
<td>Project</td>
<td>Lewis</td>
<td>9-178.00</td>
<td>CO-</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$200,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-03** $200,000.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-02</td>
<td>9/11/01</td>
<td>2002-02-200234</td>
<td>Project</td>
<td>Ohio</td>
<td>2-1052.00</td>
<td>US-231</td>
<td>American Engineers, Inc.</td>
<td>$0.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-02** $200,000.00

---

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2002-01</td>
<td>7/10/01</td>
<td>2002-01-200235</td>
<td>Project</td>
<td>Pulaski</td>
<td>8-270.00</td>
<td>KY-1247</td>
<td>Quest Engineers, Inc.</td>
<td>$0.00</td>
</tr>
</tbody>
</table>

**Sum: 2002-01** $0.00
### Consultant Selection Summary Report

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200212</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200212</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200214</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200214</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200215</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corrado Group, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200215</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Corrado Group, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200216</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200216</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services</td>
<td>Wilbur Smith Associates</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200223</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8003.00</td>
<td>KY-172</td>
<td>Baker Engineering</td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200223</td>
<td>Project</td>
<td>Mason</td>
<td>9-169.00</td>
<td>KY-9</td>
<td>GRW Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200227</td>
<td>Project</td>
<td>Fleming</td>
<td>9-177.00</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200236</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>FMSM Engineers</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200237</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200238</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>Qore Property Science</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-12</td>
<td>6/12/01</td>
<td>2001-12-200239</td>
<td>Statewide</td>
<td>Geotechnical Engineering &amp; Laboratory Services</td>
<td>H.C. Nutting Company</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2001-12** $5,000,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2001-11</td>
<td>5/8/01</td>
<td>2001-11-200226</td>
<td>Project</td>
<td>Green</td>
<td>8-128.00</td>
<td>CO-</td>
<td>Municipal Engineering Company</td>
<td></td>
</tr>
<tr>
<td>2001-11</td>
<td>5/8/01</td>
<td>2001-11-200241</td>
<td>Project</td>
<td>Hickman</td>
<td>1-182.00</td>
<td>PF-9999</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2001-11** $5,000,000.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2001-10</td>
<td>4/9/01</td>
<td>2001-10-200220</td>
<td>Project</td>
<td>Grayson</td>
<td>4-126.00</td>
<td>WK-9001</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-10</td>
<td>4/9/01</td>
<td>2001-10-200221</td>
<td>Project</td>
<td>Morgan</td>
<td>10-8004.00</td>
<td>PF-9999</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-10</td>
<td>4/9/01</td>
<td>2001-10-200225</td>
<td>Project</td>
<td>Leslie</td>
<td>11-12.00</td>
<td>PF-9999</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-10</td>
<td>4/9/01</td>
<td>2001-10-200254</td>
<td>Project</td>
<td>Lawrence</td>
<td>12-115.00</td>
<td>CO-</td>
<td>Wilbur Smith Associates</td>
<td></td>
</tr>
<tr>
<td>2001-10</td>
<td>4/9/01</td>
<td>2001-10-200329</td>
<td>Project</td>
<td>Russell</td>
<td>8-108.00</td>
<td>US-127</td>
<td>QK4, Inc.</td>
<td>$0.00</td>
</tr>
</tbody>
</table>

**Sum: 2001-10** $0.00

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200180</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200186</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Hunt, Robert W. Company</td>
<td>$332,100.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200192</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Air Survey Corporation</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200196</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200197</td>
<td>Project</td>
<td>Casey</td>
<td>8-142.00</td>
<td>KY-70</td>
<td>EA Partners, PLC</td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200202</td>
<td>Project</td>
<td>Grayson</td>
<td>4-122.00</td>
<td>KY-737</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200207</td>
<td>Project</td>
<td>Lee</td>
<td>10-292.00</td>
<td>KY-11</td>
<td>GRW Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200211</td>
<td>Project</td>
<td>Boone</td>
<td>6-351.00</td>
<td>US-25</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200219</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>3Di, LLC</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200224</td>
<td>Project</td>
<td>Bell</td>
<td>11-135.00</td>
<td>KY-92</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200231</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Photo Science, Inc.</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-09</td>
<td>3/8/01</td>
<td>2001-09-200240</td>
<td>Project</td>
<td>Monroe</td>
<td>3-7020.00</td>
<td>CO-</td>
<td>QK4, Inc.</td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 2001-09** $2,832,100.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$9,104.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$25,678.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$31,229.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$89,916.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$125,059.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200187</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 1</td>
<td>AECOM Technical Services, Inc.</td>
<td>$173,761.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200188</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 2</td>
<td>PDR Engineers, Inc.</td>
<td>$207,302.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200188</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 2</td>
<td>PDR Engineers, Inc.</td>
<td>$220,817.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200193</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 3</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$134,603.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200193</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 3</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$295,562.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200193</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 3</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$346,561.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200194</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>HNTB Corporation ($37,296.00)</td>
<td>$140,229.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200194</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>HNTB Corporation $140,229.00</td>
<td>$172,304.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200195</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>FMSM Engineers $0.00</td>
<td>$18,731.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200195</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>FMSM Engineers $18,731.00</td>
<td>$83,567.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200195</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>FMSM Engineers $83,567.00</td>
<td>$391,069.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200195</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>FMSM Engineers $391,069.00</td>
<td>$449,965.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2001-08</td>
<td>2/7/01</td>
<td>2001-08-200195</td>
<td>Statewide</td>
<td>Ohio River Bridges - Package 4</td>
<td>FMSM Engineers $449,965.00</td>
<td>$2,878,161.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Consultant Selection Summary Report**

**Monday, July 18, 2022**

Page 69 of 81
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>2001-06</td>
<td>12/15/00</td>
<td>2001-06-200158</td>
<td>Project</td>
<td>Perry</td>
<td>10-1021.00</td>
<td>CO-</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200159</td>
<td>Project</td>
<td>Menifee</td>
<td>10-8000.00</td>
<td>KY-1274</td>
<td>Baker Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200165</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-1061.00</td>
<td>US-460</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200167</td>
<td>Project</td>
<td>Boone</td>
<td>6-158.00</td>
<td>KY-536</td>
<td>GRW Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200170</td>
<td>Project</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>FMSM Engineers</td>
<td>$0.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200170</td>
<td>Project</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>FMSM Engineers</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200170</td>
<td>Project</td>
<td>Statewide</td>
<td>Environmental Studies Services</td>
<td>FMSM Engineers</td>
<td>$500,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200171</td>
<td>Project</td>
<td>Graves</td>
<td>1-8000.00</td>
<td>US-45</td>
<td>PDR Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200172</td>
<td>Project</td>
<td>Graves</td>
<td>1-8001.00</td>
<td>KY-1830</td>
<td>PDR Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200173</td>
<td>Project</td>
<td>Pulaski</td>
<td>8-270.10</td>
<td>US-27</td>
<td>Quest Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200189</td>
<td>Project</td>
<td>Magoffin</td>
<td>10-1062.00</td>
<td>PF-9999</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-06-200213</td>
<td>Project</td>
<td>Lewis</td>
<td>9-8010.00</td>
<td>PF-9999</td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2001-06</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$750,000.00</td>
</tr>
<tr>
<td>2001-05</td>
<td>11/14/00</td>
<td>2001-05-200144</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>Ventry Engineering, Inc.</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200144</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>Ventry Engineering, Inc.</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200157</td>
<td>Project</td>
<td>Hardin</td>
<td>4-8003.00</td>
<td>PF-9999</td>
<td>Municipal Engineering Company</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200163</td>
<td>Project</td>
<td>Pike</td>
<td>12-1009.00</td>
<td>KY-2552</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200166</td>
<td>Project</td>
<td>Wayne</td>
<td>8-109.00</td>
<td>KY-90</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200174</td>
<td>Project</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>AECOM Technical Services, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200177</td>
<td>Project</td>
<td>Mccracken</td>
<td>1-8003.00</td>
<td>I-24</td>
<td>American Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200182</td>
<td>Project</td>
<td>Meade</td>
<td>4-8000.00</td>
<td>KY-79</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200205</td>
<td>Project</td>
<td></td>
<td>1-69.10</td>
<td>N/A</td>
<td>Wilbur Smith Associates</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200208</td>
<td>Project</td>
<td>Carroll</td>
<td>6-8002.00</td>
<td>US-42</td>
<td>HDR Engineering, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-05-200210</td>
<td>Project</td>
<td>Grant</td>
<td>6-1012.00</td>
<td>CR-1228</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2001-05</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$500,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-04-200152</td>
<td>Project</td>
<td>Grant</td>
<td>6-1049.00</td>
<td>US-25</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-04-200153</td>
<td>Project</td>
<td>Russell</td>
<td>8-116.00</td>
<td>KY-3280</td>
<td>American Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-04-200156</td>
<td>Project</td>
<td>Garrard</td>
<td>7-201.00</td>
<td>KY-52</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-04-200162</td>
<td>Project</td>
<td>Pike</td>
<td>12-1008.00</td>
<td>KY-197</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-04-200169</td>
<td>Project</td>
<td>Fleming</td>
<td>9-1044.00</td>
<td>CR-1107</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2001-04</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2001-03</td>
<td>9/25/00</td>
<td>2001-03-200132</td>
<td>Project</td>
<td>Livingston</td>
<td>1-330.00</td>
<td>US-60</td>
<td>DLZ Kentucky, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-03-200155</td>
<td>Project</td>
<td>Montgomery</td>
<td>7-250.00</td>
<td>US-460</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-03-200161</td>
<td>Project</td>
<td>Boone</td>
<td>6-152.00</td>
<td>KY-237</td>
<td>Burgess &amp; Niple, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-03-200204</td>
<td>Project</td>
<td>Johnson</td>
<td>12-5002.00</td>
<td>KY-1100</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2001-03</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$0.00</td>
</tr>
<tr>
<td>2001-02</td>
<td>8/8/00</td>
<td>2001-02-200121</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$0.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200121</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$600,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200121</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200122</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>HNTB Corporation</td>
<td>$600,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200122</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>HNTB Corporation</td>
<td>$750,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200124</td>
<td>Project</td>
<td>Graves</td>
<td>1-1001.00</td>
<td>CR-1419</td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200133</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services - State Rail Plan</td>
<td>Wilbur Smith Associates</td>
<td>$200,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200142</td>
<td>Project</td>
<td>Muhlenberg</td>
<td>2-134.00</td>
<td>WK-9001</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200168</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-122.00</td>
<td>CR-1005</td>
<td>HDR Engineering, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200185</td>
<td>Project</td>
<td>Ballard</td>
<td>1-23.00</td>
<td>CO-</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-02-200190</td>
<td>Project</td>
<td>Warren</td>
<td>3-66.00</td>
<td>CO-</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>Sum: 2001-02</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>$2,900,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>-------------</td>
<td>------------------</td>
<td>-----------------------</td>
<td>--------</td>
<td>--------</td>
<td>----------------------------</td>
<td>------------------------------------------------</td>
<td>-------------</td>
</tr>
<tr>
<td>2000-01</td>
<td>7/11/00</td>
<td>2001-01-200115</td>
<td>Project</td>
<td>Fayette</td>
<td>7-30.00</td>
<td>I-64</td>
<td>EA Partners, PLC</td>
<td>$1,200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200117</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200118</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Johnson, Depp &amp; Quisenberry</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200130</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Crawford J. M. and Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200138</td>
<td>Project</td>
<td>Henry</td>
<td>5-1031.00</td>
<td>KY-22</td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td>QK4, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200141</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-401.00</td>
<td>CO-</td>
<td>HMB Professional Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200145</td>
<td>Project</td>
<td>Leslie</td>
<td>11-140.00</td>
<td>HR-9006</td>
<td>T.H.E. Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200148</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td>Brighton Engineering Company</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2001-01-200154</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2000-10</td>
<td>6/13/00</td>
<td>2000-10-200119</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-10-200119</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-10-200119</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-10-200119</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-10-200119</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-10-200126</td>
<td>Project</td>
<td>Bell</td>
<td>11-217.00</td>
<td>KY-66</td>
<td>T.H.E. Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-10-200139</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td></td>
<td>GRW Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-09-200123</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-09-200136</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>WMB, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-09-200137</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-09-200146</td>
<td>Project</td>
<td>Marion</td>
<td>4-192.00</td>
<td>US-68</td>
<td>Parsons Brinkerhoff Quade &amp; D</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-09-200149</td>
<td>Project</td>
<td>Washington</td>
<td>4-307.00</td>
<td>CO-</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-09-200198</td>
<td>Project</td>
<td>Simpson</td>
<td>3-10.00</td>
<td>I-65</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-08-200102</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td></td>
<td></td>
<td></td>
<td>Hunt, Robert W. Company</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-08-200120</td>
<td>Project</td>
<td>McCracken</td>
<td>1-310.01</td>
<td>CO-</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-08-200143</td>
<td>Project</td>
<td>Fayette</td>
<td>7-362.00</td>
<td>KY-4</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200111</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 1</td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200111</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 2</td>
<td></td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200114</td>
<td>Project</td>
<td>Henderson</td>
<td>2-126.00</td>
<td>US-60</td>
<td>PDR Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200127</td>
<td>Project</td>
<td>Campbell</td>
<td>6-352.00</td>
<td>PF-9999</td>
<td>GRW Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200128</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Package 2</td>
<td></td>
<td></td>
<td></td>
<td>BRW Hazelet &amp; Erdal, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200131</td>
<td>Project</td>
<td>Franklin</td>
<td>5-316.00</td>
<td>KY-420</td>
<td>BRW Hazelet &amp; Erdal, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-07-200134</td>
<td>Statewide</td>
<td>Aeronautics Services</td>
<td></td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200046</td>
<td>Project</td>
<td>Green</td>
<td>4-120.00</td>
<td>CO-</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200105</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services - Urban Study - McCracken</td>
<td></td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200105</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services - Urban Study - McCracken</td>
<td></td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200106</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services - Urban Study - Hopkins</td>
<td></td>
<td></td>
<td></td>
<td>Wilbur Smith Associates</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200106</td>
<td>Statewide</td>
<td>Planning Traffic Modeling Services - Urban Study - Hopkins</td>
<td></td>
<td></td>
<td></td>
<td>Wilbur Smith Associates</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200108</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-48.01</td>
<td>I-71</td>
<td>QK4, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200112</td>
<td>Project</td>
<td>Hardin</td>
<td>4-7010.00</td>
<td>CO-</td>
<td>HDR Engineering, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-06-200191</td>
<td>Project</td>
<td>Pulaski</td>
<td>8-59.20</td>
<td>PF-9999</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td></td>
</tr>
</tbody>
</table>

**Sum:**

- **2000-01:** $2,450,000.00
- **2000-10:** $1,025,000.00
- **2000-09:** $1,500,000.00
- **2000-08:** $720,000.00
- **2000-07:** $751,549.00
- **2000-06:** $280,732.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Date</th>
<th>Agreement Number</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>2000-05-200160</td>
<td></td>
<td></td>
<td></td>
<td>TRW, Inc.</td>
<td>$715,753.00</td>
</tr>
<tr>
<td>2000-04</td>
<td>10/12/99</td>
<td>2000-04-200033</td>
<td>Johnson</td>
<td>12-297.00</td>
<td>PF-9999</td>
<td>Parsons Brinckerhoff Quade &amp; D</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-04-200034</td>
<td>Floyd</td>
<td>12-301.10</td>
<td>PF-9999</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-04-200109</td>
<td>Clark</td>
<td>7-314.00</td>
<td>I-64</td>
<td>Lochner H. W., Inc.</td>
<td></td>
</tr>
<tr>
<td>2000-02</td>
<td>9/17/99</td>
<td>2000-02-200015</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$50,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-02-200015</td>
<td></td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$150,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-02-200015</td>
<td></td>
<td></td>
<td></td>
<td>Jordan, Jones &amp; Goulding</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-02-200028</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>WMB, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-02-200045</td>
<td>Nelson</td>
<td>4-295.10</td>
<td>KY-245</td>
<td>Rudy, H. E. Consulting Engineers</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-02-200103</td>
<td>Scott</td>
<td>7-212.00</td>
<td>US-460</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td>2000-01</td>
<td>7/19/99</td>
<td>2000-01-200014</td>
<td>Adair</td>
<td>8-162.00</td>
<td>KY-61</td>
<td>Presnell Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-01-200029</td>
<td>Edmonson</td>
<td>3-593.00</td>
<td>KY-259</td>
<td>WMB, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-01-200036</td>
<td>Boyd</td>
<td>9-989.00</td>
<td>US-23</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$175,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-01-200038</td>
<td>Jefferson</td>
<td>5-52.00</td>
<td>I-64</td>
<td>Parsons Brinckerhoff</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-01-200107</td>
<td>Pike</td>
<td>12-298.00</td>
<td>KY-199</td>
<td>American Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-01-200113</td>
<td>Greenup</td>
<td>9-1038.00</td>
<td>KY-2541</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>2000-01-200140</td>
<td>Oldham</td>
<td>5-371.00</td>
<td>KY-22</td>
<td>HNTB Corporation</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-11-200031</td>
<td>Carroll</td>
<td>6-74.00</td>
<td>CO-</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-11-200032</td>
<td>Fleming</td>
<td>9-174.50</td>
<td>KY-11</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-11-200039</td>
<td>Montgomery</td>
<td>7-124.00</td>
<td>US-460</td>
<td>HNTB Corporation</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-11-200044</td>
<td>Nelson</td>
<td>4-287.00</td>
<td>US-31</td>
<td>HNTB Corporation</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-11-200101</td>
<td>Rowan</td>
<td>9-301.00</td>
<td>CO-</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-11-200125</td>
<td>Hardin</td>
<td>4-5002.00</td>
<td>US-31</td>
<td>Qore Property Science</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200017</td>
<td>Franklin</td>
<td>5-97.50</td>
<td>US-60</td>
<td>QK4, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200019</td>
<td>Nelson</td>
<td>4-285.00</td>
<td>US-31</td>
<td>Municipal Engineering Company</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200020</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges</td>
<td></td>
<td></td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$214,969.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200023</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Palmer Engineering</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200026</td>
<td>Whiteley</td>
<td>11-120.00</td>
<td>US-25</td>
<td>QK4, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200030</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Commonwealth Technology, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200030</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Commonwealth Technology, Inc.</td>
<td>$1,000,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1999-10-200030</td>
<td>Environmental Studies Services</td>
<td></td>
<td></td>
<td>Commonwealth Technology, Inc.</td>
<td>$1,500,000.00</td>
</tr>
</tbody>
</table>

**Sum: 2000-05** $715,753.00

**Sum: 2000-04**

**Sum: 2000-03**

**Sum: 2000-02** $500,000.00

**Sum: 2000-01** $175,000.00

**Sum: 1999-11** $400,000.00

**Sum: 1999-10** $5,064,969.00
<table>
<thead>
<tr>
<th>Bulletin Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>1999-09 4/13/99</td>
<td>1999-09-200001</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Structural Steel Shop Inspection Services</td>
<td>Pennoni Associates, Inc.</td>
<td>$213,950.00</td>
</tr>
<tr>
<td></td>
<td>1999-09-200018</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Counting Services</td>
<td>Wilbur Smith Associates</td>
<td>$8,000.00</td>
</tr>
<tr>
<td></td>
<td>1999-09-200018</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Counting Services</td>
<td>Wilbur Smith Associates</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td>1999-09-200018</td>
<td>Statewide</td>
<td></td>
<td></td>
<td>Traffic Counting Services</td>
<td>Wilbur Smith Associates</td>
<td>$650,000.00</td>
</tr>
<tr>
<td></td>
<td>1999-09-200021</td>
<td>Project</td>
<td>Elliott</td>
<td>9-126.50</td>
<td>KY-7</td>
<td>Stantec Consulting Services, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td>1999-09-200024</td>
<td>Project</td>
<td>Pike</td>
<td>12-263.50</td>
<td>CO-</td>
<td>Palmer Engineering</td>
<td></td>
</tr>
<tr>
<td></td>
<td>1999-09-200027</td>
<td>Project</td>
<td>Marion</td>
<td>4-309.00</td>
<td>KY-49</td>
<td>Quest Engineers, Inc.</td>
<td></td>
</tr>
<tr>
<td></td>
<td>1999-09-200035</td>
<td>Project</td>
<td>Barren</td>
<td>3-7000.00</td>
<td>PF-9999</td>
<td>American Engineers, Inc.</td>
<td></td>
</tr>
</tbody>
</table>

**Sum: 1999-09** $1,071,950.00

|                 | 1999-08-200012   | Project               | Logan   | 3-311.01  | CO-                                       | American Engineers, Inc.                       |           |
|                 | 1999-08-200041   | Project               | Pike    | 12-263.20 | CO-                                       | Palmer Engineering                              | $0.00     |
|                 | 1999-08-200110   | Project               | Grant   | 6-7000.00 | CR-1315                                   | Burgess & Niple, Inc.                          |           |
|                 | 1999-08-200116   | Project               | Christian | 2-7010.00 | CO-                                       | Woolpert, Inc.                                 |           |

**Sum: 1999-08** $0.00

| 1999-07 2/10/99  | 1999-07-200006   | Project               | Meade   | 4-7000.00 | PF-9999                                   | GRW Engineers, Inc.                            |           |
|                 | 1999-07-200008   | Project               | Magoffin| 10-124.00 | KY-114                                     | Stantec Consulting Services, Inc.              |           |
|                 | 1999-07-200009   | Project               | Lewis   | 9-148.00  | KY-8                                      | Woolpert, Inc.                                 |           |
|                 | 1999-07-200013   | Project               | Jefferson | 5-373.00 | KY-1819                                   | WSP USA Inc.                                   |           |
|                 | 1999-07-200016   | Project               | Hardin  | 4-7030.00 | KY-251                                    | Skees Engineering, Inc.                        |           |
|                 | 1999-07-200104   | Project               | Robertson| 6-121.00 | KY-165                                    | HMB Professional Engineers, Inc.               |           |

**Sum: 1999-07** $0.00

| 1999-PS 1/27/99 | 1999-PS-1        | Statewide             |        |        | Interagency - Environmental Investigation & Remediation Services - Interagency | University of Kentucky                          | $500,000.00|
| 1999-PS-1       | Statewide        | Interagency - Environmental Investigation & Remediation Services - Interagency | University of Kentucky | $700,000.00|
| 1999-PS-1       | Statewide        | Interagency - Environmental Investigation & Remediation Services - Interagency | University of Kentucky | $800,000.00|

**Sum: 1999-PS** $2,000,000.00

| 1999-06 1/15/99 | 1999-06-200005   | Project               | Boone   | 6-137.00 | KY-237                                    | GRW Engineers, Inc.                            |           |

**Sum: 1999-06** $0.00

| 1999-05 11/10/98| 1999-05-200002   | Project               | Christian | 2-100.00 | PF-9999                                   | QK4, Inc.                                      |           |
| 1999-05-200004 | Project          | Hopkins               | 2-215.00  | KY-70  |                                           | Florence & Hutcheson, Inc.                     |           |
| 1999-05-200007 | Project          | Hardin                | 4-10.00   | I-65   |                                           | WSP USA Inc.                                   |           |
| 1999-05-609899 | Project          | Edmonson              | 4-10.01   | I-65   |                                           | Presnell Associates, Inc.                      |           |
| 1999-05-619899 | Project          | Pike                  | 12-263.31 | CO-    |                                           | Palmer Engineering                             | $0.00     |

**Sum: 1999-05** $0.00

| 1999-04 10/13/98| 1999-04-549899   | Statewide             | Geotechnical Engineering & Laboratory Services | FMSM Engineers | $250,000.00|
| 1999-04-569899 | Statewide        | Geotechnical Engineering & Laboratory Services | Qore Property Science | $250,000.00|
| 1999-04-579899 | Statewide        | Geotechnical Engineering & Laboratory Services | Florence & Hutcheson, Inc. | $250,000.00|

**Sum: 1999-04** $750,000.00

| 1999-03-479899 | Project          | Mason                 | 9-5000.00 | KY-10   |                                           | Baker Engineering                              |           |
| 1999-03-489899 | Project          | Mason                 | 9-5008.00 | KY-3056 |                                           | Baker Engineering                              |           |
| 1999-03-509899 | Project          | Carter                | 9-159.00  | US-60   |                                           | Vaughn & Melton Consulting Engineers           |           |
| 1999-03-559899 | Project          | Whitley               | 11-279.00 | KY-92   |                                           | Johnson, Depp & Quisenberry                   |           |

**Sum: 1999-03** $0.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>1998-09</td>
<td>5/12/98</td>
<td>1998-09-169899</td>
<td>Project</td>
<td>Floyd</td>
<td>12-402.00</td>
<td>KY-3384</td>
<td>Crawford J. M. and Associates</td>
<td>$27,886.00</td>
</tr>
<tr>
<td>1998-09</td>
<td>5/12/98</td>
<td>1998-09-229899</td>
<td>Project</td>
<td>Greenup</td>
<td>9-130.00</td>
<td>KY-1172</td>
<td>Brighton Engineering Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>1998-09</td>
<td>5/12/98</td>
<td>1998-09-239899</td>
<td>Project</td>
<td>Fleming</td>
<td>9-146.00</td>
<td>KY-165</td>
<td>Brighton Engineering Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>1998-09</td>
<td>5/12/98</td>
<td>1998-09-249899</td>
<td>Project</td>
<td>Larue</td>
<td>4-121.01</td>
<td>KY-210</td>
<td>Municipal Engineering Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>1998-09</td>
<td>5/12/98</td>
<td>1998-09-298999</td>
<td>Statewide</td>
<td>Structural Design of Culverts &amp; Bridges Services</td>
<td></td>
<td></td>
<td>Brighton Engineering Company</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>1998-09</td>
<td>5/12/98</td>
<td>1998-09-349899</td>
<td>Project</td>
<td>Garrard</td>
<td>7-26.01</td>
<td>US-27</td>
<td>GRW Engineers, Inc.</td>
<td>$200,000.00</td>
</tr>
</tbody>
</table>

**Sum: 1998-09** $1,331,686.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>1998-08</td>
<td>4/14/98</td>
<td>1998-08-129899</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>Ventry Engineering, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-08</td>
<td>4/14/98</td>
<td>1998-08-199899</td>
<td>Statewide</td>
<td>Value Engineering Services</td>
<td>BRW Hazelet &amp; Erdal, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-08</td>
<td>5/20/98</td>
<td>1998-08-200151</td>
<td>Pulaski</td>
<td>8-55.03</td>
<td>US-27</td>
<td>GRW Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-08</td>
<td>5/20/98</td>
<td>1998-08-259899</td>
<td>Pulaski</td>
<td>3-276.00</td>
<td>KY-163</td>
<td>T.H.E. Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-08</td>
<td>5/20/98</td>
<td>1998-08-269899</td>
<td>Bell</td>
<td>11-57.00</td>
<td>US-119</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-08</td>
<td>5/20/98</td>
<td>1998-08-308999</td>
<td>Floyd</td>
<td>12-328.00</td>
<td>PF-9999</td>
<td>Brighton Engineering Company</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-08</td>
<td>5/20/98</td>
<td>1998-08-389899</td>
<td>Grant</td>
<td>6-73.00</td>
<td>I-75</td>
<td>Post, Buckley, Schuh &amp; Jerniga</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-159899</td>
<td>Project</td>
<td>4-193.00</td>
<td>US-62</td>
<td>PDR Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-179899</td>
<td>Project</td>
<td>1-1128.00</td>
<td>KY-1824</td>
<td>Skees Engineering, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-188899</td>
<td>Project</td>
<td>1-1129.00</td>
<td>KY-1824</td>
<td>Skees Engineering, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-209899</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>FSM Engineering</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-209899</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>FSM Engineering</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-209899</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>FSM Engineering</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-209899</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td>FSM Engineering</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-219899</td>
<td>Project</td>
<td>1-1124.00</td>
<td>KY-998</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-07</td>
<td>3/10/98</td>
<td>1998-07-319899</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Hunt, Robert W. Company</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-06</td>
<td>2/10/98</td>
<td>1998-06-109899</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges - Region 1</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1998-06</td>
<td>2/10/98</td>
<td>1998-06-119899</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges - Region 1</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1998-06</td>
<td>2/10/98</td>
<td>1998-06-639798</td>
<td>Project</td>
<td>12-308.30</td>
<td>PF-9999</td>
<td>Palmer Engineering</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-06</td>
<td>2/10/98</td>
<td>1998-06-659798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges - Region 1</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1998-06</td>
<td>2/10/98</td>
<td>1998-06-669798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Ohio River Bridges - Ohio River Bridges - Region 1</td>
<td>$250,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1998-06</td>
<td>2/10/98</td>
<td>1998-06-998999</td>
<td>Project</td>
<td>6-344.00</td>
<td>KY-16</td>
<td>WMB, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-149899</td>
<td>Project</td>
<td>1-267.00</td>
<td>US-60</td>
<td>Municipal Engineering Company</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-199899</td>
<td>Project</td>
<td>11-269.00</td>
<td>US-421</td>
<td>DLZ Kentucky, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-629899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-629899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Woolpert, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-639899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Photo Science, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-649899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Photo Science, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-659899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-659899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>GRW Aerial Surveys, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-669899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Air Survey Corporation</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-05</td>
<td>1/15/98</td>
<td>1998-05-669899</td>
<td>Statewide</td>
<td>Aerial &amp; Photogrammetric Services</td>
<td>Air Survey Corporation</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>1998-04</td>
<td>11/11/97</td>
<td>1998-04-579798</td>
<td>Project</td>
<td>12-203.00</td>
<td>KY-1428</td>
<td>Woolpert, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1998-04</td>
<td>11/11/97</td>
<td>1998-04-609798</td>
<td>Statewide</td>
<td>Electrical Engineering Design Services</td>
<td>TEC Engineering, Inc.</td>
<td>$250,000.00</td>
<td></td>
</tr>
<tr>
<td>Bulletin</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>------------------</td>
<td>------</td>
<td>--------</td>
<td>--------</td>
<td>---------------------------</td>
<td>------------</td>
<td>--------</td>
</tr>
<tr>
<td>1998-03</td>
<td>10/14/97</td>
<td>Project</td>
<td>Laurel</td>
<td>1-19.00</td>
<td>I-75</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$3,500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-499798</td>
<td>Project</td>
<td>Warren</td>
<td>3-5.00</td>
<td>I-65</td>
<td>John, Depp &amp; Quisenberry</td>
<td>$3,800,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-509798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WMB, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-529798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WMB, Inc.</td>
<td>$28,897.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-559798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WMB, Inc.</td>
<td>$223,971.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-599798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>WMB, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-539798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Vaught &amp; Melton Consulting Engineers</td>
<td>$0.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-539798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Vaught &amp; Melton Consulting Engineers</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-549798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Vaught &amp; Melton Consulting Engineers</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-549798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-549798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>HMB Professional Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-559798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-559798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-559798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-559798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>Stantec Consulting Services, Inc.</td>
<td>$1,800,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-569798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-569798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$1,400,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-569798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$2,100,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-569798</td>
<td>Statewide</td>
<td>Pavement Rehabilitation Services</td>
<td></td>
<td></td>
<td>EA Partners, PLC</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-03</td>
<td>03-589798</td>
<td>Project</td>
<td>Pike</td>
<td>12-263.01</td>
<td>CO-</td>
<td>Palmer Engineering</td>
<td>$850,000.00</td>
</tr>
<tr>
<td>1998-02</td>
<td>9/9/97</td>
<td>Project</td>
<td>Floyd</td>
<td>12-301.00</td>
<td>KY-979</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>8/12/97</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-309798</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-309798</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>GRW Engineers, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-329798</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
<td>$0.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-339798</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>Presnell Associates, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-339798</td>
<td>Statewide</td>
<td>Surveying Services</td>
<td></td>
<td></td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-399798</td>
<td>Project</td>
<td>Pike</td>
<td>12-1062.00</td>
<td>KY-199</td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-399798</td>
<td>Project</td>
<td>Pike</td>
<td>12-1043.00</td>
<td>KY-3419</td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-449798</td>
<td>Project</td>
<td>Hardin</td>
<td>4-107.00</td>
<td>US-31</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$150,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-489798</td>
<td>Project</td>
<td>Boone</td>
<td>6-64.01</td>
<td>US-42</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>1998-01</td>
<td>01-649798</td>
<td>Project</td>
<td></td>
<td>1-250.01</td>
<td>N/A</td>
<td>Florence &amp; Hutcheson, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>5/13/97</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - Various Bridges - In-State Bridges</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$81,330.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>09-189798</td>
<td>Statewide</td>
<td>Traffic Forecasting Services</td>
<td></td>
<td></td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>09-200181</td>
<td>Project</td>
<td>Pulaski</td>
<td>8-300.00</td>
<td>KY-1577</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$350,000.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>09-200304</td>
<td>Project</td>
<td>Adair</td>
<td>8-159.00</td>
<td>KY-55</td>
<td>Quest Engineers, Inc.</td>
<td>$440,000.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>09-349798</td>
<td>Project</td>
<td>Pulaski</td>
<td>8-259.00</td>
<td>CO-</td>
<td>Presnell Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>09-379798</td>
<td>Project</td>
<td>Russell</td>
<td>8-54.00</td>
<td>CO-</td>
<td>Palmar Engineering</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>1997-09</td>
<td>09-519798</td>
<td>Project</td>
<td>Greenup</td>
<td>9-1028.00</td>
<td>KY-503</td>
<td>$1,621,330.00</td>
<td></td>
</tr>
<tr>
<td>1997-07B</td>
<td>4/8/97</td>
<td>Project</td>
<td>Ballard</td>
<td>1-1034.00</td>
<td>US-51</td>
<td>Braun Intertec</td>
<td>$100,000.00</td>
</tr>
<tr>
<td>1997-08</td>
<td>4/8/97</td>
<td>Project</td>
<td>Scott</td>
<td>6-72.20</td>
<td>I-75</td>
<td>Stantec Consulting Services, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>1997-08</td>
<td>08-419798</td>
<td>Project</td>
<td>Johnson</td>
<td>12-294.00</td>
<td>KY-40</td>
<td>PDR Engineers, Inc.</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>1997-08</td>
<td>08-479798</td>
<td>Project</td>
<td>Campbell</td>
<td>6-201.00</td>
<td>US-27</td>
<td>HNTB Corporation</td>
<td>$175,000.00</td>
</tr>
<tr>
<td>1997-08</td>
<td>08-629798</td>
<td>Project</td>
<td>Kenton</td>
<td>6-71.03</td>
<td>KY-1303</td>
<td>Skees Engineering, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>1997-08</td>
<td>8/12/97</td>
<td>Project</td>
<td>Floyd</td>
<td>12-301.00</td>
<td>KY-979</td>
<td>Spalding Engineers, H.A., Inc.</td>
<td>$500,000.00</td>
</tr>
<tr>
<td>1997-08</td>
<td>08-649798</td>
<td>Project</td>
<td>Pike</td>
<td>12-263.01</td>
<td>CO-</td>
<td>Palmer Engineering</td>
<td>$850,000.00</td>
</tr>
</tbody>
</table>

Sum: 1997-03 $18,802,868.00
Sum: 1998-02 $500,000.00
Sum: 1998-01 $1,550,000.00
Sum: 1997-09 $1,621,330.00
Sum: 1997-07B $100,000.00
Sum: 1997-08 $1,350,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>1997-07</td>
<td>3/11/97</td>
<td>1997-07-239798</td>
<td>Project</td>
<td>McCracken</td>
<td>1-1115.00</td>
<td>US-60</td>
<td>DLZ Kentucky, Inc.</td>
<td>$750,000.00</td>
</tr>
<tr>
<td>1997-07</td>
<td>3/11/97</td>
<td>1997-07-239798</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$500,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1997-07</td>
<td>3/11/97</td>
<td>1997-07-239798</td>
<td>Statewide</td>
<td>Planning Services</td>
<td>Wilbur Smith Associates</td>
<td>$700,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1997-07</td>
<td>3/11/97</td>
<td>1997-07-239798</td>
<td>Project</td>
<td>Hardin</td>
<td>4-297.00</td>
<td>KY-313</td>
<td>WMB, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>1997-07</td>
<td>3/11/97</td>
<td>1997-07-239798</td>
<td>Project</td>
<td>Nelson</td>
<td>4-184.00</td>
<td>US-62</td>
<td>GRW Engineers, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td>1997-07</td>
<td>3/11/97</td>
<td>1997-07-239798</td>
<td>Project</td>
<td>Laurel</td>
<td>11-8.00</td>
<td>I-75</td>
<td>WMB, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-1012.00</td>
<td>CO-</td>
<td>Northrop Grumman Systems Corporation</td>
<td>$25,600,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Breckinridge</td>
<td>4-988.00</td>
<td>US-60</td>
<td>Gresham Smith</td>
<td>$75,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Warren</td>
<td>3-988.00</td>
<td>US-31</td>
<td>Gresham Smith</td>
<td>$75,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Estill</td>
<td>10-363.00</td>
<td>KY-89</td>
<td>GRW Engineers, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Gallatin</td>
<td>6-333.00</td>
<td>CO-</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Jessamine</td>
<td>7-318.00</td>
<td>US-68</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$700,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Statewide</td>
<td>Structural Steel Shop Inspection Services</td>
<td>Hunt, Robert W. Company</td>
<td>$581,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Hopkins</td>
<td>2-211.00</td>
<td>KY-281</td>
<td>American Engineers, Inc.</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>1997-06</td>
<td>2/23/97</td>
<td>1997-06A-459798</td>
<td>Project</td>
<td>Owen</td>
<td>6-341.00</td>
<td>KY-355</td>
<td>Baker Engineering</td>
<td>$200,000.00</td>
</tr>
</tbody>
</table>

Sum: 1997-07 $4,235,339.00

Sum: 1997-06A $25,600,000.00

Sum: 1997-06 $3,281,000.00
### Consultant Selection Summary Report

<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-109798</td>
<td>Project</td>
<td>Montgomery</td>
<td>9-121.20</td>
<td>KY-11</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$450,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-119798</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$17,983.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-119798</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$45,616.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-119798</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Lochner H. W., Inc.</td>
<td>$46,271.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-179798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 4 - Ohio River Bridges - Package 4</td>
<td></td>
<td></td>
<td>HNTB Corporation</td>
<td>$304,278.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-19798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 1 - Ohio River Bridges - Package 1</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$232,611.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-209798</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-21.00</td>
<td>I-265</td>
<td>HNTB Corporation</td>
<td>$800,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-229798</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Lee &amp; Garver, P.S.C.</td>
<td>$16,627.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-229798</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Lee &amp; Garver, P.S.C.</td>
<td>$54,998.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-259798</td>
<td>Project</td>
<td>Lawrence</td>
<td>12-160.00</td>
<td>KY-644</td>
<td>Pyles, A. D., Consulting Engineers</td>
<td>$325,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-289798</td>
<td>Project</td>
<td>Lawrence</td>
<td>12-3.00</td>
<td>PF-9999</td>
<td>Woolpert, Inc.</td>
<td>$650,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-29798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges - Package 2</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$34,972.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-29798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges - Package 2</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$40,525.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-29798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 2 - Ohio River Bridges - Package 2</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$64,118.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-39798</td>
<td>Statewide</td>
<td>Fracture Critical Bridge Inspection Services - In-State Bridges - Package 3 - Ohio River Bridges - Package 3</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$26,904.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-49798</td>
<td>Project</td>
<td>Harlan</td>
<td>11-254.00</td>
<td>US-421</td>
<td>EA Partners, PLC</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-59798</td>
<td>Project</td>
<td>Bath</td>
<td>9-121.40</td>
<td>KY-11</td>
<td>Presnell Associates, Inc.</td>
<td>$275,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-689697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>GRW Engineers, Inc.</td>
<td>$18,562.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-689697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>GRW Engineers, Inc.</td>
<td>$45,658.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-699697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$16,071.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-699697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>Hazelet + Erdal/Dames &amp; Moore</td>
<td>$50,221.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-729697</td>
<td>Project</td>
<td>Trigg</td>
<td>1-180.53</td>
<td>US-68</td>
<td>EA Partners, PLC</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-739697</td>
<td>Project</td>
<td>Trigg</td>
<td>1-180.52</td>
<td>US-68</td>
<td>Skees Engineering, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-749697</td>
<td>Project</td>
<td>Trigg</td>
<td>1-180.51</td>
<td>US-68</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$250,000.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-759697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$10,435.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-759697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$17,080.00</td>
</tr>
<tr>
<td>1997-05</td>
<td>12/29/96</td>
<td>1997-05-759697</td>
<td>Statewide</td>
<td>Underwater Bridge Inspection Services</td>
<td></td>
<td></td>
<td>FMSM Engineers</td>
<td>$38,943.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1997-05</td>
<td>$4,781,873.00</td>
</tr>
<tr>
<td>1997-04</td>
<td>10/23/96</td>
<td>1997-04-129798</td>
<td>Project</td>
<td>Fleming</td>
<td>9-174.00</td>
<td>KY-11</td>
<td>Palmer Engineering</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>1997-04</td>
<td>10/23/96</td>
<td>1997-04-409798</td>
<td>Project</td>
<td>Grant</td>
<td>6-72.11</td>
<td>I-75</td>
<td>Lochner H. W., Inc.</td>
<td>$700,000.00</td>
</tr>
<tr>
<td>1997-04</td>
<td>10/23/96</td>
<td>1997-04-579697</td>
<td>Project</td>
<td>Harlan</td>
<td>11-267.10</td>
<td>CO-</td>
<td>HMB Professional Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>1997-04</td>
<td>10/23/96</td>
<td>1997-04-589697</td>
<td>Project</td>
<td>Franklin</td>
<td>5-305.00</td>
<td>US-421</td>
<td>WMB, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1997-04</td>
<td>$1,750,000.00</td>
</tr>
<tr>
<td>1997-03</td>
<td>10/1/96</td>
<td>1997-03-319697</td>
<td>Project</td>
<td>Pike</td>
<td>12-308.10</td>
<td>CO-</td>
<td>Palmer Engineering</td>
<td>$900,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1997-03</td>
<td>$900,000.00</td>
</tr>
<tr>
<td>Bulletin</td>
<td>Ad Date</td>
<td>Agreement Number</td>
<td>Type</td>
<td>County</td>
<td>Item #</td>
<td>Route or Statewide Service</td>
<td>Consultant</td>
<td>Ad Fee</td>
</tr>
<tr>
<td>----------</td>
<td>-----------</td>
<td>------------------</td>
<td>------------</td>
<td>----------</td>
<td>--------</td>
<td>----------------------------</td>
<td>-----------------------------------</td>
<td>----------</td>
</tr>
<tr>
<td>1997-02</td>
<td>8/30/96</td>
<td>1997-02-149798</td>
<td>Project</td>
<td>Wolfe</td>
<td>10-126.00</td>
<td>KY-9009</td>
<td>Balke Engineers</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-159798</td>
<td>Project</td>
<td>Rowan</td>
<td>9-301.00</td>
<td>CO-</td>
<td>Balke Engineers</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-169798</td>
<td>Project</td>
<td>Knott</td>
<td>12-280.00</td>
<td>KY-160</td>
<td>Balke Engineers</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>($16,973.00)</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$870.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$1,100.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$2,860.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$3,206.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$23,812.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$39,456.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$39,819.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$42,039.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$48,587.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$50,217.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$77,462.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$149,123.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$291,126.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$343,344.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-309697</td>
<td>Statewide</td>
<td>Covered Bridges - Covered Bridges</td>
<td>HNTB Corporation</td>
<td>$352,980.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-389697</td>
<td>Project</td>
<td>Carter</td>
<td>9-155.00</td>
<td>KY-1</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-399697</td>
<td>Project</td>
<td>Larue</td>
<td>4-121.00</td>
<td>KY-210</td>
<td>Johnson, Depp &amp; Quisenberry</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-409697</td>
<td>Project</td>
<td>Scott</td>
<td>7-86.00</td>
<td>US-460</td>
<td>Woolpert, Inc.</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-419697</td>
<td>Project</td>
<td>Garrard</td>
<td>7-302.02</td>
<td>KY-52</td>
<td>Crawford J. M. and Associates, Inc.</td>
<td>$200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-429697</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td>Lochner H. W., Inc.</td>
<td>$4,137.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-429697</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td>Lochner H. W., Inc.</td>
<td>$50,142.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-429697</td>
<td>Statewide</td>
<td>Structural Support Inspection Services</td>
<td>Lochner H. W., Inc.</td>
<td>$299,646.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-439697</td>
<td>Project</td>
<td>Grant</td>
<td>6-345.00</td>
<td>PF-9999</td>
<td>Municipal Engineering Company</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-449697</td>
<td>Project</td>
<td>Anderson</td>
<td>7-304.00</td>
<td>US-127</td>
<td>AECOM Technical Services, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-489697</td>
<td>Project</td>
<td>Anderson</td>
<td>7-346.00</td>
<td>KY-44</td>
<td>Hall-Harmon Engineers, Inc.</td>
<td>$250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-509697</td>
<td>Project</td>
<td>Grant</td>
<td>6-72.00</td>
<td>I-75</td>
<td>Presnell Associates, Inc.</td>
<td>$600,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-519697</td>
<td>Project</td>
<td>Grant</td>
<td>6-339.00</td>
<td>I-75</td>
<td>Presnell Associates, Inc.</td>
<td>$100,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-539697</td>
<td>Project</td>
<td>Union</td>
<td>2-123.00</td>
<td>CO-</td>
<td>American Engineers, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-549697</td>
<td>Project</td>
<td>Clark</td>
<td>7-331.00</td>
<td>CO-</td>
<td>Vaughn &amp; Melton Consulting Engineers</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-569697</td>
<td>Project</td>
<td>Union</td>
<td>2-79.00</td>
<td>US-60</td>
<td>Tetra Tech, Inc. (form. PDR)</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-599697</td>
<td>Project</td>
<td>Christian</td>
<td>2-311.00</td>
<td>US-41</td>
<td>QK4, Inc.</td>
<td>$800,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-619697</td>
<td>Project</td>
<td>Jefferson</td>
<td>5-323.00</td>
<td>KY-1931</td>
<td>Gresham Smith</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-639697</td>
<td>Project</td>
<td>Union</td>
<td>2-122.00</td>
<td>US-60</td>
<td>Burgess &amp; Niple, Inc.</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-649697</td>
<td>Project</td>
<td>Rowan</td>
<td>9-156.00</td>
<td>KY-519</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-659697</td>
<td>Project</td>
<td>Elliott</td>
<td>9-293.00</td>
<td>KY-7</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-669697</td>
<td>Project</td>
<td>Menifee</td>
<td>10-117.00</td>
<td>US-460</td>
<td>Bernardin, Lochmueller &amp; Associates</td>
<td>$350,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>1997-02-709697</td>
<td>Project</td>
<td>Warren</td>
<td>3-53.00</td>
<td>CO-</td>
<td>American Engineers, Inc.</td>
<td>$400,000.00</td>
</tr>
</tbody>
</table>

Sum: 1997-02 $9,981,057.00
<table>
<thead>
<tr>
<th>Consultant Selection Summary Report</th>
</tr>
</thead>
<tbody>
<tr>
<td>Bulletin</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
<tr>
<td>1997-01</td>
</tr>
</tbody>
</table>

Sum: 1997-01 $15,773,665.00

1997-06 | 5/26/96 | 089697 | Project | Harlan | 11-264.00 | US-421 | Vaughn & Melton Consulting Engineers | $300,000.00 |
| 1997-06 | 5/26/96 | 099697 | Project | Harlan | 11-264.00 | US-421 | EA Partners, PLC | $300,000.00 |

Sum: 1996-08 $600,000.00

1997-02 | 8/13/96 | 029696 | Project | Oldham | 5-230.00 | KY-333 | Burgess & Niple, Inc. | $775,000.00 |
| 1997-02 | 8/13/96 | 039696 | Project | Oldham | 5-304.00 | KY-22 | QK4, Inc. | $600,000.00 |

Sum: 1996-02 $1,375,000.00

1995-08 | 6/4/95 | 089596 | Project | | 11-261.01 | N/A | HMB Professional Engineers, Inc. | $1,625,000.00 |
| 1995-08 | 6/4/95 | 099596 | Project | Mccreary | 8-261.01 | KY-92 | HMB Professional Engineers, Inc. | $1,625,000.00 |

Sum: 1995-08 $3,250,000.00

1995-07 | 5/7/95 | 079596 | Project | Jefferson | 5-247.10 | KY-1450 | DLZ Kentucky, Inc. | $500,000.00 |
| 1995-07 | 5/7/95 | 099596 | Project | Jackson | 11-278.00 | CO- | Vaughn & Melton Consulting Engineers | $3,400,000.00 |

Sum: 1995-07 $3,900,000.00

1995-05 | 2/19/95 | 059596 | Project | Gallatin | 6-338.00 | US-42 | Tetra Tech, Inc. (form. PDR) | $300,000.00 |

Sum: 1995-05 $300,000.00

1995-03 | 11/11/94 | 039596 | Project | Trigg | 1-180.11 | US-68 | EA Partners, PLC | $1,200,000.00 |
| 1995-03 | 11/11/94 | 039596 | Project | Calloway | 1-181.00 | CO- | Johnson, Depp & Quisenberry | $300,000.00 |

Sum: 1995-03 $1,500,000.00

1995-02 | 9/25/94 | 029596 | Project | Bourbon | 7-310.00 | US-68 | EA Partners, PLC | $1,200,000.00 |

Sum: 1995-02 $1,200,000.00

1994-05 | 5/1/94 | 059496 | Project | Breathitt | 10-270.10 | CO- | WMB, Inc. | $4,600,000.00 |

Sum: 1994-05 $4,600,000.00

1994-03 | 8/1/93 | 039496 | Project | Jefferson | 5-91.01 | CS-1001 | AECOM Technical Services, Inc. | $400,000.00 |

Sum: 1994-03 $400,000.00
<table>
<thead>
<tr>
<th>Bulletin</th>
<th>Ad Date</th>
<th>Agreement Number</th>
<th>Type</th>
<th>County</th>
<th>Item #</th>
<th>Route or Statewide Service</th>
<th>Consultant</th>
<th>Ad Fee</th>
</tr>
</thead>
<tbody>
<tr>
<td>1994-01</td>
<td>2/7/93</td>
<td>1994-01-219394</td>
<td>Project</td>
<td>Martin</td>
<td>12-154.00</td>
<td>CO-D</td>
<td>DLZ Kentucky, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1994-01</td>
<td>$300,000.00</td>
</tr>
<tr>
<td>1993-06</td>
<td>12/13/92</td>
<td>1993-06-129394</td>
<td>Project</td>
<td>Bullitt</td>
<td>5-117.00</td>
<td>KY-61</td>
<td>QK4, Inc.</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1993-06</td>
<td>$1,250,000.00</td>
</tr>
<tr>
<td>1992-02</td>
<td>8/18/91</td>
<td>1992-02-169192</td>
<td>Project</td>
<td>Scott</td>
<td>7-122.50</td>
<td>US-25</td>
<td>EA Partners, PLC</td>
<td>$400,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1992-02</td>
<td>$400,000.00</td>
</tr>
<tr>
<td>1991-02</td>
<td>8/5/90</td>
<td>1991-02-489091</td>
<td>Project</td>
<td>Perry</td>
<td>10-269.00</td>
<td>KY-15</td>
<td>GRW Engineers, Inc.</td>
<td>$300,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>Sum: 1991-02</td>
<td>$300,000.00</td>
</tr>
</tbody>
</table>