# **PROJECT INFORMATION**

## COUNTY:

Allen and Barren Counties

## **PROJECT DESCRIPTION:**

In-depth inspection and development of repair plans for the following bridges:

- FE02-002-031E-019.112 (B7) carrying US 31E over Barren River Lake
- FE02-005-031E 002.080 (B27) carrying US 31E over Peter Creek Embayment Bridge
- FE02-005-031E-006.667 (B25) carrying US 31E over Skaggs Creek

### **USER DIVISION:**

**Operations** 

## **PROCUREMENT SCHEDULE:**

RESPONSE DATE	Thursday, June 12, 1997, 4:30 p.m. (Frankfort Time)
FIRST SELECTION COMMITTEE DATE	Approximately 3 working days after responses are due.
TENTATIVE SECOND COMMITTEE DATE	Approximately 10 working days after 1 <sup>st</sup> selection meeting (Selected firm will be notified)
TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL	July 1, 1997

## **EVALUATION FACTORS:**

- 1. In-house capability and capacity to perform the required services. (25 points)
- 2. Experience and performance on past or similar projects. (25 points)
- 3. Demonstrated familiarity with regulatory requirements. (20 points)
- 4. Capacity to comply with schedules. (15 points)
- 5. Availability of required equipment and computer models. (5 points)
- 6. Familiarity and past experience with in-depth inspections. (5 points)
- 7. Special or unique expertise. (5 points)

97-6 Statewide Structural Steel Shop Inspection

8. Location of offices where work is to be performed. (2 points)

## **SELECTION COMMITTEE MEMBERS:**

- 1. John Geddes, State Auditor's Office
- 2. Don Herd, User Division
- 3. Glenn Givan, User Division
- 4. Andre Johannes, Secretary's Pool
- 5. Daryl Greer, Secretary's Pool
- 6. Jasper Sullivan, Governor's Pool

### **DBE REQUIREMENT:**

None

**SCOPE:** A consultant will be selected to provide in-depth inspection services for the identified bridges. This will include: an arms-length visual inspection of all steel; a walk over inspection of the deck; and a visual inspection of all substructure elements from as close a practical. Repair plans will be developed for each bridge as directed by the Transportation Cabinet.

#### **PROJECT MILESTONES:**

The project shall be completed within 300 calendar days of Notice to Proceed. However, the field work and plans shall be completed by December 31, 1997.

## **PREQUALIFICATION REQUIREMENTS:**

The project team shall have prequalification in all areas identified below:

BRIDGE MAINTENANCE SERVICES

In-depth Structure Inspection

Go back to Bulletin 97-9 page