
98-7 Statewide Scoping Studies

PROJECT INFORMATION

COUNTY: Statewide

PROJECT 
DESCRIPTION: 

Highway Design Scoping Study and Report.

USER DIVISION:  Highway Design

PROCUREMENT 
SCHEDULE: RESPONSE DATE

Thursday, April 9, 1998, 4:30 p.m. 
(Frankfort Time) 

FIRST SELECTION COMMITTEE 
DATE

Approximately 3 working days after 
responses are due.

TENTATIVE SECOND COMMITTEE 
DATE

Approximately 10 working days after 
1st selection meeting (Selected firm 
will be notified)

TENTATIVE DEADLINE FOR 
CONSULTANT FEE PROPOSAL

May 11, 1998

Scheduled dates are tentative. It is the Cabinet's intent to meet or beat        
these dates in order to meet scheduled dates for project funding.

EVALUATION 
FACTORS

1.  Relative experience of consultant personnel assigned to project team 
with highway projects for KTC and/or for federal, local or other state 
governmental agencies. (10 points) 

2.  Capacity to comply with project schedule. (10 points) 
3.  Past record of performance on project of similar type and complexity. 

(10 points) 
4.  Project approach and proposed procedures to accomplish the services 

for the project. (10 points) 
5.  Location of offices where work is to be performed. (2 points) 

SELECTION 
COMMITTEE 
MEMBERS

1.  Jon Staggs, State Auditor's Office 
2.  Jim Simpson, User Division 
3.  John Sacksteder, User Division 
4.  Pete Wolff, Secretary's Pool 
5.  Ken Sperry, Secretary's Pool 
6.  Jasper Sullivan, Governor's Pool

DBE REQUIREMENT None 
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98-7 Statewide Scoping Studies

SPECIAL 
INSTRUCTIONS N/A

SCOPING 
CONFERENCE: 

Scoping meetings to be scheduled as services are required.

SCOPE: The selected consultant will be required to provide engineering services 
suitable for Highway Design scoping studies on a statewide basis.   The study 
should identify the termini,   number of traffic lanes, typical section, 
approximate horizontal and vertical alignment based on available 
photogrammetry and mapping currently available from the Department.  
Phase costs for Design, Right-of-Way, Utility Relocation and Construction 
shall be provided.  A brief scoping study report, of six to ten pages, will be 
required to document the study.  The Highway Design Scoping Study will 
form the basis for the scope of work for the Preliminary Design work.

ADDITIONAL 
REQUIREMENTS: N/A

PREQUALIFICATION 
REQUIREMENTS: 

The project team shall have prequalification in all areas identified below:

 

 

ROADWAY DESIGN

●     Rural and Urban Roadway Design > $250,000
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