

Questions and Corrections
2020-03

9/10/19

[2020-03 - Statewide Roadway Signing Plans Services](#)

CLARIFICATION: The Fee Proposal Due and Contract Negotiations Dates have been removed from the Procurement Schedule. Also the Notice to Proceed Date has been changed from December 19th to November 29th, 2019. Please see [X. Procurement Schedule](#) of the revised RFP for more details.

9/24/19

[2020-03 - Statewide Riverport Study](#)

QUESTION: This is a planning project rather than an engineering contract. Please verify that all four certifications are required and the consultant's project manager must be a professional engineer.

ANSWER: The certification regarding an engineering firm's registration in accordance with KRS 322.060 is not required but the other three certifications are required. The consultant's project manager does not need to be a licensed professional engineer or have taken KYTC's Project Manager Bootcamp Xpress training.