

Questions and Corrections  
2020-04

10/8/19

[2020-04 - Statewide Bridge Maintenance Design Services](#)

**CLARIFICATION:** The Evaluation Factors have been adjusted. Please see [X. Evaluation Factors](#) of the revised RFP for more details.

10/11/19

[2020-04 - Statewide Bridge Maintenance Design Services](#)

**CLARIFICATION:** The work completion timetable requirement has been removed. Please see [IX. Project Schedule](#) of the revised RFP for more details.

10/15/19

[2020-04 - Statewide Roadway FEMA Drainage Services](#)

**CLARIFICATION:** The Project Manager has been changed to Kevin Martin and the User Division Selection Member #1 has been changed to Richard Thomas. Please see sections [II. Project Information](#) and [XII. Selection Committee Members](#) of the revised RFP for more details.