

Questions and Corrections
2023-06

12/16/222

[2023-06 – Oldham | 5-8852 | KY-53](#)

CLARIFICATION: The selected Consultant shall be responsible to provide any remaining preliminary engineering activities to complete the required NEPA document. The RFP has been revised to remove final design services within the initial contract. Upon NEPA approval, the project may be advanced to final design by contract modification. Please see the revised RFP for more information.