
Revisions to Procurment Bulletin 98-2

Listed below are corrections and clarifications for projects included in the Kentucky Transportation 
Cabinet's Procurement Bulletin for Engineering and Related Services, Bulletin No. 98-5 dated January 
15, 1998.

12-295.0 - Floyd-Johnson Counties 
- US 23/KY 3 Connector from Auxier Heights to new US 23 
This project is being removed from the advertisement list and will be performed in-house by the 
Central Office design squad.

  1-267.00 - Crittenden County 
- Project Description changed from 4 miles to .4 miles.  
- Geotechnical Services will be the responsibility of the consultant.  Prequalification in Geotechnical 
Service will be reuqired.

STATEWIDE - Aerial and Photogrammetric Services  
- In response to requests from several Photogrammetric Consultants, the response date is being 
changed from February 19, 1998, 4:30 p.m. (Frankfort Time) to March 5, 1998, 4:30 p.m. 
(Frankfort Time)

 

Please check this page for updates before submitting a response. Updates will be posted for projects up 
to four days before responses are due.

Mr. Stephen A. Williams, P.E. 
Acting Director 
Division of Professional Services 
Kentucky Transportation Cabinet 
(502) 564-4555 
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