

PROJECT INFORMATION

COUNTY: *Statewide*

PROJECT DESCRIPTION: *Highway Design Scoping Study and Report.*

USER DIVISION: *Highway Design*

PROCUREMENT SCHEDULE:

<i>RESPONSE DATE</i>	<i>Thursday, April 9, 1998, 4:30 p.m. (Frankfort Time)</i>
<i>FIRST SELECTION COMMITTEE DATE</i>	<i>Approximately 3 working days after responses are due.</i>
<i>TENTATIVE SECOND COMMITTEE DATE</i>	<i>Approximately 10 working days after 1st selection meeting (Selected firm will be notified)</i>
<i>TENTATIVE DEADLINE FOR CONSULTANT FEE PROPOSAL</i>	<i>May 11, 1998</i>

Scheduled dates are tentative. It is the Cabinet's intent to meet or beat these dates in order to meet scheduled dates for project funding.

EVALUATION FACTORS

- 1. Relative experience of consultant personnel assigned to project team with highway projects for KTC and/or for federal, local or other state governmental agencies. (10 points)*
- 2. Capacity to comply with project schedule. (10 points)*
- 3. Past record of performance on project of similar type and complexity. (10 points)*
- 4. Project approach and proposed procedures to accomplish the services for the project. (10 points)*
- 5. Location of offices where work is to be performed. (2 points)*

SELECTION COMMITTEE MEMBERS

- 1. Jon Staggs, State Auditor's Office*
- 2. Jim Simpson, User Division*
- 3. John Sacksteder, User Division*
- 4. Pete Wolff, Secretary's Pool*
- 5. Ken Sperry, Secretary's Pool*
- 6. Jasper Sullivan, Governor's Pool*

DBE REQUIREMENT *None*

SPECIAL INSTRUCTIONS

N/A

SCOPING CONFERENCE:

Scoping meetings to be scheduled as services are required.

SCOPE:

The selected consultant will be required to provide engineering services suitable for Highway Design scoping studies on a statewide basis. The study should identify the termini, number of traffic lanes, typical section, approximate horizontal and vertical alignment based on available photogrammetry and mapping currently available from the Department. Phase costs for Design, Right-of-Way, Utility Relocation and Construction shall be provided. A brief scoping study report, of six to ten pages, will be required to document the study. The Highway Design Scoping Study will form the basis for the scope of work for the Preliminary Design work.

ADDITIONAL REQUIREMENTS:

N/A

PREQUALIFICATION REQUIREMENTS:

The project team shall have prequalification in all areas identified below:

<u>ROADWAY DESIGN</u>
<ul style="list-style-type: none"> ● Rural and Urban Roadway Design > \$250,000