

Questions and Corrections
2019-06

12/13/18

[ALL PROJECTS](#)

CLARIFICATION: The First Selection Meeting for all projects have been moved from Tuesday, January 15 to Monday, January 14. All Final Selection Meetings will remain on Wednesday, January 30.

[2019-06 – Statewide Highway Safety Improvement Program](#)

QUESTION: Under the Project Description it states 4 firms will be selected but under the Special Instructions it says 5 firms. Is KYTC looking for 4 or 5 firms for this statewide?

ANSWER: The [I. Project Description](#) has been revised to state that five (5) consultants will be selected to provide these services. Please see [I. Project Description](#) of the revised RFP for more details.

1/3/19

[2019-06 – Statewide Highway & Bridge Construction Inspection Services](#)

QUESTION: Under the Special Instructions it states 4 firms will be selected, ranked, and selected for individual packages. This language does not appear consistent with the remainder of the RFP or with previous advertisements for construction inspection services. Please clarify.

ANSWER: The [VI. Special Instructions](#) section has struck all reference to any statewide rankings, selection, or award of any package. As in the past, firms will identify their region(s) of preference and the Cabinet will perform an individual selection for each region. Please see [VI. Special Instructions](#) of the revised RFP for more details.

[2019-06 – Statewide Highway & Bridge Construction Inspection Services](#)

QUESTION: Under the Special Instructions, it requires an Asphalt Lay-Down Technician which is no longer a certification. How do we address that?

ANSWER: The Asphalt Lay-Down certification course has been discontinued by the University of Kentucky Technology Transfer Program; however, the Asphalt Field Technician or Asphalt Paving Best Practices certification courses are available and would be required in lieu of the Lay-Down certification. The [VI. Special Instructions](#) section has been revised to include these allowances.