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eProposal Jan-2009

CALL NO.  103

CONTRACT ID.  201007

JEFFERSON COUNTY

FED/STATE PROJECT NUMBER  NHPP IM 2652 (026) 

DESCRIPTION  I-265

WORK TYPE  JPC PAVEMENT REPAIRS PRIMARY 

COMPLETION DATE  8/31/2021

LETTING DATE:  September 25,2020
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 am EASTERN DAYLIGHT TIME  September 25,2020.  Bids will be publicly 
announced at 10:00 am EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 20%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.

REVISED ADDENDUM #2: 9-22-20



ADMINISTRATIVE DISTRICT - 05
CONTRACT ID - 201007

COUNTY - JEFFERSON

PCN - DE05602652007
NHPP IM 2652 (026)

I-265 (MP 18.8) ADDRESS PAVEMENT CONDITION OF JPC PAVEMENT ON I-265 BOTH DIRECTIONS FROM MP
18.8 TO MP 23.364 (MP 23.342), A DISTANCE OF 04.54 MILES.JPC PAVEMENT REPAIRS SYP NO. 05-20020.00.
GEOGRAPHIC COORDINATES LATITUDE 38:10:13.00 LONGITUDE 85:31:06.00

NHPP IM 2652 (026)

COMPLETION DATE(S):
COMPLETED BY 08/31/2021 APPLIES TO ENTIRE CONTRACT

JEFFERSON COUNTY
NHPP IM 2652 (026)

Contract ID:  201007
Page 4 of 189

REVISED ADDENDUM #2: 9-22-20
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ITEM NUMBER ITEM NOTE QUANTITY UNIT

0001 DGA BASE (1) 222 TON

0078 CRUSHED AGGREGATE SIZE NO. 2 (1) 100 TON

1000 PERFORATED PIPE - 4 IN (1) 100 LF

1010 NON-PERFORATED PIPE - 4 IN (1) 100 LF

1020 PERF PIPE HEADWALL TY-1 4 INCH (1) 10 EACH

1028 PERF PIPE HEADWALL TY-3 4 INCH (1) 10 EACH

1032 PERF PIPE HEADWALL TY-4 4 INCH (1) 10 EACH

1820 LIP CURB AND GUTTER (2) 16 LF

1904 REMOVE CURB (2) 16 LF

2704 SILT TRAP TYPE B 2 EACH

2707 CLEAN SILT TRAP TYPE B 2 EACH

2058 REMOVE PCC PAVEMENT (3) 8,581 SQ YD

2069 JPC PAVEMENT - 10 IN (3) 8,581 SQ YD

2115 SAW-CLEAN-RESEAL TVERSE JOINT 171,051 LF

2116 SAW-CLEAN-RESEAL LONGIT JOINT 181,016 LF

2237 DITCHING (4) 1,542 LF

2562 TEMPORARY SIGNS (6) 750 SQ FT

2568 MOBILIZATION 1 LS

2569 DEMOBILIZATION 1 LS

2602 FABRIC-GEOTEXTILE CLASS 1 (1) 500 SQYD

2604 FABRIC-GEOTEXTILE CLASS 1A (1) 500 SQYD

2650 MAINTAIN AND CONTROL TRAFFIC 1 LS

2671 PORTABLE CHANGEABLE MESSAGE SIGN (6) 4 EACH

2714 SHOULDERING (7) 9,334 LF

2775 ARROW PANEL (6) 2 EACH

5950 EROSION CONTROL BLANKET 5,116 SQYD

5963 INITIAL FERTILIZER 0.16 TON

5964 20-10-10 FERTILIZER 0.27 TON

5985 SEEDING AND PROTECTION 4,149 SQYD

6412 STEEL POST MILE MARKERS 10 EACH

6511 PAVE STRIPING-TEMP PAINT-6 IN 261,534 LF

6542 PAVE STRIPING-THERMO-6 IN W 1,180 LF

6543 PAVE STRIPING- THERMO-6 IN Y 943 LF

6556 PAVE STRIPING-DUR TY 1-6 IN W 72,515 LF

6557 PAVE STRIPING-DUR TY 1-6 IN Y 58,251 LF

6561 PAVE STRIPING-DUR TY 1-12 IN Y 9,010 LF

6592 PAVEMENT MARKER TYPE V-B W/R (5) 100 EACH

10020NS FUEL ADJUSTMENT 2,493 DOLL

20411ED LAW ENFORCEMENT OFFICER 600 HOURS

21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 4,043 LF

21554EN EXCAVATION (1) 100 CUYD

23252ES717 PAVE MARK TY 1 TAPE STOP BAR-12 IN 135 LF

23270ES717 PAVE MARK TY 1 TAPE-CURV ARROW 15 EACH

24997EC PARTIAL DEPTH PATCHING - POLYMER MOD 88 CU FT

(1)
(2) Replace damaged Lip Curb and Gutter located at Ramp 3 median island approximatly 15ft. Left of sta. 312+80. 
(3)

(5)
Includes initial placement. Any relocation required will not be paid for directly, but will be considered incidental to

Quantity includes 7,656 ft. for mainline I-265, 1542 ft. for Ramp 3 of Taylorsville Rd / I-265, and 136 ft.  Ramp 1 of 

NOTE:

I-265 PAVEMENT REHABILITATION
JEFFERSON COUNTY MILEPOST M.P. 18.8- M.P. 23.342

ITEM NUMBER: 5-20020.00
GENERAL SUMMARY

Ditching is needed Right of Ramp 3 of Taylorsville Rd / I-265 Interchange from 120+00 to 133+00 for approximatly 1542ft. 

100 Type V markers have been quantified to be used as directed by the Engineer

(4)

(7)

(6)
maintain and control traffic

Biltown Rd / I-265

Includes quantity to be used as directed by the Engineer

Quantities from all summaries have been carried over and included in this General Summary

and additionaly Right of I-265 SB 1843+00 to 1848+00 for 500ft. for ditching.

Additional 10% was added to the total for continued pavement deterioration prior to construction.

JEFFERSON COUNTY 
NHPP IM 2652 (026)
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4. Any delineator posts or roadway signs that are damaged during construction are to be
replaced at the contractor's expense.  Signs that appear to have no visible damage but that
are leaning are to be reset as directed by the Engineer.  Payment for this work will be
considered incidental to the contract.

5. All “green” milepost signs shall be replaced with this project.  Payment for these signs will
be made by “each” for the bid item “Steel Post Mile Markers”.

6. The proposed striping for this project shall be as directed and/or approved by the Engineer.
The existing striping layout may be modified in several locations according to the current
MUTCD manual. The contractor is to provide a diagram of existing striping layout.

7. Several areas throughout the project have slopes that are beginning to fail or slip due to poor
drainage.  These areas shall be ditched as directed by the Engineer.  The degrading slopes
shall be regraded and dressed as directed by the Engineer.  Payment for this work will be
measured by linear foot of “Ditching”, and square yard of “Erosion Control Blanket”.

8. Delineators shall meet the requirements of Section 830 and 838 of the Standard
Specifications. Delineators shall be placed in accordance with Section 3F of the MUTCD.

9. Any light poles damaged during construction are to be replaced at the Contractor’s expense.

10. The existing cable median barrier is not to be disturbed with this project. In accordance with
Section 107.12 of the Standard Specifications for Road and Bridge Construction, 2019
Edition, the Contractor will be responsible for the cost to repair any cable barrier that is
damaged due to the operations of the Contractor. The Department will make any necessary
repairs at the Contractor’s expense.

11. Shouldering shall be provided. The Shouldering operation shall be performed as outlined in
the Standard Specifications, and shall be paid for by unit bid item Shouldering.

12. Type III Barricades must be used at Ramp closures to prevent traffic from entering the work
zone. Pavement is considered incidental to “Maintenance of Traffic.”

13. Damage to adjacent slabs during full depth or partial depth patching will be at contractors
expense.

14. It is intended to not disturb the underlying soil; however, a quantity of DGA, Crushed
Aggregate Size No. 2, Geotextile Fabric Class 1, Geotextile Fabric Type Class 1A, 4"
Perforated pipe and 4" Non- perforated pipe (to drain the aggregate), and Perforated Pipe
Headwalls is included for undercutting very poor, soft, wet soils - to be used sparingly and
only as directed by the Engineer. Undercutting will not be measured as a bid item and will
be considered incidental to the bid item, “JPC Pavement – 10 in”.

JEFFERSON COUNTY 
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PROJECT PHASING & CONSTRUCTION PROCEDURES 

No lane closures will be allowed during the following days: 

Thanksgiving Weekend 
Christmas Weekend 
New Year’s Day Weekend 
Martin Luther King Jr. Day Weekend 
President’s Day Weekend 
Easter Weekend 
Memorial Day Weekend 
Independence Day Weekend 
Street Rod Nationals 
Kentucky State Fair 

November 26-29, 2020 
December 24-27, 2020 
January 1-3, 2021 
January 16-18, 2021  
February 13-15, 2021  
April 3-5, 2021 
May 28-31, 2021   
July 2-5,2021    
August 5-8, 2021 
August 19-29,2021  
5:00 a.m. to 8:00 p.m. Monday - Friday 

In the event construction extends past the specified contract completion date, additional 
dates restricting lane closures may apply; the Department will determine these dates. 

Traffic may be reduced to one lane in each direction during the following times: 

Weeknights from 8 PM until 5 AM the following morning 
Weekends from 8 PM Friday night until 5 AM the following Monday morning 

The normal two-lane traffic configuration must be maintained at all other times unless otherwise 
directed by the Engineer.  

Use only one lane closure in each direction of travel at the same time during the hours specified. 
Lane closures may only be in the active work area.  The minimum allowable clear lane width 
will be 11 feet; however, make provisions for the passage of wide loads up to 16 feet in width, 
with approval of the Engineer. Use a lane closure all times work is being performed in the lane 
or adjacent shoulder.  Remove existing striping, by water blasting, throughout the project as 
directed and/or approved by the Engineer. Paint temporary edge lines through the lane closure as 
directed and/or approved by the Engineer.  Payment for water blasting existing striping will be 
considered incidental to the bid item “Maintain and Control Traffic”. 

Approximate full depth pavement repair locations are listed in the proposal.  The Engineer will 
determine the exact location at the time of construction.  Once removal of pavement at a 
particular repair location has begun, work continuously within the parameters outlined above to 
complete the work and eliminate the “hole”.  Place Type III Barricades immediately in front of 
each pavement removal area until the new JPC Pavement achieves 3000 PSI compressive 
strength.  Payment for Type III Barricades will be considered incidental to the bid item 
“Maintain and Control Traffic”. 

The Contractor will only be allowed to have traffic utilizing a portion of the shoulders as a 

JEFFERSON COUNTY 
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Special Note for Fixed Completion Date and 
Liquidated Damages 

I-265
Jefferson County 

Item No. 5-20020.00 

Contrary to Section 108.09, Liquidated Damages of $5,000 per calendar day will be assessed 
for each day or fraction thereof work remains uncompleted beyond the Specified Project 
Completion Date.  This project has a Fixed Project Completion Date of August 31, 2021. 

In addition to the Liquidated Damages specified above, Liquidated Damages in the following 
amounts will be charged when a lane closure remains in place during the prohibited period 
outlined in the Traffic Control Plan: 

Mainline & Ramps: $25,000 for the first hour or fraction thereof    
$50,000 for any additional hour or fraction thereof 

These hourly disincentives will still be in effect after the Fixed Completion Date and will be 
charged in addition to the $5,000 per calender day if warranted.  The Contractor is expected 
to make every effort to complete the work in order to open the mainline lane closure within a 
specified timeframe.   

Contrary to Section 108.09 of the Standard Specifications, the disincentive fee will be 
charged during those periods when seasonal limitations of the Contract prohibit the 
Contractor from working on a controlling item or operation.  This includes the months 
from December through March. 

All liquidated damages will be applied cumulatively. 

All other applicable portions of Section 108 apply. 

JEFFERSON COUNTY 
NHPP IM 2652 (026)
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PROPOSAL BID ITEMS

Report Date 9/22/20
Page 1 of 3

201007

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 222.00 TON $
0020 01820 LIP CURB AND GUTTER 16.00 LF $
0030 01904 REMOVE CURB 16.00 LF $
0040 02058 REMOVE PCC PAVEMENT 8,581.00 SQYD $
0050 02069 JPC PAVEMENT-10 IN 8,581.00 SQYD $
0060 02115 SAW-CLEAN-RESEAL TVERSE JOINT 171,051.00 LF $
0070 02116 SAW-CLEAN-RESEAL LONGIT JOINT 181,016.00 LF $
0080 21173EC SAW-CLEAN-RESEAL RANDOM CRACKS 4,043.00 LF $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0090 00078 CRUSHED AGGREGATE SIZE NO 2 100.00 TON $

0092 01020
PERF PIPE HEADWALL TY 1-4 IN
(ADDED: 9-22-20) 10.00 EACH $

0094 01028
PERF PIPE HEADWALL TY 3-4 IN
(ADDED: 9-22-20) 10.00 EACH $

0096 01032
PERF PIPE HEADWALL TY 4-4 IN
(ADDED: 9-22-20) 10.00 EACH $

0110 02237 DITCHING 1,542.00 LF $
0120 02562 TEMPORARY SIGNS 750.00 SQFT $

0125 02602
FABRIC-GEOTEXTILE CLASS 1
(ADDED: 9-22-20) 500.00 SQYD $

0126 02604
FABRIC-GEOTEXTILE CLASS 1A
(ADDED: 9-22-20) 500.00 SQYD $

0130 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
0140 02671 PORTABLE CHANGEABLE MESSAGE SIGN 4.00 EACH $
0150 02704 SILT TRAP TYPE B 2.00 EACH $
0160 02707 CLEAN SILT TRAP TYPE B 2.00 EACH $
0170 02714 SHOULDERING 9,334.00 LF $
0180 02775 ARROW PANEL 2.00 EACH $
0190 05950 EROSION CONTROL BLANKET 5,116.00 SQYD $
0200 05963 INITIAL FERTILIZER .16 TON $
0210 05964 MAINTENANCE FERTILIZER .27 TON $
0220 05985 SEEDING AND PROTECTION 4,149.00 SQYD $
0230 06412 STEEL POST MILE MARKERS 10.00 EACH $
0240 06511 PAVE STRIPING-TEMP PAINT-6 IN 261,534.00 LF $
0250 06542 PAVE STRIPING-THERMO-6 IN W 1,180.00 LF $
0260 06543 PAVE STRIPING-THERMO-6 IN Y 943.00 LF $
0270 06556 PAVE STRIPING-DUR TY 1-6 IN W 72,515.00 LF $
0280 06557 PAVE STRIPING-DUR TY 1-6 IN Y 58,251.00 LF $
0290 06561 PAVE STRIPING-DUR TY 1-12 IN Y 9,010.00 LF $
0300 06592 PAVEMENT MARKER TYPE V-B W/R 100.00 EACH $
0310 10020NS FUEL ADJUSTMENT 2,493.00 DOLL $1.00 $ $2,493.00
0320 20411ED LAW ENFORCEMENT OFFICER 600.00 HOUR $
0330 21554EN EXCAVATION 100.00 CUYD $
0340 23252ES717 PAVE MARK TY 1 TAPE STOP BAR-12 IN 135.00 LF $

JEFFERSON COUNTY 
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PROPOSAL BID ITEMS

Report Date 9/22/20
Page 2 of 3

201007

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0350 23270ES717 PAVE MARK TY 1 TAPE-CURV ARROW 15.00 EACH $
0360 24997EC PARTIAL DEPTH PATCHING-POLYMER MOD 88.00 CUFT $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0370 01000 PERFORATED PIPE-4 IN 100.00 LF $
0380 01010 NON-PERFORATED PIPE-4 IN 100.00 LF $

Section:  0004 - BRIDGE-056B00378L
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0390 08151 STEEL REINFORCEMENT-EPOXY COATED 100.00 LB $
0400 08526 CONC CLASS M FULL DEPTH PATCH 3.00 CUYD $
0410 08549 BLAST CLEANING 1,280.00 SQYD $
0420 22146EN CONCRETE PATCHING REPAIR 95.00 SQFT $
0430 23331EC EPOXY-URETHANE WATERPROOFING 11,515.00 SQFT $

Section:  0005 - BRIDGE-056B00378R
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0450 08151 STEEL REINFORCEMENT-EPOXY COATED 100.00 LB $
0460 08526 CONC CLASS M FULL DEPTH PATCH 3.00 CUYD $
0470 08549 BLAST CLEANING 1,280.00 SQYD $
0480 22146EN CONCRETE PATCHING REPAIR 95.00 SQFT $
0490 23331EC EPOXY-URETHANE WATERPROOFING 11,515.00 SQFT $

Section:  0006 - TRAFFIC LOOPS-SIGNAL LOOPS
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0510 04792 CONDUIT-1 IN 10.00 LF $
0520 04793 CONDUIT-1 1/4 IN 60.00 LF $
0530 04795 CONDUIT-2 IN 20.00 LF $
0540 04811 ELECTRICAL JUNCTION BOX TYPE B 3.00 EACH $
0550 04820 TRENCHING AND BACKFILLING 90.00 LF $
0560 04829 PIEZOELECTRIC SENSOR 4.00 EACH $
0570 04830 LOOP WIRE 1,650.00 LF $
0580 04850 CABLE-NO. 14/1 PAIR 200.00 LF $
0590 04894 PREFORMED LOOP/LEAD-IN 70.00 LF $
0600 04895 LOOP SAW SLOT AND FILL 400.00 LF $
0610 20359NN GALVANIZED STEEL CABINET 2.00 EACH $
0620 20360ES818 WOOD POST 4.00 EACH $
0630 20453ES835 PREFORMED QUADRAPOLE LOOPS 102.00 LF $
0640 24900EC PVC CONDUIT-1 1/4 IN-SCHEDULE 80 20.00 LF $
0650 24955ED REMOVE SIGNAL EQUIPMENT 1.00 EACH $
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PROPOSAL BID ITEMS

Report Date 9/22/20
Page 3 of 3

201007

Section:  0007 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0660 02568 MOBILIZATION 1.00 LS $
0670 02569 DEMOBILIZATION 1.00 LS $

JEFFERSON COUNTY 
NHPP IM 2652 (026)
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JEFFERSON COUNTY, INTERSTATE I-265 

ITEM NO. 5-20020 

BRIDGE REHABILITATION 
(TWO LOCATIONS) 

MILE POINT 18.8 TO 23.364 

SPECIAL NOTE INDEX 

- SPECIAL NOTE FOR CONCRETE PATCHING REPAIR
- SPECIAL NOTE FOR EPOXY OVERLAY

BRIDGE INDEX 

- I-265 (SB/NB) over Chenoweth Run (056B00378L/R) MP 20.1 

JEFFERSON COUNTY 
NHPP IM 2652 (026)

ADDED ADDENDUM #2: 9-22-20 
Contract ID: 201007 

Page 1 of 20



I. DESCRIPTION 
 

Perform all work in accordance with the Kentucky Transportation Cabinet, 
Department of Highway’s current Standard Specifications for Road and Bridge 
Construction and applicable Supplemental Specifications, the Standard Drawings, and 
this Note. Section references are to the Standard Specifications. 

 
This work consists of the following: 

(1) Furnish all labor, materials, tools, and equipment 
(2) Provide safe access to the bridge substructure (piers) in accordance with 

Section 107.01.01, for the Engineer to sound possible repair areas and for 
workers to complete the construction 

(3) Remove the deteriorated concrete 
(4) Blast clean and prepare the surfaces for patching 
(5) Prime the areas immediately prior to patching 
(6) Apply the Vertical and Overhead Patch or Class “M” Concrete 
(7) Finish the patched surface 
(8) Maintain and control traffic 
(9) Any other work specified as part of this Contract 

 
II. MATERIALS 

 
A. Vertical and Overhead Patching Material. Conform to Manufacturer’s 

Technical Guidance. 
B. Class “M” Concrete. Use either “M1” or “M2”. See Section 601. 

 
III. CONSTRUCTION 

 
A. Remove Deteriorated Concrete. Prior to beginning the concrete repairs, 

provide safe access to the substructure, in accordance with Section 107.01.01, for 
the Engineer to sound possible repair areas. The Engineer will sound the concrete 
with a hammer and mark the areas of concrete to be removed and patched. All 
areas of deteriorated concrete found should be repaired as part of this work. Final 
payment for “Concrete Patching Repair” will be the field measured quantity of 
patching completed in accordance with this Note and as designated by the 
Engineer.   

 
Remove specified areas of deteriorated concrete as directed by the Engineer. The 
removal of unsound material shall be accomplished with hand tools or pneumatic 
hammers that do not exceed twenty (20) pounds. Precautions shall be exercised to 
protect the underlying sound material. Saw, route, or otherwise manipulate the 
sides of the patch so that the interface between the old concrete and patch area 
are perpendicular. Remove all deteriorated loose concrete to a minimum depth of 
2” for repairs using vertical and overhead patching material and 4” for repairs 
using Class “M” Concrete. Also ensure concrete removal in the patch area 
extends at least three-quarters (3/4) inch beyond any steel reinforcement more 
than 50 percent exposed. Dispose of all removed material entirely away from the 
job site or as directed by the Engineer. 

JEFFERSON COUNTY 
NHPP IM 2652 (026)
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Extreme care shall be taken when removing the existing spalled or delaminated 
concrete so as not to damage the existing reinforcing steel. Completely clean all 
existing steel reinforcement encountered free of rust and leave in place. Wire 
brushing may be required to thoroughly clean exposed steel reinforcement. Repair 
or replace any damaged steel reinforcement as directed by the Engineer at no 
additional cost to the Department. Ensure that all exposed steel reinforcement is 
tied in accordance with Section 602.03.04. 
 
 

B. Prepare Concrete Surfaces for Patching. Prepare concrete surfaces to be 
patched in accordance with Section 510.03.01. Final blast cleaning shall be 
completed within twelve (12) hours prior to placement of the epoxy mortar patch. 
Concrete must be sound, dry, and clean prior to placement of epoxy resin prime 
coat. 

 
C. Apply Vertical and Overhead Patching Material or Class “M” Concrete. 

The Engineer shall have the option of designating a spalled or delaminated area to 
be repaired using Class “M” high early strength concrete or a Vertical and 
Overhead Patching Material. Any material used must be approved by the 
Engineer. Refer to the Transportation Cabinet, Division of Materials’ List of 
Approved Materials for currently approved materials for vertical and overhead 
patching. Place either the Class “M” Concrete or Vertical and Overhead Patching 
Material as approved by the Engineer. Place the epoxy resin primer in accordance 
with the standard specifications and Manufacturer’s recommendations. Place the 
Vertical and Overhead Patching Material in accordance with the Manufacturer’s 
specifications to restore the deteriorated areas to their original dimensions as 
directed by the Engineer. Place Class “M” Concrete according to the Standard 
Specifications. 

 
IV. MEASUREMENT 

 
A. Concrete Patching Repair. The Department will measure the quantity in square 

feet. 
 

V. PAYMENT 
 

A. Concrete Patching Repair. Payment at the Contract unit price per square foot is 
full compensation for removal of deteriorated concrete, preparation of the 
concrete surface, application of the Vertical and Overhead Patching Material or 
Class “M” Concrete, application of the epoxy resin seal coat, and all incidental 
items necessary to complete the work in accordance with this Note. 

 
 

The Department will consider payment as full compensation for all work required by this Note. 
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SPECIAL NOTE FOR 3/8” EPOXY-URETHANE WATERPROOFING 
OVERLAY FOR BRIDGE DECKS 

 
1. DESCRIPTION 

 
1.1 This specification describes the Pre-treatment and Overlay consisting of multiple 

layers of hybrid polymer systems and a special blend of extremely hard aggregate 
designed to provide a minimum of a 3/8” thick application for the purpose of 
complete waterproofing as well as providing a non-skid surface to withstand 
continuous heavy traffic and extreme changes in weather conditions. 

 
1.2 Unless otherwise noted, Section references herein are to the Department’s 

Standard Specifications for Road and Bridge Construction.  All applicable portions of the 
Department’s Standard Specifications apply unless specifically modified herein. 

 
2. MATERIALS 

 
Pre-treatment: 

 
2.1 Hairline cracks 

 
This two part hybrid polymer shall be free of any fillers, volatile solvents and 
shall be formulated to provide simple volumetric ratio of two components such 
as one to one or two to one by volume. 

 
This hybrid polymer system shall be formulated to provide a unique combination 
of extremely low viscosity and low surface tension coupled with a built in affinity 
for concrete and steel. 

 
Overlay: 

 
2.2 The two-part epoxy-urethane co-polymer system shall be free of any fillers 

volatile solvents and shall be formulated to provide simple volumetric mixing 
ratio of two components such as one to one or two to one by volume. 

 
The epoxy-urethane co-polymer system shall be formulated to provide flexibility 
in the system without any sacrifice of the hardness, chemical resistance or 
strength of the epoxy-urethane co-polymer system. Use of external/conventional 
flexibilizers are not acceptable. Flexibility shall be introduced by interaction of 
elastomers to chemically link in the process of curing so that the flexibility of the 
molecule is least affected during the low temperature conditions that are 
confronted in actual use. 
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2.3 Material Requirements 
 
2.3.1 Physical Requirements of Cured Pretreatment for Cracks System. 

When Components A and B are mixed in the appropriate ratio, the cured 
resin shall conform to the requirements of Table 1. (Test methods are 
discussed in detail in Item 3 of this specification.) 

 

TABLE 1 
PHYSICAL PROPERTIES OF THE CURED PRETREATMENT 

SYSTEM 
Property Value 

Compressive Strength, min. psi 5000 
Tensile Strength, min. psi 2500 

Elongation at Break, min percent 30 
Water Absorption, percent by wt. max. 0.5% 
Shore D hardness, min., 25°C (77°F) 65 

Gel Time, min, minutes 15 (100gms) 
Adhesion to Concrete 100% failure in concrete 

Percent Solids 100 
 

2.3.2 Physical requirements of Epoxy-Urethane Copolymer Overlay 
System. When Components A and B are mixed in the appropriate ratio, 
the cured resin shall conform to the requirements of Table 2. (Test 
methods are discussed in detail in Item 3 of this specification.) 

 

TABLE 2 
PHYSICAL PROPERTIES OF THE CURED OVERLAY SYSTEM 

Property Value 
Compressive Strength, min. psi 5000 

Tensile Strength, min. psi 2000 
Elongation at Break, min. percent 30 

Water Absorption, percent by wt. max. 1.0% 
Shore D hardness, min, 25°C (77°F) 65 

Gel Time, min, minutes 15  
LA Abrasion, max. percent 35 

Adhesion to Concrete 100% failure in concrete 
Flexural Yield Strength, min. psi 5000 

Percent Solids 100 
Thermal Compatibility  Visual – No Delamination/Cracking 

Permeability to Chloride Ion at 28 days 100 Coulombs 
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2.4 Aggregate 
 

2.4.1 Aggregate used for all layers shall be non-friable, non-polishing, clean 
and free from surface moisture. It shall be durable and sound and have a 
proven record of performance in applications of this type. The aggregate 
shall be 100 percent fractured, thoroughly washed and kiln dried to a 
maximum moisture content of 0.2 percent by weight, measured in 
accordance with ASTM C566. The recommended sources of aggregate 
are Washington Stone or Oklahoma Flint or an approved equivalent 

 
2.4.2 Aggregate for all layers shall have a minimum Mohs scale hardness of 7. 

 
2.4.3 The grading of the aggregate shall conform to the requirements of   

Table 3 
 

TABLE 3 

AGGREGATE GRADATION 

Sieve Size Percent Passing 
No. 4 60 - 100 

No. 8 0 - 40 

No. 16 0 - 10 

  
 

3. METHOD OF TESTING 
 

3.1 Tests shall be conducted in accordance with the following methods: 
 

3.1.1 Compressive Strength: ASTM C579 Method B, Compressive Strength of 
Chemical Resistant Mortars, Grouts, Monolithic Surfacings, and Polymer Concretes. 
The two components of the resin are to be thoroughly mixed in their 
appropriate ratios specified by the manufacturer. The samples shall then 
be prepared according to the conditioning requirements of ASTM C579 
and allowed to cure for 7 days at 23 ± 2°C. 

 
3.1.2 Tensile Strength and Elongation: ASTM D638, Tensile Properties of 

Plastics, Specimen Type I or Type II. Samples shall be cured at 23 ± 2°C 
(73.4 ± 3.6°F) and 50 ± 5% relative humidity. Speed of testing shall be at 
0.5 in/min. 

 
3.1.3 Water Absorption: ASTM D570, Water Absorption of Plastics. Sample 

specimens shall be prepared according to section 4.1 and allowed to cure 
at 23 ± 2°C (73.4 ± 3.6°F) and 50 ± 5% relative humidity. Tests are then 
to be carried out as per section 6.1. 
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3.1.4 Shore D Hardness: ASTM D2240, Rubber Property – Durometer Hardness. 
Specimen shall be prepared as per ASTM D570 section 4.1 and allowed 
to cure at 23 ± 2°C (73.4 ± 3.6°F). 

 
3.1.5 Gel Time: The following procedure shall be used to determine gel time. 

Measure 4 oz. of Part A and 2 oz. of Part B each at 25°C (77°F), into an 
unwaxed paper cup and record the time and mix immediately. 100 gms of 
this mixture shall be poured into a 6 oz. unwaxed paper cup and placed 
on a wooden bench top. Starting twenty minutes from the time recorded 
above, the mixture shall be probed every two minutes with a small stick 
until a small ball forms in the center of the container. The total time, 
including mixing, required for the ball to form shall be regarded as the gel 
time. The test shall be performed in a room or enclosed area maintained 
at 25 ± 2°C (77 ± 3.6°F) and 50 ± 5% relative humidity. 

 
3.1.6 LA Abrasion, AASHTO T96 35% Max 

 
3.1.7 Adhesion to Concrete: ACI-503-R; Pull Out Test. 

 
3.1.8 Flexural Yield Strength: ASTM D-790. 

 
3.1.9 Thermal Compatibility: ASTM C884, Determination if specimens are 

susceptible to debonding when subjected to temperature changes. 
   
 

4. CONSTRUCTION PRACTICE 
 

4.1 Surface Preparation  
 

4.1.1 Perform full depth patching in accordance with the requirements of 
Section 606.03.05. All patching materials shall be in accordance with the 
requirements of Section 601 and be free of Magnesium Phosphate. 

 
4.1.2 Patching shall be scheduled so that the bridge can be open to traffic 

during all non-working hours. 
 

4.1.3 Partial depth patching system shall be approved by resin manufacturer 
and be completed prior to the polymer overlay. . Completion of Partial 
Depth Patching including removal of concrete, cleaning, and placing the 
material will not be measured for payment and shall be considered 
incidental to “Epoxy-Urethane Waterproofing Overlay”. The pay item 
includes additional quantity for partial depth patching. 

 
4.1.4 The entire concrete deck shall be cleaned by shot blasting to remove any 

oil, dirt, rubber or any other potentially detrimental material such as 
curing compound and laitances which, in the manufacturer and 
engineer's opinion, would prevent proper bonding to and curing of the 
material. Ensure the shot blasting has obliterated all pavement markings.  
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Produce a surface relief that meets the International Concrete Repair 
Institute (ICRI) Surface Preparation CSP 5-7.  

 
4.1.5 In areas that the shot blasting equipment cannot reach (i.e., along curbs 

and median walls) or cannot remove (pavement marking, asphalt, etc.), 
sandblasting and walk behind grinders are permitted to an extent 
satisfactory to the manufacturer and engineer. This should be performed 
prior to the shotblasting whenever applicable and practical. 

 
4.1.6 Protect the bridge deck expansion joints, armored edges, drains, etc… 

with a bond breaker that can adequately seal the joints from the epoxy.  
 

4.1.7 The overlay application equipment is allowed to drive on the deck 
surface during application provided precautions have been taken to 
insure that the deck surface will not become contaminated. For any 
reason traffic is to be allowed on the deck after surface preparation, or 
between layers, a visual inspection by the manufacturer and state engineer 
will be required to determine if additional surface preparation is needed 
before applying material. 

 
4.1.8 All surfaces to be treated shall be dry at the time of application. 

Immediately before the application of any liquids, all prepared surfaces 
shall be cleaned with compressed air (or vacuumed) to remove dust and 
debris. 

 
4.1.9 The application of the system shall not be made when it has rained 24 

hours before application or rain is forecast (greater than 50%) within 
eight hours after application or as determined by the manufacturer (fog 
and high humidity will not impede the application of or affect the 
performance of the overlay). If waiting for 24 hours is impractical, then 
the moisture content in concrete substrate shall not exceed 4.5% when 
measured by an electronic moisture meter. Any exception shall be 
determined by the moisture content present in the deck which shall not 
exceed 75% of air entrainment in the mix design. 

 
4.1.10 Materials shall be placed when the ambient air and bridge deck surface 

temperatures are greater than 55 deg F and less than 90 deg F.  
 

 
4.2 Application of Overlay System 

 
4.2.1 The manufacturer of the epoxy-urethane overlay material shall 

have a representative on the jobsite at all times who has proven 
experience with the resin system and with guiding and assisting 
installers in the polymer overlay system installation. Who, upon 
consultation with the engineer, may suspend any item of work that is 
suspect and does not meet the requirements of this specification. 
Resumption of work will occur only after the manufacturer's 
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representative and the engineer are satisfied that appropriate remedial 
action has been taken by the contractor. 

 
4.2.2 The overlay shall be applied on all deck areas using metering, mixing and 

distribution machinery approved by the manufacturer of the epoxy-
urethane overlay system. Ratio check verification at the pump outlets 
as well as cycle counting capabilities to monitor output will be standard 
features.  

 
4.2.3 The number of layers (a minimum of two), excluding the pre-treatment if 

required and the application rates of the liquid in the various layers shall 
be as recommended by the manufacturer in order to achieve an average 
overlay thickness of 3/8”. 

 
4.2.4 Hand mixing of material is not permitted. 

 
4.2.5 Application of Pre-treatment 

 
Crack Filling (Pre-treatment as required) 

 
Application of the Liquid: After mechanically measuring and mixing of 
the components, the liquid shall be evenly distributed on the clean, dry 
deck surface at the rate/process recommended by the manufacturer. The 
overlay application equipment may drive on this layer (prior to being 
cured) when applying the overlay system. If the overlay application is 
going to be applied after 6-8 hours of the pretreatments application, a 
medium size coarse silica sand shall be broadcasted evenly into the pre-
treatment system (prior to it curing) as directed by the manufacturer. 

 
4.2.6 Overlay (First and Second Layers ) 

 
Application of Liquid: Prior to the application, if there exists any excess 
or loose aggregate from the previous coat, such excess aggregate shall be 
completely removed by vacuum or with compressed air. After mixing of 
the components via the mechanical application equipment, the liquid 
shall be evenly distributed on the clean, dry deck surface at the rate 
recommended by the manufacturer. 

 
4.2.7 After the application of the liquid in the first and second coats, the 

maximum time allowed before broadcasting of the aggregate is as 
follows: 

 
Above 90°F  . . . . . . . . . . . . . . . .  . . . . .  10 minutes 
80°F to 90°F  . . . . . . . . . . . . . . . . . . . . .  15 minutes 
70°F to 80°F  . . . . . . . . . . . . . . . . . . . . .  20 minutes 
60°F to 70°F  . . . . . . . . . . . . . . . . . . . . .  25 minutes 
55°F to 60°F  . . . . . . . . . . . . . . . . . . . . .  35 minutes 
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4.2.8 No vehicle shall be allowed on the overlay during the curing 
period. 

 
4.2.9 Broadcasting on decks shall be by truck-mounted equipment capable of 

dispensing the aggregate onto the deck in a uniform manner as directed 
or otherwise approved by the manufacturer of the epoxy-urethane 
overlay. 

 
4.2.10 The aggregate shall be broadcast as described below in a manner to cover 

the surface so that no wet spots appear and before the co-polymer begins 
to gel (see section 3.1.5). The aggregate must be dropped vertically in 
such a manner that the level of the liquid is not disturbed. Reclaimed 
aggregate is prohibited.  

 
4.2.10.1 In the first and second layers of the polymer overlay system, 

the aggregate conforming to table 3 shall be broadcast to 
saturation. 

 
4.2.11 Removal of Excess Aggregate: After the overlay has hardened, 

removal of all loose and excess aggregate with a power vacuum or other 
method shall be made prior to the application of subsequent coats. 

 
4.2.12 Joints in the Overlay: (i.e., between two adjacent lanes) shall be 

staggered 6 to 12 inches and overlapped between successive coats so that 
no ridges will appear.  Prior to applying the first or second layer, duct 
tape shall be used to ensure a straight edge is created.  The use of chalk 
lines can be used when applying the first layer only.   

 
4.2.13 Traffic may be allowed on the final layer (or in between layers) after the 

resin has cured (as determined by the manufacturer) and after removal of 
all excess, loose aggregate. 

 
4.2.14 The prepared surface may be opened to traffic for no more than 24 

hours.  A light shot blast will be required prior to applying the 
pretreatment or first layer.  A visual inspection by the inspector and 
manufacturer shall occur to ensure no additional prep is necessary to 
remove oil, tar, brake/tire residue, etc. After 24 hours, prep shall be per 
section 4.1.4.   
  

4.2.15 The pretreatment with aggregate or first layer may be opened to traffic 
for no more than 24 hours.  Prior to application of second layer, the 
inspector and manufacturer rep shall inspect the pretreatment with 
aggregate or first layer to ensure no additional surface prep is required to 
remove oil, brake/tire residue, etc.  After 24 hours, prep shall be per 
section 4.1.4.   
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4.2.16 Seams in the Overlay shall not be present between lanes.  Driving lanes 
next to shoulders must be done in the same application pass so no 
additional seams/joints in overlay are created.  

 

 
 

5. STORAGE AND HANDLING 
 

5.1 Liquid Material: All material shall be transported and stored in their original 
containers inside a dry, temperature controlled facility and maintained at a 
manufacturer recommended temperature. 

 
5.2 Job Site Storage: The materials shall be stored on the jobsite in a dry, weather 

protected facility away from moisture and within the temperature range of 60°F 
to 90°F. When the materials are transported or stored on the job in the 
application machine tanks, the material must also be maintained at a temperature 
of 60°F to 90°F. Outdoor storage is permitted with manufacturer’s approval. 

 
5.3 Handling of Liquid Materials on the Job: Protective gloves, clothing, and 

goggles shall be provided to workers and inspectors directly exposed to the 
material if required. Product safety data sheets shall be provided to all workers 
and inspectors as obtained from the manufacturer. 

 
5.4 Packing Requirement: All materials must be packaged in strong, substantial 

containers. The containers shall be identified as Part A and Part B and shall be 
plainly marked with the name and address of the manufacturer, name of the 
product, mixing proportions and instructions, lot and batch numbers, date of 
manufacture, and quantity contained therein. 

 
5.5 Aggregate: All aggregate shall be stored in a dry, moisture-free atmosphere. The 

aggregate shall be fully protected from any contaminants on the jobsite and shall 
be stored so as not to be exposed to rain or other moisture sources. 

 
6. SAMPLING AND ACCEPTANCE 

 
6.1 Product Acceptance: The manufacturer of the system shall provide evidence of 

field performance, lab performance with infrared spectra in order to obtain state 
approval of the overlay system for use on the project: 

 
6.1.1 Independent Lab Performance 

 
A nationally recognized independent lab must verify that the material: 

 
1. Has the capability of preventing the ingress of essentially all the 

chloride ions into the concrete at 1" depth when tested according 
to NCHRP-244 method. 
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2. Has the capability to de-activate the existing chloride ions present 
in the concrete specimen so that the corrosion of steel rebars 
embedded in the concrete stop corroding. 

3. When tested as per Tables 1 and 2 fully comply with the test 
results specified for cured system. 

 
6.1.2 Infrared Spectrograph: In addition to the initial certification process 

each manufacturer shall furnish the state an infrared spectra of each 
component of system for its permanent record and for individual 
installation verification. 

 
6.1.3 Field Performance: The selected polymer overly system must have at 

least two years of satisfactory performance for non-interstate use and 
four years of satisfactory performance for interstate use in similar 
environmental conditions as the project in which it will be used.   

 
6.2 Certification for Compliance: At the pre-construction conference, the 

contractor shall notify the state project engineer of the source of material. 
 

6.2.1 Independent Test Lab Report: Test results certified and verified by a 
nationally recognized independent testing laboratory verifying properties 
of the cured system as per Table 1 & 2 shall be submitted to the engineer 
for approval prior to the pre-construction conference. This certification 
shall be provided on each lot number to be used on the project. 

 
6.2.2 Infrared Spectra: Infrared spectra of each component from each 

lot/batch number (to be used on the project) shall be submitted with the 
independent lab certification. 

 
6.2.3 Test Sample for DOT Laboratory: The manufacturer shall furnish at 

least a one-quart sample of each component from each lot/batch to the 
DOT laboratory to verify material supplied by the manufacturer. Material 
shall be taken at job site. 

 
 

6.3 Performance Acceptance 
 

6.3.1 Thickness Verification: At the end of each day, the contractor will 
submit to the inspector/project engineer a signed project report stating 
the number of square yards applied, number of gallons used (for 
pretreatment and overlay) and number of pounds of aggregate estimated 
to have been used. In addition, the contractor shall verify to the State that 
the overlay is an average of at least 3/8" thick at three random locations 
agreed upon by the state engineer and material manufacturer 
representative. If 3/8” average is not achieved, a retest shall be 
performed in adjoining areas. Thin areas shall be re-coated as described 
above by the contractor and re-verified at no additional cost to the State. 
This verification may consist of cores, holes, etc., but in all cases, any 
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destructively tested areas shall be repaired by the contractor before final 
acceptance by the engineer. 

 
 
 

7. MEASUREMENT 
 

7.1 Epoxy-Urethane Waterproofing Overlay. The Department will measure the 
overlay application in Square Feet. 

 
7.2 Shotblasting. The Department will measure “Blast Cleaning” in Square Yard. 

The Department will only measure this quantity once for any area to be 
shotblast. Additional blast cleaning to meet the requirements of this note shall be 
performed at the Contractor’s expense. 

 
7.3 Full Depth Patching. The Department will measure “Concrete Class M Full 

Depth Patching” in Cubic Yard. 
 

 
8. PAYMENT 

 
8.1 Epoxy-Urethane Waterproofing Overlay. The Department will pay for the 

measured quantities at the Contract unit bid price for “Epoxy-Urethane 
Waterproofing”. 

 
8.2 Shotblasting. The payment at the contract unit price for the pay item “Blast 

Cleaning” shall include all labor, equipment and material needed to complete the 
task as described in paragraphs 4.1.4 and 4.1.5. 

 
8.3 Full Depth Patching. The payment at the contract unit price shall include all 

labor, equipment and material needed to complete this task. The Department will 
not measure material removal, forming, blast cleaning, or retying steel 
reinforcement in the patches and will consider this work incidental to the pay 
item “Concrete Class M Full Depth Patching”. 

 
 
Code   Pay Item      Pay Unit 
23331EC  Epoxy-Urethane Waterproofing   SQFT 
08549   Blast Cleaning      SQYD 
08526   CONC Class M Full Depth Patch   CUYD 

JEFFERSON COUNTY 
NHPP IM 2652 (026)

ADDED ADDENDUM #2: 9-22-20 
Contract ID: 201007 

Page 13 of 20



I-265 (SB/NB) over Chenoweth Run (056B00378L/R) 
(MP 20.1) 

 

SUMMARY OF QUANTITIES – 056B00378L 
ITEM CODE DESCRIPTION QUANTITY UNIT 

22146EN CONCRETE PATCHING REPAIR 95 SF 
23331EC EPOXY-URETHANE WATERPROOFING 11,515 SF 

08526 CONCRETE CLASS M FULL DEPTH PATCH 3 CY 
08549 BLAST CLEANING 1,280 SY 
08151 STEEL REINFORCEMENT-EPOXY COATED 100 LB 

    
 

SUMMARY OF QUANTITIES – 056B00378R 
ITEM CODE DESCRIPTION QUANTITY UNIT 

22146EN CONCRETE PATCHING REPAIR 95 SF 
23331EC EPOXY-URETHANE WATERPROOFING 11,515 SF 

08526 CONCRETE CLASS M FULL DEPTH PATCH 3 CY 
08549 BLAST CLEANING 1,280 SY 
08151 STEEL REINFORCEMENT-EPOXY COATED 100 LB 

    
 
NOTES:   

 
• CONCRETE PATCHING QUANTITY IS AN APPROXIMATE ESTIMATE BASED ON VISUAL 

INSPECTION +10%.  
• FULL DEPTH PATCHING QUANTITIES ARE APPROXIMATE ESTIMATES ASSUMED TO BE 1% 

OF TOTAL DECK AREA X FULL DECK THICKNESS. 
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