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Proposal revisions are available at http://transportation.ky.gov/Construction-
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If you have any questions, please contact us at 502-564-3500. 
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Rachel Mills, P.E. 
Director 
Division of Construction Procurement 
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eProposal Jan-2009

CALL NO.  103

CONTRACT ID.  201010

MARSHALL COUNTY

FED/STATE PROJECT NUMBER  NHPP 0411 (037) 

DESCRIPTION  MAIN ST.AND POPLAR ST.(US-641) 

WORK TYPE  ASPHALT PAVEMENT & ROADWAY REHAB 

PRIMARY COMPLETION DATE  6/30/2021

LETTING DATE:  April     24,2020
Sealed Bids will be received electronically through the Bid Express bidding service until 
10:00 am EASTERN DAYLIGHT TIME  April     24,2020.  Bids will be publicly 
announced at 10:00 am EASTERN DAYLIGHT TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 6%

REQUIRED BID PROPOSAL GUARANTY:  Not less than 5% of the total bid.

REVISE ADDENDUM #1: 4-7-20



ADMINISTRATIVE DISTRICT - 01
CONTRACT ID - 201010

COUNTY - MARSHALL

PCN - DE07906411945
NHPP 0411 (037)

MAIN ST.AND POPLAR ST.(US-641) (MP 7.981) ADDRESS PAVEMENT CONDITIONS OF AC PAVEMENT (MP
8.824), A DISTANCE OF 0.84 MILES.ASPHALT PAVEMENT & ROADWAY REHAB SYP NO. 01-20016.00. 
GEOGRAPHIC COORDINATES LATITUDE 36:51:27.00 LONGITUDE 88:21:02.00

NHPP 0411 (037)

COMPLETION DATE(S):
COMPLETED BY 06/30/2021 APPLIES TO ENTIRE CONTRACT

MARSHALL COUNTY 
NHPP 0411 (037)

REVISED ADDENDUM #1: 4-7-20 
MARSHALL COUNTY 

NHPP 0411 (037)



PAVEMENT EDGE DROP-OFFS 

Pavement edge drop-offs will be protected by a lane or shoulder closure. Lane closures will be 
protected with plastic drums, vertical panels, or barricades as shown on the Standard Drawings.  
Pavement edges that traffic is not expected to cross, except accidentally, shall be treated as follows: 

Less than 2” – Protect with a lane closure.  

2” to 4” – Protect with a lane closure.  Place plastic drums, vertical panels, or barricades 
every 50 feet.  Cones may not be used in place of plastic drums, panels, and barricades at any 
time.  Construct a wedge with compacted cuttings from milling, trenching, or asphalt 
mixtures with a 3:1 or flatter slope, when work is not active in the drop-off area.  Place Type 
III Barricades at the beginning of the lane closures, and place additional Type III Barricades 
spaced at 2,500 feet during the time the lane closure is in place. 

Greater than 4” – In areas where a pavement drop-off greater than 4” exists, work should 
proceed continuously so that traffic is exposed to a drop-off for the minimum amount of time 
necessary to bring the pavement back up to existing grade.  Barrel spacing should be 20 feet 
and appropriate lighting should be utilized to illuminate the area during nighttime operations.  

PEDESTRIAN FACILITIES 

Impacts to pedestrian traffic will be minimized as much as possible while constructing new sidewalk 
and installing detectable warnings. This should be done by temporarily closing sections of sidewalk 
on one side or the other of Main St. & Poplar St. at a given time to maintain access by crossing to 
adjacent side of road at the nearest cross walk.  

TRAFFIC COORDINATOR 

Designate an employee to be traffic coordinator. The designated Traffic Coordinator must meet the 
requirements of section 112.03.12 of the Standard Specifications.  This project will be considered 
an “unclassified” project. 

MARSHALL COUNTY 
NHPP 0411 (037)

REVISED ADDENDUM #1: 4-7-20 
Contract ID: 201010 

Page 33 of 186



Special Note for Fixed Completion Date and Liquidated Damages 

US 641 
MAIN ST. & POPLAR ST. 

MARSHALL COUNTY 
ITEM NO. 01-20016.00 

Liquidated Damages in the amount specified in Section 108.09 of the Standard Specifications 
will be assessed for each day work remains incomplete beyond the Specified Project Completion 
Date.  This project has a Fixed Project Completion Date of June 30, 2021. 

Contrary to Section 108, liquidated damages will be charged during the months of December 
through March. 

MARSHALL COUNTY 
NHPP 0411 (037)

REVISED ADDENDUM #1: 4-7-20 
Contract ID: 201010 
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