



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

July 24, 2015

CALL NO. 105
CONTRACT ID NO. 151236
ADDENDUM # 1

Subject: Carter County, NHPP IM 0647 (054)
Letting July 31, 2015

- (1) Revised - Front Sheet
- (2) Revised - Completion Date - Page 4 of 175
- (3) Revised - Note - Page 40 of 175

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Robert C. Lewis".

Robert C. Lewis, P.E.
Acting Director
Division of Construction Procurement

RL:ks
Enclosures



An Equal Opportunity Employer M/F/D



CALL NO. 105

CONTRACT ID. 151236

CARTER COUNTY

FED/STATE PROJECT NUMBER NHPP IM 0647 (054)

DESCRIPTION I-64 (CARTER COUNTY)

WORK TYPE ASPHALT REHAB WITH GRADE & DRAIN

PRIMARY COMPLETION DATE 6/30/2016

LETTING DATE: July 31,2015

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 AM EASTERN DAYLIGHT TIME July 31,2015. Bids will be publicly announced at 10:00 AM EASTERN DAYLIGHT TIME.

NO PLANS ASSOCIATED WITH THIS PROJECT.

DBE CERTIFICATION REQUIRED - 6%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 09

REVISED ADDENDUM #1: 7-24-15

CONTRACT ID - 151236

NHPP IM 0647 (054)

COUNTY - CARTER

PCN - DE02200641536

NHPP IM 0647 (054)

I-64 (CARTER COUNTY) (MP 171.200) MILL AND THIN ASPHALT OVERLAY ON I-64 FROM 0.307 MI WEST OF KY1 TO THE CARTER/BOYD COUNTY LINE (MP 180.812), A DISTANCE OF 09.51 MILES. ASPHALT REHAB WITH GRADE & DRAIN SYP NO. 09-02045.00.

GEOGRAPHIC COORDINATES LATITUDE 38:21:54.00 LONGITUDE 82:51:33.00

COMPLETION DATE(S):

COMPLETED BY 06/30/2016

APPLIES TO ENTIRE CONTRACT

**Special Note for Fixed Completion Date and
Liquidated Damages
CARTER I-64 Item # 9-2045.00**

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Specified Project Completion Date. This project has a Fixed Project Completion Date of June 30, 2016.

In addition to the Liquidated Damages specified in Section 108.09, Liquidated Damages of \$10,000 per calendar day will be charged when a lane closure remains in place during the prohibited period outlined in the Traffic Control Plan.

If work is delayed by inclement weather, the minimum work required to allow removal of the lane closure, as directed by the Engineer, shall be resumed immediately as soon as weather permits or the Department will begin to assess Liquidated Damages as specified herein.

Contrary to Section 108.09 of the Standard Specifications, the disincentive fee will be charged during those periods when seasonal limitations of the Contract prohibit the Contractor from working on a controlling item or operation. This includes the months from December through March.

All liquidated damages will be applied cumulatively.

All other applicable portions of Section 108 apply.