



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET

www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

February 18, 2021

CALL NO. 105
CONTRACT ID NO. 211006
ADDENDUM # 1

Subject: CARTER COUNTY, STP BRO 5211 (110)
Letting February 19, 2021

(1) Revised - Cover Page - Page 1 of 168
(2) Revised - Page 4 of 168

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures



CALL NO. 105

CONTRACT ID. 211006

CARTER COUNTY

FED/STATE PROJECT NUMBER STP BRO 5211 (110)

DESCRIPTION MOREHEAD-OLIVE HILL ROAD(US-60)

WORK TYPE BRIDGE REPLACEMENT

PRIMARY COMPLETION DATE 55 WORKING DAYS

LETTING DATE: February 19,2021

Sealed Bids will be received electronically through the Bid Express bidding service until 10:00 am EASTERN STANDARD TIME February 19,2021. Bids will be publicly announced at 10:00 am EASTERN STANDARD TIME.

PLANS AVAILABLE FOR THIS PROJECT.

DBE CERTIFICATION REQUIRED - 6%

REQUIRED BID PROPOSAL GUARANTY: Not less than 5% of the total bid.

ADMINISTRATIVE DISTRICT - 09

REVISED ADDENDUM #1: 2-18-21

CONTRACT ID - 211006

STP BRO 5211 (110)

COUNTY - CARTER

PCN - DE02200602106

STP BRO 5211 (110)

MOREHEAD-OLIVE HILL ROAD(US-60) (MP 4.0) REPLACE BRIDGE ON US-60 OVER TYGARTS CREEK (MP 5.0), A
DISTANCE OF 0.20 MILES.BRIDGE REPLACEMENT SYP NO. 09-01075.00.

GEOGRAPHIC COORDINATES LATITUDE 38:17:45.00 LONGITUDE 83:15:28.00

COMPLETION DATE(S):

55 WORKING Days

APPLIES TO ENTIRE CONTRACT