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GENERAL UTILITY NOTES AND 

INSTRUCTIONS APPLICABLE TO ALL 

UTILITY WORK MADE A PART OF THE 

ROAD CONSTRUCTION CONTRACT 

The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions 

shall supersede, replace and take precedence over any and all conflicting information that may be 

contained in utility owner supplied specifications contained in the contract, on plans supplied by the 

utility owner, or any utility owner specifications or information externally referenced in this contract. 

Where information may have been omitted from these notes, bid item descriptions, utility owner 

supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge 

Construction shall be referenced. 

PROTECTION OF EXISTING UTILITIES 

The existing utilities shown on the plans are shown as best known at the time the plans were developed and 

are to be used as a guide only by the Contractor.  The Contractor shall use all means at his disposal to 

accurately locate all existing utilities, whether shown on the plans or not, prior to excavation.  The contractor 

shall protect these utilities during construction.  Any damage to existing utilities during construction that 

are shown or not shown on the plans shall be repaired at the Contractor’s expense. 

PREQUALIFIED UTILITY CONTRACTORS 

Some utility owners may require contractors that perform relocation work on their respective facilities as a 

part of the road contract be prequalified or preapproved by the utility owner.  Those utility owners with a 

prequalification or preapproval requirement are as follows:  

PERRY COUNTY WATER DISTRICT 

See last page for contractors 

PERRY COUNTY 
STP BRZ 9030 (317) 

REVISED ADDENDUM #1 2/10/2022 
Contract ID: 225232 

Page 94 of 335



General Utility Notes For Utility Work In Road Contracts Page 2 of 5 

Effective with the May 27, 2016 letting rev. 20151112 

The bidding contractor needs to review the above list and choose from the list of approved subcontractors 

at the end of these general notes as identified above before bidding. When the list of approved 

subcontractors is provided, only subcontractors shown on the following list(s) will be allowed to work on 

that utility as a part of this contract. 

When the list of approved subcontractors for the utility work is not provided in these general notes, the 

utility work can be completed by the prime contractor.  If the prime contractor chooses to subcontract the 

work, the subcontractor shall be prequalified with the KYTC Division of Construction Procurement in the 

work type of “Utilities” (I33).  Those who would like to become prequalified may contact the Division of 

Construction Procurement at (502) 564-3500.  Please note: it could take up to 30 calendar days for 

prequalification to be approved.  The prequalification does not have to be approved prior to the bid, but 

must be approved before the subcontract will be approved by KYTC and the work can be performed. 

CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK 

All utility work is being performed as a part of a contract administered by KYTC; there is not a direct 

contract between the utility contractor and utility owner.  The KYTC Section Engineer is ultimately 

responsible for the administration of the road contract and any utility work included in the contract. 

SUBMITTALS AND CORRESPONDENCE 

All submittals and correspondence of any kind relative to utility work included in the road contract shall be 

directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by the 

contractor to expedite handling of items like material approvals and shop drawings.  All approvals and 

correspondence generated by the utility owner shall be directed to the KYTC Section Engineer.  The KYTC 

Section Engineer will relay any approvals or correspondence to the utility contractor as appropriate.  At no 

time shall any direct communication between the utility owner and utility contractor without the 

communication flowing through the KYTC Section Engineer be considered official and binding under the 

contract. 

ENGINEER 

Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility 

owner specifications included as a part of this contract by reference or on the utility relocation plans, it shall 

be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or 

designated representative and the utility owner engineer or designated representative jointly.  Both 

engineers must mutually agree upon all decisions made with regard to the utility construction.  The 

Transportation Cabinet, Section Engineer shall make all final decisions in all disputes. 
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INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE 

Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications 

included in this proposal, utility owner specifications included as a part of this contract by reference or on 

the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is 

the utility owner inspector and KYTC inspector jointly.  The Transportation Cabinet, Section Engineer shall 

make all final decisions in all disputes. 

NOTICE TO UTILITY OWNERS OF THE START OF WORK 

One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC 

Section Engineer and the utility owner of when work on a utility is anticipated to start.  The utility contractor 

shall again make confirmation notice to the KYTC Section Engineer and the utility owner one week before 

utility work is to actually start. 

UTILITY SHUTDOWNS 

The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason 

unless specifically given permission to do so by the utility owner.  The opening and closing of valves and 

operating of other active utility facilities for main, utility line or utility service shut downs are to be 

performed by the utility owner unless specific permission is given to the contractor  by the owner to make 

shutdowns .  If and when the utility owner gives the contractor permission to shutdown mains, utility lines 

or utility services, the contractor shall do so following the rules, procedures and regulations of the utility 

owner.  Any permission given by the utility owner to the contractor to shutdown active and in-service 

mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner 

that such permission has been given. 

Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor. 

The contractor may be required; but, is not limited to, making notice to utility customers in a certain 

minimum amount of time in advance of the shut down and by whatever means of communication specified 

by the utility owner.  The means of communication to the customer may be; but is not limited to, a door 

hanger, notice by newspaper ad, telephone contact, or any combination of communication methods deemed 

necessary, customary and appropriate by the utility owner.  The contractor should refer to the utility owner 

specifications for requirements on customer notice. 

Any procedure the utility owner may require the contractor to perform by specification or plan note and 

any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice 

to customers shall be considered an incidental expense to the utility construction. 

CUSTOMER SERVICE AND LATERAL ABANDONMENTS  When temporary or permanent 

abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of utilities 

included in the contract, the utility contractor shall perform these abandonments as part of the contract as 

incidental work.  No separate payment will be made for service line and lateral abandonments.  The 

contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent 

abandonment in accordance with the plans, specifications and/or as directed by the engineer.  Abandonment 

may include, but is not limited to, digging down on a water or gas main at the tap to turn off the tap valve 
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or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at the main and 

plugging or capping the tap, digging down on a service line or lateral at a location shown on the plans or 

agreeable to the engineer and capping or plugging, or performing any other work necessary to abandon the 

service or lateral to satisfactorily accomplish the final utility relocation. 

STATIONS AND DISTANCES 

All stations and distances, when indicated for utility placement in utility relocation plans or specifications, 

are approximate; therefore, some minor adjustment may have to be made during construction to fit actual 

field conditions.  Any changes in excess of 6 inches of plan location shall be reviewed and approved jointly 

by the KYTC Section Engineer or designated representative and utility owner engineer or designated 

representative.  Changes in location without prior approval shall be remedied by the contractor at his own 

expense if the unauthorized change creates an unacceptable conflict or condition. 

RESTORATION 

Temporary and permanent restoration of paved or stone areas due to utility construction shall be considered 

incidental to the utility work.  No separate payment will be made for this work.  Temporary restoration shall 

be as directed by the KYTC Section Engineer.  Permanent restoration shall be “in-kind” as existing. 

Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding bid 

items established in the contract for roadway work. 

______________________________________________________________________________ 

BELOW ARE NOTES FOR WHEN “INST” ITEMS ARE IN THE CONTRACT MEANING THE 

UTILITY COMPANY IS PROVIDING CERTAIN MATERIALS FOR UTILITY RELOCATION  

MATERIAL 

Contrary to Utility Bid Item Descriptions, those bid items that have the text “Inst” at the end of the bid 

item will have the major components of the bid item provided by the utility owner.  No direct payment will 

be made for the major material component(s) supplied by the utility company.  All remaining materials 

required to construct the bid item as detailed in utility bid item descriptions, in utility specifications and 

utility plans that are made a part of this contract will be supplied by the contractor.  The contractor’s bid 

price should reflect the difference in cost due to the provided materials. 

The following utility owners have elected to provide the following materials for work under this contract: 

 No materials are being supplied by the utility owner(s).  All materials are to be supplied 

by the contractor per bid item descriptions, utility specifications and utility plans. 

SECURITY OF SUPPLIED MATERIALS 

If any utility materials are to be supplied by the utility owner, it will be the responsibility of the utility 

contractor to secure all utility owner supplied materials after delivery to the project site.  The utility 

PERRY COUNTY 
STP BRZ 9030 (317) 

REVISED ADDENDUM #1 2/10/2022 
Contract ID: 225232 

Page 97 of 335



General Utility Notes For Utility Work In Road Contracts Page 5 of 5 

Effective with the May 27, 2016 letting rev. 20151112 

contractor shall coordinate directly with the utility owner and their suppliers for delivery and security of 

the supplied materials.  Any materials supplied by the utility owner and delivered to the construction site 

that are subsequently stolen, damaged or vandalized and deemed unusable shall be replaced with like 

materials at the contractor’s expense.  

PREQUALIFIED CONTRACTORS 

G&W Construction, Inc 

Darrell  Alderman, President (Cell - (606) 776-3082) 

6730 Flemingsburg Road 

Morehead, KY 40351 

Joan Owens, Office Manager  

(606) 784-2396

Email: gandwconst@windstream.net

Akins Excavating Company, Inc. 

Tim Akins, President (cell: 606-521-1057) 

182 Busy Lane  

Corbin, KY 40701 

Terry Branson - Office Contact  

Email: takins@akinsexc.com  

Email: tbranson@akinsexc.com 

Frederick & May Construction Co. Inc. 

Jaime W. Shields 

1016 Hwy 172  

P.O. Box 337 

West Liberty, KY 41472 

Cell:  606-776-0030 Fax: 606-743-4328 

Email:  kyboy316@gmail.com 

Roe Enterprises Inc. DBA Swartz Pipeline Contracting 

Thomas Watts 

P O Box 44 

Olympia, KY 40358 

Phone: (606)674-3125 Fax: (606)674-9972 

twatts@swartzpipelinecontracting.com 

SWARTZ@KIH.NET 
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