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UNIT QUANTITY

① TON 742

① TON 258

① TON 31

① TON 500

① TON 500

① TON 7,989

① LS 1

① LF 58,092

① SQYD 98,854

① TON 37

② LF 16

② LF 4

② EACH 4

② EACH 1

② LF 20

② SQYD 245

② CUYD 7

② TON 563

② EACH 5

② LF 43

② LS 1

② EACH 1

② LF 221

③ EACH 12

③ EACH 1

③ EACH 1

③ LF 450

③ LF 400

③ EACH 1

LF 7,411

LF 3,705

EACH 2

EACH 2
EACH 2
EACH 2
EACH 2

①

②

③

CLEAN SILT TRAP TYPE A

CLEAN SILT TRAP TYPE B

ITEM NUMBER

TEMP DITCH

CLEAN TEMP DITCH

SILT TRAP TYPE A

SILT TRAP TYPE B
SILT TRAP TYPE C

GUARDRAIL END TREATMENT TYPE 1

REMOVE GUARDRAIL

G/R STEEL W BEAM‐S FACE (7 FT POST)

OBJECT MARKER TY 3

PIPE REPAIR

PVC FOLD AND FORM PIPE LINER‐15 IN

DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL WHITE

GUARDRAIL CONNECTOR TO BRIDGE END TY A

FLOWABLE FILL

CHANNEL LINING CLASS III

REMOVE HEADWALL

CONCRETE WEDGE CURB

PIPE LINER ACCEPTANCE TESTING

CULVERT PIPE‐30 IN

PIPE CULVERT HEADWALL‐24 IN

PIPE CULVERT HEADWALL‐30 IN

REMOVE PIPE

REMOVE PAVED DITCH

02704
02705

02706

02707

DGA BASE

ASPHALT SEAL AGGREGATE

ASPHALT SEAL COAT

LEVELING & WEDGING PG76‐22

CL4 ASPH BASE 1.00D PG76‐22

CL4 ASPH SURF 0.38A PG76‐22

MOBILIZATION FOR MILL & TEXT

JOINT ADHESIVE

FINE MILLING

ASPHALT MATERIAL FOR TACK NON‐TRACKING

CULVERT PIPE‐24 IN

20191ED

SPACER

02159

02160

SPACER

00464

00466

01208

01210

02703

01982

02363

02367

02381

21802EN

22883EN

23484EC

23956EC

24861EC

SPACER

ITEM

BG 9002
WASHINGTON COUNTY

ITEM NO. 4‐22178 , PAVEMENT REHABILITIATION
 MILEPOINT 42.000 TO 44.807 

GENERAL SUMMARY

00342

02676

20071EC

24964EC

24970EC

00001

00100

00103

00194

00219

01310

02165

02220

02484

02625

CARRIED OVER FROM PAVING SUMMARY.

CARRIED OVER FROM PIPE SUMMARY.

CARRIED OVER FROM GUARDRAIL SUMMARY.
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UNIT QUANTITYITEM NUMBER ITEM

BG 9002
WASHINGTON COUNTY

ITEM NO. 4‐22178 , PAVEMENT REHABILITIATION
 MILEPOINT 42.000 TO 44.807 

GENERAL SUMMARY

EACH 2

LF 14,821

SQYD 9,680

SQYD 6,453

SQYD 4,840

TON 0.5

TON 0.3

SQYD 1,162

TON 6

LF 7,411

SQFT 1,000

LS 1

EACH 4

EACH 2

LF 88,926

LF 6,750

LF 3,600

LF 1,800

EACH 180

EACH 90

MONT  2

MONT 8

MONT 8

EACH 4

EACH 212

LF 36,308

LF 29,046

LF 1,225

LF 980

EACH 363

LF 58,092

LS 1

LS 1

SQFT 696,393

LS 1
LS 1

DOLL 13,992
DOLL 35,143

10020NS FUEL ADJUSTMENT

10030NS ASPHALT ADJUSTMENT

24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT

02568 MOBILIZATION
02569 DEMOBILIZATION

25090EC SINUSOIDAL RUMBLE STRIPS

01015 INSPECT & CERTIFY EDGE DRAIN SYSTEM

02726 STAKING

06556 PAVE STRIPING‐DUR TY 1‐6 IN W

06557 PAVE STRIPING‐DUR TY 1‐6 IN Y

06613 INLAID PAVEMENT MARKER‐B W/R

06401 FLEXIBLE DELINEATOR POST‐M/W

06542 PAVE STRIPING‐THERMO‐6 IN W

06543 PAVE STRIPING‐THERMO‐6 IN Y

26137EC QUEUE WARNING PCMS

26138EC QUEUE WARNING PORTABLE RADAR SENSORS

02565 OBJECT MARKER TYPE 2

06585 PAVEMENT MARKER TY IVA‐MW TEMP

06586 PAVEMENT MARKER TY IVA‐MY TEMP

26136EC PORTABLE QUEUE WARNING ALERT SYSTEM

06549 PAVE STRIPING‐TEMP REM TAPE‐B

06550 PAVE STRIPING‐TEMP REM TAPE‐W

06551 PAVE STRIPING‐TEMP REM TAPE‐Y

02775 ARROW PANEL

06511 PAVE STRIPING‐TEMP PAINT‐6 IN

SPACER

02562 TEMPORARY SIGNS

02650 MAINTAIN & CONTROL TRAFFIC

AGRICULTURAL LIMESTONE

40030 TEMPORARY SILT FENCE

02708 CLEAN SILT TRAP TYPE C

02575 DITCHING AND SHOULDERING

02671 PORTABLE CHANGEABLE MESSAGE SIGN

05950 EROSION CONTROL BLANKET

05952 TEMP MULCH

05953 TEMP SEEDING AND PROTECTION

05963 INITIAL FERTILIZER

05964 MAINTENANCE FERTILIZER

05989 SPECIAL SEEDING CROWN VETCH

05992
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TOTAL TOTAL

96,834 12,909
96,834 12,909

UNIT QUANTITY
① TON 742
② TON 258
③ TON 31

‐
④ TON 500
⑤ TON 500

‐
TON 7,989
LS 1

‐
LF 58,092

⑥ SQYD 98,854
⑦ TON 37

‐
‐

① ⑤

⑥
② ⑦

③

④

FOR ELIMINATION OF SHOULDER DROP‐OFFS. INCLUDES 500 TONS FROM ASPH PAVE. REPAIR DETAIL.

ASPHALT MATERIAL FOR TACK NON‐TRACKING

JOINT ADHESIVE
FINE MILLING

ITEM
DGA BASE

TO BE USED AS DIRECTED BY THE ENGINEER TO 

CORRECT PAVEMENT IRREGULARITIES.

INCLUDES 2,020 SY FROM ASPH PAVEMENT REPAIR.
BASED ON APPLICATION RATE OF 0.7 LBS/SY.

ALL ITEMS CARRIED OVER TO GENERAL SUMMARY.

ASPHALT MIXES CALC. BASED ON 110 LBS/SY/IN

BASED ON COVERAGE OF 50% OF SHOULDERS AND
BASED ON 2 APPLICATIONS OF 20 LBS/SY.

BASED ON 2 APPLICATIONS OF 2.4 LBS/SY.

BG 9002
WASHINGTON COUNTY

ITEM NO. 4‐22178 , PAVEMENT REHABILITIATION
 MILEPOINT 42.000 TO 44.807 

PAVING SUMMARY

ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

CL4 ASPH SURF 0.38A PG76‐22
MOBILIZATION FOR MILL & TEXT

CL4 ASPH BASE 1.00D PG76‐22
LEVELING & WEDGING PG76‐22

ITEM
MAINLINE AND BOTH SHOULDERS
FINE MILLING
1.5" CL4 ASPH SURF 0.38A PG76‐22

SHOULDERS
ASPHALT SEAL AGGREGATE
ASPHALT SEAL COAT

ITEM

00194

PAVING SUMMARY
ITEM CODE

PAVING AREAS (SY)

BASED ON COVERAGE OF 50% OF SHOULDERS AND

20071EC
24964EC
24970EC

00219

00342
02676

00001
00100
00103
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TRAFFIC PHASING OVERVIEW 

Phase I is intended to perform all work required prior to the typical mill and inlay operations.  
Phase II is intended to complete the mill and inlay depicted on the typical sections through final 
surfacing.  Phase III is intended to complete final pavement markings and final cleanup. 

Project Phasing:  

 PHASE IA 

            In this phase, close the outside lanes, maintaining traffic in the inside lanes, and complete 
Asphalt Pavement Repairs, Perforated Pipe Inspection, Drainage Repairs, located in or 
adjacent to the mainline outside lanes.  Complete Erosion Remedial Measures, Paved 
Ditch Removal, Guardrail Repairs, and all other items of work, located in or adjacent to 
the mainline outside lanes, required prior to the typical mill and inlay operations. 

Remove lane closures and restore traffic to two lanes on the mainline for any period of 
time more than 3 days that no work will be performed requiring a lane closure. 

PHASE IB            

In this phase, close the inside lanes, maintaining traffic in the outside lanes, and complete 
Asphalt Pavement Repairs and Perforated Pipe Inspection located in or adjacent to the 
mainline inside lanes.  Complete Erosion Remedial Measures, and all other items of 
work, located in or adjacent to the mainline inside lanes, required prior to the typical mill 
and inlay operations. 

Remove lane closures and restore traffic to two lanes on the mainline for any period of 
time more than 3 days that no work will be performed requiring a lane closure.  

 PHASE IIA 

Maintain traffic in the outside lanes, with the inside lanes remaining closed from the prior 
phase.  Complete Fine Milling and place final asphalt surfacing on the inside lanes and 
inside shoulders. Complete DGA Wedge as needed and asphalt seal coat where 
applicable. 

PHASE IIB 

Shift traffic to the inside lane, closing the outside mainline lane to traffic.  Complete Fine 
Milling and place final asphalt surfacing on the outside lanes and outside shoulders. 
Complete DGA Wedge as needed and asphalt seal coat where applicable. 

 PHASE III 

Using alternating lane closures, complete any remaining work including installation of 
final pavement markings, inlaid pavement markers, flexible delineators, shoulder rumble 
strips and final cleanup, etc. 
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BG 9002 
Washington County 

NHPP 9002(006) 
FD52 115 9002 042-045 

Item No. 4-22178 

MP 42.000 TO MP 44.807 

                                                                                                            

THIS PROJECT IS A FULLY 
CONTROLLED ACCESS HIGHWAY 

 

I.  DESCRIPTION 

Perform all work in accordance with the Department's 2019 Standard Specifications, 
Supplemental Specifications, Applicable Special Provisions, and Applicable Standard and Sepia 
Drawings, except as hereafter specified. Article references are to the Standard Specifications. 
Furnish all materials, labor, equipment, and incidentals for the following work: 

(1) Maintain and Control Traffic; (2) Drainage structure work; (3) Asphalt Pavement 
Repairs; (4) Guardrail Repairs; (5) Edge Drain Inspection; (6) Asphalt Pavement and 
Milling and Texturing; (7) Pavement markers and markings; (8) Erosion Repairs; (9) All 
other work specified as part of this contract. 

II. MATERIALS 

Except as specified in these notes or on the drawings, all materials will be according to the 
Standard Specifications and applicable Special Provisions and Special Notes. The Department 
will sample and test all materials according to Department's Sampling Manual and the 
Contractor will have the materials available for sampling a sufficient time in advance of the use 
of the materials to allow for the necessary time for testing, unless otherwise specified in these 
notes. 

A. Maintain and Control Traffic. See Traffic Control Plan. 
 

B. Pavement Markings - 6 inch. Use extruded Thermoplastic Pavement Markings 
for permanent striping on asphalt and Durable Type I Tape on bridge decks. 

C. Channel Lining Class II & III.  Channel lining will be limestone and is to be 
placed at pipe outlets, ditch repair and eroded locations as directed by the Engineer.  

D. Asphalt Material for Tack Non-Tracking.  See “Special Note for Non Tracking 
Tack Coat”. 
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E. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”

F. Guardrail.  Use 7’ posts for all guardrail installations.

G. Seeding and Protection.  Use erosion control blanket for all seeding applications.

H. PVC Fold and Form Pipeliner. See Special Note for PVC Fold-and Form Pipe
Liner and see Special Note for Pipe Liner Acceptance Testing.

I. Asphalt Pavement Repairs. See Asphalt Pavement Repair detail.

J. Fine Milling. See Special Note for Fine Milling.

K. Sinusoidal Shoulder Rumble Strips. See Sinusoidal Shoulder Rumble Strip
Detail Multi-Lane Roadways and Ramps.

L. Portable Queue Warning Alert System.  See Special Note for Portable Queue
Warning Alert System.

M. Asphalt Seal Aggregate. Use crushed limestone #8 or #9m meeting requirements
of section 805 of the Specifications.

III. CONSTRUCTION METHODS

A. Maintain and Control Traffic. See Traffic Control Plan.  Use waterblasting
methods only for striping removal when necessary in lieu of abrasive or other
methods.

B. Site Preparation. Be responsible for all site preparation. Do not disturb existing
signs. This item will include, but is not limited to, incidental excavation and
backfilling; removal of all obstructions or any other items; disposal of materials;
sweeping and removal of debris; shoulder preparation and restoration, temporary
and permanent erosion and pollution control; and all incidentals. Site preparation
will be only as approved or directed by the Engineer.

C. Disposal of Waste. Dispose of all cuttings, debris, and other waste off the right-of-
way at approved sites obtained by the Contractor. The contractor will be
responsible for obtaining any necessary permits for this work. Temporary openings
in the right of way fence for direct access to waste sites off the right of way or for
access to other public roads will not be allowed. No separate payment will be made
for obtaining the necessary permits, but will be incidental to the other items of the
work. Disposal of existing cuttings and brush shall adhere to Section 202 of the
current Standard Specifications.
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D. Final Dressing, Clean Up, and Seeding and Protection. After all work is
completed, completely remove all debris from the job site. Perform Class A Final
Dressing on all disturbed areas. Sow disturbed earthen areas with Seed Mixture
No. I or Seed Mixture No. II as applicable and use erosion control blanket in lieu
of “Seeding and Protection” in all seeding applications.  Install erosion control
blanket in all ditching areas not receiving aggregate channel lining.

E. Guardrail. Remove guardrail where necessary to perform erosion repairs, cross
slope revision, or other activities necessary requiring removal of guardrail for
access.  Replace guardrail as soon as practical at the conclusion of the work
requiring the removal of the guardrail.

F. Pavement Striping and Inlaid Pavement Markers. Permanent striping will be in
accordance with Section 112 for temporary striping and Section 714 for
Thermoplastic Markings and Durable Type I Tape, except that:

(1). Striping will be 6" in width. 
(2). Permanent striping or temporary striping will be in place before a lane is 

opened to traffic. 
(3).  Pavement Markers shall be installed per Sepia 7. 

G. On-Site Inspection. In accordance with section 102.06, each Contractor
submitting a bid for this work will make a thorough inspection of the site prior to
submitting a bid and will thoroughly familiarize himself with existing conditions so
that the work can be expeditiously performed after a contract is awarded.
Submission of a bid will be considered evidence of this inspection having been
made. Any claims resulting from site conditions will not be honored by the
Department.

H. Caution: Information shown on the drawings and in this proposal, and the types
and quantities of work listed are not to be taken as an accurate or complete
evaluation of the material and conditions to be encountered during construction.
The bidder must draw his own conclusions as to the conditions encountered.  The
Department does not give any guarantee as to the accuracy of the data and no claim
will be considered for additional compensation if the conditions encountered are
not in accordance with the information above.

I. Utility Clearance. It is not anticipated that utility facilities will need to be
relocated and/or adjusted; however, in the event that it is discovered that the work
does require that utilities be relocated and/or adjusted, the utility companies will
work concurrently with the Contractor while relocating their facilities.

J. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”.

K. Remove Paved Ditch.  As individually approved by the engineer, paved ditches
that are required to be removed due to failure or damage, may be broken into
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fragments no greater than 1 foot diameter and reshaped and allowed to remain in 
place.  The ditches must be regraded, filling any voids, and the broken concrete 
used in the same manner as channel lining.  The broken concrete will be 
supplemented by a 1 – 2 feet thick application of Channel Lining Class III as 
directed by the engineer. 

L. Inspect and Certify Edge Drain System. Complete the edge drain camera
inspection prior to the initiation of other construction activities.

M. PVC Fold and Form Pipe Liner. See Special Note for PVC Fold-and Form Pipe
Liner and see Special Note for Pipe Liner Acceptance Testing.

N. Asphalt Pavement Repairs. See Asphalt Pavement Repair detail.

O. Fine Milling. See Special Note for Fine Milling. See Special Note for Asphalt
Milling and Texturing. Fine Milling shall adhere to all requirements in the
specifications for Asphalt Pave Milling & Texturing except for those requirements
superseded by special notes and details contained in the proposal.

P. Sinusoidal Shoulder Rumble Strips. See Sinusoidal Shoulder Rumble Strip
Detail Multi-Lane Roadways and Ramps.

Q. Portable Queue Warning Alert System.  See Special Note for Portable Queue
Warning Alert System.

IV. METHOD OF MEASUREMENT

A. Maintain and Control Traffic. See Traffic Control Plan.  Only the bid items
listed will be measured for payment.  No measurement or payment for striping
removal or removal or covering of existing pavement marker lenses will be made
and will be considered incidental to “Maintain and Control Traffic”.

B. Site Preparation. Other than the bid items listed, site preparation will not be
measured for payment, but will be incidental to the other items of work.

C. Clearing and Grubbing. No direct measurement will be made for Clearing and
Grubbing and any cleaning, clearing, or removal of brush or sod will be considered
to be a Site Preparation activity.

D. Erosion Control.  Erosion control items will be measured and paid in accordance
with the Standard Specifications for Road and Bridge Construction.  No direct
measurement for seeding in locations that erosion control blanket is used will be
made as the seeding is incidental to the erosion control blanket in accordance with
the specifications.
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E. Remove Existing Paved Ditch. Removal of paved ditches will be measured by
the square yard and will include the measured quantity that are broken, reshaped,
supplemented by channel lining and allowed to remain on the project as approved
by the engineer.  Channel lining used will be measured separately for payment.

F. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”.

G. Pavement Markers Removal.  No direct payment will be made for the removal of
the existing pavement markers prior to the milling operation and shall be
considered incidental to milling and texturing.

H. Fabric-Geotextile Class 2.  No direct measurement or payment will be made for
Fabric-Geotextile Class 2 used in conjunction with the placement of channel lining
in channel lined ditches or other incidental applications.

I. PVC Fold and Form Pipeliner. See Special Note for PVC Fold-and Form Pipe
Liner and see Special Note for Pipe Liner Acceptance Testing.

J. Asphalt Pavement Repairs. See Asphalt Pavement Repair detail.

K. Fine Milling. See Special Note for Fine Milling. See Special Note for Asphalt
Milling and Texturing.

L. Sinusoidal Shoulder Rumble Strips. See Sinusoidal Shoulder Rumble Strip Detail
Multi-Lane Roadways and Ramps. Sinusoidal Shoulder Rumble Strips will be
measured longitudinally and paid per linear foot along the shoulder for each line of
rumble strips installed.

M. Portable Queue Warning Alert System.  See Special Note for Portable Queue
Warning Alert System.

V. BASIS OF PAYMENT

No direct payment will be made other than for the bid items listed. All other items required to 
complete the construction will be incidental to the bid items listed. Existing signs damaged by 
the Contractor will be replaced by the Contractor at his expense.  Payment will be made in 
accordance with the KYTC Standard Specifications, current edition with supplemental 
specifications and current Standard Drawings unless otherwise specified herein. 

A. Maintain and Control Traffic. See Traffic Control Plan.

B. Site Preparation. Other than the bid items listed, no direct payment will be
allowed for site preparation, but will be incidental to the other items of work.

C. Roadway Excavation, Borrow Excavation and Embankment in Place.  No
direct measurement or payment will be made for the items “Roadway Excavation”
or “Borrow Excavation” or “Embankment in Place”.  All excavation, borrow,
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embankment or grading and dressing necessary to complete the work, such as 
excavating or dressing slopes, erosion repairs, excavation and backfill of pipe, etc., 
will be considered incidental to the item of work requiring the grading or will be 
considered as of Site Preparation. 

D. Pavement Marker Removal.  No direct payment will be made for the removal
of the existing pavement markers prior to the milling operation and shall be
considered incidental to milling and texturing.

E. Temporary Striping.  In accordance with Section 714.04.01, the Department will
NOT measure temporary paint used for interim markings for Thermoplastic Paint
applications.

F. Lane Closures.  Contrary to Section 112, lane closures will not be measured for
payment but will be incidental to the bid item “Maintain and Control Traffic”.
Arrow boards, portable message boards, and signs shall be paid for one time
regardless of how many times they are moved.

G. Barricade Type III – Contrary to the specifications, no direct measurement or
payment will be made for Barricade Type III.

H. Ditching and Shouldering.  In accordance with Section 209 of the Standard
Specifications, the bid item “Ditching and shouldering” includes ditching on
both sides of the roadway and the median for the entire length of the project.
Cleaning of all drainage structures, including perforated pipe headwalls and
pipe structures 36 inches in diameter or less is also included in this bid item.
Plan quantity of “Ditching and Shouldering” will be paid upon the completion of
all items of work required.

I. Remove Existing Paved Ditch. The removal of the existing paved ditch shall
be paid for as “square yards” and shall include the breaking and reshaping of
the existing concrete in preparation for installation of the Class III Channel
Lining.

J. Milling and Texturing.  All reference to Milling, Milling and Texturing, or
Asphalt Pave Milling & Texturing will be considered to mean Fine Milling.

K. Waterblasting Striping Removal.  Waterblasting Striping Removal will be
required for all striping removal applications and will be considered incidental to
“Maintain and Control Traffic”.

L. Joint Adhesive. See “Special Note for Longitudinal Pavement Joint Adhesive”

M. Asphalt Material for Tack Non-Tracking.  See Special Note for Non Tracking
Tack Coat.
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N. Fabric-Geotextile Class 2.  No direct measurement or payment will be made for
Fabric-Geotextile Class 2 used in conjunction with the placement of channel lining
in channel lined ditches or other incidental applications.

O. Inspect and Certify Edge Drain System.  Payment for “Inspect and Certify Edge
Drain System” will include the camera inspection of the entire existing system.

P. Guardrail. The Department will only measure and pay for the removal of
guardrail and placement of new guardrail for items of work that have an
established contract quantity of guardrail items.  Removal of guardrail may be
allowed for other work items for access to the work area, however the removal and
reinstallation of guardrail for these applications will be at the contractor’s expense.

Q. PVC Fold and Form Pipeliner. See Special Note for PVC Fold-and Form Pipe
Liner and see Special Note for Pipe Liner Acceptance Testing.

R. Asphalt Pavement Repairs. See Asphalt Pavement Repair detail.

S. Fine Milling. See Special Note for Fine Milling. See Special Note for Asphalt
Milling and Texturing.

T. Sinusoidal Shoulder Rumble Strips. See Sinusoidal Shoulder Rumble Strip
Detail Multi-Lane Roadways and Ramps. Sinusoidal Shoulder Rumble Strips will
be measured longitudinally and paid per linear foot along the shoulder for each line
of rumble strips installed.

U. Portable Queue Warning Alert System.  See Special Note for Portable Queue
Warning Alert System.

V. Truck Mounted Attenuator. See Traffic Control Plan.  No direct measurement or
payment will be made for Truck Mounted Attenuator and will be considered
incidental to Maintain and Control Traffic.
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BG 9002 
Washington County 

NHPP 9002(006) 
FD52 115 9002 042-045 

Item No. 4-22178 

MP 42.000 TO MP 44.807 

This project is intended to provide a thin asphalt mill and inlay and provide a new riding surface. 
The full width of the inside shoulders will be milled and inlaid and 3’ width of the outside shoulders. 

1. The dimensions shown on the typical section for pavement and shoulder widths and
thickness are nominal or typical dimensions. The actual dimensions to be constructed
may be varied to fit existing conditions as directed or approved by the Engineer. It is
not intended that existing pavement or shoulders be widened unless otherwise specified
in the Proposal.

2. The contractor is to be advised of the locations of overhead utility wires on the project.
The following locations are approximate:

Mile 42.72 Mile 44.19 Mile 44.55 Mile 44.77 

CAUTION: Other overhead utility locations may exist.  These and all other utilities should be 
avoided on this project.  If any utility is impacted, it will be the contractor’s responsibility to 
contact the affected utility and cover any costs associated with the impact. 

3. The contractor is advised that the planned locations of work established by
milepoints are referenced from the Kentucky Transportation Cabinet’s Official
Route Log. The existing reference markers may not correspond to the established
work locations.

4. Quantities of guardrail removal and installation of new guardrail have been
established for areas requiring removal for access for shoulder erosion repair work,
cross slope repair, etc.  The contractor will place traffic drums on 20’ spacing in the
areas and pin down exposed blunt ends until such time that guardrail is re-
established.  Either a lane closure or shoulder closure shall be in place at any time
that a section of guardrail is not in place.

5. The Contractor shall deliver existing salvaged guardrail system materials to the
Central Sign Shop and Recycle center at 1224 Wilkinson Blvd in Frankfort, KY.
Contact Section Supervisor at (502) 564-8187 to schedule the delivery of material.
Deliver the material between the hours of 8:00AM and 3:30PM, Monday through
Friday.  There is a Guardrail Delivery Verification Sheet which must be completed
and signed by the Contractor, Engineer and a representative of the Central Sign
Shop and Recycle Center.  A copy of this sheet is included elsewhere in the
proposal.
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6. Flexible Delineators shall meet the requirements of Section 830 and 838 of the
Standard Specifications, and be placed in accordance with Section 3D of the
M.U.T.C.D., current edition and current Standard Drawing.

7. This project requires the use of a Material Transfer Vehicle. In accordance with
Section A of 403.03.05.

8. The speed limit on the project will be reduced to 55 mph while lane closures are in
place. Any time work is suspended the speed limit will revert back to 70 mph. Also,
double fine signs are set up in the project to be installed while workers are present
in the work zone.

9. The existing paved median U-turns within the project limits will be resurfaced.

10. Quantities of Channel Lining Class III have been included to be used in eroded
areas around pipe inlet/outlets or in ditches to be repaired as directed and/or
approved by the Engineer. The actual limits of the channel lining will be as directed
and/or approved by the Engineer.  Geotextile Fabric Class 2, as outlined in Section
214 of the Standard Specifications, will not be measured for payment, and will be
considered incidental to channel lining.

11. The contractor is to take care not to damage any existing roadway signs. Any
roadway signs that are damaged during construction are to be replaced at the
contractor's expense in accordance with section 105.08 of the standard
specifications.

12. The cleaning of existing pipe culvert inlets and outlets 36 inches or less in diameter
are incidental to the bid item for "Ditching and Shouldering" in accordance with
Section 209 of the 2019 Edition of the Standard Specifications for Road and Bridge
Construction. This includes the cleaning of existing perforated pipe headwalls.
Cleaning of all drainage structures and perforated pipe headwalls will be required
whether or not they are identified on the plan sheets.  Locations of existing drainage
structures and perforated pipe headwalls are for informational purposes only and
are not to be considered to consist of all possible structures.

13. Areas established as Asphalt Pavement Repair locations will be repaired as directed
by the Engineer. After the contractor has closed the roadway, the Engineer will
mark the areas to be repaired. The engineer reserves the right to increase, decrease,
or eliminate this item of work based on the field conditions encountered.
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14. Quantities of Asphalt Seal Coat and Seal Aggregate, and DGA base have been
established to wedge and eliminate greater than 1 inch drop offs.  Due to the
inconsistent nature of the slopes outside the paved shoulder, and due to the
existence of existing guardrail, application of asphalt seal coat will not be practical
in all locations.  The intent is to provide a DGA wedge to eliminate dropoff
situations and to re-establish the typical stone shoulder width where needed and
where practical to do so.

15. Coordinate activities of any adjacent contracts with this contract.  The engineer will
decide the relative priority concerning phasing and maintenance of traffic when
conflicts arise with projects in close proximity with this project.

16. Preserve the existing edge drain system unless otherwise directed by the engineer.
Any damage to the existing system caused by construction activities on the project
will be required to be repaired at the contractor’s expense. A camera inspection of
the entire edge drain system has been set up to assess the condition of the existing
system.  If any repairs are directed to be made by the engineer (except for damage
resulting from other construction activities), the proposed repair work and camera
inspection and certification of repairs will be covered by a supplemental agreement.

17. Any excavation, embankment and backfill for the culvert pipe installation and
headwall installation is incidental to the respective bid item.  The contractor may
borrow soil at the local installation area if available, provided final dressing and
seeding of all disturbance is performed.

18. A quantity of remove pipe has been estimated for removal and replacement of small
drainage structures.  Remove only the amount needed for the repair.  Replace pipe
with the same materials as the existing pipe to be connected.  Use metal bands for
corrugated metal pipe tie-ins and remove concrete pipe to the nearest bell or spigot
and bell up the new section if possible.  If pipe cannot be connected by belling or
by pipe bands, the contractor may seal the connection area and place a concrete
collar with a minimum 12 inch thickness in any direction at his own expense.
Verify size, length and type of pipe prior to ordering precast small drainage
structures and replacement pipe.

19. A sinkhole was discovered and is believed to be caused by pipe backfill erosion.
See Culvert Backfill Repair details for repair methods and pay quantities.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0005 00001 DGA BASE         443.00 TON
0010 00100 ASPHALT SEAL AGGREGATE          77.00 TON
0015 00103 ASPHALT SEAL COAT          10.00 TON
0020 00193 ASPHALT SCRATCH COURSE PG76-22       2,544.00 TON
0025 00342 CL4 ASPH SURF 0.38A PG76-22       7,042.00 TON
0030 02676 MOBILIZATION FOR MILL & TEXT - (ANDERSON CO)           1.00 LS
0035 02677 ASPHALT PAVE MILLING & TEXTURING       9,586.00 TON
0040 20071EC JOINT ADHESIVE      51,152.00 LF
0045 20362ES403 SHOULDER RUMBLE STRIPS-SAWED      51,152.00 LF
0050 24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT     768,195.00 SF
0055 24970EC ASPHALT MATERIAL FOR TACK NON-TRACKING          60.00 TON
0060 01691 FLUME INLET TYPE 2           1.00 EACH

0065 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE           6.00 EACH

0070 02367 GUARDRAIL END TREATMENT TYPE 1           1.00 EACH
0075 02381 REMOVE GUARDRAIL         477.00 LF
0080 02483 CHANNEL LINING CLASS II         230.00 TON
0085 02484 CHANNEL LINING CLASS III          60.00 TON
0090 02562 TEMPORARY SIGNS         400.00 SQFT
0095 02650 MAINTAIN & CONTROL TRAFFIC - (ANDERSON CO)           1.00 LS
0100 02671 PORTABLE CHANGEABLE MESSAGE SIGN           2.00 EACH
0105 02726 STAKING - (ANDERSON CO)           1.00 LS
0110 02775 ARROW PANEL           2.00 EACH
0115 05950 EROSION CONTROL BLANKET         500.00 SQYD
0120 06401 FLEXIBLE DELINEATOR POST-M/W         182.00 EACH
0125 06511 PAVE STRIPING-TEMP PAINT-6 IN      35,167.00 LF
0130 06542 PAVE STRIPING-THERMO-6 IN W      31,970.00 LF
0135 06543 PAVE STRIPING-THERMO-6 IN Y      25,576.00 LF
0140 06549 PAVE STRIPING-TEMP REM TAPE-B       5,000.00 LF
0145 06550 PAVE STRIPING-TEMP REM TAPE-W       2,500.00 LF
0150 06551 PAVE STRIPING-TEMP REM TAPE-Y       2,500.00 LF
0155 06613 INLAID PAVEMENT MARKER-B W/R         320.00 EACH
0160 10020NS FUEL ADJUSTMENT       8,541.00 DOLL
0165 10030NS ASPHALT ADJUSTMENT      17,255.00 DOLL
0170 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)         312.50 LF
0175 24662EC CLEAN - PERFORATED PIPE HEADWALLS           7.00 EACH
0180 26136EC PORTABLE QUEUE WARNING ALERT SYSTEM           2.00 MONT
0185 26137EC QUEUE WARNING PCMS           8.00 MONT
0190 26138EC QUEUE WARNING PORTABLE RADAR SENSORS           8.00 MONT
0195 02569 DEMOBILIZATION           1.00 LS

121GR22D015CONTRACT ID: 221315 DE00390022215

BLUEGRASS PARKWAY (PW 9002) FROM MP 44.807 TO MP 47.200 ASPHALT PAVEMENT & ROADWAY
REHAB, A DISTANCE OF 2.39 MILES.
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MATERIAL SUMMARY

Project
Line No Bid Code DESCRIPTION Quantity Unit

0200 00001 DGA BASE         742.00 TON
0205 00100 ASPHALT SEAL AGGREGATE         258.00 TON
0210 00103 ASPHALT SEAL COAT          31.00 TON
0215 00194 LEVELING & WEDGING PG76-22         500.00 TON
0220 00219 CL4 ASPH BASE 1.00D PG76-22 - (REVISED 4-26-22)         500.00 TON
0225 00342 CL4 ASPH SURF 0.38A PG76-22       7,989.00 TON
0230 02676 MOBILIZATION FOR MILL & TEXT - (WASHINGTON CO)           1.00 LS
0235 20071EC JOINT ADHESIVE      58,092.00 LF
0240 24964EC FINE MILLING      98,854.00 SQYD
0245 24970EC ASPHALT MATERIAL FOR TACK NON-TRACKING          37.00 TON
0255 00464 CULVERT PIPE-24 IN          16.00 LF
0260 00466 CULVERT PIPE-30 IN           4.00 LF

0275 01015
INSPECT & CERTIFY EDGE DRAIN SYSTEM -
(WASHINGTON CO)           1.00 LS

0295 01208 PIPE CULVERT HEADWALL-24 IN           4.00 EACH
0300 01210 PIPE CULVERT HEADWALL-30 IN           1.00 EACH
0305 01310 REMOVE PIPE          20.00 LF

0315 01982
DELINEATOR FOR GUARDRAIL MONO DIRECTIONAL
WHITE          12.00 EACH

0320 02159 TEMP DITCH       7,411.00 LF
0325 02160 CLEAN TEMP DITCH       3,705.00 LF
0330 02165 REMOVE PAVED DITCH         245.00 SQYD
0335 02220 FLOWABLE FILL           7.00 CUYD
0340 02363 GUARDRAIL CONNECTOR TO BRIDGE END TY A           1.00 EACH
0345 02367 GUARDRAIL END TREATMENT TYPE 1           1.00 EACH
0350 02381 REMOVE GUARDRAIL         450.00 LF
0355 02484 CHANNEL LINING CLASS III         563.00 TON
0360 02562 TEMPORARY SIGNS       1,000.00 SQFT
0365 02565 OBJECT MARKER TYPE 2           4.00 EACH
0370 02575 DITCHING AND SHOULDERING      14,821.00 LF
0375 02625 REMOVE HEADWALL           5.00 EACH
0380 02650 MAINTAIN & CONTROL TRAFFIC - (WASHINGTON CO)           1.00 LS
0385 02671 PORTABLE CHANGEABLE MESSAGE SIGN           4.00 EACH
0390 02703 SILT TRAP TYPE A           2.00 EACH
0395 02704 SILT TRAP TYPE B           2.00 EACH
0400 02705 SILT TRAP TYPE C           2.00 EACH
0405 02706 CLEAN SILT TRAP TYPE A           2.00 EACH
0410 02707 CLEAN SILT TRAP TYPE B           2.00 EACH
0415 02708 CLEAN SILT TRAP TYPE C           2.00 EACH
0420 02726 STAKING - (WASHINGTON CO)           1.00 LS
0425 02775 ARROW PANEL           2.00 EACH
0430 05950 EROSION CONTROL BLANKET       9,680.00 SQYD
0435 05952 TEMP MULCH       6,453.00 SQYD
0440 05953 TEMP SEEDING AND PROTECTION       4,840.00 SQYD
0445 05963 INITIAL FERTILIZER            .50 TON
0450 05964 MAINTENANCE FERTILIZER            .30 TON

BLUEGRASS PARKWAY (PW 9002) FROM MILEPOINT 42.000 TO MILEPOINT 44.807 ASPHALT REHAB
INTERSTATE/PARKWAY, A DISTANCE OF 2.81 MILES.

WASHINGTON - ANDERSON COUNTIES 
121GR22D015 

REVISED ADDENDUM #1 4/26/2022 
Contract ID: 221315 

Page 122 of 172



MATERIAL SUMMARY
Project
Line No Bid Code DESCRIPTION Quantity Unit

0455 05989 SPECIAL SEEDING CROWN VETCH       1,162.00 SQYD
0460 05992 AGRICULTURAL LIMESTONE           6.00 TON
0465 06401 FLEXIBLE DELINEATOR POST-M/W         212.00 EACH
0470 06511 PAVE STRIPING-TEMP PAINT-6 IN      88,926.00 LF
0475 06542 PAVE STRIPING-THERMO-6 IN W      36,308.00 LF
0480 06543 PAVE STRIPING-THERMO-6 IN Y      29,046.00 LF
0485 06549 PAVE STRIPING-TEMP REM TAPE-B       6,750.00 LF
0490 06550 PAVE STRIPING-TEMP REM TAPE-W       3,600.00 LF
0495 06551 PAVE STRIPING-TEMP REM TAPE-Y       1,800.00 LF
0500 06556 PAVE STRIPING-DUR TY 1-6 IN W       1,225.00 LF
0505 06557 PAVE STRIPING-DUR TY 1-6 IN Y         980.00 LF
0510 06585 PAVEMENT MARKER TY IVA-MW TEMP         180.00 EACH
0515 06586 PAVEMENT MARKER TY IVA-MY TEMP          90.00 EACH
0520 06613 INLAID PAVEMENT MARKER-B W/R         363.00 EACH
0525 10020NS FUEL ADJUSTMENT      13,992.00 DOLL
0530 10030NS ASPHALT ADJUSTMENT      35,143.00 DOLL
0535 20191ED OBJECT MARKER TY 3           1.00 EACH
0545 21802EN G/R STEEL W BEAM-S FACE (7 FT POST)         400.00 LF
0550 22883EN CONCRETE WEDGE CURB          43.00 LF

0555 23484EC
PIPE LINER ACCEPTANCE TESTING - (WASHINGTON
CO)           1.00 LS

0560 23956EC PIPE REPAIR           1.00 EACH
0565 24861EC PVC FOLD AND FORM PIPE LINER-15 IN         221.00 LF
0570 24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT     696,393.00 SF
0575 25090EC SINUSOIDAL RUMBLE STRIPS      58,092.00 LF
0580 26136EC PORTABLE QUEUE WARNING ALERT SYSTEM           2.00 MONT
0585 26137EC QUEUE WARNING PCMS           8.00 MONT
0590 26138EC QUEUE WARNING PORTABLE RADAR SENSORS           8.00 MONT
0595 40030 TEMPORARY SILT FENCE       7,411.00 LF
0600 02568 MOBILIZATION           1.00 LS
0605 02569 DEMOBILIZATION           1.00 LS
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PROPOSAL BID ITEMS

Report Date 4/26/22
Page 1 of 3

221315

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0010 00001 DGA BASE 1,185.00 TON $
0020 00100 ASPHALT SEAL AGGREGATE 335.00 TON $
0030 00103 ASPHALT SEAL COAT 41.00 TON $
0040 00193 ASPHALT SCRATCH COURSE PG76-22 2,544.00 TON $
0050 00194 LEVELING & WEDGING PG76-22 500.00 TON $

0060 00219
CL4 ASPH BASE 1.00D PG76-22
(REVISED 4-26-22) 500.00 TON $

0070 00342 CL4 ASPH SURF 0.38A PG76-22 15,031.00 TON $

0080 02676
MOBILIZATION FOR MILL & TEXT
(ANDERSON CO) 1.00 LS $

0090 02676
MOBILIZATION FOR MILL & TEXT
(WASHINGTON CO) 1.00 LS $

0100 02677 ASPHALT PAVE MILLING & TEXTURING 9,586.00 TON $
0110 20071EC JOINT ADHESIVE 109,244.00 LF $
0120 20362ES403 SHOULDER RUMBLE STRIPS-SAWED 51,152.00 LF $
0130 24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT 768,195.00 SF $
0140 24964EC FINE MILLING 98,854.00 SQYD $

0150 24970EC
ASPHALT MATERIAL FOR TACK NON-
TRACKING 97.00 TON $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0170 00464 CULVERT PIPE-24 IN 16.00 LF $
0180 00466 CULVERT PIPE-30 IN 4.00 LF $

0210 01015
INSPECT & CERTIFY EDGE DRAIN SYSTEM
(WASHINGTON CO) 1.00 LS $

0250 01208 PIPE CULVERT HEADWALL-24 IN 4.00 EACH $
0260 01210 PIPE CULVERT HEADWALL-30 IN 1.00 EACH $
0270 01310 REMOVE PIPE 20.00 LF $
0280 01691 FLUME INLET TYPE 2 1.00 EACH $

0300 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 18.00 EACH $

0310 02159 TEMP DITCH 7,411.00 LF $
0320 02160 CLEAN TEMP DITCH 3,705.00 LF $
0330 02165 REMOVE PAVED DITCH 245.00 SQYD $
0340 02220 FLOWABLE FILL 7.00 CUYD $

0350 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 1.00 EACH $

0360 02367 GUARDRAIL END TREATMENT TYPE 1 2.00 EACH $
0370 02381 REMOVE GUARDRAIL 927.00 LF $
0380 02483 CHANNEL LINING CLASS II 230.00 TON $
0390 02484 CHANNEL LINING CLASS III 623.00 TON $
0400 02562 TEMPORARY SIGNS 1,400.00 SQFT $
0410 02565 OBJECT MARKER TYPE 2 4.00 EACH $
0420 02575 DITCHING AND SHOULDERING 14,821.00 LF $
0430 02625 REMOVE HEADWALL 5.00 EACH $
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PROPOSAL BID ITEMS

Report Date 4/26/22

221315

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0440 02650
MAINTAIN & CONTROL TRAFFIC
(ANDERSON CO) 1.00 LS $

0450 02650
MAINTAIN & CONTROL TRAFFIC
(WASHINGTON CO) 1.00 LS $

0460 02671 PORTABLE CHANGEABLE MESSAGE SIGN 6.00 EACH $
0470 02703 SILT TRAP TYPE A 2.00 EACH $
0480 02704 SILT TRAP TYPE B 2.00 EACH $
0490 02705 SILT TRAP TYPE C 2.00 EACH $
0500 02706 CLEAN SILT TRAP TYPE A 2.00 EACH $
0510 02707 CLEAN SILT TRAP TYPE B 2.00 EACH $
0520 02708 CLEAN SILT TRAP TYPE C 2.00 EACH $

0530 02726
STAKING
(ANDERSON CO) 1.00 LS $

0540 02726
STAKING
(WASHINGTON CO) 1.00 LS $

0550 02775 ARROW PANEL 4.00 EACH $
0560 05950 EROSION CONTROL BLANKET 10,180.00 SQYD $
0570 05952 TEMP MULCH 6,453.00 SQYD $
0580 05953 TEMP SEEDING AND PROTECTION 4,840.00 SQYD $
0590 05963 INITIAL FERTILIZER .50 TON $
0600 05964 MAINTENANCE FERTILIZER .30 TON $
0610 05989 SPECIAL SEEDING CROWN VETCH 1,162.00 SQYD $
0620 05992 AGRICULTURAL LIMESTONE 6.00 TON $
0630 06401 FLEXIBLE DELINEATOR POST-M/W 394.00 EACH $
0640 06511 PAVE STRIPING-TEMP PAINT-6 IN 124,093.00 LF $
0650 06542 PAVE STRIPING-THERMO-6 IN W 68,278.00 LF $
0660 06543 PAVE STRIPING-THERMO-6 IN Y 54,622.00 LF $
0670 06549 PAVE STRIPING-TEMP REM TAPE-B 11,750.00 LF $
0680 06550 PAVE STRIPING-TEMP REM TAPE-W 6,100.00 LF $
0690 06551 PAVE STRIPING-TEMP REM TAPE-Y 4,300.00 LF $
0700 06556 PAVE STRIPING-DUR TY 1-6 IN W 1,225.00 LF $
0710 06557 PAVE STRIPING-DUR TY 1-6 IN Y 980.00 LF $
0720 06585 PAVEMENT MARKER TY IVA-MW TEMP 180.00 EACH $
0730 06586 PAVEMENT MARKER TY IVA-MY TEMP 90.00 EACH $
0740 06613 INLAID PAVEMENT MARKER-B W/R 683.00 EACH $
0750 10020NS FUEL ADJUSTMENT 22,533.00 DOLL $1.00 $ $22,533.00
0760 10030NS ASPHALT ADJUSTMENT 52,398.00 DOLL $1.00 $ $52,398.00
0770 20191ED OBJECT MARKER TY 3 1.00 EACH $
0790 21802EN G/R STEEL W BEAM-S FACE (7 FT POST) 712.50 LF $
0800 22883EN CONCRETE WEDGE CURB 43.00 LF $

0810 23484EC
PIPE LINER ACCEPTANCE TESTING
(WASHINGTON CO) 1.00 LS $

0820 23956EC PIPE REPAIR 1.00 EACH $

0830 24662EC
CLEAN
PERFORATED PIPE HEADWALLS 7.00 EACH $

0840 24861EC PVC FOLD AND FORM PIPE LINER-15 IN 221.00 LF $
0850 24891EC PAVE MOUNT INFRARED TEMP EQUIPMENT 696,393.00 SF $
0860 25090EC SINUSOIDAL RUMBLE STRIPS 58,092.00 LF $

0870 26136EC
PORTABLE QUEUE WARNING ALERT
SYSTEM 4.00 MONT $

0880 26137EC QUEUE WARNING PCMS 16.00 MONT $
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PROPOSAL BID ITEMS

Report Date 4/26/22

221315

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0890 26138EC
QUEUE WARNING PORTABLE RADAR
SENSORS 16.00 MONT $

0900 40030 TEMPORARY SILT FENCE 7,411.00 LF $

Section:  0003 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0910 02568 MOBILIZATION 1.00 LS $
0920 02569 DEMOBILIZATION 1.00 LS $
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