

Matthew G. Bevin Governor COMMONWEALTH OF KENTUCKY TRANSPORTATION CABINET Frankfort, Kentucky 40622 www.transportation.ky.gov/

Greg Thomas Secretary

December 5, 2017

CALL NO. 307 CONTRACT ID NO. 172301 ADDENDUM # 2

Subject: Barren County, FD05 005 031E 012-016 Letting December 8, 2017

(1)Added - Special Note - Page 10(a) of 85
(2)Added - Special Note - Page 10(b) of 85
(3)Added - Milling Summary - Page 54 (a) of 85
(4)Revised - Bid Item - Page 85 of 85

Proposal revisions are available at http://transportation.ky.gov/Construction-Procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Kachel Mille


Rachel Mills, P.E. Director Division of Construction Procurement

RM:mw Enclosures



SPECIAL NOTE FOR EDGE KEY

Construct Edge Keys at the beginning of project, end of project, at railroad crossings, and at ramps, as applicable. Unless specified in the Contract or directed by the Engineer, do not construct edge keys at intersecting streets, roads, alleys, or entrances. Cut out the existing asphalt surface to the required depth and width shown on the drawing and heel the new surface into the existing surface. The Department will make payment for this work at the Contract unit price per ton for Asphalt Pavement Milling and Texturing, which shall be full compensation for all labor, materials, equipment, and incidentals for removal and disposal of the existing asphalt surface required to construct the edge key.



Thickness = 5/8 Inches

 $\mathbf{L} = \mathbf{\underline{62.5}} \ \mathbf{LF}$

L= Length of Edge Key

SPECIAL NOTE FOR ASPHALT MILLING AND TEXTURING

Begin paving operations within <u>48 hours</u> of commencement of the milling operation. Continue paving operations continuously until completed. If paving operations are not begun within this time period, the Department will assess liquidated damages at the rate prescribed by Section 108.09 until such time as paving operations are begun.

Take possession of the millings and recycle the millings or dispose of the millings off the Rightof-Way at sites obtained by the Contractor at no additional cost to the Department.

1-3520 48 hours Contractor keeps millings 01/2/2012

Milling Summary FD05 005 031E 012-016

				Total	55	
Milepoint	Comment	Length	Width	Avg Depth	Tons	
12.071	Beginning	62.5	26	0.31	3	
12.343	Bridge Edge Key	62.5	63	0.31	8	
12.371	Bridge Edge Key	62.5	63	0.31	8	
14.157	RR Crossing	62.5	63	0.31	8	
14.157	RR Crossing	62.5	63	0.31	8	
14.167	Concrete	62.5	63	0.31	8	
14.320	Concrete	62.5	63	0.31	8	
15.270	End	62.5	48	0.31	6	

172301

PROPOSAL BID ITEMS

REVISED ADDENDUM #2: 12-5-17 Contract ID: 172301 Page 85 of 85

Page 1 of 1

Report Date 12/5/17

Section: 0001 - PAVING

LINE	BID CODE	ALT DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	02562	TEMPORARY SIGNS	570.00	SQFT		\$	
0020	02650	MAINTAIN & CONTROL TRAFFIC	1.00	LS		\$	
0030	02671	PORTABLE CHANGEABLE MESSAGE SIGN	2.00	EACH		\$	
0035	02676	MOBILIZATION FOR MILL & TEXT (ADDED: 12-5-17)	1.00	LS		\$	
0036	02677	ASPHALT PAVE MILLING & TEXTURING (ADDED: 12-5-17)	55.00	TON		\$	
0040	02775	ARROW PANEL	4.00	EACH		\$	
0050	04793	CONDUIT-1 1/4 IN (PLANNING LOOPS) (REVISED: 11-30-17)	50.00	LF		\$	
0070	04820	TRENCHING AND BACKFILLING (PLANNING LOOPS) (REVISED: 11-30-17)	50.00	LF		\$	
0080	04829	PIEZOELECTRIC SENSOR (PLANNING LOOPS)	16.00	EACH		\$	
0100	04895	LOOP SAW SLOT AND FILL (PLANNING LOOPS) (REVISED: 11-30-17)	202.00	LF		\$	
0110	06510	PAVE STRIPING-TEMP PAINT-4 IN	10,000.00	LF		\$	
0120	06514	PAVE STRIPING-PERM PAINT-4 IN	100,000.00	LF		\$	
0130	06547	PAVE STRIPING-THERMO-12 IN Y	28.00	LF		\$	
0140	06562	PAVE MARKING-THERMO R 6 FT	4.00	EACH		\$	
0150	06563	PAVE MARKING-R/R XBUCKS 16 IN	40.00	LF		\$	
0160	06566	PAVE MARKING-THERMO X-WALK-12 IN	6,082.00	LF		\$	
0170	06568	PAVE MARKING-THERMO STOP BAR-24IN	963.00	LF		\$	
0180	06574	PAVE MARKING-THERMO CURV ARROW	90.00	EACH		\$	
0190	06576	PAVE MARKING-THERMO ONLY	1.00	EACH		\$	
0200	06598	PAVEMENT MARKING REMOVAL	7,883.00	SQFT		\$	
0210	06600	REMOVE PAVEMENT MARKER TYPE V	1,325.00	EACH		\$	
0220	10020NS	FUEL ADJUSTMENT	6,266.00	DOLL	\$1.00	\$	\$6,266.00
0230	10030NS	ASPHALT ADJUSTMENT	15,737.00	DOLL	\$1.00	\$	\$15,737.00
0270	23607EC	PAVE MARK THERMO-LANE REDUCTION ARROW	4.00	EACH		\$	
0280	23625EC	PAVE MARK THERMO-6 IN W CAT TRAXX	78.00	LF		\$	
0290	24887EC	CL3 ASPH SURF NO.4A PG64-22	4,025.00	TON		\$	

Section: 0002 - DEMOBILIZATON

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0300	02569		DEMOBILIZATION	1.00	LS		\$	