



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

November 13, 2015

CALL NO. 315
CONTRACT ID NO. 151074
ADDENDUM # 1

Subject: Estill County, FD04 SPP 033 0089 011-013
Letting November 20, 2015

(1) Revised - CAP Note - Pages 163-164 of 226

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:ks
Enclosures



An Equal Opportunity Employer M/F/D

**KENTUCKY TRANSPORTATION CABINET
 COMMUNICATION ALL PROMISES (CAP)**

Item Number
 10-0363.10

County
 ESTILL

Route
 KY 89

Project Manager
 kytcd\Darren.Back

CAP #	Date of Promise	Requestor	Location of Promise:	CAP Description
1	10/6/15	P4 - Myra Finney	Sta. 103+00 Right	Owner will retain the iron and brick fencing on front of parcel. Contractor will make best effort not to damage materials when removing them.
2	10/6/15	P11 - Marsha & Lawrence Hughes	Sta. 110+00 Left	KYTC agreed to remove the 30" sycamore tree located in the driveway by the pillar if the property owners wanted it to be removed. A note was placed in the plans to remove it. However, the contractor should check with this property owner prior to removal to see if the tree is to be removed or not. The pillars on the side of the driveway will remain.
3	10/6/15	P13 - Carl Young II	~Sta. 114+00 Left	The contractor will relocate the mailboxes on this parcel if needed to ensure that the residents have uninterrupted mail service throughout construction and after construction is finished. This work will be incidental to Clearing and Grubbing.
4	10/6/15	P14 - Billy Williams	Sta. 114+10 Right	The brick sign will not be disturbed during construction. The contractor is responsible if damage to the brick sign from construction activities occurs.
5	10/6/15	P42 - Eugene and Debbie Hurst	Sta. 126+96 Right	The entrance to this parcel at this location will be concrete. This is noted in the plans.
6	10/6/15	P46 - Anthony and Melva Abney	Valley Drive	KYTC has agreed that the Valley Drive entrance to this parcel will not be used as a detour or access road for any neighboring parcels temporarily during construction or permanently.
7	10/6/15	P51 - Gwendolyn Hurst	Sheet R13 P51	Any disturbed area on this parcel will be reseeded with a native grass.
8	10/6/15	P142 - Hughes	Sta. 102+00 LEFT	KYTC has agreed to remove the steps to this parcel and run a retaining wall across the front. This is noted in the plans and quantities.
9	10/7/15	P9 - Bobby & Hazel Jo Sherrard	~Sta. 108+70 Left Entrance	The entrance to this parcel at this location will be concrete. This is noted in the plans.
10	10/7/15	P35/37 - Riverview Hotel, Inc.	~Sta. 124+00 - 125+75	For this parcel, contractor will preserve mailboxes within ROW and easements for the project. Remove and relocate mailboxes as necessary during construction of the project, and reinstall at their permanent location when practical. During construction of the project, provide access to mailboxes for Postal Service vehicles at all times. Install mailboxes at temporary and final locations according to the requirements of the Department and USPS. Contractor to maintain continuous ingress and egress to the property as stated in the plans.
11	10/7/15	P36 - Dextral Horn	R21 Clearview Drive	The contractor will replace owner's entrance to the back portion of his adjacent parcel (P34) as is shown on the plans.
12	10/7/15	P52 - Johnny Shepherd	R13 ~Sta. 132+00 - 133+00 Left	For this parcel, contractor will preserve mailboxes within ROW and easements for the project. Remove and relocate mailboxes as necessary during construction of the project, and reinstall at their permanent location when practical. During construction of the project, provide access to mailboxes for Postal Service vehicles at all times. Install mailboxes at temporary and final locations according to the requirements of the Department and USPS. Contractor to maintain continuous ingress and egress to the property as stated in the plans.
13	10/7/15	P138 - Greg & Rebecca Werner	R3 ~Sta. 101+00 Left	The contractor will remove a dogwood tree in the front yard. KYTC has already compensated the owner for the tree. The contractor will confirm with the property owner the location of the tree.

**KENTUCKY TRANSPORTATION CABINET
 COMMUNICATION ALL PROMISES (CAP)**

CAP #	Date of Promise	Requestor	Location of Promise:	CAP Description
14	10/7/15	P143 - Edward & Peggy Wilson	R3 ~Sta. 101+90 Left	The contractor will maintain continuous ingress and egress from the parcel as stated in the traffic notes of the plans.
15	10/7/15	P144 - Johnny Clay Shepherd	R13/R15 - ~Sta. 134+00 Left	For this parcel, contractor will preserve mailboxes within ROW and easements for the project. Remove and relocate mailboxes as necessary during construction of the project, and reinstall at their permanent location when practical. During construction of the project, provide access to mailboxes for Postal Service vehicles at all times. Install mailboxes at temporary and final locations according to the requirements of the Department and USPS. Contractor to maintain continuous ingress and egress to the property as stated in the plans.
16	11/9/15	P4 - Myra Finney	Sta. 103+00 Right	This CAP will nullify CAP #1. This owner has agreed to remove the fence as part of their settlement.