



Andy Beshear
GOVERNOR

TRANSPORTATION CABINET

200 Mero Street
Frankfort, Kentucky 40601

Jim Gray
SECRETARY

July 14, 2023

CALL NO. 401
CONTRACT ID NO. 231037
ADDENDUM # 2

Subject: Lee County, 065GR23D037-FD04
Letting July 20, 2023

(1) Revised - Proposal Pages 49 and 97 of 138

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in cursive script that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

**Special Note for Fixed Completion Date and
Liquidated Damages
KY 11
Lee County
Item No. 10-80102.00**

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Specified Completion Date. This project has an Ultimate Fixed Completion Date of November 15, 2023.

**Special Note for Fixed Completion Date and
Liquidated Damages
KY 11
Lee County
Item No. 10-80103.00**

Contrary to Section 108.09, Liquidated Damages of \$5,000 per calendar day will be assessed for each day work remains uncompleted beyond the Specified Completion Date. This project has an Ultimate Fixed Completion Date of November 15, 2023.