

Andy Beshear Governor

Jim Gray Secretary

July 15, 2021

CALL NO. 401 CONTRACT ID NO. 212227 ADDENDUM # 1

Subject: Mclean County, 075GR21P078 - FD05 & FE01 Letting July 23, 2021

- (1) Revised Milling Summary Page 42 of 63(2) Revised Typical Section Page 46 of 63
- Proposal revisions are available at http://transportation.ky.gov/Construction-procurement/.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

Rachel Mills, P.E.

Director

Division of Construction Procurement

Kachel Mille


RM:mr

Enclosures

Milling Summary FD05 075 0081 000-018

				Total	7310
Milepoint	Comment	Length	Width	Avg Depth	Tons
0.000	Edge Key	150	22	0.75	15.125
12.58-18.087	Mill and Fill	29075	22	1.5	5863.45833
11.665-12.58	Mill and Fill	4800	30	1.5	1320
					0
5.18	Bridge & Bridge Ends	300	22	0.75	30.25
5.18		28	22	1.5	5.647
5.66	Bridge & Bridge Ends	300	22	0.75	30.25
5.66		33	22	1.5	6.655
6.88	Bridge & Bridge Ends	300	22	0.75	30.25
6.88		28	22	1.5	5.647
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0
					0

Page 46 of 63



*Where Existing Site Conditions Permit

Asphalt Pavement Milling and Texturing
Depth of Milling = 1.5 Inch
Width = FULL WIDTH