



COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET
www.transportation.ky.gov/

Andy Beshear
GOVERNOR

Jim Gray
SECRETARY

May 14, 2021

CALL NO. 403
CONTRACT ID NO. 212207
ADDENDUM # 1

Subject: Knott County, 060GR21P043-FD51
Letting May 21, 2021

- (1) Revised - Material Summary - Pages 35-36 of 61
- (2) Revised - Site Summary - Page 37 of 61
- (3) Revised - Proposal Bid Items - Pages 60-61 of 61

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

Rachel Mills,

A handwritten signature in black ink that reads "Rachel Mills".

Rachel Mills, P.E.
Director
Division of Construction Procurement

RM:mr
Enclosures

MATERIAL SUMMARY

CONTRACT ID: 212207

060GR21P043-FD51

MP06010872101

BALL BRANCH ROAD (KY 1087) FROM 0.513 MILES EAST OF KY 3209 EXTENDING EAST TO 301 FEET WEST OF BALL BRANCH SCHOOL ROAD FLOOD REPAIR FOR FEMA, A DISTANCE OF 16.68 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0005	00001	DGA BASE - (REVISED: 5-14-21)	134.00	TON
0010	01987	DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	25.00	EACH
0015	02014	BARRICADE-TYPE III	8.00	EACH
0020	02351	GUARDRAIL-STEEL W BEAM-S FACE	700.00	LF
0025	02360	GUARDRAIL TERMINAL SECTION NO 1	1.00	EACH
0030	02371	GUARDRAIL END TREATMENT TYPE 7	16.00	EACH
0035	02383	REMOVE & RESET GUARDRAIL	300.00	LF
0040	02562	TEMPORARY SIGNS	600.00	SQFT
0045	02603	FABRIC-GEOTEXTILE CLASS 2 - (REVISED: 5-14-21)	1,509.00	SQYD
0050	02650	MAINTAIN & CONTROL TRAFFIC - (KY 1087)	1.00	LS
0055	03234	RAILROAD RAILS-DRILLED - (REVISED: 5-14-21)	10,328.00	LF
0060	03235	EXCAVATION AND BACKFILL - (REVISED: 5-14-21)	792.00	CUYD
0065	03236	CRIBBING - (REVISED: 5-14-21)	5,319.00	SQFT
0070	20257NC	SITE PREPARATION - (KY 1087 SITE 4)	1.00	LS
0075	20257NC	SITE PREPARATION - (KY 1087 SITES 1, 2, & 3)	1.00	LS
0080	20257NC	SITE PREPARATION - (KY 1087 SITES 6, 7, 8)	1.00	LS
0085	20257NC	SITE PREPARATION - (KY 1087 SITES 9 & 10)	1.00	LS
0090	21415ND	EROSION CONTROL - (KY 1087 SITE 4)	1.00	LS
0095	21415ND	EROSION CONTROL - (KY 1087 SITES 1, 2, & 3)	1.00	LS
0100	21415ND	EROSION CONTROL - (KY 1087 SITES 6, 7, 8)	1.00	LS
0105	21415ND	EROSION CONTROL - (KY 1087 SITES 9 & 10)	1.00	LS
0110	02569	DEMOBILIZATION	1.00	LS

MATERIAL SUMMARY

CONTRACT ID: 212207

060GR21P043-FD51

MP06010982101

ELM ROCK - DECOY ROAD FROM 0.818 MILES EAST OF LAUREL FORK ROAD EXTENDING EAST TO 1.220 MILES WEST WEST OF ELK VIEW DRIVE FLOOD REPAIR FOR FEMA, A DISTANCE OF 1.54 MILES.

Project Line No	Bid Code	DESCRIPTION	Quantity	Unit
0115	00001	DGA BASE - (REVISED: 5-14-21)	16.00	TON
0120	01987	DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	8.00	EACH
0125	02014	BARRICADE-TYPE III	6.00	EACH
0130	02351	GUARDRAIL-STEEL W BEAM-S FACE	137.50	LF
0135	02371	GUARDRAIL END TREATMENT TYPE 7	5.00	EACH
0140	02383	REMOVE & RESET GUARDRAIL	112.50	LF
0145	02396	REMOVE GUARDRAIL END TREATMENT - TYPE 7	3.00	EACH
0150	02562	TEMPORARY SIGNS	450.00	SQFT
0155	02603	FABRIC-GEOTEXTILE CLASS 2 - (REVISED: 5-14-21)	332.00	SQYD
0160	02650	MAINTAIN & CONTROL TRAFFIC - (KY 1098)	1.00	LS
0165	03234	RAILROAD RAILS-DRILLED - (REVISED: 5-14-21)	1,458.00	LF
0170	03235	EXCAVATION AND BACKFILL - (REVISED: 5-14-21)	180.00	CUYD
0175	03236	CRIBBING - (REVISED: 5-14-21)	1,192.00	SQFT
0180	20257NC	SITE PREPARATION - (KY 1098 SITE 1)	1.00	LS
0185	20257NC	SITE PREPARATION - (KY 1098 SITE 5)	1.00	LS
0190	20257NC	SITE PREPARATION - (KY 1098 SITES 2 & 3)	1.00	LS
0195	21415ND	EROSION CONTROL - (KY 1098 SITE 1)	1.00	LS
0200	21415ND	EROSION CONTROL - (KY 1098 SITE 5)	1.00	LS
0205	21415ND	EROSION CONTROL - (KY 1098 SITES 2 & 3)	1.00	LS
0210	02569	DEMOBILIZATION	1.00	LS

SITE SUMMARY KY 1087

Site	Begin	End	Length	Cribbing Depth	Excavation Width	Depth to Rock	Number of Rows	Rail Spacing (FT)	Cribbing Amount (SQ FT)	DRILLED RR Steel (FT)	Excav. & Backfill (CU YD)	Class 2 Geotextile Fabric (SQ YD)	DGA (TONS)	
1	1.909	1.921	66	5	4	27	1	3	330	932	49	103	8	
2	2.226	2.254	147	8	4	27	1	3	1,176	2,025	175	327	30	
3	2.556	2.564	45	5	4	27	1	3	225	648	34	70	6	
4	6.622	6.630	39	8	4	27	1	3	312	567	47	87	8	
5	NOT PART OF THIS CONTRACT													
6A	17.351	17.363	66	8	4	27	1	3	528	932	79	147	13	
6B	NOT PART OF THIS CONTRACT													
7	17.518	17.536	99	10	4	27	1	3	990	1,377	147	264	25	
8	17.987	18.013	135	5	4	27	1	3	675	1,863	100	210	17	
9A	18.477	18.491	75	7	4	27	1	3	525	1,053	78	150	13	
9B	18.516	18.521	24	7	4	27	1	3	168	365	25	48	4	
10	18.578	18.586	39	10	4	27	1	3	390	567	58	104	10	
TOTALS										5,319	10,328	792	1,509	134

PROPOSAL BID ITEMS

212207

Page 1 of 2

Report Date 5/14/21

Section: 0001 - ROADWAY

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0010	00001		DGA BASE (REVISED: 5-14-21)	150.00	TON		\$	
0020	01987		DELINEATOR FOR GUARDRAIL BI DIRECTIONAL WHITE	33.00	EACH		\$	
0030	02014		BARRICADE-TYPE III	14.00	EACH		\$	
0040	02351		GUARDRAIL-STEEL W BEAM-S FACE	837.50	LF		\$	
0050	02360		GUARDRAIL TERMINAL SECTION NO 1	1.00	EACH		\$	
0060	02371		GUARDRAIL END TREATMENT TYPE 7	21.00	EACH		\$	
0070	02383		REMOVE & RESET GUARDRAIL	412.50	LF		\$	
0080	02396		REMOVE GUARDRAIL END TREATMENT TYPE 7	3.00	EACH		\$	
0090	02562		TEMPORARY SIGNS	1,050.00	SQFT		\$	
0100	02603		FABRIC-GEOTEXTILE CLASS 2 (REVISED: 5-14-21)	1,841.00	SQYD		\$	
0110	02650		MAINTAIN & CONTROL TRAFFIC (KY 1087)	1.00	LS		\$	
0120	02650		MAINTAIN & CONTROL TRAFFIC (KY 1098)	1.00	LS		\$	
0130	03234		RAILROAD RAILS-DRILLED (REVISED: 5-14-21)	11,786.00	LF		\$	
0140	03235		EXCAVATION AND BACKFILL (REVISED: 5-14-21)	972.00	CUYD		\$	
0150	03236		CRIBBING (REVISED: 5-14-21)	6,511.00	SQFT		\$	
0160	20257NC		SITE PREPARATION (KY 1087 SITE 4)	1.00	LS		\$	
0170	20257NC		SITE PREPARATION (KY 1087 SITES 1, 2, & 3)	1.00	LS		\$	
0180	20257NC		SITE PREPARATION (KY 1087 SITES 6, 7, 8)	1.00	LS		\$	
0190	20257NC		SITE PREPARATION (KY 1087 SITES 9 & 10)	1.00	LS		\$	
0200	20257NC		SITE PREPARATION (KY 1098 SITE 1)	1.00	LS		\$	
0210	20257NC		SITE PREPARATION (KY 1098 SITE 5)	1.00	LS		\$	
0220	20257NC		SITE PREPARATION (KY 1098 SITES 2 & 3)	1.00	LS		\$	
0230	21415ND		EROSION CONTROL (KY 1087 SITE 4)	1.00	LS		\$	
0240	21415ND		EROSION CONTROL (KY 1087 SITES 1, 2, & 3)	1.00	LS		\$	
0250	21415ND		EROSION CONTROL (KY 1087 SITES 6, 7, 8)	1.00	LS		\$	
0260	21415ND		EROSION CONTROL (KY 1087 SITES 9 & 10)	1.00	LS		\$	
0270	21415ND		EROSION CONTROL (KY 1098 SITE 1)	1.00	LS		\$	
0280	21415ND		EROSION CONTROL (KY 1098 SITE 5)	1.00	LS		\$	
0290	21415ND		EROSION CONTROL (KY 1098 SITES 2 & 3)	1.00	LS		\$	

212207

PROPOSAL BID ITEMS

Report Date 5/14/21

Page 2 of 2

Section: 0002 - DEMOBILIZATION

LINE	BID CODE	ALT	DESCRIPTION	QUANTITY	UNIT	UNIT PRIC	FP	AMOUNT
0300	02569		DEMOBILIZATION	1.00	LS		\$	