



TRANSPORTATION CABINET

Frankfort, Kentucky 40622
www.transportation.ky.gov/

Steven L. Beshear
Governor

Michael W. Hancock, P.E.
Secretary

April 15, 2013

CALL NO. 406
CONTRACT ID NO. 132654
ADDENDUM # 1

Subject: Hancock County, 046GR13M082-FE02
Letting April 19, 2013

- (1) Revised - Material Summary - Page 27 of 65
- (2) Revised - Bid Items - Page 65 of 65

Proposal revisions are available at <http://transportation.ky.gov/Construction-Procurement/>.

If you have any questions, please contact us at 502-564-3500.

Sincerely,

A handwritten signature in blue ink that reads "Ryan Griffith".

Ryan Griffith
Acting Director
Division of Construction Procurement

RG:ks
Enclosures



An Equal Opportunity Employer M/F/D

MATERIAL SUMMARY

CONTRACT ID: 132654

046GR13M082-FE02

MB04600601301

HANCOCK COUNTY US 60. US 60 OVER BLACKFORD CREEK
(MP 0.001) BRIDGE DECK OVERLAY.

| Project Line No | Bid Code | DESCRIPTION | Quantity | Unit |
|-----------------|----------|--|----------|------|
| 0010 | 02014 | BARRICADE-TYPE III | 4.00 | EACH |
| 0020 | 02562 | TEMPORARY SIGNS | 200.00 | SQFT |
| 0030 | 02650 | MAINTAIN & CONTROL TRAFFIC - APPLIES TO 046B00030N; (REVISED: 4-15-13) | 1.00 | LS |
| 0040 | 02653 | LANE CLOSURE | 2.00 | EACH |
| 0050 | 02654 | TRUCK MOUNTED ATTENUATOR | 1.00 | EACH |
| 0060 | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | 2.00 | EACH |
| 0070 | 03304 | BRIDGE OVERLAY APPROACH PAVEMENT | 623.00 | SQYD |
| 0080 | 04933 | TEMP SIGNAL 2 PHASE | 1.00 | EACH |
| 0090 | 06514 | PAVE STRIPING-PERM PAINT-4 IN | 1,750.00 | LF |
| 0100 | 06550 | PAVE STRIPING-TEMP REM TAPE-W - 4" | 2,750.00 | LF |
| 0110 | 06551 | PAVE STRIPING-TEMP REM TAPE-Y - 4" | 1,700.00 | LF |
| 0120 | 08504 | EPOXY SAND SLURRY | 118.00 | SQYD |
| 0130 | 08526 | CONC CLASS M FULL DEPTH PATCH | 1.00 | CUYD |
| 0140 | 08534 | CONCRETE OVERLAY-LATEX | 42.00 | CUYD |
| 0150 | 08534 | CONCRETE OVERLAY-LATEX - (APPROACH) | 6.00 | CUYD |
| 0160 | 08549 | BLAST CLEANING | 1,130.00 | SQYD |
| 0170 | 08549 | BLAST CLEANING - (APPROACH) | 160.00 | SQYD |
| 0180 | 08550 | HYDRODEMOLITION | 1,004.00 | SQYD |
| 0190 | 08551 | MACHINE PREP OF SLAB - (APPROACH) | 160.00 | SQYD |
| 0200 | 20411ED | LAW ENFORCEMENT OFFICER | 40.00 | HOUR |
| 0210 | 24094EC | PARTIAL DEPTH PATCHING | 15.00 | CUYD |
| 0220 | 02569 | DEMOBILIZATION | 1.00 | LS |

PROPOSAL BID ITEMS

Report Date 4/15/13

Section: 0001 - BRIDGE

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | FP | AMOUNT |
|------|----------|-----|--|----------|------|------------|----|--------|
| 0010 | 02014 | | BARRICADE-TYPE III | 8.00 | EACH | | \$ | |
| 0020 | 02562 | | TEMPORARY SIGNS | 400.00 | SQFT | | \$ | |
| 0030 | 02650 | | MAINTAIN & CONTROL TRAFFIC APPLIES TO 046B00030N; (REVISED: 4-15-13) | 1.00 | LS | | \$ | |
| 0040 | 02650 | | MAINTAIN & CONTROL TRAFFIC (APPLIES TO 046B00013N) | 1.00 | LS | | \$ | |
| 0050 | 02653 | | LANE CLOSURE | 2.00 | EACH | | \$ | |
| 0060 | 02654 | | TRUCK MOUNTED ATTENUATOR | 1.00 | EACH | | \$ | |
| 0070 | 02671 | | PORTABLE CHANGEABLE MESSAGE SIGN | 3.00 | EACH | | \$ | |
| 0080 | 03295 | | EXPAN JOINT REPLACE 2 IN | 28.00 | LF | | \$ | |
| 0090 | 03299 | | ARMORED EDGE FOR CONCRETE | 55.50 | LF | | \$ | |
| 0100 | 03300 | | ELIMINATE TRANSVERSE JOINT | 60.00 | LF | | \$ | |
| 0110 | 03304 | | BRIDGE OVERLAY APPROACH PAVEMENT | 860.00 | SQYD | | \$ | |
| 0120 | 04933 | | TEMP SIGNAL 2 PHASE | 1.00 | EACH | | \$ | |
| 0130 | 06514 | | PAVE STRIPING-PERM PAINT-4 IN | 2,190.00 | LF | | \$ | |
| 0140 | 06550 | | PAVE STRIPING-TEMP REM TAPE-W4" | 2,750.00 | LF | | \$ | |
| 0150 | 06551 | | PAVE STRIPING-TEMP REM TAPE-Y4" | 1,700.00 | LF | | \$ | |
| 0160 | 08150 | | STEEL REINFORCEMENT | 892.50 | LB | | \$ | |
| 0170 | 08504 | | EPOXY SAND SLURRY | 220.00 | SQYD | | \$ | |
| 0180 | 08526 | | CONC CLASS M FULL DEPTH PATCH | 12.00 | CUYD | | \$ | |
| 0190 | 08534 | | CONCRETE OVERLAY-LATEX | 56.00 | CUYD | | \$ | |
| 0200 | 08534 | | CONCRETE OVERLAY-LATEX (APPROACH) | 6.00 | CUYD | | \$ | |
| 0210 | 08549 | | BLAST CLEANING | 1,552.00 | SQYD | | \$ | |
| 0220 | 08549 | | BLAST CLEANING (APPROACH) | 160.00 | SQYD | | \$ | |
| 0230 | 08550 | | HYDRODEMOLITION | 1,004.00 | SQYD | | \$ | |
| 0240 | 08551 | | MACHINE PREP OF SLAB | 320.00 | SQYD | | \$ | |
| 0250 | 08551 | | MACHINE PREP OF SLAB (APPROACH) | 160.00 | SQYD | | \$ | |
| 0260 | 24094EC | | PARTIAL DEPTH PATCHING | 12.00 | CUYD | | \$ | |
| 0270 | 24094EC | | PARTIAL DEPTH PATCHING | 15.00 | CUYD | | \$ | |

Section: 0002 - DEMOBILIZATION

| LINE | BID CODE | ALT | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | FP | AMOUNT |
|------|----------|-----|----------------|----------|------|------------|----|--------|
| 0280 | 02569 | | DEMOBILIZATION | 1.00 | LS | | \$ | |